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PART I - STANDARD INFORMATION FOR BIDDERS 

1. General Information: The Port Authority of New York and New Jersey  
 The Port Authority of New York and New Jersey (the “Port Authority” or the 
“Authority”) is an agency of the States of New York and New Jersey, created and 
existing by virtue of the Compact of April 30, 1921, made by and between the two States, 
and thereafter consented to by the Congress of the United States.  It is charged with 
providing transportation, terminals and other facilities of trade and commerce within the 
Port District.  The Port District comprises and area of about 1,500 square miles in both 
States, centering about New York Harbor.  The Port District includes the Cities of New 
York and Yonkers in New York State, and the cities of Newark, Jersey City, Bayonne, 
Hoboken and Elizabeth in the State of New Jersey, and over 200 other municipalities, 
including all or part of seventeen counties, in the two States. The Port Authority manages 
and/or operates all of the region’s major commercial airports (Newark Liberty 
International, John F. Kennedy International, Teterboro, LaGuardia, Atlantic City 
International, and Stewart International Airports), marine terminals in both New Jersey 
and New York (Port Newark and Elizabeth, Howland Hook and Brooklyn Piers); and its 
interstate tunnels and bridges (the Lincoln and Holland Tunnels; the George Washington, 
Bayonne, and Goethals Bridges; and the Outerbridge Crossing), which are vital 
“Gateways to the Nation.” 

In addition, the Port Authority operates the Port Authority Bus Terminal in Manhattan, 
the largest facility of its kind in the world, and the George Washington Bridge and 
Journal Square Transportation Center bus stations.  A key link in interstate commuter 
travel, the Port Authority also operates the Port Authority Trans-Hudson Corporation 
(PATH), a rapid rail transit system linking Newark, and the Jersey City and Hoboken 
waterfronts, with midtown and downtown Manhattan.  A number of other key properties 
are managed by the agency including but not limited to a large satellite communications 
facility (the Teleport) in Staten Island, and a resource recovery co-generation plant in 
Newark.  Prior to September 11, 2001, the Port Authority’s headquarters were located in 
the World Trade Center, and that complex is still owned and being partially redeveloped 
by the Authority. 

2. Form and Submission of Bid 
The Bidder shall review carefully every provision of this document, provide all the 
information required, and sign and return one entire copy to the Port Authority in 
accordance with the instructions on the Cover Sheet and Part II – Contract Specific 
Information for Bidders.  The Bidder should retain one complete duplicate copy for its 
own use.  The “Signature Sheet” contained herein must be completed and signed by the 
Bidder.  The Pricing Sheet(s) contained herein must also be completed.  The Bid shall be 
sealed in the enclosed self-addressed envelope conspicuously marked with the Bidder’s 
name, address, and Vendor Number, if available.  In addition, the outside of the package 
must clearly state the Bid Title, the Bid Collective Number and the Bid Due Date.  
Failure to properly label submissions may cause a delay in identification, misdirection or 
disqualification of the submissions. In submitting this bid, the Bidder offers to assume the 
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obligations and liabilities imposed upon it herein and expressly makes the representations 
and warranties required in this document. 

All Bids must be received by the bid custodian on or before the due date and time 
specified on the cover page, at which time they will be publicly opened and read.  Bids 
are only accepted Monday through Friday, excluding Port Authority holidays, between 
the hours of 8:00 a.m. and 5:00 p.m., via (1) regular mail, (2) express delivery service 
(e.g. UPS), or (3) hand delivery.  

Express carrier deliveries by commercial vehicles can be made via vendors approved by 
Silverstein Properties, the 4 World Trade Center (4WTC) Property Manager, through the 
Vehicle Security Center (VSC). Presently, UPS is the only delivery vendor with approved 
recurring delivery times.  

There is extensive security at the World Trade Center Site. Individuals must present a 
valid government-issued photo ID to enter 4 WTC. If a Bid is to be hand-delivered or if 
an individual is planning to attend the formal bid opening, please note that only 
individuals with valid photo identification will be permitted access to the Port Authority's 
offices.  Individuals without valid identification shall be turned away and their packages 
not accepted.  Individuals without packages or carrying small packages or boxes that can 
be conveyed by hand or on a hand truck may enter through the lobby. All envelopes, 
packages and boxes may be subject to additional security screening.  

There is no parking available at 4 WTC/150 Greenwich Street, and parking in the 
surrounding area is extremely limited.  

Bids that are not received by the bid custodian by the scheduled bid opening date will be 
considered late. 

3. Vendor Profile 
To ensure maximum opportunities, it is vitally important that Bidders keep their vendor 
profiles up to date with an appropriate e-mail address, as this will enable their firm to 
receive timely notice of advertisements, reminders, solicitations and addenda.  Bidders 
may update their vendor profile or register as a Port Authority Vendor by accessing the 
online registration system at https://panynjprocure.com/VenLogon.asp.   

4. Acknowledgment of Addenda 
If any Addenda are posted or sent as part of this Bid, the Bidder shall complete, sign and 
include with its Bid the addenda form(s). In the event any Bidder fails to conform to 
these instructions, its Bid will nevertheless be construed as though the Addenda had been 
acknowledged.  

If the Bidder downloaded this solicitation document, it is the responsibility of the Bidder 
to periodically check the Port Authority website at  http://www.panynj.gov/business-
opportunities/bid-proposal-advertisements.html and download any addenda that might 
have been issued in connection with this solicitation.  
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5. Firm Offer 
The Bidder offers to provide the Port Authority of New York and New Jersey the 
services and to perform all Work in connection therewith required under this Contract, all 
as specified by the terms and conditions of the Contract, based on the Pricing Sheets 
provided herein. 

 

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY A BIDDER TO ANY 
PORTION OF THE CONTRACT DOCUMENTS WILL RESULT IN 
REJECTION OF THE BID. 
 
6. Acceptance or Rejection of Bids 
The acceptance of a Bid will be by a written notice signed by an authorized 
representative on behalf of the Authority.  No other act of the Port Authority, its 
Commissioners, officers, agents or employees shall constitute acceptance of a Bid.  The 
Port Authority reserves the unqualified right, in its sole and absolute discretion, to reject 
any or all Bids or to accept any Bid, which in its judgment will best serve the public 
interest and to waive defects in any Bid.  No rights accrue to any Bidder unless and until 
its Bid is accepted. 

7. Bidder’s Questions 
Any questions by prospective Bidders concerning the Work to be performed or the terms 
and conditions of the Contract may be addressed to the Contracts Specialist listed on the 
Cover Sheet of this document.  The Contracts Specialist is only authorized to direct the 
attention of prospective Bidders to the portions of the Contract.  No employee of the Port 
Authority is authorized to interpret any portion of the Contract or to give information in 
addition to that contained in the Contract.  When Contract interpretation or additional 
information as to the Contract requirements is deemed necessary by the Port Authority, it 
will be communicated to all Bidders by written addenda issued under the name of the 
Manager, Commodities & Services Division, Procurement Department of the Port 
Authority and may be posted on the Port Authority website.  Addenda shall be considered 
part of the Contract. 

8. Additional Information To and From Bidders 
Should the Authority require additional information from the Bidder in connection with 
its bid, such information shall be submitted within the time frame specified by the Port 
Authority. 

If the Bidder is a corporation, a statement of the names and residences of its officers 
should be submitted on the Name and Residence of Principals Sheet, directly following 
the Signature Sheet. 

9. Union Jurisdiction 
All prospective Bidders are advised to ascertain whether any union now represented or 
not represented at the Facility will claim jurisdiction over any aspect of the operations to 
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be performed hereunder and their attention is directed to the paragraph entitled 
“Harmony” in the Standard Contract Terms and Conditions. 

10. Assessment of Bid Requirements 
The Bidder should carefully examine and study the entire contents of these bid 
documents and shall make its own determinations as to the services and materials to be 
supplied and all other things required to be done by the Contractor. 

11. Bidder’s Prerequisites 
Only Bids from Bidders that can satisfactorily demonstrate meeting the prerequisites 
specified within Part II hereof at the time of bid submission will be considered.  By 
furnishing this document to the Bidder, the Port Authority has not made a determination 
that the Bidder has met the prerequisites or has otherwise been deemed qualified to 
perform the services. A determination that a Bidder has met the prerequisites is no 
assurance that it will be deemed qualified in connection with other bid requirements 
included herein. 

12. Qualification Information 
The Port Authority may give oral or written notice to the Bidder to furnish the Port 
Authority with information and to meet with designated representatives of the Port 
Authority relating to the Bidder’s qualifications and ability to fulfill the Contractor's 
obligations hereunder.  The requested information shall be submitted no later than three 
(3) days after said notice unless otherwise indicated.  Matters upon which the Port 
Authority may inquire may include, but may not be limited to, the following: 

a. The Bidder may be required to demonstrate that it is financially capable of 
performing this Contract, and the determination of the Bidder's financial qualifications 
will be made by the Port Authority in its sole discretion.  The Bidder shall submit such 
financial and other relevant information as may be required by the Port Authority from 
time to time including, but not limited to, the following: 

1. (i) Certified financial statements, including applicable notes, reflecting the 
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and 
cash flow for the most recent calendar year or the Bidder's most recent 
fiscal year. 

(ii) Where the certified financial statements set forth in (i) above are not 
available, then either reviewed or compiled statements from an 
independent accountant setting forth the aforementioned information shall 
be provided. 

(iii) Where neither certified financial statements nor financial statements 
from an independent accountant are available, as set forth in (i) and (ii) 
above, then financial statements containing such information prepared 
directly by the Bidder may be submitted; such financial statements, 
however, must be accompanied by a signed copy of the Bidder's most 
recent Federal income tax return and a statement in writing from the 
Bidder, signed by an executive officer or their authorized designee, that 
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such statements accurately reflect the present financial condition of the 
Bidder.  

Where the statements submitted pursuant to subparagraphs (i), (ii) or (iii) are 
dated prior to forty-five (45) days before the bid opening, then the Bidder shall 
submit a statement in writing, signed by an executive officer of the Bidder or their 
designee, that the present financial condition of the Bidder is at least as good as 
that shown on the statements submitted. 

2. Bidder’s statement of work  on hand, including any work on which a bid has 
been submitted, and containing a description of the work, the annual dollar value, 
the location by city and state, the current percentage of completion, the expected 
date for completion, and the name of an individual most familiar with the Bidder's 
work on these jobs. 

3. The name and address of the Bidder's banking institution, chief banking 
representative handling the Bidder's account, the Bidder's Federal Employer 
Identification Number (i.e., the number assigned to firms by the Federal 
Government for tax purposes), the Bidder's Dun and Bradstreet number, if any, 
the name of any other credit service to which the Bidder has furnished 
information, and the number, if any, assigned by such service to the Bidder's 
account. 

b. Information relating to the Bidder's Prerequisites, if any, as set forth in this document. 

c. If the Bidder is a corporation: (1) a copy of its Certificate of Incorporation and, if 
applicable, all Amendments thereto with a written declaration signed by the Secretary of 
the Corporation with the corporate seal affixed thereto, stating that the copy furnished is a 
true copy of the Certificate of Incorporation and any such Amendments as of the date of 
the opening of the bid and (2) if the Bidder is not incorporated under the laws of the state 
in which the service is to be performed, a certificate from the Secretary of State of said 
state evidencing the Bidder's legal qualification to do business in that state. 

d. A statement setting forth the names of those personnel to be in overall charge of the 
service and those who would be exclusively assigned to supervise the service and their 
specific roles therein, setting forth as to each the number of years of experience and in 
which functions and capacities each would serve. 

e. Information to supplement any statement submitted in accordance with the Standard 
Contract Terms and Conditions entitled "Contractor's Integrity Provisions." 

f.  In the event that the Bidder's performance on a current or past Port Authority or Port 
Authority Trans-Hudson Corporation (PATH) contract or contracts has been rated less 
than satisfactory, the Manager, Purchasing Services Division, may give oral or written 
notice to the Bidder to furnish information demonstrating to the satisfaction of such 
Manager that, notwithstanding such rating, such performance was in fact satisfactory or 
that the circumstances which gave rise to such unsatisfactory rating have changed or will 
not apply to performance of this Contract, and that such performance will be satisfactory. 

g. The Bidder recognizes that it may be required to demonstrate to the satisfaction of the 
Port Authority that it in fact can perform the services as called for in this Contract and 
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that it may be required to substantiate the warranties and representations set forth herein 
and the statements and assurances it may be required to give. 

Neither the giving of any of the aforesaid notices to a Bidder, the submission of materials 
by a Bidder, any meeting which the Bidder may have with the Port Authority, nor 
anything stated by the Port Authority in any such meeting shall be construed or alleged to 
be construed as an acceptance of said Bidder's Bid.  Nothing stated in any such meeting 
shall be deemed to release any Bidder from its offer as contained in the bid documents. 

13. Contractor’s Integrity Provisions 
 
By submitting a Bid, Bidders shall be deemed to have made the certifications contained 
in the clauses entitled “Certification of No Investigation (criminal or civil anti-trust), 
Indictment, Conviction, Debarment, Suspension, Disqualification and Disclosure of 
Other Information,” and “Non-Collusive Bidding, and Code of Ethics Certification, 
Certification of No Solicitation Based On Commission, Percentage, Brokerage, 
Contingent or Other Fees” contained within the Standard Terms and Conditions within 
these bid documents. If the Bidder is unable to make the certifications contained therein 
the Bidder shall submit a statement with its Bid explaining why any such certification(s) 
cannot be made. Such a submission shall be submitted in a separate envelope along with 
your Bid, clearly marked “CERTIFICATION STATEMENT.” 

 

14. Facility Inspection 
Details regarding the Facility inspection for all parties interested in submitting a bid are 
stipulated in Part II hereof.  All Bidders must present company identification and photo 
identification for access to the Facility.      

15. Available Documents - General 
Certain documents, listed in Part II hereof, will be made available for reference and 
examination by Bidders either at the Facility Inspection, or during regular business hours.  
Arrangements to review these documents at a time other than the Facility Inspection may 
be made by contacting the person listed in Part II as the contact for the Facility 
Inspection.  

These documents were not prepared for the purpose of providing information for Bidders 
upon this Contract but they were prepared for other purposes, such as for other contracts 
or for design purposes for this or other contracts, and they do not form a part of this 
Contract.  The Port Authority makes no representation or guarantee as to, and shall not be 
responsible for, their accuracy, completeness or pertinence, and, in addition, shall not be 
responsible for the inferences or conclusions to be drawn there from.  

16. Pre-award Meeting 
The lowest qualified Bidder may be called for a pre-award meeting prior to award of the 
Contract. 
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17. Price Preference 
A price preference may be available for Minority/Women Business Enterprises 
(MBE/WBEs) or Small Business Enterprises (SBEs) as set forth in the Standard Contract 
Terms and Conditions.   

18. MBE/WBE Subcontracting Provisions 
Bidders shall use every good-faith effort to provide for participation by Port Authority 
certified Minority Business Enterprises (MBEs) and Port Authority certified Woman-
owned Business Enterprises (WBEs) in all purchasing and subcontracting opportunities 
associated with this Contract, including purchase of equipment, supplies and labor 
services, in accordance with the “MBE/WBE Subcontracting Provisions” contained 
within Part III, and the section of the Standard Terms and Conditions entitled 
“MBE/WBE Good Faith Participation.”  
 
19.  Certification of Recycled Materials 
Bidders are requested to submit, with their bid, a written certification entitled “Certified 
Environmentally Preferable Products / Practices” attached hereto as “Attachment I-A”, 
attesting that the products or items offered by the Bidder contain the minimum 
percentage of post-consumer recovered material in accordance with the most recent 
guidelines issued by the  United States Environmental Protection Agency (EPA), or, for 
commodities not so covered, the minimum percentage of post-consumer recovered 
materials established by other applicable regulatory agencies.  The data submitted by the 
Bidder in Attachment I-A is being solicited for informational purposes only. 

Recycling Definitions: 
For purposes of this numbered section, the following definitions shall apply: 

a Recovered Material" means any waste material or by-product that has 
been recovered or diverted from solid waste, excluding those materials and by-
products generated from, and commonly reused within, an original manufacturing 
process. 

b  “Post-consumer Material” means any material or finished product that has 
served its intended use and has been discarded for disposal or recovery having 
completed its life as a consumer item.  “Post-consumer material” is included in 
the broader category of “Recovered Material”. 

c. “Pre-consumer Material” means any material or by-product generated 
after the manufacture of a product but before the product reaches the consumer, 
such as damaged or obsolete products. Pre-consumer Material does not include 
mill and manufacturing trim, scrap, or broken material that is generated at a 
manufacturing site and commonly reused on-site in the same or another 
manufacturing process. 

d. "Recycled Product" means a product that contains the highest amount of 
post-consumer material practicable, or when post-consumer material is 
impracticable for a specific type of product, contains substantial amounts of Pre-
consumer Material.  
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e. "Recyclable Product" means the ability of a product and its packaging to 
be reused, reconditioned for use, or recycled through existing recycling collection 
programs. 

f. "Waste Reducing Product" means any product that will result in less waste 
generated due to its use rather than another product designed to serve the same 
function with an greater waste generation rate.  This shall include, but not be 
limited to, those products that can be reused, refilled or have a longer life 
expectancy and contain a lesser amount of toxic constituents. 

20.  City Payroll Tax 
Bidders should be aware of the payroll tax imposed by the:  

a. City of Newark, New Jersey for services performed in Newark, New Jersey; 

b. City of New York, New York for services performed in New York, New 
York; and 

c. City of Yonkers, New York for services performed in Yonkers, New York.   

These taxes, if applicable, are the sole responsibility of the Contractor.  Bidders should 
consult their tax advisors as to the effect, if any, of these taxes.  The Port Authority 
provides this notice for informational purposes only and is not responsible for either the 
imposition or administration of such taxes.  The Port Authority exemption set forth in the 
Paragraph headed “Sales or Compensating Use Taxes”, in the Standard Contract Terms 
and Conditions included herein, does not apply to these taxes. 

21. Automated Clearing House Enrollment 
The Port Authority of New York and New Jersey is transitioning to an all electronic 
method of paying its vendors and contractors via an Automated Clearing House 
(ACH) funds transfer. The Contractor must complete the Port Authority’s 
“Authorization Agreement For Direct Deposits And Direct Payments (ACH 
Credits)” form, which is available at http://www.panynj.gov/business-
opportunities/pdf/ach-authorization-form.pdf, in order to receive payment.  To 
avoid delays in payments for commodities and services provided, vendors and 
contractors must be enrolled in ACH. Printed accounts payable checks will not 
be issued. The Authorization Agreement shall remain in full force and effect until 
the Port Authority has received written notification from the Contractor of its 
termination in such time and in such manner as to afford the Port Authority and the 
depository financial institution(s) a reasonable opportunity to act on it. Any 
questions on this initiative may be directed to the ACH Enrollments contact line 
at 201 216-6002 or emailed to ACHENROLLMENT@PANYNJ.GOV. 

 

22.  Additional Bidder Information 
Prospective Bidders are advised that additional vendor information, including but not 
limited to, forms, documents and other information, including protest procedures, may be 
found on the Port Authority website at: http://www.panynj.gov/business-
opportunities/become-vendor.html 
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ATTACHMENT I  A - Certified Environmentally Preferable Products/Practices      
 
Bidder Name: _____________________________Date: _______________________________ 

In line with the Port Authority’s efforts to promote products and practices which reduce our impact on the environment and 
human health, Bidders are encouraged to provide information regarding their environmentally preferable/sustainable business 
practices as they relate to this contract wherever possible.  Bidders are requested to complete this form and submit it with 
their response, if appropriate.  Bidders are requested to submit appropriate documentation to support the items for which the 
Bidder indicates a “Yes” and present this documentation, in the proper sequence of this Attachment. 
 
1. Packaging 
Has the Bidder implemented any of the following environmental initiatives? (A checkmark indicates “Yes”) 
____ Use of corrugated materials that exceed the required minimum EPA recommended post-consumer recycled content 
____ Use of other packaging materials that contain recycled content and are recyclable in most local programs 
____  Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering 
packaging take-back services, or shipping carton return  
____  Reduces or eliminates materials which have been bleached with chlorine or chlorine derivatives 
____  Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals. 
 
If  yes, a description of the practices being followed should be include with the submission. 
 
2. Business Practices / Operations / Manufacturing 
Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, including, but not 
necessarily limited to, the following items? (A checkmark indicates “Yes”) 
____ Recycles materials in the warehouse or other operations  
____ Use of alternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or 
transportation purposes 
____ Use of energy efficient office equipment or signage or the incorporation of green building design elements 
____ Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials 
____ Other sustainable initiative 
 
If yes, a description of the practices being followed should be included with the submission. 
 
3.  Training and Education 
Does the Bidder conduct/offer a program to train or inform customers and employees of the environmental benefits of the 
products to be offered under this contract, and/or does the Bidder conduct environmental training of its own staff?  

 Yes   No  If yes, Bidder shall attach a description of the training offered and the specific criteria 
targeted by the training.  

 
4.  Certifications   
Has the Bidder or any of its manufacturers and/or subcontractors obtained any of the following product / industry 
certifications? (A checkmark indicates “Yes”) 
____ ISO 14000 or adopted some other equivalent environmental management system 
____ Other industry environmental standards (where applicable), such as the CERES principles, LEED Certification, C2C 
Protocol, Responsible Care Codes of Practice or other similar standards 
____ Third Party product certifications such as Green Seal, Scientific Certification Systems, Smartwood, etc. 

If yes, Bidders should attach copies of the certificates obtained. 
 
I hereby certify under penalty of law, the above statements are true and correct. 
 
_____________________________________Name                         __________________Date  
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PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS 
 

The following information may be referred to in other parts hereof, or further detailed in 
other parts hereof, if applicable. 

1. Service(s) Required
Maintenance, Repair, and Modification of Intelligent Transportation Systems (ITS).  
ITS includes Variable Message Sign (VMS) System, Portable Variable Message Sign 
(PVMS) System, Travel Time System (TTS), and Magnetometer Vehicle Detection 
System (MVDS).

2. Location(s) Services Required
LaGuardia Airport, Queens, NY, as more fully described in the definition of 
“Facility” in the Specifications.

3. Expected Date of Commencement of Contract
On or about June 1, 2016

4. Contract Type
Unit Price and Lump Sum Price Service Contract

5. Duration of Contract 
Three (3) years expiring on or about May 31, 2019

6. Option Period(s)
There shall be up to two (2), one (1) year Option Period(s).

7. Price Adjustment during Option Period(s) (Index Based)
Price adjustment during the Option Period(s) shall be pursuant to the clause entitled 
"Price Adjustment" in Part III hereof. 

8. Extension Period
120-day Extension Period Applicable

9. Facility Inspection 
Date and Time: Friday, April 29, 2016 at 10 A.M. 
All interested parties shall meet at LaGuardia Airport (LGA), Hangar 7C, (West end 
of Airport), Marine Terminal Road, 3rd Floor – Conference Room 3A, Flushing, NY  
11371. Bidders should call Thomas Hatton at 718-533-5654, Monday  through 
Friday, between the hours of 7:00 a.m. and 2:30 p.m. or email thatton@panynj.gov to 
confirm attendance and/or receive traveling directions. 
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10. Specific Bidder’s Prerequisites 
a. The Bidder shall have had at least three (3) years of continuous experience 

immediately prior to the date of submission of its Bid in the management and 
operation of a business providing maintenance, repair and modification of 
Intelligent Transportation Systems (ITS), which includes Variable Message Sign 
(VMS) System, Portable Variable Message Sign (PVMS) System, Travel Time 
System (TTS), and Magnetometer Vehicle Detection System (MVDS) and during 
that time shall have actually engaged in providing said or such services to 
commercial or industrial accounts under contract.  The Bidder may fulfill this 
prerequisite if the Bidder can demonstrate to the satisfaction of the Port Authority 
that the persons or entities owning and controlling the Bidder have had a 
cumulative total of at least three (3) years of experience immediately prior to the 
date of the submission of its Bid in the management and operation of a  business 
actually engaged in providing these services to commercial or industrial accounts 
under contract during that time, or have owned and controlled other entities which 
have actually engaged in providing the above described services during that time 
period. 

b. During the time period  stated in (a) above, the Bidder, or persons or entities 
owning and controlling the Bidder, shall have satisfactorily performed or shall be 
performing under at least one (1) contract requiring similar services of similar 
scope to those required under this Contract. 

c. The Bidder shall have had in its last fiscal year, or the last complete calendar year 
immediately preceding the opening of its Bid, a minimum of $600,000 annual 
gross income. 

d. In the event a bid is submitted by a joint venture the foregoing prerequisites will 
be considered with respect to such Bid as follows: The prerequisite in 
subparagraph (a) and (b) above, will be considered satisfied if the joint venture 
itself, or any of its participants individually, can meet the requirements.  The 
prerequisite in subparagraph (c) above, will be considered satisfied if the gross 
income of the joint venture itself meets the prerequisite or the gross income of the 
participants in the joint venture cumulatively meets the prerequisite. If a joint 
venture which has not been established as a distinct legal entity submits a bid, it 
and all participants in the joint venture shall be bound jointly and severally and 
each such participant in the joint venture shall execute the bid and do each act and 
thing required by this Invitation for Bid.  On the original bid and wherever else 
the Bidder’s name would appear, the name of the joint venture Bidder should 
appear if the joint venture is a distinct legal entity.  If the Bidder is a common law 
joint venture, the names of all participants should be listed followed by the words 
“acting jointly and severally”. All joint venture Bidders must provide 
documentation of their legal status. 

e. Bidder shall be licensed by the NYC Department of Buildings as an Electrical 
Firm, and shall have employed for Work under this Contract an electrician 
licensed by the NYC Department of Buildings as a NYC Master Electrician. In 
the case of a joint venture, each joint venture must meet the same NYC Electrical 
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Firm and Master Electrician license requirements. The Contractor’s status as a 
licensed NYC Electrical Firm must remain valid throughout the Contract term and 
throughout any option or extension periods, if exercised.  

Note: The Contractor must have properly licensed New York City Master Electricians 
for the performance of Work under this Contract, with valid licenses for the duration 
of the Contract.  

See Attachment II, Bidder’s Prerequisite Form which must be filled out and 
submitted with your Bid. 

11. Available Documents  
The following documents will be made available for reference and examination at the 
Facility Inspection:  

Routine and Emergency Maintenance of Variable Messaging Systems (VMS) at 
LaGuardia Airport; Contract #4600008890, Purchase Order #4500062868.  

These documents were not prepared for the purpose of providing information for 
Bidders upon the present Contract but they were prepared for other purposes, such as 
for other contracts or for design purposes for this or other contracts, and they do not 
form a part of this Contract. The Port Authority/PATH makes no representation or 
guarantee as to, and shall not be responsible for their accuracy, completeness or 
pertinence, and, in addition, shall not be responsible for the conclusions to be drawn 
therefrom.  They are made available to the Bidders merely for the purpose of 
providing them with such information as is in the possession of the Port 
Authority/PATH, whether or not such information may be accurate, complete or 
pertinent or of any value to the bidders.  

12. Contractor Staff Background Screening 
The Contractor awarded this contract may be required to have its staff, and any 
subcontractor’s staff working under this Contract, authorize the Authority or its 
designee to perform background checks.  Such authorization shall be in a form 
acceptable to the Authority.  The Contractor (and any subcontractors) may also be 
required to use an organization designated by the Authority to perform the 
background checks.  The cost for said background checks for staff that pass and are 
granted a credential shall be reimbursable to the Contractor (and its subcontractors) 
as an out-of-pocket expense. Costs for staff that are rejected for a credential for any 
reason are not reimbursable.   

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the 
only Port Authority approved provider to be used to conduct background screening, 
except as otherwise required by federal law and/or regulation.  Information about 
S.W.A.C., instructions, corporate enrollment, online applications, and location of 
processing centers can be found at http://www.secureworker.com, or S.W.A.C. may 
be contacted directly at (877)522-7922.  
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13. Attached Documents  
The attached documents are provided for informational purposes only and as an aid to 
the Bidders: 

• Attachment A: List of Intelligent Transportation System (ITS) Field Equipment 
• Attachment B: ITS Certification Preventive Maintenance Checklist 
• Attachment C: Operating and Maintenance Standards 20, Revised June 2010 

“Roadway Work Area Protection” 
• Attachment D: ITS Location Plan 
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ATTACHMENT II 
Specific Bidder’s Prerequisites 

________________________________________________________,the Bidder, hereby 
provides the following information so that the Port Authority of New York and New Jersey may 
make a determination as to whether the Bidder has satisfactorily met the prerequisites of PORT 
AUTHORITY OF NEW YORK AND NEW JERSEY BID 45808 – MAINTENANCE, 
REPAIR, AND MODIFICATION OF INTELLIGENT TRANSPORTATION SYSTEM 
(ITS) AT LAGUARDIA AIRPORT (LGA) 
Only Bids from Bidders that can satisfactorily demonstrate meeting the prerequisites specified within Part 

II hereof at the time of bid submission will be considered. By furnishing this document to the Bidder, the 

Port Authority has not made a determination that the Bidder has met the prerequisites or has otherwise 

been deemed qualified to perform the services. A determination that a Bidder has met the prerequisites is 

no assurance that it will be deemed qualified in connection with other bid requirements included herein. 
Provide proof for the prerequisites listed including a narrative fully describing how the Bidder meets the 

prerequisites on a separate sheet of paper. Include date of incorporation, list name and duration of contracts, etc. 

[List and describe all provided supporting documentation, including but not limited to contracts, resumes, 

references, and firm histories.]. 
Specific Bidder’s Prerequisites – Bid 45808 MET 

YES 
MET 
NO 

a. The Bidder shall have had at least three (3) years of continuous experience 
immediately prior to the date of submission of its Bid in the management 
and operation of a business providing maintenance, repair and modification 
of Intelligent Transportation Systems (ITS), which includes Variable 
Message Sign (VMS) System, Portable Variable Message Sign (PVMS) 
System, Travel Time System (TTS), and Magnetometer Vehicle Detection 
System (MVDS) and during that time shall have actually engaged in 
providing said or such services to commercial or industrial accounts under 
contract.  The Bidder may fulfill this prerequisite if the Bidder can 
demonstrate to the satisfaction of the Port Authority that the persons or 
entities owning and controlling the Bidder have had a cumulative total of at 
least three (3) years of experience immediately prior to the date of the 
submission of its Bid in the management and operation of a  business 
actually engaged in providing these services to commercial or industrial 
accounts under contract during that time, or have owned and controlled 
other entities which have actually engaged in providing the above described 
services during that time period. 
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Specific Bidder’s Prerequisites – Bid 45808 MET 
YES 

MET 
NO 

b. During the time period  stated in (a) above, the Bidder, or persons or 
entities owning and controlling the Bidder, shall have satisfactorily 
performed or shall be performing under at least one (1) contract 
requiring similar services of similar scope to those required under this 
Contract. 

Include the following information for each contract: (use additional 
sheets as necessary) 

Customer Name:______________________________ 

Address:_____________________________________ 

Contact Name and Title_________________________ 

Phone Numbers of Contacts______________________ 

Contract date(s):_______________________________ 

Contract value:________________________________ 

Description of work:____________________________ 

_____________________________________________ 

_____________________________________________ 

  

c. The Bidder shall have had in its last fiscal year, or the last complete 
calendar year immediately preceding the opening of its Bid, a 
minimum of $600,000 annual gross income. 

  

d. In the event a bid is submitted by a joint venture the foregoing prerequisites 
will be considered with respect to such Bid as follows: The prerequisite in 
subparagraph (a) and (b) above, will be considered satisfied if the joint 
venture itself, or any of its participants individually, can meet the 
requirements.  The prerequisite in subparagraph (c) above, will be 
considered satisfied if the gross income of the joint venture itself meets the 
prerequisite or the gross income of the participants in the joint venture 
cumulatively meets the prerequisite. If a joint venture which has not been 
established as a distinct legal entity submits a bid, it and all participants in 
the joint venture shall be bound jointly and severally and each such 
participant in the joint venture shall execute the bid and do each act and 
thing required by this Invitation for Bid.  On the original bid and wherever 
else the Bidder’s name would appear, the name of the joint venture Bidder 
should appear if the joint venture is a distinct legal entity.  If the Bidder is a 
common law joint venture, the names of all participants should be listed 
followed by the words “acting jointly and severally”. All joint venture 
Bidders must provide documentation of their legal status. 
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Specific Bidder’s Prerequisites – Bid 45808 MET 
YES 

MET 
NO 

e. Bidder shall be licensed by the NYC Department of Buildings as an 
Electrical Firm, and shall have employed for Work under this Contract an 
electrician licensed by the NYC Department of Buildings as a NYC Master 
Electrician. In the case of a joint venture, each joint venture must meet the 
same NYC Electrical Firm and Master Electrician license requirements. The 
Contractor’s status as a licensed NYC Electrical Firm must remain valid 
throughout the Contract term and throughout any option or extension 
periods, if exercised.  
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Device ID Model # Manufacturer location

3A 0A-1248-0016 Daktronics, Inc.

3B 0A-1248-0016 Daktronics, Inc.

400B 0A-1248-0016 Daktronics, Inc. LaGuardia Rd, north of parking lot 1

401A 0A-1248-0016 Daktronics, Inc. LaGuardia Rd, northeast of parking lot 2

403A 0A-1248-0016 Daktronics, Inc. LaGuardia Rd, between Central Bldg Rd & Flyover Ramp

404A 0A-1248-0016 Daktronics, Inc. Central Terminal Bldg Rd

405A 0A-1248-0016 Daktronics, Inc. GCP Flyover Ramp (west)

405B 0A-1248-0016 Daktronics, Inc. GCP Flyover Ramp (west)

406A 0A-1248-0016 Daktronics, Inc. GCP Flyover Ramp (east)

406B 0A-1248-0016 Daktronics, Inc. GCP Flyover Ramp (east)

412A 0A-1248-0016 Daktronics, Inc. Terminal B Arrivals Outer Rd, northwest of parking lot 2

423A 0A-1248-0016 Daktronics, Inc. Lot 2 East Bypass, southwest of parking lot 2

901B 0A-1248-0016 Daktronics, Inc.

901C 0A-1248-0016 Daktronics, Inc.

902A 0A-1248-0016 Daktronics, Inc.

902B 0A-1248-0016 Daktronics, Inc.

904B 0A-1248-0016 Daktronics, Inc. LaGuardia Rd, east of Delta Departure Rd

905A 0A-1248-0016 Daktronics, Inc. LaGuardia Rd, south of parking lot 5 entrance

909A 0A-1248-0016 Daktronics, Inc.

909B 0A-1248-0016 Daktronics, Inc.

910A 0A-1248-0016 Daktronics, Inc. East End Rd

912A 0A-1248-0016 Daktronics, Inc.

912B 0A-1248-0016 Daktronics, Inc.

917A 0A-1248-0016 Daktronics, Inc. 102nd St Exit Ramp, east of parking lot 3

920 0A-1248-0016 Daktronics, Inc. Central Terminal Drive, adjacent to Central Substation 

924A 0A-1248-0016 Daktronics, Inc. Central Terminal Drive, north of parking lot 3

925A 0A-1248-0016 Daktronics, Inc. LaGuardia Rd, southeast of parking lot 3

LGA-1 AF-3200-4BX240-8 Daktronics, Inc. East Parking Garage 

LGA-2 AF-3200-4BX240-8 Daktronics, Inc. East Parking Garage 

LGA-3 AF-3200-4BX240-8 Daktronics, Inc. East Parking Garage 

LGA-4 AF-3200-4BX240-8 Daktronics, Inc. East Parking Garage 

LGA-5 (Master Sign-1) DF-2052-7-6-RG Daktronics, Inc. East Parking Garage 

LGA-6 (Master Sign-2) DF-2052-7-6-RG Daktronics, Inc. East Parking Garage 

TTS PVMS-1 SMC-2000 FM ST
Work Area 

Protection Corp.
North of the intersection of 94th St & Service Rd

TTS PVMS-2 SMC-2000 FM ST
Work Area 

Protection Corp.
Along Service Rd, southeast of 94th St

PVMS-3
SMC-4000 

MAST MINI

Work Area 

Protection Corp.
Location Varies

PVMS-4
SMC-4000 

MAST MINI

Work Area 

Protection Corp.
Location Varies

PVMS-5
SMC-4000 

MAST MINI

Work Area 

Protection Corp.
Location Varies

PVMS-6
SMC-4000 

MAST MINI

Work Area 

Protection Corp.
Location Varies

PVMS-7
SMC-4000 

MAST MINI

Work Area 

Protection Corp.
Location Varies

PVMS-8
SMC-4000 

MAST MINI

Work Area 

Protection Corp.
Location Varies

LaGuardia Rd, south of parking lot 4

East End Rd, north of Delta South Exit Ramp

LaGuardia Rd, south of parking lot 4

F" turn, between Flyover Ramp (lower level) 

and LaGuardia Extension

GCP WB Ramp to LaGuardia Rd, south of parking lot 4

ATTACHMENT A 

LIST OF INTELLIGENT TRANSPORTATION SYSTEM (ITS) FIELD EQUIPMENT
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Device ID Model # Manufacturer location

801692-013 

801965-002

801692-013 

801965-002

801692-013 

801965-002

MVDS-1

APCC-M-E

VSN240-F

APCC-SPP

APCC-ACC-1

RP-240-BH-LL

Sensys 

Networks, Inc.
Marine Terminal Rd & Bowery Bay Blvd

APCC-M-E

VSN240-F

APCC-SPP

APCC-ACC-1

WB GCP Service Rd

FLEX-RP-B-LL-1 94th Street

MVDS-3

APCC-M-E

VSN240-F

APCC-SPP

APCC-ACC-1

Sensys 

Networks, Inc.
Flyover Ramp Approach Roadway 

MVDS-4

APCC-M-E

VSN240-F

APCC-SPP

APCC-ACC-1

FLEX-RP-B-LL-2

Sensys 

Networks, Inc.
102nd St & Central Terminal Dr

APCC-M-E

VSN240-F

APCC-SPP

APCC-ACC-1

Service Rd On-Ramp to WB GCP

RP-240-BH-LL "O" Turn Ramp & WB GCP Service Rd

TTSLGA-3
Kapsch 

TrafficCom

IVHS, Inc.

GCP Ramp to LGA

MVDS-2
Sensys 

Networks, Inc.

MVDS-5
Sensys 

Networks, Inc.

TTSLGA-1
Kapsch 

TrafficCom
Service Ramp to GCP WB

TTSLGA-2
Kapsch 

TrafficCom
GCP Flyover Ramp
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Facility: Date:

VMS/VIDS NO. Start Time:

Location: Finish Time:

Contractor: Technician:

OK TASK DEFICIENCY NOTED
DEFICIENCY 

CORRECTED

Replace cabinet air filter

Inspect operation of fan and thermostat

Vacuum control cabinet to remove all dust and debris

Inspect operation of cabinet light and switch; replace if necessary
Inspect bonding and resistance to ground rod, clean, re-tighten as per 

manufacturer's requirements

Measure and record incoming AC service voltage  (V=    )

Inspect and tighten all terminal connections
Test & reset ground fault receptacles, circuit breakers and all equipment 

fuses, replace as required

Lubricate hinges and locks

Tighten mounting bolts per manufacturer's requirements
Check for water accumulation in the cabinet, seal as required. Replace 

duct seal per manufacturer's requirements

Check that all cables and connectors are secured.
Inspect door gaskets and realign or replace per manufacturer's 

requirements

Inspect sign mounting hardware re-tighten per manufacturer's 

requirements

Check for cracked and/or damaged mounting brackets

Inspect gaskets for water infiltration and deterioration

Inspect doors, wing nuts, hinges & louvers
Check for branches & foliage obstructing indications-Report to the Port 

Authority
Check for cracked and/or missing screws - Replace per manufacturer's 

requirements
Inspect bushings on cable outlet; replace per manufacturer's 

requirements
Inspect terminal block connections and re-tighten per manufacturer's 

requirements

Check that sign controller is on and shows no errors
Check that the Comm LED flashes indicating connection to the central 

server. If there is no LED activity, check (LCD display main menu, 

configuration) that the controller address is correct and the central comm 

port baud rate 

Get sign status:

On sign controller flip Local/Remote switch to Local. 

Check that the LED labeled Local is On
Connect laptop to sign controller serial port and login; user name: 

Administrator

Click on Vanguard display icon; sign name; right click on sign
Right click on sign and get status. (Note: All status can also be retrieved 

using the controller keypad and LCD display)

Attachment B

VMS Cabinet

ITS (VMS & VIDS) Certification Preventive Maintenance Checklist 

Sign Board

Sign Controller



Check that the status for the temperature sensors, light sensors, power 

supplies and pixel are displayed
Save and/or record the sign status and note all failures. Note: for bad 

pixel modules or power supply, status will indicate location of defects.

Flip the Remote/Local switch back to remote

Replace cabinet air filter

Inspect operation of fan and thermostat

Vacuum control cabinet to remove all dust and debris

Inspect operation of cabinet light and switch; replace if necessary
Inspect bonding and resistance to ground rod, clean, re-tighten as per 

manufacturer's requirements

Measure and record incoming AC service voltage  (V=    )

Inspect and tighten all terminal connections
Test & reset ground fault receptacles, circuit breakers, UPS and all 

equipment fuses, replace as required

Lubricate hinges and locks

Tighten mounting bolts per manufacturer's requirements
Check for water accumulation in the cabinet, seal as required. Replace 

duct seal per manufacturer's requirements

Check that all cables and connectors are secured.
Inspect door gaskets and realign or replace per manufacturer's 

requirements

File record with the Port Authority of NY & NJ

                                                             Signed:                               Date:

     NOTE:  In order to insure that all maintenance tasks have been performed and that all deficiencies have been identified and/or corrected,

                 each line must be filled out and this page must be signed by the inspecting technician and a copy placed in the cabinet and

                 provided to Facility Manager.  

                 

Other

TTS and MVDS Cabinet



Operating & Maintenance Standards 20
Revised June, 2010 

ROADWAY WORK AREA PROTECTION 

I. INTRODUCTION

This standard establishes the typical methods and procedures for Port Authority and Contractor 
work crews to perform short-term stationary work on Port Authority roadways. (Up to one day’s 
work schedule is considered “short-term stationary” although it may be necessary to re-establish 
the protection schemes on following days.) Longer duration work, which may involve the 
installation of concrete barrier, traffic detours, etc., require special study by the Chief Traffic 
Engineer’s Office, which should be contacted to provide appropriate traffic control plans 
before the work is started.  

All work should be coordinated with regularly scheduled lane closures, and should be coordinated 
with Facility Operations and Police to assure adequate protection of the work area and motorists. 
The Facility Communications Center must be notified of the location and type of work.   

II. SHORT-TERM STATIONARY WORK AREA PROTECTION SCHEMES

Four typical roadway work area protection schemes are illustrated. These schemes will guide work 
crews in the required procedures for establishing the following protected work areas: 

• closure of left lane

• closure of right lane

• closure of center lane (one way roadways only)

• closure of two adjacent lanes (one way roadways only)
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III. TRAFFIC CONTROL PLANNING

The following should be considered by the Facility Maintenance Supervisor and/or the Resident 
Engineer’s Office in consultation with Facility Operations prior to the beginning of work: 

1. The possibility of fully closing the roadway and providing a detour route, to minimize worker
exposure to traffic.

2. Other alternatives, such as doing the work during off-peak periods, or closing additional
(adjacent) lanes to provide buffer space for workers.

3. Utilizing a rolling roadblock to hold traffic for brief durations, such as during the setup or
removal of traffic control devices, to minimize worker exposure.

4. Other measures, such as tighter cone spacing, utilization of variable message signs, and/or
police presence may be used, if there are concerns with sight distance limitations, nighttime
visibility, excessive traffic speeds, roadway geometry, etc.

5. For moving operations or for brief duration work, setting up a reduced number of warning
signs and other devices can minimize worker exposure to traffic. Police assistance and/or
additional back-up trucks should be considered in these situations.

6. For work involving excavations adjacent to active traffic lanes, concrete barrier may be
warranted.  (Contact the Chief Traffic Engineer’s Office.)

IV. USE OF TRAFFIC CONTROL DEVICES

A. General

Traffic control devices shall be properly installed prior to the commencement of construction or
maintenance operations, and shall be monitored and properly maintained. The devices shall
remain in place as long as work is in progress, and shall be immediately removed thereafter.
Where operations are performed in stages, only those devices that apply to the current stage
shall be in place. Signs not applicable to the current stage of work shall be removed, covered, or
turned so as not to be seen by oncoming traffic. Signs or other traffic control devices shall not be
located in such a manner that would mislead or misdirect motorists; obstruct or interfere with
motorists’ views of approaching, merging, or intersecting traffic; or obstruct existing permanent
signs. All traffic control devices must possess retro-reflective properties (i.e. with high intensity
grade sheeting) or be illuminated.
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B. Trailer Mounted Flashing Arrow 

This sign consists of lights displayed in the form of an arrow, or in “Caution Mode”. The displayed 
arrow lights flash to indicate the direction of the required traffic movement when a lane closure 
occurs. (See work area protection schemes for illustration.) 

 

C. Back-up Truck with Impact Attenuator and Flashing Arrow 

Back-up trucks shall have a nominal actual weight of 15,000 lbs. with nominal 24,000 lbs. gross 
vehicle weight registration, and rear-most wheels situated close to the rear of the truck body.  
Standard “ICC”-type rear bumpers are not an acceptable substitute for the required rear wheel 
location.  In addition, the truck(s) shall be equipped with: 

• standard flashing emergency hazard lights (parking and taillights). 

• sealed-beam rotating yellow warning light, seven to ten feet above the roadway, and 
located so as to be visually unobstructed by any part of the truck body, load or 
equipment. 

• truck or trailer mounted impact attenuator “TMA” unit, as manufactured by Energy 
Absorption Systems, Inc., Chicago, Ill, or approved equal.  Units purchased after 
January 1, 2010 must meet NCHRP 350 test level 3. 

• Flashing arrow: display “Caution Mode” when the back-up truck is preceded by a trailer-
mounted flashing arrow. When not preceded by a trailer-mounted flashing arrow, the 
truck-mounted flashing arrow must display the appropriate arrow direction. 

 

 

V. RESPONSIBILITIES 

      

1. Facility management staff shall assure that the work crews adhere, as a minimum, to this 
standard. 

2. The Facility may contact the Chief Traffic Engineer’s Office to issue a request to the Port 
Authority Sign Shop to supply the necessary signs when they are not available at the Facility. 

3. The Chief Traffic Engineer’s Office will design roadway traffic control plans for special conditions 
and long-term stationary work. 

4. If Contractor services are required, the Contractor shall supply and maintain the signs, traffic 
control devices, barricades, and other equipment as noted in the Contract Documents. 

 

 
This Standard shows the recommended traffic control devices required, but it is not a substitute for 
good judgment. 
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LaGuardia Airport Redevelopment Program – In Progress, 12/01/2015

PTZ cameras not shown; locations conceptual only, not for construction.

LGA On-Airport ITS Inventory
Sources: "Port Authority ITS Devices," 12.6.2012; "ITS Deployment for TMP," 5.7.2014; "ITS Supported TMP Stage I Report," 5.23.2014; and LGA-124.218 WO#3 ADD-2, 12.29.2014
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PART III – CONTRACT SPECIFIC TERMS AND CONDITIONS 
 

1. General Agreement 
Subject to all of the terms and conditions of this Contract, the undersigned 
(hereinafter called the “Contractor”) hereby offers and agrees to provide all the 
necessary supervision, personnel, equipment, materials and all other things necessary 
to perform the Work required by this Contract as specified in Part II, and fully set 
forth in the Part V, (the “Specifications,”) at the location(s) listed in Part II and as 
more fully set forth in the Specifications, and to do all other things necessary or 
proper therefor or incidental thereto, all in strict accordance with the provisions of the 
Contract Documents and any future changes therein; and the Contractor further 
agrees to assume and perform all other duties and obligations imposed upon it by this 
Contract. 

In addition, all things not expressly mentioned in the Specifications but involved in 
the carrying out of their intent and in the complete and proper execution of the 
matters referred to in and required by this Contract are required by the Specifications, 
and the Contractor shall perform the same as though they were specifically 
delineated, described and mentioned therein. 

2. Duration  
a) The initial term of this Contract (hereinafter called the “Base Term”) shall 

commence on or about the date specified in Part II hereof, on the specific date set 
forth in the Port Authority’s written notice of bid acceptance (hereinafter called 
the “Commencement Date”), and unless otherwise terminated, revoked or 
extended in accordance with the provisions hereof, shall expire as specified in 
Part II hereof (hereinafter called the “Expiration Date”). 

b) If specified as applicable to this Contract and set forth in Part II hereof, the Port 
Authority shall have the right to extend this Contract for additional period(s), 
either through an extension or an option (hereinafter collectively referred to as 
the “Option Period(s)”) following the Expiration Date, upon the same terms and 
conditions subject only to adjustments of charges, if applicable to this Contract, 
as may be hereinafter provided in the paragraph entitled “Price Adjustments”.  If 
the Port Authority shall elect to exercise the Option(s) to extend this Contract, 
then, no later than thirty (30) days prior to the Expiration Date, the Port 
Authority shall send a notice that it is extending the Base Term of this Contract, 
and this Contract shall thereupon be extended for the applicable Option Period. If 
the Contract provides for more than one Option Period, the same procedure shall 
apply with regard to extending the term of this Contract for succeeding Option 
Periods. 

c) Unless specified as not applicable to this Contract in Part II hereof, the Port 
Authority shall have the absolute right to extend the Base Term for an additional 
period of up to one hundred and twenty (120) days subsequent to the Expiration 
Date of the Base Term, or the Expiration Date of the final exercised Option 
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Period (hereinafter called the “Extension Period”), subject to the same terms and 
conditions as the previous contract period.  The prices quoted by the Contractor 
for the previous contract period shall remain in effect during this Extension 
Period without adjustment.  If it so elects to extend the term of Contract, the Port 
Authority will advise the Contractor, in writing, that the term is so extended, and 
will stipulate the length of the extended term, at least thirty (30) days prior to the 
expiration date of the previous contract period. 

3. Payment 
Subject to the provisions of this Contract, the Port Authority agrees to pay to the 
Contractor and the Contractor agrees to accept from the Port Authority as full and 
complete consideration for the performance of all its obligations under this Contract 
and as sole compensation for the Work performed by the Contractor hereunder, a 
compensation calculated from the actual quantities of services performed and the 
respective prices inserted by the Contractor in the Pricing Sheet(s), forming a part of 
this Contract, exclusive of compensation under the clause hereof entitled “Extra 
Work”.  The manner of submission of all bills for payment to the Contractor by the 
Port Authority for Services rendered under this Contract shall be subject to the 
approval of the Manager in all respects, including, but not limited to, format, 
breakdown of items presented and verifying records.  All computations made by the 
Contractor and all billing and billing procedures shall be done in conformance with 
the following procedures: 

a) Payment shall be made in accordance with the prices for the applicable service 
(during the applicable Contract year) as they appear on the Pricing Sheet(s), as 
the same may be adjusted from time to time as specified herein, minus any 
deductions for services not performed and/or any liquidated damages to which 
the invoice may be subject and/or any adjustments as may be required pursuant 
to increases and decreases in areas or frequencies, if applicable.  All Work must 
be completed within the time frames specified, or as designated by the Manager.

b) The Contractor shall submit to the Manager by the fifth day of each month 
following the month of commencement of this Contract and on or by the fifth 
day of each month thereafter (including the month following the termination, 
revocation or expiration of this Contract) a complete and correct invoice for the 
Work performed during the preceding month accompanied by such information 
as may be required by the Manager for verification.  The invoice must show the 
Contractor's Federal Tax Identification Number.  Payment will be made within 
thirty (30) days of Port Authority verification of the invoice.

c) Each invoice submitted by the Contractor shall indicate the work order number, 
the dates and times of service, the number and job titles of the employees who 
performed the work and if parts were replaced. The original invoice from the 
parts supplier. Each invoice shall be clearly marked with the specific services 
rendered as identified in the pricing sheet. Any invoice which fails to comply 
with these requirements shall be returned to the Contractor for correction and no 
payment shall be made until such time as a correct invoice, in the sole opinion of 
the Manager, has been received. 

PART III – CONTRACT SPECIFIC TERMS AND CONDITIONS 
Rev. 12/15/15  (PA) 

PART III - 3 



d) No certificate, payment, acceptance of any Work or any other act or omission of 
any representative of the Port Authority shall operate to (1) release the 
Contractor from any obligation under or upon this Contract, or to (2) estop the 
Port Authority from showing at any time that such certificate, payment, 
acceptance, act or omission was incorrect or to (3) preclude the Port Authority 
from recovering any monies (a) paid in excess of those lawfully due or (b) to 
which the Port Authority may be entitled on account of and any damage 
sustained by the Port Authority. 

e) In the event an audit of received invoices should indicate that the correct sum due 
the Contractor for the relevant billing period is less than the amount actually paid 
by the Port Authority, the Contractor shall pay to the Port Authority the 
difference promptly upon receipt of the Port Authority’s statement thereof.  The 
Port Authority may, however, in its discretion elect to deduct said sum or sums 
from any subsequent monthly payments payable to the Contractor hereunder. 

“Final Payment”, as the term is used throughout this Contract, means the final payment 
made for services rendered in the last month of the Base Term or any extended term. 
However should this Contract be terminated for any reason prior to the last month of the 
Base Term or any extended term, then Final Payment shall be the payment made for 
services rendered in the month during which such termination becomes effective. The 
Contractor’s acceptance of Final Payment shall act as a full and complete release to the 
Port Authority of all claims of and of all liability to the Contractor for all things done or 
furnished in connection with this Contract and for every act and neglect of the Port 
Authority and others relating to or arising out of this Contract, including claims arising 
out of breach of contract and claims based on claims of third persons.  No payment, 
however, final or otherwise shall operate to release the Contractor from any obligations in 
connection with this Contract.

4. Price Adjustment 
All Contract prices submitted by the Contractor and agreed to by The Port Authority, 
shall be applicable to the three (3) years of the Base Term.  For the Option Period(s) that 
are applicable to this Contract and are exercised hereunder, (excluding the 120 day 
Extension Period as described in the paragraph entitled “Duration” in Part III, hereof and 
Sections IV. entitled “Compensation for Materials, Parts and Components” & Section V 
entitled “Technical Support” in the Pricing Sheet) the Port Authority shall adjust the 
compensation due to the Contractor utilizing the Consumer Price Index for all Urban 
Consumers; Series Id:  CUURA101SA0L2; Not Seasonally Adjusted; New York-
Northern New Jersey-Long Island, NY-NJ-CT-PA area; all items less shelter; 1982-
1984=100, published by the Bureau of Labor Statistics of the United States Department 
of Labor (hereinafter called the “Price Index”). The compensation for parts and materials 
shall not be subject to adjustment. 
 
For the first one (1) year Option Period of the Contract, the Price Index shall be 
determined for the months of December 2017 and December 2018.  The amounts payable 
to the Contractor in the final year of the Base Term shall be multiplied by a fraction the 
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numerator of which is the Price Index for December  2018 and the denominator of which 
is the Price Index for December  2017.   The resulting product shall be the amounts 
payable to the Contractor in the first Option Period. 
 
For the second one (1)  year Option Period of the Contract, the Price Index shall be 
determined for the months of December  2018 and December  2019.  The amounts 
payable to the Contractor in the first Option Period shall be multiplied by a fraction the 
numerator of which is the Price Index for December 2019 and the denominator of which 
is the Price Index for December 2018.   The resulting product shall be the amounts 
payable to the Contractor in the second Option Period. 
 
In the event of a change in the basis for the computation of the said Index or the 
discontinuance of its publication, such other appropriate index shall be substituted as may 
be agreed upon by the Authority and the Contractor as properly reflecting changes in the 
value of the current United States money in a manner similar to that established in the 
said Price Index. In the event of the failure of the parties to so agree, the Port Authority 
may select and use such index, as it seems appropriate.  Notwithstanding the provisions 
of this section, in no event shall any adjustment hereunder be greater than three (3%) per 
annum. 
 
The compensation for materials, parts and components and technical support listed in the 
pricing sheets and the amounts payable to the Contractor during the 120-day Extension 
Period shall not be subject to adjustment.   
 
If, after an adjustment referred to in this Section, the Index used for computing such 
adjustment shall be changed or adjusted, then the amounts payable to the Contractor for 
that period shall be recomputed.  If such re-computation results in a smaller increase in 
the amount payable to such period, then after notification of the change or adjustment, the 
recomputed amounts shall be in effect and upon demand by the Port Authority (or 
PATH), the Contractor shall refund to Port Authority excess amounts paid by Port 
Authority for such period. 

5. Liquidated Damages  
a) The Contractor’s obligations for the performance and completion of the Work 

within the time or times provided for in this Contract are of the essence of this 
Contract.  In the event that the Contractor fails to satisfactorily perform all or any 
part of the Work required hereunder in accordance with the requirements set 
forth in the Specifications (as the same may be modified in accordance with 
provisions set forth elsewhere herein) then, inasmuch as the damage and loss to 
the Port Authority for such failure to perform includes items of loss whose 
amount will be incapable or very difficult of accurate estimation, the damages for 
such failure to perform shall be liquidated as follows:  

i. If the Contractor fails to perform all or any part of the work as set forth in 
the Scope of Work for Preventive Maintenance and  Certification of ITS 
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Field Equipment, as the same may, as hereinafter provided, be revised, 
satisfactorily or at the frequencies as set forth herein, the installment 
payable by the Port Authority to the Contractor for said service shall be 
reduced by an amount equal to the product obtained by multiplying two-
hundred percent (200%) of the applicable compensation for the applicable 
service for the item of work the Contractor fails to perform or 
unsatisfactorily performs.   

ii. If the Contractor fails to perform the ITS Replacement and Modification 
of ITS Component work satisfactorily, the installment payable by the Port 
Authority to the Contractor for said service shall be reduced by an 
amount equal to the product obtained by multiplying two-hundred percent 
(200%) of the applicable compensation for the applicable service for the 
item of work the Contractor fails to perform or unsatisfactorily performs. 

iii. If the Contractor fails to perform Repair Services within the time frame 
established and concurred by the Manager, for each hour beyond the time 
established by the Manager for the commencement of work, up to a 
maximum of eight (8) hours per day, the installment payable by the Port 
Authority to the Contractor for said service shall be reduced by an 
amount equal to the product obtained by multiplying two-hundred percent 
(200%) of the applicable hourly unit price for the Repair Services for 
each hour the Contractor fails to perform or unsatisfactorily performs. 

iv. If the Contractor fails to perform Maintenance of Traffic for Repair 
Service and Emergency Services within the time frame established and 
concurred by the Manager, for each hour beyond the time established by 
the Manager for the commencement of work up to a maximum of eight 
(8) hours per day, the installment payable by the Port Authority to the 
Contractor for said service shall be reduced by an amount equal to the 
product obtained by multiplying two-hundred percent (200%) of the 
applicable hourly unit price for the Repairs Services for each hour the 
Contractor fails to perform or unsatisfactorily performs. 

v. If the Contractor fails to respond to Emergency Call-In Service within 
the required four (4) hours of notification by the Manager, then the 
amount payable to the Contractor under this Contract shall be reduced by 
an amount equal to the product obtained by multiplying two-hundred 
percent (200%) of the applicable hourly unit price for the Emergency 
Call-In Services for each hour the Contractor fails to perform or 
unsatisfactorily performs the work, up to a maximum of eight (8) hours 
per day.  

vi. If the Contractor fails to provide the Manager with the Project Records 
required within twenty four (24) hours after the completion of any on-site 
work, then the monthly payment payable hereunder shall be reduced by 
fifty dollars ($50.00) for each day that such reports are past due. 

vii. If the Contractor fails to have the two (2) required technicians on-site, 
then the monthly payment payable hereunder will be reduced by fifty 
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dollars ($50.00) per hour for each hour for which there are not two 
technicians on site.  

viii. If the Contractor fails to have a bucket truck on-site per the 
Specifications, then the monthly payment payable hereunder shall be 
reduced by one hundred fifty dollars ($150.00) for each hour the bucket 
truck is not on-site. 

ix. If the Contractor fails to have a back-up truck on-site per the 
Specifications then, the monthly payment payable hereunder shall be 
reduced by one hundred fifty ($150.00) for each hour the back-up truck is 
not on-site. 

b)  The Manager shall determine whether the Contractor has performed in a 
satisfactory manner and his/her determination shall be final, binding and 
conclusive upon the Contractor. 

c) Failure of the Manager or the Port Authority to impose liquidated damages shall 
not be deemed Port Authority acceptance of unsatisfactory performance or a 
failure to perform on the part of the Contractor or a waiver of its remedies 
hereunder. 

6. Insurance
The Contractor and its subcontractors, if any, shall take out, maintain, and pay the 
premiums on Commercial General Liability Insurance, including but not limited to 
premises-operations, products-completed operations, and independent contractors 
coverage, with contractual liability language covering the obligations assumed by the 
Contractor under this Contract and, if vehicles are to be used to carry out the performance 
of this Contract, then the Contractor shall also take out, maintain, and pay the premiums 
on Automobile Liability Insurance covering owned, non-owned, and hired autos in the 
following minimum limits: 

Commercial General Liability Insurance - $ 3 million combined single limit per 
occurrence for bodily injury and property damage liability.  

 

Automobile Liability Insurance - $ 3 million combined single limit per accident for 
bodily injury and property damage liability. 

 

In addition, the liability policy (ies) shall name The Port Authority of NY and NJ, its 
related entities, theirs commissioners, directors, officers, partners, employees and 
agents  as additional insured, including but not limited to premise-operations, products-
completed operations on the Commercial General Liability Policy. Moreover, the 
Commercial General Liability Policy shall not contain any provisions for exclusions from 
liability other than provisions for exclusion from liability forming part of the most up to 
date ISO form or its equivalent unendorsed Commercial General Liability Policy. The 
liability policy (ies) and certificate of insurance shall contain cross-liability language 
providing severability of interests so that coverage will respond as if separate policies 
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were in force for each insured. These insurance requirements shall be in effect for the 
duration of the contract to include any warrantee/guarantee period. 
 
The certificate of insurance and liability policy (ies) must contain the following 
endorsement for the above liability coverages: 

 
“The insurer(s) shall not, without obtaining the express advance written permission 
from the General Counsel of the Port Authority, raise any defense involving in any way 
the jurisdiction of the Tribunal over the person of the Port Authority, the immunity of 
the Port Authority, its Commissioners, officers, agents or employees, the governmental 
nature of the Port Authority, or the provisions of any statutes respecting suits against 
the Port Authority.” 
 
The Contractor shall also take out, maintain, and pay premiums on Workers’ 
Compensation Insurance in accordance with the requirements of law in the state(s) where 
work will take place, and Employer’s Liability Insurance with limits of not less than $1 
million each accident.  
  
Each policy above shall contain a provision that the policy may not be canceled, 
terminated, or modified without thirty (30) days’ prior written notice to the Port 
Authority of NY and NJ, Att:  Facility Contract Administrator, at the location where the 
work will take place and to the General Manager, Risk Financing. 

 
The Port Authority may at any time during the term of this agreement change or modify 
the limits and coverages of insurance. Should the modification or change results in an 
additional premium, The General Manager, Risk Financing for the Port Authority may 
consider such cost as an out-of-pocket expense. 

 
Within five (5) days after the award of this agreement or contract and prior to the start of 
work, the Contractor must submit an original certificate of insurance, to the Port 
Authority of NY and NJ, Facility Contract Administrator, at the location where the work 
will take place. This certificate of insurance MUST show evidence of the above insurance 
policy (ies), stating the agreement/contract number prior to the start of work. The General 
Manager, Risk Financing must approve the certificate(s) of insurance before any work 
can begin. Upon request by the Port Authority, the Contractor shall furnish to the General 
Manager, Risk Financing, a certified copy of each policy, including the premiums. 
 
If at any time the above liability insurance should be canceled, terminated, or modified so 
that the insurance is not in effect as above required, then, if the Manager shall so direct, 
the Contractor shall suspend performance of the contract at the premises.  If the contract 
is so suspended, no extension of time shall be due on account thereof.  If the contract is 
not suspended (whether or not because of omission of the Manager to order suspension), 
then the Authority may, at its option, obtain insurance affording coverage equal to the 
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above required, the cost of such insurance to be payable by the Contractor to the Port 
Authority. 

 
Renewal certificates of insurance or policies shall be delivered to the Facility Contractor 
Administrator, Port Authority at least fifteen (15) days prior to the expiration date of each 
expiring policy. The General Manager, Risk Financing must approve the renewal 
certificate(s) of insurance before work can resume on the facility. If at any time any of 
the certificates or policies shall become unsatisfactory to the Port Authority, the 
Contractor shall promptly obtain a new and satisfactory certificate and policy.  

 
The requirements for insurance procured by the Contractor shall not in any way be 
construed as a limitation on the nature or extent of the contractual obligations assumed by 
the Contractor under this contract. The insurance requirements are not a representation by 
the Authority as to the adequacy of the insurance to protect the Contractor against the 
obligations imposed on them by law or by this or any other Contract.  CITS # 4943N 

7. Increase and Decrease in Areas or Frequencies  
The Manager shall have the right, at any time and from time to time in their sole 
discretion, to increase or decrease the frequencies of all or any part of the services 
required hereunder and/or to add areas not described herein in the Specifications or to 
remove areas or parts of areas which are hereunder so described.  In the event the 
Manager decides to change any frequencies or areas such change shall be by written 
notice given to the Contractor not less than seven (7) days prior to the effective date 
of said changes, said changes to be effective upon the date specified in said notice. 

In the event of an increase or decrease in areas or frequencies, the Contractor’s 
compensation will be adjusted to reflect such change in areas or frequencies utilizing 
the applicable Unit Price for such services (for the applicable Contract year) as set 
forth on the Pricing Sheet(s).  

Where no specific Unit Price has been quoted for the type of services to be increased 
or decreased, the Manager shall have the right to negotiate the compensation to reflect 
such change, whether an increase or decrease in areas or frequencies, which, in the 
opinion of the Manager, are necessary to complete the work, by multiplying the 
increased or decreased amount by the negotiated rate. 

In the event of a decrease, the Contractor shall not be entitled to compensation for 
Work not performed.   

No such change in areas or frequency will be implemented which results in a total 
increase or decrease in compensation that is greater than fifty percent (50%) of the 
Total Estimated Contract Price for the Base Term or, if changes are to be 
implemented during an Option Period, fifty percent (50%) for that Option Period. 

Any increases in frequencies or areas shall not constitute Extra Work and, as such, 
shall not be limited by the Extra Work provisions of this Contract. 

 
PART III – CONTRACT SPECIFIC TERMS AND CONDITIONS  PART III - 9 

Rev. 12/15/15 (PA) 
 
 



8. Extra Work  
The Contractor is required to provide separate materials, supplies, equipment and 
personnel for Extra Work when such is deemed necessary by the Manager.  “Extra 
Work” as used herein shall be defined as work which differs from that expressly or 
impliedly required by the Specifications in their present form.  Total Extra Work 
performed by the Contractor shall not exceed six percent (6%) of the Total Estimated 
Contract Price of this Contract for the entire Term of this Contract including 
extensions thereof, or six percent (6%) of the Total Estimated Contract Price of each 
Section if this Contract is awarded by separate Sections.  

An increase in area or frequency does not constitute Extra Work, but shall be 
compensable based on the prices in the Pricing Sheet(s) and the paragraph herein 
titled “Increase or Decrease in Areas or Frequencies”. 

The Contractor is required to perform Extra Work pursuant to a written order of the 
Manager expressly recognizing such work as Extra Work. If Lump Sum or Unit Price 
compensation cannot be agreed upon by the parties in writing prior to the start of 
Work, the Contractor shall perform such Extra Work and the Contractor’s 
compensation shall be increased by the sum of the following amounts and such 
amounts only: (1) the actual net cost, in money, of the labor, and material, required 
for such Extra Work; (2) ten percent (10%) of the amount under (1) above; (3) such 
rental as the Manager deems reasonable for plant and equipment (other than small 
tools) required for such Extra Work; (4) if the Extra Work is performed by a 
subcontractor, an additional five percent (5%) of the sum of the amounts under (1) 
through (3) above. 

As used in this numbered clause (and in this clause only): 

“Labor” means laborers, mechanics, and other employees below the rank of 
supervisor, directly employed at the Site of the Work subject to the Manager or 
his/her  designee’s authority to determine what employees of any category are 
“required for Extra Work” and as to the portion of their time allotted to Extra Work; 
and “cost of labor” means the wages actually paid to and received by such employees 
plus a proper proportion of (a) vacation allowances and union dues and assessments 
which the employer actually pays pursuant to contractual obligation upon the basis of 
such wages, and (b) taxes actually paid by the employer pursuant to law upon the 
basis of such wages and workers’ compensation premiums paid pursuant to law.  
“Employees” as used above means only the employees of one employer.   

“Net Cost” means the Contractor’s actual cost after deducting all permitted cash and 
trade discounts, rebates, allowances, credits, sales taxes, commissions, and refunds 
(whether or not any or all of the same shall have been taken by the Contractor) of all 
parts and materials purchased by the Contractor solely for the use in performing its 
obligation hereunder provided, where such purchase has received the prior written 
approval of the Manager as required herein.  The Contractor shall promptly furnish to 
the Manager such bills of sale and other instruments as the Manger may require, 
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executed, acknowledged and delivered, assuring to the Manager  title to such 
materials, supplies, equipment, parts, and tools free of encumbrances. 

“Materials” means temporarily-installed and consumable materials as well as 
permanently-installed materials; and “cost of materials” means the price (including 
taxes actually paid by the Contractor pursuant to law upon the basis of such materials) 
for which such materials are sold for cash by the manufacturers or producers thereof, 
or by regular dealers therein, whether or not such materials are purchased directly 
from the manufacturer, producer or dealer (or if the Contractor is the manufacturer or 
producer thereof, the reasonable cost to the Contractor of the manufacture and 
production), plus the reasonable cost of delivering such materials to the Site of the 
Work in the event that the price paid to the manufacturer, producer or dealer does not 
include delivery and in case of temporarily-installed materials, less their salvage 
value, if any. 

The Manager shall have the authority to decide all questions in connection with Extra 
Work.  The exercise by the Manager of the powers and authorities vested in him/her 
by this section shall be binding and final upon the Port Authority and the Contractor. 

The Contractor shall submit all reports, records and receipts as are requested by the 
Manager so as to enable him/her to ascertain the time expended in the performance of 
the Extra Work, the quantity of labor and materials used therein and the cost of said 
labor and materials to the Contractor. 

The provisions of this Contract relating generally to Work and its performance shall 
apply without exception to any Extra Work required and to the performance thereof.  
Moreover, the provisions of the Specifications relating generally to the Work and its 
performance shall also apply to any Extra Work required and to the performance 
thereof, except to the extent that a written order in connection with any particular 
item of Extra Work may expressly provide otherwise. 

If the Contractor deems work to be Extra Work, the Contractor shall give written 
notice to the Manager within twenty-four (24) hours of performing the work that it so 
considers as Extra Work, and failure of the Contractor to provide said notice shall 
constitute a waiver of any claim to an increase in compensation for such work and a 
conclusive and binding determination that it is not Extra Work.

The Contractor shall supply the amount of materials, supplies, equipment and 
personnel required by the Manager within twenty-four (24) hours following the 
receipt of written or verbal notice from the Manager, or in the case of an emergency 
as determined by the Manager, within four (4) hours following the receipt by the 
Contractor of the Manager’s written or oral notification. Where oral notification is 
provided hereunder, the Manager will thereafter confirm the same in writing. 

All Extra Work shall be billed to the Port Authority on a separate invoice on a 
monthly basis. 

9. MBE/WBE Subcontracting Provisions 
The Port Authority has a long-standing practice of making its business opportunities 
available to Minority Business Enterprises (MBEs) and Woman-owned Businesses 
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(WBEs) and has taken affirmative steps to encourage such firms to seek business 
opportunities with the Port Authority. The Contractor shall use every good-faith effort to 
provide for participation by Port Authority certified Minority Business Enterprises 
(MBEs) and Port Authority certified Woman-owned Business Enterprises (WBEs) in all 
purchasing and subcontracting opportunities associated with this Contract, including 
purchase of equipment, supplies and labor services. 
The Contractor shall use good faith efforts to achieve participation equivalent to twelve 
percent (12%) of the total Contract price for Port Authority certified MBEs and five 
percent (5%) of the total Contract price for Port Authority certified WBEs.  
Good faith efforts to include participation by MBE/WBEs shall include, but not be 
limited to the following: 

a. Dividing the services and materials to be procured into small portions, where feasible.  

b. Giving reasonable advance notice of specific contracting, subcontracting and purchasing 
opportunities to such MBE/WBEs as may be appropriate. 

c. Soliciting services and materials from a Port Authority Port Authority certified MBE/WBE 
or seeking MBE/WBEs from other sources.  To access the Port Authority’s Directory of 
MBE/WBE Port Authority certified Firms go to www.panynj.gov/supplierdiversty  

d. Ensuring that provision is made to provide progress payments to MBE/WBEs on a timely 
basis. 

e. Observance of reasonable commercial standards of fair dealing in the respective trade or 
business. 

Bidders are directed to use form PA3760A as the recording mechanism for the 
MBE/WBE Participation Plan which may be downloaded at 
http://www.panynj.gov/business-opportunities/become-vendor.html. 
Bidders shall include their MBE/WBE Participation Plan with their bids, to be reviewed 
and approved by the Authority’s Office of Business Diversity and Civil Rights 
(OBDCR).   
 
The MBE/WBE Plan submitted by the Contractor to the Port Authority shall contain, at a 
minimum, the following: 

• Identification of MBE/WBEs: Provide the names and addresses of all 
MBE/WBEs included in the Plan. If none are identified, describe the process for selecting 
participant firms in order to achieve the good faith goals under this Contract. 

• Level of Participation: Indicate the percentage of MBE/WBE participation 
expected to be achieved with the arrangement described in the Plan.  

• Scope of Work: Describe the specific scope of work the MBE/WBEs will 
perform. 

All MBE/WBE subcontractors listed on the MBE/WBE Participation Plan must be 
certified by the Port Authority in order for the Contractor to receive credit toward the 
MBE/WBE goals set forth in this Contract.  Please go to 
http://www.panynj.gov/business-opportunities/supplier-diversity.html to search for 
MBE/WBEs by a particular commodity or service. The Port Authority makes no 
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representation as to the financial responsibility of these firms or their ability to perform 
work under this Contract.  
Subsequent to Contract award, all changes to the MBE/WBE Participation Plan must be 
submitted via a modified MBE/WBE Participation Plan to the Manager for review and 
approval by the Authority’s Office of Business Diversity and Civil Rights.  For submittal 
of modifications to the MBE/WBE Plan, Contractors are directed to use form PA3760B, 
which may be downloaded at http://www.panynj.gov/business-opportunities/become-
vendor.html.  The Contractor shall not make changes to its approved MBE/WBE 
Participation Plan or substitute MBE/WBE subcontractors or suppliers for those named in 
their approved plan without the Manager’s prior written approval.   Unauthorized 
changes or substitutions, including performing the work designated for a subcontractor 
with the Contractor’s own forces, shall be a violation of this section.  Progress toward 
attainment of MBE/WBE participation goals set forth herein will be monitored 
throughout the duration of this Contract.   
The Contractor shall also submit to the Manager, along with invoices, the Statement of 
Subcontractor Payments in the form of the MBE/WBE Participation Report, which may 
be downloaded at http://www.panynj.gov/business-opportunities/become-vendor.html.  
The Statement must include the name and business address of each MBE/WBE 
subcontractor and supplier actually involved in the Contract, a description of the work 
performed and/or product or service supplied by each such subcontractor or supplier, the 
date and amount of each expenditure, and such other information that may assist the 
Manager in determining the Contractor’s compliance with the foregoing provisions.   

 Prompt Payment/Retainage 

The Contractor agrees to pay each subcontractor under this Contract, for satisfactory 
performance of its subcontract, no later than ten (10) days from the receipt of each 
payment the Contractor receives from the Authority.   The Contractor agrees further to 
return retainage payments, if any, to each subcontractor within ten days after the 
subcontractors’ work is satisfactorily completed. Any delay or postponement of payment 
from the above referenced timeframe may occur only for good cause following written 
approval of the Authority. 

 MBE/WBE Conditions of Participation 

MBE/WBE participation will be counted toward meeting the MBE/WBE contract goal, 
subject to all of the following conditions: 

A. Commercially Useful Function. An MBE/WBE is considered to perform a 
commercially useful function when it is responsible for the execution of a distinct 
element of work on a contract and carries out its responsibilities by actually performing, 
managing, and supervising the work involved in accordance with normal industry 
practice. Regardless of whether an arrangement between the Contractor and the 
MBE/WBE represent standard industry practice, if the arrangement erodes the ownership, 
control or independence of the MBE/WBE or in any other way does not meet the 
commercially useful function requirement, that firm shall not be included in determining 
whether the MBE/WBE goal is met and shall not be included in MBE/WBE reports. If 
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this occurs with respect to a firm identified as a MBE/WBE, the Contractor shall receive 
no credit toward the MBE/WBE goal and may be required to backfill the participation. 
An MBE/WBE does not perform a commercially useful function if its role is limited to 
that of an extra participant in a transaction or contract through which funds are passed in 
order to obtain the appearance of MBE/WBE participation. An MBE/WBE may rebut a 
determination by the Authority that the MBE/WBE is not performing a commercially 
useful function to the Authority. 

B. Work Force. The MBE/WBE must employ a work force (including administrative 
and clerical staff) separate and apart from that employed by the Contractor, other 
Subcontractors on the contract, or their Affiliates. This does not preclude the employment 
by the MBE/WBE of an individual that has been previously employed by another firm 
involved in the Contract, provided that the individual was independently recruited by the 
MBE/WBE in accordance with customary industry practice. The routine transfer of work 
crews from another employer to the MBE/WBE shall not be allowed.  

C. Supervision. All Work performed by the MBE/WBE must be controlled and 
supervised by the MBE/WBE without duplication of supervisory personnel from the 
Contractor, other Subcontractors on the contract, or their Affiliates. This does not 
preclude routine communication between the supervisory personnel of the MBE/WBE 
and other supervisors necessary to coordinate the Work.  

 Counting MBE/WBE Participation 

The value of the Work performed by an MBE/WBE, with its own equipment, with its 
own forces, and under its own supervision will be counted toward the goal, provided the 
utilization is a commercially useful function. An MBE/WBE prime contractor shall still 
provide opportunities for participation by other MBE/WBEs. Work performed by 
MBE/WBEs will be counted as set forth below. If the Authority determines that some or 
all of the MBE/WBEs work does not constitute a commercially useful function, only the 
portion of the work considered to be a commercially useful function will be credited 
toward the goal. 

A. Subcontractors. One hundred percent (100%) of the value of the Work to 
be performed by an MBE/WBE subcontractor will be counted toward the 
MBE/WBE goal. The value of such Work includes the cost of materials and 
supplies purchased by the MBE/WBE, except the cost of supplies or equipment 
leased from the Contractor, other Subcontractors or their affiliates will not be 
counted. When a MBE/WBE subcontracts part of the work of its contract to 
another firm, the value of the subcontracted work may be counted toward 
MBE/WBE goals only if the MBE/WBE subcontractor is itself a MBE/WBE. 
Work that a MBE/WBE subcontracts to a non-MBE/WBE firm does not count 
toward MBE/WBE goals.  
 
B. Manufacturers/Fabricators. One hundred percent (100%) of the expenditure to a 
MBE/WBE manufacturer or fabricator will be counted towards the MBE/WBE goal. 
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C. Material Suppliers. Sixty percent (60%) of the expenditure to a MBE/WBE 
material supplier will be counted toward the MBE/WBE goal. Packagers, brokers, 
manufacturer’s representatives, or other persons who arrange or expedite transactions are 
not material suppliers within the meaning of this paragraph.  

D. Broker’s/Manufacturer’s Representatives. One hundred percent (100%)  of fees or 
commissions charged for assistance in the procurement of the materials and supplies, or 
fees for transportation charges for the delivery of materials or supplies provided by an 
MBE/WBE broker/manufacturer’s representative will be counted toward the MBE/WBE 
goal, provided they are determined by the Authority to be reasonable and not excessive as 
compared with fees customarily allowed for similar services. The cost of the materials 
and supplies themselves will not be counted.  

E. Services. One hundred percent (100%)  of fees or commissions charged by an 
MBE/WBE for providing a bona fide service, such as professional, technical, consultant, 
or managerial services, or for providing bonds or insurance specifically required for the 
performance of the  Work will be counted toward the MBE/WBE goal, provided the fee 
is reasonable and not excessive as compared with fees customarily allowed for similar 
services.  

F. Trucking Operations. If using an MBE/WBE firm for trucking operations, the 
MBE/WBE trucking firm of record is the firm that is listed on the MBE/WBE 
Participation Plan. The MBE/WBE trucking firm shall own and operate at least one 
registered, insured, and fully operational truck used for the performance of the Work and 
shall be responsible for the management and supervision of the entire trucking operation 
for which it is responsible on a particular contract, and there cannot be a contrived 
arrangement for the purpose of meeting the MBE/WBE goal. The MBE/WBE trucking 
firm of record shall control the day-to-day MBE/WBE trucking operations for 
performance of the Work, and shall be responsible for (1) negotiating and executing 
rental/leasing agreements; (2) hiring and terminating the work force; (3) coordinating the 
daily trucking needs with the Contractor; and (4) scheduling and dispatching trucks. 

1. MBE/WBE Owned/Leased Trucks. One hundred percent (100%)  of the value of 
the trucking operations the MBE/WBE provides for the performance of the Work using 
trucks it owns or leases on a long-term basis that are registered, insured, and operated by 
the MBE/WBE using drivers it employs, will be counted toward the MBE/WBE goal.  

2. MBE/WBE Short-Term Leased Trucks. The MBE/WBE may lease trucks on a 
short-term basis from another MBE/WBE, including an owner/operator who is Port 
Authority certified as a MBE/WBE. One hundred percent (100%)  of the value of the 
trucking operations that the lessee MBE/WBE provides will be counted toward the 
MBE/WBE goal.  

3. Non-MBE/WBE Trucks. The MBE/WBE may lease trucks on a short-term basis 
from a non-MBE/WBE, including an owner-operator. One hundred percent (100%)  of 
the fee or commission the MBE/WBE receives as a result of the lease arrangement will 
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be counted toward the MBE/WBE goal. The value of the trucking operations provided by 
the lessee will not be counted toward the MBE/WBE goal.  

G. Joint Venture. Joint ventures between MBE/WBEs  and non-MBE/WBEs  may be 
counted toward the MBE/WBE goal in proportion to the total dollar value of the contract 
equal to the distinct, clearly defined portion of the work of the contract that the 
MBE/WBE performs with its own forces. Please contact the Office of Business Diversity 
and Civil Rights at (201) 395-3958 for more information about requirements for such 
joint ventures. 
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PART IV – SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET AND 
PRICING SHEET(S) 

1. SIGNATURE SHEET  
OFFER: The undersigned offers and agrees to furnish to the Port Authority of New York and 
New Jersey the services and/or materials in compliance with all terms, conditions, specifications 
and addenda of the Contract. Signature also certifies understanding and compliance with the 
certification requirements of the standard terms and conditions as contained in the Standard 
Contract Terms and Conditions. This offer shall be irrevocable for one hundred twenty (120) days after 
the date on which the Port Authority opens this bid. 
 

ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL 
RECEIVE PAYMENT.  THIS MUST BE THE SAME NAMED COMPANY AS 

INDICATED ON THE COVER SHEET 
 
Bidding Entity______________________________________________________ 

Bidder’s Address____________________________________________________ 

City, State, Zip______________________________________________________ 

Telephone No._______________________  FAX__________________________     

Email______________________________ EIN# _________________________ 

 

SIGNATURE__________________________________ Date______________                                                                         

Print Name and Title_________________________________________________ 

 

ACKNOWLEDGEMENT: 
STATE OF: ____________________ 
COUNTY OF: __________________ 

On this ___day of______________, 20     , personally came before me, 
_____________________,who duly sworn by me, did depose that (s)he has knowledge of the 
matters herein stated, that they are in all respects true and that (s)he has been authorized to 
execute the foregoing offer and statement of irrevocability on behalf of said corporation, 
partnership or firm.  

_____________________ 
Notary Public 

NOTE: If a joint venture is bidding , duplicate this Signature Sheet and have each party to the joint 
venture sign separately and affix to the back of this Signature Sheet.  

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and 
Conditions, Part III.  Indicate below if a signed, explanatory statement in connection with this section is 
attached hereto.        

If certified by the Port Authority as an SBE or MWBE: ___________ (indicate which one and date). 
 
PART IV – SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET AND PRICING 
SHEET(S) 

Rev. 6/12/15 (PA/PATH) 

PART IV - 2 



 

2. NAME AND RESIDENCE OF PRINCIPALS SHEET  
Names and Residence of Principals of Bidder.  If general or limited partner, or individual, so 
indicate. 
 
NAME    TITLE     ADDRESS OF RESIDENCE 

(Do not give business address) 
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3. PRICING SHEET(S)  

Entry of Prices 
a. The prices quoted shall be written in figures, in ink, preferably in black ink where 

required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part 
hereof. Prices must be quoted in United States Dollars. All figures inserted will be 
interpreted as being quoted in United States Dollars. 

b. All Bidders are asked to ensure that all charges quoted for similar operations in the 
Contract are consistent. 

c. Prices must be submitted for each Item required on the Pricing Sheet(s).  Bidders are 
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth 
in the Specifications hereunder.  

d. Bidders must insert all figures as required and verify all computations for accuracy.  The 
Port Authority in its sole judgment reserves the right to:  (1) reject Bids without checking 
them for mathematical errors or omissions, (2) reject Bids that contain or appear to 
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to 
contain mathematical errors and omissions, and in this case the Port Authority reserves 
the right to re-compute the Estimated Contract Price based upon the Unit Prices inserted 
by the Bidder, which amount shall govern in all cases. 

e. In the event that a Bidder quotes an amount in the Total Estimated column but omits to 
quote a Unit Price for that amount in the space provided, the Port Authority reserves the 
right to compute and insert the appropriate Unit Price. 

f. The Total Estimated Three-Year Contract Price is solely for the purpose of facilitating 
the comparisons of Bids.  Compensation shall be in accordance with the section of this 
Contract entitled “Payment”.  

g. The Total Estimated Three Year Contract Price shall be obtained by adding the Total 
Estimated Annual Contract Price for the first year of the Contract to the Estimated 
Annual Contract Price for each subsequent year, including in the Estimated Annual 
Contract Price for the following years. 
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LGA PRICING SHEET- YEAR 1 
 A. PREVENTIVE MAINTENANCE AND CERTIFICATION FOR ITS FIELD EQUIPMENT 

The Preventative Maintenance shall include the costs for labor, equipment and any materials required to 
perform the required maintenance and servicing of the ITS equipment, including Maintenance of Traffic 
(MOT). 

Item 
Number 

Unit of 
Measurement Description Estimated 

Quantity  
 
Unit Price 

Estimated Year 1 
Contract Price 

A1 EA 
VMS CERTIFICATION AND 
PREVENTIVE MAINTENANCE 4 X 

  
A2 EA  

PVMS CERTIFICATION AND 
PREVENTIVE MAINTENANCE 4 X 

  

A3 EA 

TTS AND MVDS CERTIFICATION 
AND PREVENTIVE 
MAINTENANCE 4 X 

   B. ITS REPLACEMENT AND MODIFICATION OF ITS COMPONENTS 
Work under this section involves furnishing all labor, material and equipment listed below for the repair, 
replacement, installation, modification and/or removal of ITS equipment at various Facility locations. 
Any material and equipment not listed below is subject to compensation as noted in Section IV of these 
Pricing Sheets.   

Item 
Number 

Unit of 
Measurement Description Estimated  

Quantity  
 
Unit Price 

Estimated Year 1 
Contract Price 

B1 EA VMS POWER SUPPLIES, A-1648 1 X 
  

B2 EA 
VMS CONTROLLERS, 0A-1248-
0016 1 X 

  
B3 EA 

VMS REPAIRED DISPLAY 
MODULES, 0A-1253-3502 12 X 

  

B4 EA 

REPLACE VMS 
COMMUNICATION WITH 
WIRELESS LINK 12 X 

   C.  REPAIR SERVICES 
Repair Services shall include the hourly rate of all the staff, materials, parts, components and required 
vehicles specified, with the exception of MOT, which shall be applied on an as-needed basis, depending 
on the specific Facility location and compensated under Part D below. 

Item 
Number 

Est. Annual 
Number of 

Hours 
 

Unit Price Per Hour 
 

Estimated Year 1 Contract 
Price 

C1 200 X  = $ 
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LGA PRICING SHEET- YEAR 1 continue 

 D.  MAINTENANCE OF TRAFFIC FOR REPAIR SERVICES AND EMERGENCY SERVICES 
Item 

Number 
Unit of 

Measurement Description Estimated  
Quantity   

Unit Price 
Estimated Year 1 
Contract Price 

MOT-1 
CALENDAR 

DAY 
BACKUP VEHICLE WITH 
IMPACT ATTENUATOR 8 days X   

MOT-2 
CALENDAR 

DAY 
LANE CLOSURES (PER 
CALENDAR DAY) 35 days X   

 
E.  EMERGENCY CALL-IN SERVICES 
Emergency Call-In Services shall include the hourly rate of all staff and cost of required vehicles 
specified. The hourly rate shall include two (2) Technicians and the required vehicles as specified in 
Part V, Sections 7 and 12, respectively, with the exception of MOT, which shall be applied on an as-
needed basis, depending on the specific Facility location and compensated under Part D above.  

Item 
Number 

Est. Annual 
Number of Hours  Unit Price Per Hour  

Estimated Year 1 Contract 
Price 

E1 100 X  = $ 
 

I. 
TOTAL ESTIMATED YEAR ONE CONTRACT PRICE 
Sum of A1+A2+A3+B1+B2+B3+B4+C1+MOT-1+MOT-2+E1 = I: $ 
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LGA PRICING SHEET- YEAR 2 
 A. PREVENTIVE MAINTENANCE AND CERTIFICATION FOR ITS FIELD EQUIPMENT 

The Preventative Maintenance shall include the costs for labor, equipment and any materials required 
to perform the required maintenance and servicing of the ITS equipment, including Maintenance of 
Traffic (MOT). 

Item 
Number 

Unit of 
Measurement Description Estimated 

Quantity  
 
Unit Price 

Estimated Year 2 
Contract Price 

A1 EA 
VMS CERTIFICATION AND 
PREVENTIVE MAINTENANCE 4 X 

  
A2 EA  

PVMS CERTIFICATION AND 
PREVENTIVE MAINTENANCE 4 X 

  

A3 EA 

TTS AND MVDS 
CERTIFICATION AND 
PREVENTIVE MAINTENANCE 4 X 

   B. ITS REPLACEMENT AND MODIFICATION OF ITS COMPONENTS 
Work under this section involves furnishing all labor, material and equipment listed below for the 
repair, replacement, installation, modification and/or removal of ITS equipment at various Facility 
locations. Any material and equipment not listed below is subject to compensation as noted in Section 
IV of these Pricing Sheets.   

Item 
Number 

Unit of 
Measurement Description Estimated  

Quantity  
 
Unit Price 

Estimated Year 2 
Contract Price 

B1 EA VMS POWER SUPPLIES, A-1648 1 X 
  

B2 EA 
VMS CONTROLLERS, 0A-1248-
0016 1 X 

  
B3 EA 

VMS REPAIRED DISPLAY 
MODULES, 0A-1253-3502 12 X 

  

B4 EA 

REPLACE VMS 
COMMUNICATION WITH 
WIRELESS LINK 12 X 

   C.  REPAIR SERVICES 
Repair Services shall include the hourly rate of all the staff, materials, parts, components and required 
vehicles specified, with the exception of MOT, which shall be applied on an as-needed basis,   
depending on the specific Facility location, and compensated under Part D below. 

Item 
Number 

Est. Annual Number 
of Hours 

 
Unit Price Per Hour 

 

Estimated Year 2 Contract 
Price 

C1 200 X  = $ 
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LGA PRICING SHEET- YEAR 2 continue 

 D.  MAINTENANCE OF TRAFFIC FOR REPAIR SERVICES AND EMERGENCY SERVICES 

Item 
Number 

Unit of 
Measurement 

Description Estimated 
Quantity 

 
 
Unit 
Price 

Estimated Year 2 
Contract Price 

MOT-1 
CALENDAR 

DAY 

BACKUP VEHICLE 
WITH IMPACT 
ATTENUATOR 8 days X   

MOT-2 
CALENDAR 

DAY 
LANE CLOSURES (PER 
CALENDAR DAY) 35 days X   

 
E.  EMERGENCY CALL-IN SERVICES 
Emergency Call-In Services shall include the hourly rate of all staff and cost of required vehicles 
specified. The hourly rate shall include two (2) Technicians and the required vehicles as specified in 
Part V, Sections 7 and 12, respectively, with the exception of MOT, which shall be applied on an as-
needed basis, depending on the specific Facility location, and compensated under Part D above.  

Item Number Est. Annual Number of Hours  
Unit Price Per 

Hour  
Estimated Year 2 

Contract Price 
E1 100 X  = $ 

 

II. 
TOTAL ESTIMATED YEAR TWO CONTRACT PRICE 
Sum of A1+A2+A3+B1+B2+B3+B4+C1+MOT-1+MOT-2+E1 = II: $ 
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LGA PRICING SHEET- YEAR 3 
 A. PREVENTIVE MAINTENANCE AND CERTIFICATION FOR ITS FIELD EQUIPMENT 

The Preventative Maintenance shall include the costs for labor, equipment and any materials required to 
perform the required maintenance and servicing of the ITS equipment, including Maintenance of Traffic 
(MOT). 

Item 
Number 

Unit of 
Measurement Description Estimated  

Quantity  
 
Unit Price 

Estimated Year 3 
Contract Price 

A1 EA 
VMS CERTIFICATION AND 
PREVENTIVE MAINTENANCE 4 X 

  
A2 EA  

PVMS CERTIFICATION AND 
PREVENTIVE MAINTENANCE 4 X 

  

A3 EA 

TTS AND MVDS CERTIFICATION 
AND PREVENTIVE 
MAINTENANCE 4 X 

   B. ITS REPLACEMENT AND MODIFICATION OF ITS COMPONENTS 
Work under this section involves furnishing all labor, material and equipment listed below for the repair, 
replacement, installation, modification and/or removal of ITS equipment at various Facility locations. 
Any material and equipment not listed below is subject to compensation as noted in Section IV of these 
Pricing Sheets.   

Item 
Number 

Unit of 
Measurement Description Estimated  

Quantity  
 
Unit Price 

Estimated Year 3 
Contract Price 

B1 EA VMS POWER SUPPLIES, A-1648 1 X 
  

B2 EA 
VMS CONTROLLERS, 0A-1248-
0016 1 X 

  
B3 EA 

VMS REPAIRED DISPLAY 
MODULES, 0A-1253-3502 4 X 

  

B4 EA 

REPLACE VMS 
COMMUNICATION WITH 
WIRELESS LINK 4 X 

   C.  REPAIR SERVICES 
Repair Services shall include the hourly rate of all the staff, materials, parts, components and required 
vehicles specified, with the exception of MOT, which shall be applied on an as-needed basis, depending 
on the specific Facility location, and compensated under Part D below.  

Item 
Number 

Est. Annual 
Number of Hours 

 
Unit Price Per Hour 

 

Estimated Year 3 Contract 
Price 

C1 200 X  = $ 
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LGA PRICING SHEET- YEAR 3 continue 

 D.  MAINTENANCE OF TRAFFIC FOR REPAIR SERVICES AND EMERGENCY SERVICES 
Item 

Number 
Unit of 

Measurement Description Estimated 
Quantity   

Unit Price 
Estimated Year 3 
Contract Price 

MOT-1 
CALENDAR 

DAY 
BACKUP VEHICLE WITH 
IMPACT ATTENUATOR 8 days X   

MOT-2 
CALENDAR 

DAY 
LANE CLOSURES (PER 
CALENDAR DAY) 35 days X   

 
E.  EMERGENCY CALL-IN SERVICES 
Emergency Call-In Services shall include the hourly rate of all staff and cost of required vehicles 
specified. The hourly rate shall include two (2) Technicians and the required vehicles as specified in 
Part V, Sections 7 and 12, respectively, with the exception of MOT, which shall be applied on an as-
needed basis,   depending on the specific Facility location, and compensated under Part D above. 

Item 
Number 

Est. Annual 
Number of Hours  Unit Price Per Hour  

Estimated Year 3 Contract 
Price 

E1 100 X  = $ 
 

III. 
TOTAL ESTIMATED YEAR THREE CONTRACT PRICE 
Sum of A1+A2+A3+B1+B2+B3+B4+C1+MOT-1+MOT-2+E1 = III: $ 
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LGA PRICING SHEET  

 
IV.COMPENSATION FOR MATERIALS, PARTS AND COMPONENTS 
Bidder shall insert a percentage to be added or deducted from the Net Cost of materials, parts and 
components. This markup or discount shall be firm for the duration of the Contract, including any Options or 
Extensions, if exercised. 
Net Cost is defined as: 
The net cost after deducting all permitted cash trade discounts, rebates, allowances, credits, commissions, 
and refunds (whether or not any or all of the same shall have been taken by the Contractor) of all materials, 
parts and components, supplies, tools and labor purchased or leased by the Contractor solely for use in 
performing their obligations hereunder, provided such purchase or lease has received the prior written 
approval of the Manager. The documentation that the Contractor receives from its supplier that accompanies 
the material will be considered necessary and sufficient to substantiate these charges.  
Estimated 
Three Year 
Net Cost of 
Material, 
Parts and 
Components  

Contractor’s 
Percentage 

(+ or – or 0)  
Contractor’s 
Compensation  

Three Year Net 
Cost of Materials, 
Parts and 
Components  

Estimated Three Year 
Contract Price for 
Material, Parts and 
Components 

$90,000 X % = $ +  = $ 

 

V. TECHNICAL SUPPORT  
Bidder shall insert a percentage to be added or deducted from the Net Cost.  This markup or discount shall 
be firm for the duration of the Contract, including any Options or Extensions, if exercised. 
Net Cost is defined as: 
The actual cost to the Contractor. The documentation that the Contractor receives from its subcontractor will 
be considered necessary and sufficient to substantiate these charges. 
Estimated 
Three Year 
Net Cost of 
Material, 
Parts and 
Components  

Contractor’s 
Percentage 

(+ or – or 0)  
Contractor’s 
Compensation  

Three Year Net 
Cost of Materials, 
Parts and 
Components  

Estimated Three Year 
Contract Price for 
Material, Parts and 
Components 

$30,000 X % = $ +  = $ 
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SUMMARY 
 
 
 
I. TOTAL ESTIMATED YEAR ONE CONTRACT PRICE $ 

 
III. TOTAL ESTIMATED YEAR TWO CONTRACT PRICE: $ 

 
III. TOTAL ESTIMATED YEAR THREE CONTRACT PRICE $ 

 
IV. TOTAL ESTIMATED THREE YEAR CONTRACT PRICE FOR 

MATERIAL, PARTS AND COMPONENTS 
$ 
 
 

V. TOTAL ESTIMATED THREE YEAR CONTRACT PRICE FOR 
TECHNICAL SUPPORT 
 

$ 

 
 
VI. TOTAL ESTIMATED THREE-YEAR CONTRACT PRICE 

(Sum of I., II., III., IV., V. = VI.) 
$ 
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PART V – SPECIFICATIONS 

1. Specific Definitions 
To avoid undue repetition, the following terms, as used in this Contract, shall be construed 
as follows: 

a. “Facility” means various locations at and adjacent to LaGuardia Airport 
(LGA). 

b. “Manager” means the Facility Maintenance Manager or his/her designee. 
c. “Normal Work Hours” means Monday through Friday, 7:00 a.m. to 3:00 p.m., excluding 

holidays.  
d. “Variable Message Signs (VMS)” means electronic signs on LED pixel displays, which 

are utilized to display information regarding the local roadways, parking lots, terminals or 
other traveler information.  These signs are typically controlled from workstations 
connected to a central control platform which posts messages onto the signs. 

e. “VMS System” means all of the components required to operate the VMS Signs, from 
the field equipment to the communication system and the control software.  The existing 
communication of the VMS deployed on LGA roadways utilizes multimode fiber optic 
cables and a server on a local network separate from the Port Authority Network. 

f. Portable Variable Message Signs (PVMS) are VMS, which are on mobile trailers and are 
deployed at various locations around LGA to provide information on an as-needed basis.  
The trailers are moved to different locations as Facility needs arise.  

g. “PVMS System” means all the PVMS signs, the wireless communications, and web-
based control of the PVMS signs. 

h. The Transportation Operations Coordinating Committee (TRANSCOM) coordinates 
regional transportation incidents and information, such as travel time and major delays.  
The Port Authority, New York City Department of Transportation, and New York State 
Department of Transportation are some of the regional agencies that use the information 
provided by TRANSCOM. 

i. The Travel Time System (TTS) system utilizes E-ZPass® tag readers to anonymously 
calculate travel time throughout the region.  LGA has three (3) sites in the regional 
system.  The software and central control is managed by TRANSCOM, the local 
equipment is the Facility’s responsibility to maintain.  One of the functions of the TTS 
system is to feed travel time data to the PVMS to display travel time information.  

j. The Magnetometer Vehicle Detection System (MVDS) at LGA utilizes equipment from 
Sensys Networks (MVDS system manufacturer) to collect traffic information at various 
locations.  This information is transmitted to a software server on the Port Authority 
network for use by the Facility and engineering staff on traffic conditions and trends. The 
communications aspect of this system is maintained by others. 

k. Intelligent Transportation Systems (ITS) means the subsystems of VMS, PVMS, TTS 
and MVDS collectively. 

2. Work Required by the Specifications 
These Specifications relate generally to the performance of field equipment preventative 
maintenance and certification, replacement and modification, and repair service calls for the 
ITS. ITS includes VMS, the PVMS System, TTS, and MVDS located throughout LaGuardia 
Airport.   
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The Contractor shall notify TRANSCOM fourteen (14) days in advance of any scheduled 
work on the TTS system, which interrupts data reporting at the three (3) LGA reader sites. If 
during work activities at the TTS system sites the system data is interrupted, TRANSCOM 
shall be immediately notified of the interruption. Upon award of Contract, TRANSCOM 
contact information shall be provided to the Contractor. 
 
The Contractor is responsible for furnishing all labor, supervision, tools, and supplies and 
shall do all other things necessary or proper therefore or incidental thereto, all in strict 
accordance with the provisions of the contract documents and any future changes therein. 
The Contractor further agrees to assume and perform all other duties and obligations imposed 
upon it by this Contract, including but not limited to, providing, maintaining and replacing 
parts for all equipment and software, hardware, and firmware.  
 
No payment shall be made for travel time to or from LGA. Compensation will be only for 
services rendered. 
 
The operational availability of the ITS systems shall meet the percentages stipulated below 
for each calendar month for the term of this Contract: 

 
Primary and backup VMS, PVMS, TTS, and MVDS system: 99.70% 
All other equipment:      99.70% 

 
Operational availability is measured by the time during each calendar month the VMS, 
PVMS, TTS, and MVDS systems are available to operators to manage traffic operations. 
Available means that during each calendar month, the VMS, PVMS, TTS, and MVDS 
systems function and perform according to the manufacturers’ specifications; and if broken, 
this equipment is restored to on-line operation within the times stipulated herein. 
 
The Specifications require performance of all things necessary and incidental to the matters 
referred to in the preceding paragraphs. In addition, the Contractor shall perform the same, as 
though they were specifically delineated, described and mentioned, all things not expressly 
mentioned in these Specifications but involved in carrying out of their intent and in the 
performance required in this Section.  

3. Scope of Work 
The Contractor shall provide maintenance for ITS systems and field equipment including 
preventative maintenance and certification; replacement and modifications of ITS 
components; repair services; and technical support as described herein.   
 
Servicing of the ITS system equipment throughout the Facility shall be performed according 
to manufacturers’ specifications and recommendations. Servicing shall include scheduled 
inspections, checks and minor adjustments to the system equipment as well as scheduled 
cleaning and replacement of system level components and test procedures required as a result 
of system level replacement or repair. 
 
All work must comply with OSHA safety standards and the National Electrical Code, per the 
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requirements of the Master Electrician license. All new work or modification to the existing 
work must be submitted to the Manager for approval. The work, if approved, will be 
inspected by Port Authority Electrical staff and any discrepancies will be promptly corrected 
at the Contractor’s expense.   
 
A) Preventive Maintenance and  Certification for ITS Field Equipment - Preventative 

Maintenance and Certification shall be performed on all the equipment listed in 
Attachment A entitled “List of Intelligent Transportation System (ITS) Field Equipment” 
by completing Attachment B entitled “ITS Certification Preventative Maintenance 
Checklist”. Compensation for Preventative Maintenance and Certification shall be in 
accordance with Section A of the Pricing Sheets. For compensation purposes, please note 
that TTS and MVDS were combined into a single item since each TTS site is co-located 
at a MVDS site.  The Preventative Maintenance shall include the costs for labor, 
equipment and any materials required to perform the required maintenance and servicing 
of the ITS equipment, including Maintenance of Traffic (MOT).   

 

Preventive Maintenance shall be performed four (4) times a year (not more than every 
three (3) months), and shall consist of all actions necessary to inspect, test, diagnose, 
repair equipment failures, correct System malfunctions and restore System operation to 
perform in accordance with the specification, manufacturer’s performance and tolerances. 
Scheduled Preventive Maintenance shall include the adjustment, repairs, the replacement 
of field installable parts such as processor boards, cooling fans, and replacement of parts 
that are approaching unserviceable status, and all actions necessary to prevent System 
failures and extend the System useful life; visual inspection of the ITS system equipment 
to confirm proper operation and appearance, inspection of all sign LEDs for proper 
operation including running software diagnostic tests on sign controller, pixel service, 
diagnostic testing of all pixels and power supplies, dimmer circuits and sign heating and 
ventilating equipment to determine that they are functioning within the manufacturer’s 
specifications; physical inspection of sign enclosures and mounting brackets for signs; 
inspection of sign structures for corrosion, damage, and loose bolts; replacement of all 
signs ventilation fan filters; cleaning of all sign ventilation and drainage openings.  

 
A controlled shutdown and power down of all central VMS equipment, cleaning of all 
monitors and keyboards, restoration of power to all equipment, running manufacturers’ 
diagnostics to ensure the ITS systems, and their components are operating within 
manufacturers’ specifications; verify existence of a recent backup of software and 
database, and if none available, contact the Manager to perform a backup, verify adequate 
empty disk space available for program usage (i.e., temporary files, logs, etc.) and verify 
log files are saved to removable media and log files are purged on a regular basis and 
review reports on communications throughput and errors and perform communications 
diagnostics on each communications channel to identify equipment or cabling problems. 
Review reports and error logs on the operation of all ITS system equipment in the system 
and run diagnostics on those VMS, PVMS, TTS, and MVDS systems which have 
reported problems. Correct all System malfunctions, restoring the equipment in 
accordance with the manufacturers’ stated specification, performance and tolerances.  
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The Contractor’s operations will require various vehicular, electronic and mechanical 
equipment, including test equipment, that shall be provided by the Contractor, and, which 
shall be available as determined by the Port Authority to expeditiously resolve any 
situations arising during Preventive Maintenance.  There shall be no additional charge for 
the use of any and all equipment that is required to complete any of the work specified 
herein, as it shall be considered part of the Contractor’s bid price.   
 
For the equipment installed to repair communications under this Contract, the Contractor 
shall annually conduct a radio transmission equipment test, using specialized equipment 
(such as Anritsu Site Master S331E) to perform the tests necessary to quantify any 
possible degradation of the radio frequency (RF) transmission line and antenna. This 
includes return and cable loss measurement, voltage standing wave ratio (VSWR) and 
power level measurements. These tests would generally be performed at the designated 
Master wireless communication site, or any trunking location where a single point failure 
would cause multiple device outages. This is estimated to take an average of about an 
hour per device location. 
 
Within thirty (30) days of Contract award, the Contractor shall submit to the Manager for 
review a schedule of Preventive Maintenance and Certification activities and a 
description of preventive maintenance procedures. The Manager will review the 
submission, and make comments, within ten (10) working days. Once the Manager is 
satisfied that his/her concerns have been addressed, the Contractor shall provide the 
Manager with the preventative maintenance schedule for approval.  Once approved, any 
changes to the preventative maintenance schedule shall then require written approval of 
the Manager. 
 
Scheduled Preventative Maintenance and Certification shall be performed between the 
hours of 7:00 AM and 3:00 PM, Monday through Friday, excluding holidays, as directed 
by the Manager. The Contractor’s cost for required MOT work shall be included in the 
unit prices of Section A of the pricing sheets titled “Preventive Maintenance and  
Certification for ITS Field Equipment”. 

   
B) ITS Replacement and Modification of ITS Components – This work involves non-

emergency replacement and modification to existing ITS field equipment installations, in 
accordance with the specifications included herein, drawings, details, specifications or as 
per the manufacturers’ requirements on a per-case basis.  Modifications may be required 
as obsolete equipment require replacement with newer equipment.   

 
Work under this section involves furnishing all labor, material and equipment for the 
repair, replacement, installation, modification and/or removal of ITS equipment at 
various Facility locations.  This ITS work directed by the Manager will be compensated 
in accordance with the unit prices under Section B entitled “ITS Replacement and 
Modification of ITS Components” on the Pricing Sheets. 

 
All material furnished and installed shall be new and shall meet or exceed National 
Electrical Manufacturers Association, Institute of Traffic Engineers, National Electric 
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Code requirements and the Port Authority’s current Specifications, and details (if 
available) that have been referenced.  The Port Authority reserves the right to reject any 
parts, equipment or materials, which do not comply with the above stated standards or 
manufacturers’ requirements.  

 
For Items B1 through B3 listed in Section B of the Pricing Sheets, furnish and install the 
VMS model indicated in the item name.  These are parts for Daktronics model VMS 
deployed at LGA.  For item B4, furnish and install a wireless communication link to 
replace any damaged fiber optic link for the existing VMS communication.  The existing 
VMS use a multimode fiber optic network with serial communication. These 
replacements shall include obtaining any Federal Aviation Administration (FAA) and 
Federal Communication Commission (FCC) permits, clearances and approvals. All parts 
furnished for the communication links shall include a three (3) year warranty.   

 
The Contractor shall submit shop drawings and catalog cuts on all material furnished and 
installed under Items B1 through B4 of the Pricing Sheets unless otherwise directed by 
the Manager. 
 
Scheduled work shall be performed between the hours of 7:00 AM and 3:00 PM, 
Monday through Friday excluding holidays, as directed by the Manager. 

 
C) Repair Services – The Contractor shall investigate failures and malfunctions of the ITS 

systems. The Contractor shall conduct various tests, repairs, and perform other 
maintenance related to the repair of such equipment.  The Contractor shall inspect, locate 
and diagnose malfunctions in the VMS, PVMS, TTS, MVDS and communication system 
equipment.  

 
The Contractor shall prepare Project Records, as delineated in Section 15 herein, on 
equipment failure or malfunctioning resulting from other than normal wear and tear, and 
may recommend modifications to the equipment, which are designed to improve 
operation and performance.  The Contractor shall provide copies of notes and the 
required Project Records to the Manager related to any defects found during inspection. 
 
For Repair Services, the Contractor shall have personnel at LGA working on the repair 
within twenty four (24) hours of the Manager’s request.  Repair Services shall be 
performed between the hours of 7:00 AM and 3:00 PM, Monday through Friday 
excluding holidays, as directed by the Manager. 

 
Any materials, parts, or components required for Repair Services shall be compensated in 
accordance with Section IV of the Pricing Sheets, entitled “Compensation for Materials, 
Parts and Components”. Labor required for Repair Services shall be compensated in 
accordance with Section C of the Pricing Sheets, entitled “Repair Services”.  Repair 
Services shall include the hourly rate of all the staff and required vehicles specified. At a 
minimum, two (2) Technicians and the required vehicles as specified in Section 7 and 12 
herein shall be included in the hourly rate, with the exception of MOT which shall be 
applied on an as-needed basis and compensated in accordance with the unit prices under 
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Section D entitled “Maintenance of Traffic for Repair Services and Emergency Services” 
on the Pricing Sheets.  Repairs will be measured and paid for each hour the Contractor 
staff (and required vehicle) is on the site for the Repair Service at the Contractor’s price 
in Section C of the Pricing Sheet. 

 
D) Maintenance of Traffic (MOT) for Repair Services and Emergency Services – The 

Contractor shall furnish, install and maintain all required Maintenance of Traffic (MOT) 
equipment in accordance with this Contract and as directed by the Manager. 

 
The Contractor shall be required to strictly adhere to Port Authority’s “Operating & 
Maintenance Standard 20” (Attachment C) for typical roadway work area protection 
procedures and have all signs and traffic cones required. All costs associated with the 
roadway signage and cones shall be included in the “Unit Price” entered by the 
Contractor in Section D entitled “Maintenance of Traffic for Repair Services and 
Emergency Services” of the Pricing Sheets. 
 
Peak hour lane closure restrictions may apply for certification and preventive 
maintenance and ITS system modification work; however, this work will be scheduled 
during the daytime on non-holiday weekdays.  All closures shall be coordinated with the 
Facility Manager and a minimum of seven (7) calendar days advance notice shall be 
provided for all anticipated closures.  The Port Authority will provide specific closure 
limitations at that time. 
 
The Contractor shall at all times conduct its operations to insure the convenience of all 
travelers and the abutting property owners and their safety as well as the safety of its own 
employees.  Such conduct shall include, but not be limited to, insuring that all materials 
and equipment are removed from the worksite during non-working hours, or are 
protected in such manner that they shall not constitute a hazard. 

 
1. ITEM MOT1 BACKUP VEHICLE WITH IMPACT ATTENUATOR 

 
 Item MOT1 shall include all work required to furnish, maintain and remove back-up 

vehicles with impact attenuators in accordance with Attachment C entitled “Operating & 
Maintenance Standard 20” and as ordered by the Manager.   

 
 Work performed under Item MOT1 shall be measured as the number of back-up vehicles 

with impact attenuators that are installed, maintained and removed in accordance with 
Attachment C entitled “Operating & Maintenance Standard 20” during a single calendar 
day (one, eight-hour work period). This item is intended for areas where back-up trucks 
are required where lane closures are not needed, such as in parking lots. Use of back-up 
vehicles with impact attenuators that are utilized to support a lane closure shall be 
included in the costs of ITEM MOT2 in Section D of the Contractor’s Pricing Sheets. 

 
2. ITEM MOT2 INTERSECTION LANE CLOSURES PER CALENDAR 

DAY 
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 Item MOT2 shall include all work required to establish, maintain and remove lane 
closures during a single calendar day (one, eight-hour work period) in accordance with 
Attachment C entitled “Operating & Maintenance Standard 20” and as ordered by the 
Manager.  Multiple or sequential lane closures may be required to support construction 
operations; however, the required lane closures will only involve one intersection at any 
given time during the calendar day.     

 
 Work performed under Item MOT2 shall be measured as the number of calendar days 

(eight-hour work periods) where lane closures are installed, maintained and removed in 
accordance with Port Authority Specifications and Details.   

 
Lane closures may be restricted based upon prevailing traffic conditions.  

 
E) Emergency Call-In Services – Emergency Call-In Services shall include the hourly rate 

of all staff and cost of required vehicles specified, with the exception of MOT, which 
shall be applied on an as-needed basis and compensated in accordance with the unit 
prices under Section D entitled “Maintenance of Traffic for Repair Services and 
Emergency Services” on the Pricing Sheets. The hourly rate shall include two (2) 
Technicians and the required vehicles as specified in Section 7 and 12, respectively, 
hereunder.  Compensation for the Emergency Call-In Services shall be in accordance 
with the unit price per hour entered by the Contractor in Section E of the Pricing Sheets.  
The Contractor shall provide work notes and Project Records to the Manager on all 
Emergency Call-In work performed.  

 
For Emergency Call-In Services the Contractor shall have personnel at LGA within four 
(4) hours of Manager’s request. Emergency Call-In Services shall be available twenty-
four (24) hours, seven (7) days per week, inclusive of holidays. 

 
F) Materials, Parts and Components – This sub-section applies to materials, parts and 

components required for repairs of the ITS equipment, excluding those items listed in 
Section B entitled “ITS Replacement and Modification of ITS Components”. 
Compensation for materials, parts or components shall be at the percentage mark up by 
the Contractor in Section IV entitled “Compensation for Materials, Parts and 
Components” of the Pricing Sheets.  
 
When it is necessary for the Contractor to replace any part or item, the Contractor shall 
first submit to the Manager for his/her approval the name of the item, the identifying 
number therefore, if any, the quantity needed, the name of the proposed supplier and the 
proposed purchase price or if supplied by the Contractor the price that the Port Authority 
is to be billed. The Port Authority shall have the option of a) approving same; or b) 
supplying said material to the Contractor itself provided it is of equal quality to that 
proposed by the Contractor. No payment for parts shall be made unless the invoice is 
accompanied by the original invoice from the parts supplier to the Contractor indicating 
the original cost. The mark up applies to the repair/replacement of defective parts as well 
as new parts. 
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G) Technical Support - This subsection relates to the ability of the Manager to procure 
specialty equipment and technical support services, and all associated materials, on an as-
required basis.  When authorized by the Manager, the Port Authority will notify the 
Contractor regarding the order for technical support.  Payment for authorized services 
will be billed and will be reimbursed based upon actual costs and the percentage markup 
included on the Pricing Sheets for Section V of the Pricing Sheets entitled “Technical 
Support”.   

 
The Contractor shall notify the Manager whenever upgrades and/or enhancements to the 
operating system, any software (including third-party software) that may be required 
under this Contract.  
 
The Contractor shall also provide the Manager with an analysis of the potential effects of 
such upgrades/enhancements on the ITS and/or communication system. This analysis 
shall include, at a minimum, the following: 

 
• Compatibility of the application software with the new operating system or third-

party software.  
 

• Potential increases or decreases in Operating System performance. 
 

• The availability of product support for the current (older) version of the Operating 
System or third-party software. 
 

• The testing required ensuring that the upgrade will perform as expected. 
 

• The cost of the software upgrade, including testing and any other tasks which may be 
associated with the upgrade. 

 
The Manager will determine whether to order the upgrade. If the Manager selects the 
upgrade, the Contractor shall perform the recommended testing, prepare and summarize the 
test results in a report, and perform the upgrade on the System. 
 

4. Contractor’s Facility, Equipment and Inventory 
The Port Authority will not furnish the Contractor with space for the storage of equipment 
supplies and tools related to the performance of this Contract. All office/shop/storage 
facilities utilized to support this Contract shall be the Contractor’s responsibility at no 
additional cost to the Port Authority. 
 
The Contractor shall stock, keep and maintain in a place that allows quick access in the New 
York-New Jersey Metropolitan Area, a sufficient supply of spare parts and materials, tools 
and other equipment as may be necessary to make replacements and repairs without delay.  
 
The Contractor shall stock at its own facility such parts and materials as may be reasonably 
foreseen as necessary for the performance of any maintenance or repair within twenty four 
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(24) hours after the next business day of notice to proceed (NTP) pursuant to the provisions 
of the Contract. 
 
The Contractor shall furnish all tools, testing equipment and instruments and hand tools 
necessary to perform the ITS and communication system services outlined in this Contract. 
There shall be no additional charge for this equipment.   
 
In addition to the standard test equipment, the Contractor shall provide any additional test 
equipment, notebook computers and cables. 
 

5. Work Authorization and Coordination 
Maintenance for ITS systems and field equipment including Preventative Maintenance and  
Certification, Replacement and Modification work shall only be undertaken by the 
Contractor when it has been authorized, in writing, via an e-mail or letter of authorization by 
the Manager. Each letter of authorization issued by the Manager shall serve as a formal 
notice-to-proceed and will include an effective date of completion for the specified work. 
 
The Contractor shall coordinate all work activities with the Manager or his/her designee.  
The Contractor’s personnel shall report to the Manager or his/her designated representative at 
the start and completion of each instance of work performed, and said personnel shall keep 
the Manager informed of work performed by them. A “Service Maintenance Form” shall be 
furnished within twenty-four (24) hours of completion of work as delineated in Section 15 
entitled “Project Records”. 
 
Within thirty (30) days of Contract award the Contractor shall submit to the Manager in 
writing for the Manager’s approval, a schedule for the Preventive Maintenance and 
Certification work specified herein. Upon written approval by the Manager, within ten (10) 
working days, the Contractor may proceed within the schedule. In the event of changes to the 
work schedule, the Contractor shall notify the Manager at least twenty-four (24) hours in 
advance and provide a revised schedule for the Manager’s approval prior to implementing 
any schedule change. 
 
The Contractor’s work may be pre-empted and rescheduled by other higher priority work or 
an event at the discretion of the Manager. 
 

6. Management and Supervision 
The Contractor shall provide the name and contact telephone number of a Principal of the 
firm who shall be available to the Manager at all times to receive directions and to answer 
questions. 
 
The Contractor shall assign sufficient supervisory staff to be available by phone twenty-four 
(24) hours a day, seven (7) days a week, including holidays, to respond to Repair Services 
and Emergency Call-In Services calls by the Port Authority. Supervisor(s) shall also assume 
overall management and operations of the Contract, including scheduling of work in 
coordination with the Manager. The Contractor shall provide telephone numbers and e-mail 
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addresses of the supervisory staff.  An alternative telephone number shall also be provided. 
 
The Contractor shall provide personnel fully familiar with the System and its maintenance 
requirements, in response to telephone notification of System failure or malfunction, and said 
personnel shall arrive at the premises after receipt of the telephone call and report in to the 
Manager or his/her authorized representatives as set forth below:  
 
For Repair Services, the Contractor shall have personnel arrive at LGA and report to the 
Manager within twenty-four (24) hours of request by the Port Authority. 
 
For Emergency Call-In Services the Contractor shall have personnel arrive at LGA and 
report to the Manager within four (4) hours of request by the Port Authority. 
 
No Supervisor assigned hereunder shall directly perform the ITS system maintenance and 
repair services required by this Contract. 
 
All Contractor’s personnel assigned hereunder shall possess a valid driver’s license and 
company identification card. 
 
The cost for the supervisory personnel shall be borne by the Contractor as an included cost 
and shall not be separately billable hereunder.  

7. Electrical Conctractor License 
The Contractor’s status as a licensed New York City Electrical Firm shall remain valid 
throughout the Contract term and throughout any option or extension periods, if exercised. 
Proof of Contractor’s possession of such license shall be submitted to the Manager on an 
annual basis. 

8. Personnel Requirements 
Under the Contractor’s general supervision, Technicians are responsible for complex 
mechanical equipment, electrical and communication systems. Incumbents perform duties 
involving the diagnosis, repair and maintenance of complex computer controlled equipment, 
as well as technically involved auxiliary and control systems. Work is highly specialized in 
nature and requires an extensive and sound knowledge of communication and electrical 
systems. Work is performed under circumstances requiring unusual techniques and 
exceptional judgment. 
 
The Contractor must have properly licensed New York City Master Electricians for the 
performance of Work under this Contract, with valid licenses for the duration of the Contract. 
 
The Contractor shall furnish two (2) Technicians who shall be competent and adequately 
trained to concurrently perform all work functions on the ITS system components listed 
above including using manufacturers’ specifications and recommendations for maintenance 
routines and perform repairs to keep the ITS systems in proper operating condition.   
 
The Technicians shall have a minimum of three (3) years experience in the maintenance and 
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repair of complex electrical, computer, sign structure, and similar systems. Technicians shall 
have successfully completed an industry accredited course covering maintenance and repairs 
of ITS and communication system equipment respectively and must possess a minimum of 
two (2) years previous Technician’s experience maintaining VMS, PVMS, TTS, MVDS and 
communication system equipment of similar type and complexity to those covered under this 
Contract. Within fourteen (14) days of Contract award, the Contractor shall submit proof of 
experience and certification to the Manager. The Contractor shall assign Technicians to be 
available as directed by the Manager. 
 
All Contractor personnel shall be experienced in and able to competently perform the work 
assigned to them by the Contractor and shall have proper manufacturers’ certifications, 
where required by the ITS system manufacturers to perform the work assigned to them. 
 
If, in the opinion of the Manager, any employee so assigned is performing his/her functions 
unsatisfactorily, he/she shall be replaced, for work to be performed hereunder, by the 
Contractor within twenty four (24) hours following the Contractor’s receipt of the Manager’s 
request for such replacement. 
 
All Contractor’s employees performing Work required hereunder shall have the ability to 
communicate in the English language to the extent necessary to comprehend directions given 
by either the Contractor’s supervisory staff or by the Manager or the Manager’s staff. 
 
All personnel assigned to the project that will be working on the Facility will be required to 
undergo security background checks at no additional cost to the Authority. The Contractor 
shall not assign any person who does not pass the security check. All personnel shall comply 
with all security regulations and display ID at all times. Failure to comply will result in 
removal from the project. 
 
The Contractor’s Technicians should have knowledge of electrical systems low voltage, such 
as 110V. 
 
The Contractor’s Technicians should have experience in structural integrity, as well as 
structural mounting of electrical equipment on sign structures and bridges. 
 
The job requires knowledge of 1) installations, alterations and repair methods including 
troubleshooting procedures for electrical equipment and systems, 2) the tools and materials 
used in the electrical trade, 3) basic principles and theory of electricity, and 4) applicable 
electrical codes and safety precautions.  

9. Employee Uniforms and Appearance 
Within ten (10) days of Contract award, the Contractor shall provide its personnel distinctive 
uniforms and identification badges (or woven identification insignia) of a type and style at all 
times while performing any of the Work at the Port Authority Facility, subject to the 
Manager’s approval.   
 
Employees without proper identification shall not be permitted to work. The uniforms must 
be worn by the Contractor’s personnel at all times while working at the Facility. The 
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Contractor shall be responsible to ensure that its employees are wearing proper safety shoes, 
vests, etc., for the task being performed. 
 
The Manager shall have the right to require removal of any employee who shall fail to wear 
the proper uniform and shoes and the exercise of this right shall not limit the obligations of 
the Contractor to perform the work. 

10. Communication Device for Personnel 
Within ten (10) days of Contract award the Contractor shall provide all staff assigned to 
Work under this Contract with a cellular telephone with email capabilities at no additional 
cost to the Port Authority. The Contractor’s staff must have said cellular telephones in 
working order at all times. The Contractor’s staff on site shall respond to a cellular phone 
communication related to Work within fifteen (15) minutes.  

11. Breakdown, Malfunction or Damage 
Immediately upon the Contractor’s discovery of any damage or signs of disrepair to, 
electrical breakdown or malfunction of, or cracks or breaks in any item to be maintained 
hereunder, the Contractor shall advise the Manager and place such “Out of Order” or 
warning signs as are appropriate. Such signs will be furnished by the Port Authority and shall 
remain in place until necessary repairs are completed. 

12. Contractor’s Sign-In/Sign-Out Sheets 
The Contractor and its employees shall be required to sign in upon arriving at the Facility and 
sign out upon departing the Facility. This will be performed at a set location established by 
the Manager. 

13. Contractor’s Vehicle Requirement 
The Contractor must provide and maintain in good running and operating condition as 
determined by the Manager, vehicles for the transportation of its staff, materials and 
equipment to the various job sites at the Facility. Except as otherwise provided in the Pricing 
Sheets, all costs associated with vehicles will not be compensated as a separate item, but 
shall be included in the costs on the Pricing Sheets. 
 
The Contractor shall comply with Port Authority rules, regulations, and such procedures as 
are now in force and such reasonable future rules, regulations, and procedures as may 
hereafter be adopted by the Port Authority for safe operation of motor vehicles at the Facility. 
 
All Contractor’s vehicles used in the performance of work in roadways shall be equipped 
with safety flashers, signs and safety equipment in accordance with the Contract provisions. 
All Contractor’s vehicles operated at the Facility shall be clearly labeled on both sides of the 
vehicle with the Contractor’s name and address in contrasting lettering having a minimum 
dimension of  2” high with ½ “ thick lines. The Port Authority will not furnish any free 
Facility use passes or public parking spaces for the Contractor. 
 
The Contractor shall have, for the performance of the Work, when directed by the Manager, a 
bucket truck for the performance of the work. There shall be no additional charge for all 
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costs associated with the use of a bucket truck that is required to complete the work 
specified. 
 
The Contractor must respond to any call whether it is for Preventative Maintenance and 
Certification, Replacement and  Modifications, Repair Services or Emergency Call-In 
Services with a vehicle capable of reaching all sign structures covered in this Contract as 
needed. 

14. Salvaged Equipment  
The Port Authority shall retain ownership of useful salvaged ITS and communication system 
equipment.  The Contractor shall deliver components to a Port Authority designated site at 
the Facility as directed by the Manager. 

15. Project Records 
The Contractor shall maintain complete and accurate project records for work performed 
under this Contract, in hard copy and electronic files in Microsoft Word or Excel format, 
acceptable to and approved by the Port Authority, of all maintenance, repair and modification 
activities and any other events relating to the Contract.  The Contractor shall keep and 
maintain records of all maintenance operations performed throughout the life of this Contract 
and thereafter as set forth in the Port Authority’s Standard Terms and Conditions. 
 
As part of the project records, Contractor shall complete a “Service Maintenance Form” for 
all Work performed on site.  The Contractor’s management and supervisory staff shall 
review, and submit a completed Service Maintenance Form to the Manager of work 
performed within twenty-four (24) hours of completion of work. Said form shall include, in 
addition to any other pertinent information, such data as times of arrival and departure, 
materials repaired or replaced, the hours any part, component, equipment, item, software or 
firmware was out of service, the specific component including serial numbers (if applicable) 
which were inspected, adjusted, repaired or replaced and the worker’s names, and 
notification of additional repairs or replacements which may have to be scheduled for 
maintenance. The final operational condition of the ITS system equipment upon conclusion 
of work shall be included. If preventative maintenance was performed, the certifications shall 
accompany the Service Maintenance Form. Transmission of records shall be coordinated 
between the Manager and Contractor as delineated in Section 5 entitled “Work Authorization 
and Coordination” hereof. 
 
All of the project records and files shall be property of the Port Authority. At the completion 
or expiration of the Contract, the Contractor shall deliver to the Port Authority a complete set 
of all project records in a single hard copy submission. The Port Authority reserves the right 
to withhold final payment until this submission has been received. 

16. Work Site Conditions and Procedures 
Maintenance shall be performed by Contractor’s personnel, competently supervised, who 
shall be qualified to keep the equipment maintained, adjusted and repaired and in proper 
operating condition. 
 
The Manager will, whenever possible, provide such cooperation as may be necessary to 

PART V – SPECIFICATIONS Part V-14 
Revised 9/23/14 

 



permit entry into locked areas. The Contractor shall give a minimum of forty-eight (48) hours 
notice of its intention to perform work under this Contract to the Manager or his/her 
designated representative in order that any necessary arrangements may be made by the 
Manager. This notice shall include the Contractor’s expected hours of arrival and departure, 
areas to be serviced and the number of workers that will be working. 
 
At the time the Contractor is carrying out its operations there may be other persons working 
in the vicinity. The Contractor shall so conduct its operations as to work in harmony and not 
to endanger, interfere with or delay the operations of others, all to the best interests of the 
Authority and others as may be directed by the Manager. 
 
The Contractor shall observe and obey (and compel its staff, officers and employees and 
those doing business with it to observe and obey) the rules and regulations of the Port 
Authority and such further rules and regulations which may from time to time during the 
effective term of this Contract be promulgated by the Port Authority for reasons of safety, 
health, preservation of property or maintenance of a good and orderly appearance of the 
Facility. 

17. Safety Provisions 
In the performance of this Contract, the Contractor shall exercise every precaution to prevent 
injury to workers and the public or danger to property. The Contractor shall provide 
temporary structures, place watch persons, design and erect barricades, fences and railings, 
give warnings, display lights, signals and signs, and take precautions as may be necessary. 

18. Site Specific Recycling and Trash Removal 
The Contractor shall remove from the Facility all garbage, debris and all other waste 
material, whether solid or liquid, arising out of or in connection with its operations 
hereunder.  The Contractor shall exercise care in removing the material from the Facility.  
The manner of removal shall be subject in all respects to the continued approval of the 
Manager.  No equipment or facilities of the Authority shall be use in the removal.  No 
garbage, debris or other waste materials shall be permitted to be thrown, discharged or 
disposed into the waters at or surrounding LaGuardia Airport.  All materials removed from 
the subject area must be disposed of in a legal manner. At the time of loading, the Contractor 
shall take title to the waste and debris.  The Contractor must remove and dispose of all waste 
and debris in accordance with all state, federal and local laws. 
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STANDARD CONTRACT TERMS AND CONDITIONS 
 

PART I   GENERAL DEFINITIONS 
To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows: 
 
Authority or Port Authority - shall mean the Port Authority of New York and New Jersey. 
  
Contract, Document or Agreement - shall mean the writings setting forth the scope, terms, conditions and 
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be 
limited to: Invitation for Bid (IFB), Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order 
(PO), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted," 
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements, 
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued over the name of the 
Assistant Director, Commodities and Services Division, Procurement Department.. 
 
Days or Calendar Days - shall mean consecutive calendar days, Saturdays, Sundays, and holidays, included. 
 
Week - unless otherwise specified, shall mean seven (7) consecutive calendar days, Saturdays, Sundays, and 
holidays. 
 
Month - unless otherwise specified, shall mean a calendar month. 
 
Director - shall mean the Director of the Department which operates the facility of the Port Authority at which 
the services hereunder are to be performed, for the time being, or his/her successor in duties for the purpose of 
this Contract, or one of his/her authorized representatives for the purpose of this Contract. 
 
Manager - shall mean the Manager of the Facility for the time being, or his successor in duties for the purpose of 
this Contract, or his duly authorized representative for the purpose of this Contract. 
 
No person shall be deemed a representative of the Director or Manager except to the extent specifically 
authorized in an express written notice to the Contractor signed by the Director or Manager, as the case may be.  
Further, no person shall be deemed a successor in duties of the Director unless the Contractor is so notified in 
writing signed by the Assistant Director, Commodities & Services Division, Procurement Department.  No 
person shall be deemed a successor in duties of the Manager unless the Contractor is so notified in a writing 
signed by the Director. 
 
Minority Business Enterprise (MBE) - means a business entity which is at least fifty-one percent 
(51%) owned and controlled by one or more members of one or more minority groups, or, in the case 
of a publicly held corporation, at least fifty-one percent (51%) of the stock of which is owned by one 
or more minority groups, and whose management and daily business operations are controlled by one 
or more such individuals who are citizens or permanent resident aliens. 

 "Minority Group" means any of the following racial or ethnic groups: 

(a) Black persons having origins in any of the Black African racial groups not of Hispanic 
origin; 

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South 
American culture or origin, regardless of race; 

(c) Asian and Pacific Islander persons having origins in any of the original peoples of the 
Far East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands; 
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(d) Native American or Alaskan native persons having origins in any of the original peoples 
of North America and maintaining identifiable tribal affiliations through membership 
and participation or community identification. 

Site of the Work - or words of similar import shall mean the Facility and all buildings and properties associated 
therewith as described in this Contract. 
 
Small Business Enterprise (SBE) - The criteria for a Small Business Enterprise are: 
 

o  The principal place of business must be located in New York or New Jersey; 
o  The firm must have been in business for at least three years with activity; 
o  Average gross income limitations by industry as established by the Port Authority. 
  

Subcontractor - shall mean anyone who performs work (other than or in addition to the furnishing of materials, 
plant or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on 
behalf of the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any 
person who furnished merely his own personal labor or his own personal services.  "Subcontractor", however, 
shall exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation 
which has a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the 
Contractor, or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a 
substantial interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and 
Subcontracts" the exclusion in this paragraph shall not apply to anyone but the Contractor itself. 
 
Woman-owned Business Enterprise (WBE) - shall mean a business enterprise which is at least fifty-
one percent (51%) owned by one or more women, or, in the case of a publicly held corporation, at least 
fifty-one percent (51%) of the stock of which is owned by one or more women and whose management 
and daily business operations are controlled by one or more women who are citizens or permanent or 
resident aliens. 
 
Work - shall mean all services, equipment and materials (including materials and equipment, if any, furnished 
by the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to 
be performed or goods to be furnished in connection with the service to be provided hereunder.   
 

PART II   GENERAL PROVISIONS 

1. Facility Rules and Regulations of The Port Authority 
a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those 

doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority 
now in effect, and such further reasonable Rules and Regulations which may from time to time during 
the term of this Agreement be promulgated by the Port Authority for reasons of safety, health, 
preservation of property or maintenance of a good and orderly appearance and efficient operation of the 
Facility.  The Port Authority agrees that, except in case of emergency, it shall give notice to the 
Contractor of every Rule and Regulation hereafter adopted by it at least five days before the Contractor 
shall be required to comply therewith. 

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the 
Contractor at the Office of the Secretary of the Port Authority. 

2. Contractor Not An Agent 
This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any 
purpose whatsoever except as may be specifically provided in this Agreement.  It is hereby specifically 
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all 
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times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be 
deemed to be agents, servants or employees of the Port Authority. 

3. Contractor's Warranties 
 The Contractor represents and warrants: 

a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this 
Contract, that the facts stated or shown in any papers submitted or referred to in connection with the 
solicitation are true, and, if the Contractor be a corporation, that it is authorized to perform this Contract; 

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that 
from its own investigations it has satisfied itself as to the nature of all things needed for the performance 
of this Contract, the general and local conditions and all other matters which in any way affect this 
Contract or its performance, and that the time available to it for such examination, analysis, inspection 
and investigation was adequate; 

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and 
that it can and will perform it in strict accordance with such provisions and requirements; 

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly 
or indirectly in this Contract or the compensation to be paid hereunder; 

e. That, except only for those representations, statements or promises expressly contained in this Contract, 
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port 
Authority, its Commissioners, officers, agents, employees or consultants has induced the Contractor to 
enter into this Contract or has been relied upon by the Contractor, including any with reference to:  (1) 
the meaning, correctness, suitability, or completeness of any provisions or requirements of this Contract; 
(2) the nature, quantity, quality or size of the materials, equipment, labor and other facilities needed for 
the performance of this Contract; (3) the general or local conditions which may in any way affect this 
Contract or its performance; (4) the price of the Contract; or (5) any other matters, whether similar to or 
different from those referred to in (1) through (4) immediately above, affecting or having any 
connection with this Contract, the bidding  thereon, any discussions thereof, the performance thereof or 
those employed therein or connected or concerned therewith. 

 
Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to 
exist and warrants and represents that it can and will perform the Contract under such conditions and that all 
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or 
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary 
notwithstanding. 

 
Nothing in the Specifications or any other part of the Contract is intended as or shall constitute a 
representation by the Port Authority as to the feasibility of performance of this Contract or any part thereof. 

 
The Contractor further represents and warrants that it was given ample opportunity and time and by means 
of this paragraph was requested by the Port Authority to review thoroughly all documents forming this 
Contract prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of 
any statement, representation, promise or provision which it desired or on which it wished to place reliance; 
that it did so review said documents, that either every such statement, representation, promise or provision 
has been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such 
omitted statement, representation, promise or provision and is willing to perform this Contract without 
claiming reliance thereon or making any other claim on account of such omission. 

 
 The Contractor further recognizes that the provisions of this numbered clause (though not only such 
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such 
provisions, the Authority would not have entered into this Contract. 
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4. Personal Non-Liability 
Neither the Commissioners of the Port Authority nor any of them, nor any officer, agent or employee 
thereof, shall be charged personally by the Contractor with any liability, or held personally liable to the 
Contractor under any term or provision of this Agreement, or because of its execution or attempted 
execution, or because of any breach, or attempted or alleged breach, thereof.  

5. Non-Discrimination Requirements 
The Contractor shall take all necessary and reasonable steps to ensure non-discrimination in the 
performance and administration of all aspects of this Contract.  

A. Contractor hereby agrees that no person on the ground of race, color, national origin, creed/religion, 
sex, age or handicap/disability shall be excluded from participation in, denied the benefits of, or be 
otherwise subjected to discrimination in the furnishing of goods or services or in the selection and 
retention of subcontractors and/or vendors under this Contract. Contractor shall also ascertain and 
comply with all applicable federal, state and local laws, ordinances, rules, regulations, and orders that 
pertain to equal employment opportunity, affirmative action, and non-discrimination in employment.   

B. Contractor agrees that these “Non-Discrimination Requirements” are a binding part of this Contract. 
Without limiting the generality of any other term or provision of this Contract, in the event the 
Authority, or a state or federal agency finds that the Contractor or any of its subcontractors or 
vendors has not complied with these “Non-Discrimination Requirements”, the Authority may cancel, 
terminate or suspend this Contract in accordance with Section 14 of these Standard Terms and 
Conditions entitled  “Default, Revocation, or Suspension of Contract.”  

C. Contractor agrees to cooperate fully with the Authority’s investigation of allegations of 
discrimination. Cooperation includes, but is not limited to, allowing the Authority to question 
employees during the investigation of allegations of discrimination, and complying with directives 
that the Authority or the State or Federal government deem essential to ensure compliance with these 
“Non-Discrimination Requirements.” 

6. Rights and Remedies of the Port Authority 
The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach 
of any term whatsoever of this Contract: 

 a. The right to take over and complete the Work or any part thereof as agent for and at the expense 
of the Contractor, either directly or through others.  

 b. The right to cancel this Contract as to any or all of the Work yet to be performed. 
 c. The right to specific performance, an injunction or any appropriate equitable remedy. 
 d. The right to money damages. 

 
For the purpose of this Contract, breach shall include but not be limited to the following, whether or not 
the time has yet arrived for performance of an obligation under this Contract:  a statement by the 
Contractor to any representative of the Port Authority indicating that the Contractor cannot or will not 
perform any one or more of its obligations under this Contract; any act or omission of the Contractor or 
any other occurrence which makes it improbable at the time that it will be able to perform any one or more 
of its obligations under this Contract; any suspension of or failure to proceed with any part of the Work by 
the Contractor which makes it improbable at the time that it will be able to perform any one or more of its 
obligations under this Contract. 
 
The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of 
the Port Authority shall not be deemed to limit any other rights or remedies which the Authority would 
have in the absence of such enumeration; and no exercise by the Authority of any right or remedy shall 
operate as a waiver of any other of its rights or remedies not inconsistent therewith or to estop it from 
exercising such other rights or remedies. 
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7. Rights and Remedies of the Contractor 
Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this 
Contract which may be committed by the Port Authority, the Contractor expressly agrees that no default, act 
or omission of the Port Authority shall constitute a material breach of this Contract, entitling the Contractor 
to cancel or rescind this Contract or to suspend or abandon performance. 

8. Submission To Jurisdiction 
The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York 
and New Jersey, in regard to any controversy arising out of, connected with, or in any way concerning this 
Contract. 

 
The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be 
made, at the option of the Port Authority, either by registered or certified mail addressed to it at the address 
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the 
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or 
managing or general agent if the Contractor be a corporation. 

 
Such service shall be deemed to be sufficient when jurisdiction would not lie because of the lack of basis to 
serve process in the manner otherwise provided by law.  In any case, however, process may be served as 
stated above whether or not it might otherwise have been served in a different manner. 

9. Harmony 
 

a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit 
any condition to exist which shall or may cause or be conducive to any labor complaints, troubles, 
disputes or controversies at the Facility which interfere or are likely to interfere with the operation of the 
Port Authority or with the operations of lessees, licensees or other users of the Facility or with the 
operations of the Contractor under this Contract. 

 
 The Contractor shall immediately give notice to the Port Authority (to be followed by written notices 
and reports) of any and all impending or existing labor complaints, troubles, disputes or controversies 
and the progress thereof.  The Contractor shall use its best efforts to resolve any such complaint, 
trouble, dispute or controversy.  If any type of strike, boycott, picketing, work stoppage, slowdown or 
other labor activity is directed against the Contractor at the Facility or against any operations of the 
Contractor under this Contract, whether or not caused by the employees of the Contractor, and if any of 
the foregoing, in the opinion of the Port Authority, results or is likely to result in any curtailment or 
diminution of the services to be performed hereunder or to interfere with or affect the operations of the 
Port Authority , or to interfere with or affect the operations of lessees, licensees, or other users of the 
Facility or in the event of any other cessation or stoppage of operations by the Contractor hereunder for 
any reason whatsoever, the Port Authority shall have the right at any time during the continuance 
thereof to suspend the operations of the Contractor under this Contract, and during the period of the 
suspension the Contractor shall not perform its services hereunder and the Port Authority shall have the 
right during said period to itself or by any third person or persons selected by it to perform said services 
of the Contractor using the equipment which is used by the Contractor in its operations hereunder as the 
Port Authority deems necessary and without cost to the Port Authority.  During such time of 
suspension, the Contractor shall not be entitled to any compensation.  Any flat fees, including 
management fees, shall be prorated.   Prior to the exercise of such right by the Port Authority, it shall 
give the Contractor notice thereof, which notice may be oral.  No exercise by the Port Authority of the 
rights granted to it in the above subparagraph shall be or be deemed to be a waiver of any rights of 
termination or revocation contained in this Contract or a waiver of any rights or remedies which may be 
available to the Port Authority under this Contract or otherwise. 
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b. During the time that the Contractor is performing the Contract, other persons may be engaged in other 
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic 
and other Contractors performing at the worksite, all of which shall remain uninterrupted. 

 
 The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at 

the site and not to delay, endanger or interfere with the operation of others (whether or not specifically 
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the 
Port Authority. 

10. Claims of Third Persons 
The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and 
workers, and all claims lawfully made against it by other third persons arising out of or in connection with 
or because of the performance of this Contract and to cause all subcontractors to pay all such claims 
lawfully made against them. 

11. No Third Party Rights 
Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the 
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action."  

12. Provisions of Law Deemed Inserted 
Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed 
to be inserted herein and the Contract shall be read and enforced as though it were included therein, and if 
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the 
application of either party, the Contract shall forthwith be physically amended to make such insertion. 

13. Costs Assumed By The Contractor 
It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether 
imposed directly upon the Contractor under the terms and provisions hereof or in any other manner 
whatsoever because of the requirements of the operation of the service or otherwise under this Agreement 
shall be borne by the Contractor or without compensation or reimbursement from the Port Authority, except 
as specifically set forth in this Agreement.  The entire and complete cost and expense of the Contractor's 
services and operations hereunder shall be borne solely by the Contractor and under no circumstances shall 
the Port Authority be liable to any third party (including the Contractor's employees) for any such costs and 
expenses incurred by the Contractor and under no circumstances shall the Port Authority be liable to the 
Contractor for the same, except as specifically set forth in this Section. 

14. Default, Revocation or Suspension of Contract 
 

 a. If one or more of the following events shall occur: 
 

1. If fire or other cause shall destroy all or a substantial part of the Facility.  
 
2. If any governmental agency shall condemn or take a temporary or permanent interest in all or a 

substantial part of the Facility, or all of a part of the Port Authority's interest herein; 
 
then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port 
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this 
Contract, such revocation to be effective upon the date and time specified in such notice. 
 
In such event this Contract shall cease and expire on the effective date of revocation as if said date were 
the date of the expiration of this Contract.  Such revocation shall not, however, relieve the Contractor of 
any liabilities or obligations hereunder which shall have accrued on or prior to the effective date of 
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revocation. 
 
b. If one or more of the following events shall occur: 
 

1. The Contractor shall become insolvent, or shall take the benefit of any present or future 
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a 
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its 
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or 
under any other law or statute of the United States or of any State thereof, or consent to the 
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or 

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be 
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation, 
by any of the stockholders of the Contractor, seeking its reorganization or the readjustment of 
its indebtedness under the federal bankruptcy laws or under any law or statute of the United 
States or of any State thereof; or 

  3. A petition under any part of the federal bankruptcy laws or an action under any present or 
future insolvency law or statute shall be filed against the Contractor and shall not be 
dismissed within thirty (30) days after the filing thereof; or 

  4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve 
upon, by operation of law or otherwise, any other person, firm or corporation, or 

  5. The Contractor, if a corporation, shall, without the prior written approval of the Port 
Authority, become a surviving or merged corporation in a merger, a constituent corporation 
in a consolidation, or a corporation in dissolution; or 

  6. If the Contractor is a partnership, and the said partnership shall be dissolved as the result of 
any act or omission of its copartners or any of them, or by operation of law or the order or 
decree of any court having jurisdiction, or for any other reason whatsoever; or 

  7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or 
decree of any court or governmental board, agency or officer having jurisdiction, a receiver, 
trustee, or liquidator shall take possession or control of all or substantially all of the property 
of the Contractor and such possession or control of all or substantially all of the property of 
the Contractor and shall continue in effect for a period of fifteen (15) days;   

 
 then upon the occurrence of any such event or at any time thereafter during the continuance thereof, 

the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this 
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and 
time specified in such notice as if said date were the date of the expiration of this Contract.  
Termination shall not relieve the Contractor of any liabilities or obligations hereunder which have 
accrued on or prior to the effective date of termination. 

 
c. If any of the following shall occur: 
 
  1. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its 

services in the premises for any reason whatsoever and regardless of the fault of the 
Contractor; or 

 
  2. The Contractor shall fail to keep, perform and observe each and every other promise, 

covenant and agreement set forth in this Contract on its part to be kept, performed or 
observed, within five (5) days after receipt of notice of default thereunder from the Port 
Authority (except where fulfillment of its obligations requires activity over a greater period 
of time, and the Contractor shall have commenced to perform whatever may be required for 
fulfillment within five (5) days after receipt of notice and continues such performance 
without interruption except for causes beyond its control);  
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 then upon the occurrence of any such event or during the continuance thereof, the Port Authority 
shall have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and 
the rights of the Contractor hereunder, termination to be effective upon the date and time specified 
in such notice.  Termination shall not relieve the Contractor of any liabilities which shall have 
accrued on or prior to the effective date of termination. 

 
d. If any of the events enumerated in this Section shall occur prior to commencement date of this 

Contract the Port Authority upon the occurrence of any such event or any time thereafter during the 
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and 
the rights of the Contractor hereunder, such termination or suspension to be effective upon the date 
specified in such notice. 

 
e. No payment by the Port Authority of any monies to the Contractor for any period or periods after 

default of any of the terms, covenants or conditions hereof to be performed, kept and observed by 
the Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed 
to be a waiver of the right of the Port Authority to terminate this Contract or of any other right or 
remedies to which the Port Authority may be entitled because of any breach thereof.  No waiver by 
the Port Authority of any default on the part of the Contractor in the performance of any of the 
terms, covenants and conditions hereof to be performed, kept or observed by the Contractor shall be 
or be construed to be a waiver by the Port Authority of any other subsequent default in the 
performance of any of the said terms, covenants and conditions. 

 
f. In addition to all other rights of revocation or termination hereunder and notwithstanding any other 

provision of this Contract the Port Authority may terminate this Contract and the rights of the 
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor 
and in such event this Contract shall cease and expire on the date set forth in the notice of 
termination as fully and completely as though such dates were the original expiration date hereof 
and if such effective date of termination is other than the last day of the month, the amount of the 
compensation due to the Contractor from the Port Authority shall be prorated when applicable on a 
daily basis.  Such cancellation shall be without prejudice to the rights and obligations of the parties 
arising out of portions already performed but no allowance shall be made for anticipated profits. 

 
g. Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any 

and all rights and remedies that the Port Authority shall have at law or in equity consequent upon 
the Contractor's breach of this Contract and shall be without prejudice to any and all such other 
rights and remedies.  It is hereby specifically agreed and understood that the exercise by the Port 
Authority of any right of termination set forth in this paragraph shall not be or be deemed to be an 
exercise by the Port Authority of an election of remedies so as to preclude the Port Authority from 
any right to money damages it may have for the period prior to the effective date of termination to 
the original expiration date of the Contract, and this provision shall be deemed to survive the 
termination of this Contract as aforesaid. 

 
h. If (1) the Contractor fails to perform any of its obligations under this Contract or any other 

agreement between the Port Authority and the Contractor (including its obligation to the Port 
Authority to pay any claim lawfully made against it by any supplier, subcontractor or worker or 
other person which arises out of or in connection with the performance of this Contract or any other 
agreement with the Port Authority) or (2) any claim (just or unjust) which arises out of or in 
connection with this Contract or any other agreement between the Port Authority and the Contractor 
is made against the Port Authority or (3) any subcontractor under this Contract or any other 
agreement between the Port Authority and the Contractor fails to pay any claims lawfully made 
against it by any supplier, subcontractor, worker or other third person which arises out of or in 
connection with this Contract or any other agreement between the Port Authority and the Contractor 
or if in the opinion of the Port Authority any of the aforesaid contingencies is likely to arise, then 
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the Port Authority shall have the right, in its discretion, to withhold out of any payment (final or 
otherwise) such sums as the Port Authority may deem ample to protect it against delay or loss or to 
assure the payment of just claims of third persons, and to apply such sums in such manner as the 
Port Authority may deem proper to secure such protection or satisfy such claims.  All sums so 
applied shall be deducted from the Contractor's compensation.  Omission by the Port Authority to 
withhold out of any payment, final or otherwise, a sum for any of the above contingencies, even 
though such contingency has occurred at the time of such payment, shall not be deemed to indicate 
that the Port Authority does not intend to exercise its right with respect to such contingency.  
Neither the above provisions for rights of the Port Authority to withhold and apply monies nor any 
exercise or attempted exercise of, or omission to exercise, such rights by the Port Authority shall 
create any obligation of any kind to such supplier, subcontractors, worker or other third persons.  If, 
however, the payment of any amount due the Contractor shall be improperly delayed, the Port 
Authority shall pay the Contractor interest thereon at the rate of 6% per annum for the period of the 
delay, it being agreed that such interest shall be in lieu of and in liquidation of any damages to the 
Contractor because of such delay. 

 
i. If the Port Authority has paid any sum or has incurred any obligation or expense which the 

Contractor has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or 
elects to pay any sum or sums or incurs any obligations or expense by reason of the failure, neglect 
or refusal of the Contractor to perform or fulfill any one or more of the conditions, covenants, or 
agreements contained in this Contract, or as a result of an act of omission of the Contractor contrary 
to the said conditions, covenants and agreements, the Contractor shall pay to the Port Authority the 
sum or sums so paid or expense so incurred, including all interests, costs and damages, promptly 
upon the receipt of the Port Authority's statement therefore.  The Port Authority may, however, in 
its discretion, elect to deduct said sum or sums from any payment payable by it to the Contractor. 

 
j. If the Port Authority pays any installment to the Contractor without reducing said installment as 

provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may 
bill the Contractor for the amount by which the installment paid should have been reduced and the 
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port 
Authority's statement therefore. 

 
k. The Port Authority shall also have the rights set forth above in the event the Contractor shall 

become insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or 
assignee for the benefit of creditors. 

15. Sales or Compensating Use Taxes 
Purchases of services and tangible personal property by the Port Authority in the States of New York and 
New Jersey are generally exempt from state and local sales and compensating use taxes, and from most 
federal excises (Taxes).  Therefore, the Port Authority's purchase of the Contractor's services under this 
Contract is exempt from Taxes.  Accordingly, the Contractor must not include Taxes in the price charged to 
the Port Authority for the Contractor's services under this Contract.  The Contractor certifies that there are 
no such taxes included in the prices for this Contract.  The Contractor shall retain a copy of this Contract to 
substantiate the exempt sale. 
 
The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port 
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this 
Agreement. 

16. No Estoppel or Waiver 
The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made 
under this Contract, from showing at any time the true amount and character of the services performed, or 
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from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority 
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor 
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract, 
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled. 
 
No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided 
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the 
Port Authority may be entitled because of such breach.  Moreover, no waiver by the Authority of any breach 
of this Contract shall be deemed to be a waiver of any other or any subsequent breach. 

17. Records and Reports 
The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and 
maintain) in accordance with generally accepted accounting practice during the term of this Agreement and 
any extensions thereof and for three years after the expiration, termination or revocation thereof, records, 
payroll records and books of account (including, but not limited to, records of original entry and daily 
forms, payroll runs, cancelled checks, time records, union agreements, contracts with health, pension and 
other third party benefit providers) recording all transactions of the Contractor(and its subcontractors), at, 
through or in any way connected with or related to the operations of the Contractor (and its subcontractors) 
hereunder, including but not limited to all matters relating to the charges payable to the Contractor 
hereunder, all wages and supplemental benefits paid or provided to or for its employees (and its 
subcontractors’ employees) and such additional information as the Port Authority may from time to time 
and at any time require, and also including, if appropriate, recording the actual number of hours of service 
provided under the Contract, and keeping separate records thereof which records and books of account shall 
be kept at all times within the Port District.  The Contractor shall permit (and cause its subcontractors to 
permit) in ordinary business hours during the term of this Agreement including any extensions thereof and 
for three years thereafter the examination and audit by the officers, employees and representatives of the 
Port Authority of such records and books of account and also any records and books of account of any 
company which is owned or controlled by the Contractor, or which owns or controls the Contractor if said 
company performs services similar to those performed by the Contractor anywhere in the Port District.  
However, if within the aforesaid three year period the Port Authority has notified the Contractor in writing 
of a pending claim by the Port Authority under or in connection with this Contract to which any of the 
aforesaid records and documents of the Contractor or of its subcontractors relate either directly or indirectly, 
then the period of such right of access shall be extended to the expiration of six years from the date of final 
payment with respect to the records and documents involved.  

 
Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form I-9 
(Employment Eligibility Verification) for each individual performing work under this Contract. This 
includes citizens and noncitizens. 
 
The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment 
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary 
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may 
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow 
inspection by the agents and employees of the Port Authority of all such equipment or devices. 

 
a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written 

reports in connection with its operations hereunder as the Port Authority may deem necessary or 
desirable.  The format of all forms, schedules and reports furnished by the Contractor to the Port 
Authority shall be subject to the continuing approval of the Port Authority. 

b. No provision in this Contract giving the Port Authority a right of access to records and documents is 
intended to impair or affect any right of access to records and documents which they would have in the 
absence of such provision.  Additional record keeping may be required under other sections of this 
Contract.  
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18. General Obligations 
 
a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and 

approvals required to be given to or by either party shall be in writing and all such notices, requests, 
consents and approvals shall be personally delivered to the other party during regular business hours or 
forwarded to such party by United States certified mail, return receipt requested, addressed to the other 
party at its address hereinbefore or hereafter provided.  Until further notice the Contractor hereby 
designates the address shown on the bottom of the Contractors Signature Sheet as their address to 
which such notices, requests, consents, or approvals may be forwarded.  All notices, requests, 
consents, or approvals of the Contractor shall be forwarded to the Manager at the Facility. 

b. The Contractor shall comply with the provisions of all present and future federal, state and municipal 
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations 
under this Contract and which affect the Contract or the performance thereof and those engaged therein 
as if the said Contract were being performed for a private corporation, except where stricter 
requirements are contained in the Contract in which case the Contract shall control.  The Contractor 
shall procure for itself all licenses, certificates, permits or other authorization from all governmental 
authorities, if any, having jurisdiction over the Contractor's operations hereunder which may be 
necessary for the Contractor's operations.  The Contractor's obligation to comply with governmental 
requirements are not to be construed as a submission by the Port Authority to the application to itself 
of such requirements.  

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises 
which may be assessed on its property or operations hereunder or income therefrom, and shall make all 
applications, reports and returns required in connection therewith. 

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect 
the general environment and to prevent environmental pollution, contamination, damage to property 
and personal injury.  In the event the Contractor encounters material reasonably believed to be 
asbestos, polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations 
hereunder, the Contractor shall immediately stop Work in the area affected and report the condition in 
writing to the Manager.  Work in the affected area shall not thereafter be resumed by the Contractor 
except upon the issuance of a written order to that effect from the Manager. 

e. The Contractor shall promptly observe, comply with and execute the provisions of any and all present 
and future rules and regulations, requirements, standard orders and directions of the American 
Insurance Association, the Insurance Services Office, National Fire Protection Association, and any 
other body or organization exercising similar functions which may pertain or apply to the Contractor's 
operations hereunder. 

 
 The Contractor shall not do or permit to be done any act which: 

 1. will invalidate or be in conflict with any fire insurance policies covering the Facility or any 
part thereof or upon the contents of any building thereon; or 

 2. will increase the rate of any fire insurance, extended coverage or rental insurance on the 
Facility or any part thereof or upon the contents of any building thereon; or 

 3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase 
the risk normally attendant upon the operations contemplated by this Contract; or 

 4. may cause or produce in the premises, or upon the Facility any unusual, noxious or 
objectionable smoke, gases, vapors, odors; or 

 5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire 
protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or 
located or to be installed or located in or on the Facility; or 

 
 6. shall constitute a nuisance in or on the Facility or which may result in the creation, 

commission or maintenance of a nuisance in or on the Facility. 
 

f. If by reason of the Contractor's failure to comply with the provisions of this Section and provided the 
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Port Authority has given the Contractor five (5) days written notice of its failure and the Contractor 
shall not have cured said failure within said five (5) days, any fire insurance, extended coverage or 
rental insurance rate on the Facility or any part thereof or upon the contents of any building thereon 
shall at any time be higher than it otherwise would be, then the Contractor shall on demand pay the Port 
Authority that part of all fire insurance, extended coverage or rental insurance premiums paid or payable 
by the Port Authority which shall have been charged because of such violations by the Contractor. 

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere 
with, or delay the operations or activities of any tenants or occupants on the premises or the Facility and, 
moreover, shall use the same degree of care in performance on the premises as would be required by 
law of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe 
manner. 

h. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first 
aid service in case of accidents to its personnel who may be injured in the furnishing of service 
hereunder.  The Contractor shall maintain standing  arrangements for the removal and hospital treatment 
of any of its personnel who may be injured. 

19. Assignments and Subcontracting 
a. The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any part 

thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or 
enter into any contract requiring or permitting the doing of anything hereunder by an independent 
Contractor, without the prior written approval of the Port Authority, and any such sale, transfer, 
mortgage, pledge, subcontract, assignment or contract without such prior written approval shall be void 
as to the Port Authority. 

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract 
shall be given written notice to comply with all requirements of the Contract.  The Contractor shall be 
responsible and liable for the performance and acts of each subcontractor. 

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting 
or approval thereof shall be deemed to release this Contractor from its obligations under this Contract or 
to impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any 
rights against the Port Authority. 

20. Indemnification and Risks Assumed By The Contractor 
To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its 
Commissioners, officers, representatives and employees from and against all claims and demands, just or 
unjust, of third persons (including Contractor’s employees, employees, officers, and agents of the Port 
Authority) arising out of or in any way connected or alleged to arise out of or alleged to be in any way 
connected with the Contract and all other services and activities of the Contractor under this Contract and 
for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof, including 
without limitation thereto, claims and demands for death, for personal injury or for property damage, direct 
or consequential, whether they arise from the acts or omissions of the Contractor,  the Port Authority,  third 
persons(including Contractor’s employees, employees, officers, and agents of the Port Authority), or from 
the acts of God or the public enemy, or otherwise, including claims and demands of any local jurisdiction 
against the Port Authority in connection with this Contract.  

 
The Contractor assumes the following risks, whether such risks arise from acts or omissions (negligent or 
not) of the Contractor, the Port Authority or third persons (including Contractor’s employees, employees, 
officers, and agents of the Port Authority)or from any other cause, excepting only risks occasioned solely by 
affirmative willful acts of the Port Authority done subsequent to the opening of proposals on this Contract, 
and shall to the extent permitted by law indemnify the Port Authority for all loss or damage incurred in 
connection with such risks: 
a. The risk of any and all loss or damage to Port Authority property, equipment (including but not limited 

to automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or 

Page 14 of 29 
Standard Contract Terms and Conditions 
          Rev. 10/23/15 (PA BID) 
 



 

damage of which shall arise out of the Contractor's operations hereunder.  The Contractor shall if so 
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any 
and all parts of the premises or the Facility which may be damaged or destroyed by the acts or 
omissions of the Contractor, its officers, agents, or employees and if the Contractor shall fail so to 
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the 
foregoing work and the Contractor shall pay to the Port Authority the cost thereof. 

 
b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited 

to automotive and/or mobile equipment) materials and possessions on the Facility. 
 
c. The risk of claim, whether made against the Contractor or the Port Authority, for any and all loss or 

damages occurring to any property, equipment (including but not limited to automotive and/or mobile 
equipment), materials and possessions of the Contractor's agents, employees, materialmen and others 
performing work hereunder. 

 
d. The risk of claims for injuries, damage or loss of any kind just or unjust of third persons arising or 

alleged to arise out of the performance of work hereunder, whether such claims are made against the 
Contractor or the Port Authority. 

 
If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or 
demand, even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall 
not, without obtaining express advance permission from the General Counsel of the Port Authority, raise 
any defense involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the 
immunity of the Port Authority, its Commissioners, officers, agents or employees, the governmental nature 
of the Port Authority or the provision of any statutes respecting suits against the Port Authority. 
 
Neither the requirements of the Port Authority under this Contract, nor of the Port Authority of the 
methods of performance hereunder nor the failure of the Port Authority to call attention to improper or 
inadequate methods or to require a change in the method of performance hereunder nor the failure of the 
Port Authority to direct the Contractor to take any particular precaution or other action or to refrain from 
doing any particular thing shall relieve the Contractor of its liability for injuries to persons or damage to 
property or environmental impairment arising out of its operations. 

21. Approval of Methods 
Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of 
the Port Authority to call attention to improper or inadequate methods or to require a change in the method 
of furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any 
particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability 
for injuries to persons or damage to property or environmental impairment arising out of its operations. 

22. Safety and Cleanliness 
a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury 

to person or damage to property or environmental impairment and avoid inconvenience to the occupants 
of or any visitors to the Facility.  The Contractor shall, without limiting the generality hereof, place such 
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs, 
place such cones and exercise precautions as may be necessary, proper or desirable. 

 
 b. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness 

and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate 
warnings signs to prevent accidents from occurring.  The Contractor shall clean said area to the 
satisfaction of the Manager. 
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c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all 
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets, 
equipment, and other personal property of the Port Authority which are located in said facilities.  

 

23. Accident Reports 
The Contractor shall promptly report in writing to the Manager of the Facility and to the Deputy Chief, 
Litigation Management of the Port Authority all accidents whatsoever arising out of or in connection with 
its operations hereunder and which result in death or injury to persons or damage to property, setting forth 
such details thereof as the Port Authority may desire.  In addition, if death or serious injury or serious 
damage is caused, such accidents shall be immediately reported by telephone to the aforesaid representatives 
of the Port Authority. 

24. Trash Removal 
The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris 
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and 
any such garbage, debris and other waste material not immediately removed shall be temporarily stored in a 
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling 
or emptying them.  The Contractor shall exercise care in removing such garbage, debris and other waste 
materials from the Facility.  The manner of such storage and removal shall always be subject in all respects 
to the continual approval of the Port Authority.  No equipment or facilities of the Port Authority shall be 
used in such removal unless with its prior consent in writing.  No such garbage, debris or other waste 
materials shall be or be permitted to be thrown, discharged or disposed into or upon the waters at or 
bounding the Facility. 

25. Lost and Found Property 
The Contractor shall instruct its personnel that all items of personal property found by the Contractor's 
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor. 

26. Property of the Contractor 
a. All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the 

expiration or sooner termination or revocation of this Contract.  
b. If the Contractor shall fail to remove its property upon the expiration, termination or revocation of this 

Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the 
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or 
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may 
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be 
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port 
Authority; any balance remaining shall be paid to the Contractor.  Any excess of the total cost of removal, 
storage and sale and other costs incurred by the Port Authority as a result of such failure of performance 
by the Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon 
demand. 

27. Modification of Contract 
This Contract may not be changed except in writing signed by the Port Authority and the Contractor.  The 
Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless 
expressed in writing in this Contract. 

28. Invalid Clauses 
If any provision of this Contract shall be such as to destroy its mutuality or to render it invalid or illegal, 
then, if it shall not appear to have been so material that without it the Contract would not have been made by 
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the parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full 
force and effect. 

29. Approval of Materials, Supplies and Equipment 
Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in 
performing the Work hereunder.  Inclusion of chemical containing materials or supplies on the Port 
Authority Approved Products List – Environmental Protection Supplies constitutes approval.  The list may 
be revised from time to time and at any time by the Port Authority and it shall be incumbent upon the 
Contractor to obtain the most current list from the Manager of the Facility. 
 
At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the 
use of an alternate product or products to those on the Approved Products List – Environmental Protection 
Supplies, which product(s) shall be subject to review and approval by the Port Authority.  Any alternate 
product so approved by the Port Authority may be used by the Contractor in performing the Services 
hereunder.  Until such approval is given, only products on the Approved Products List – Environmental 
Protection Supplies may be used. 
 

30. Intellectual Property 
The right to use all patented materials, appliances, processes of manufacture or types of construction, trade 
and service marks, copyrights and trade secrets, collectively hereinafter referred to as  “Intellectual Property 
Rights”, in the performance of the work, shall be obtained by the Contractor without separate or additional 
compensation. Where the services under this Agreement require the Contractor to provide materials, 
equipment or software for the use of the Port Authority or its employees or agents, the Port Authority shall 
be provided with the Intellectual Property Rights required for such use without further compensation than is 
provided for under this Agreement.    
 
The Contractor shall indemnify the Port Authority against and save it harmless from all loss and expense 
incurred as a result of any claims in the nature of Intellectual Property Rights infringement arising out of the 
Contractor’s or Port Authority’s use, in accordance with the above immediately preceding paragraph, of any 
Intellectual Property.  The Contractor, if requested, shall conduct all negotiations with respect to and defend 
such claims.  If the Contractor or the Port Authority, its employees or agents be enjoined either temporarily 
or permanently from the use of any subject matter as to which the Contractor is to indemnify the Port 
Authority against infringement, then the Port Authority may, without limiting any other rights it may have, 
require the Contractor to supply temporary or permanent replacement facilities approved by the Manager, 
and if the Contractor fails to do so the Contractor shall, at its expense, remove all such enjoined facilities 
and refund the cost thereof to the Port Authority or take such steps as may be necessary to insure 
compliance by the Contractor and the Port Authority with said injunction, to the satisfaction of the Port 
Authority. 

 
In addition, the Contractor shall promptly and fully inform the Director in writing of any intellectual 
property rights disputes, whether existing or potential, of which it has knowledge, relating to any idea, 
design, method, material, equipment or any other matter related to the subject matter of this Agreement or 
coming to its attention in connection with this Agreement. 

 

31. Contract Records and Documents – Passwords and Codes 
 

When the performance of the contract services requires the Contractor to produce, compile or maintain 
records, data, drawings, or documents of any kind, regardless of the media utilized, then all such records, 
drawings, data and documents which are produced, prepared or compiled in connection with this contract, 
shall become the property of the Port Authority, and the Port Authority shall have the right to use or permit 

Page 17 of 29 
Standard Contract Terms and Conditions 
          Rev. 10/23/15 (PA BID) 
 



 

the use of them and any ideas or methods represented by them for any purpose and at any time without other 
compensation than that specifically provided herein. 

 
When in the performance of the contract services the Contractor utilizes passwords or codes for any 
purpose, at any time during or after the performance of such services, upon written request by the Authority, 
the Contractor shall make available to the designated Authority representative all such passwords and codes. 

 

32. Designated Secure Areas 
Services under the Contract may be required in designated secure areas, as the same may be designated by the 
Manager from time to time (“Secure Areas”).  The Port Authority shall require the observance of certain 
security procedures with respect to Secure Areas, which may include the escort to, at, and/or from said high 
security areas by security personnel designated by the Contractor or any subcontractor's personnel required to 
work therein.  All personnel that require access to designated secure areas who are not under positive escort by 
an authorized individual will be required to undergo background screening and personal identity verification.    

 
Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall 
notify the Manager.  The Contractor shall conform to the procedures as may be established by the Manager from 
time to time and at any time for access to Secure Areas and the escorting of personnel hereunder.  Prior to the 
start of work, the Contractor shall request a description from the Manager of the Secure Areas which will be in 
effect on the commencement date.  The description of Secure Areas may be changed from time to time and at 
any time by the Manager during the term of the Contract.   

33. Notification of Security Requirements  
The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and 
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority 
reserves the right to deny access to certain documents, sensitive security construction sites and facilities 
(including rental spaces) to any person that declines to abide by Port Authority security procedures and 
protocols, any person with a criminal record with respect to certain crimes or who may otherwise poses a threat 
to the construction site or facility security.  The Authority reserves the right to impose multiple layers of security 
requirements on the Contractor, its staff and subcontractors and their staffs depending upon the level of security 
required, or may make any amendments with respect to such requirements as determined by the Authority.   

These security requirements may include but are not limited to the following: 

• Execution of Port Authority Approved Non-disclosure Agreements 

At the direction of the Port Authority, the Contractor shall be required to have its principals, staff and/or 
subcontractor(s) and their staff, execute Port Authority approved non-disclosure agreements. 

• Contractor/ Subcontractor identity checks and background screening 

The Port Authority’s designated background screening provider may require inspection of not less than 
two forms of valid/current government issued identification (at least one having an official photograph) to 
verify staff’s name and residence; screening federal, state, and/or local criminal justice agency 
information databases and files; screening of any terrorist identification files; access identification to 
include some form of biometric security methodology such as fingerprint, facial or iris scanning, or the 
like. 

The Contractor may be required to have its staff, and any subcontractor’s staff, material-men, visitors or 
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to 
perform background checks, and a personal identity verification check.  Such authorization shall be in a 
form acceptable to the Authority.  The Contractor and subcontractors may also be required to use an 
organization designated by the Authority to perform the background checks.   

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority 
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approved provider to be used to conduct background screening and personal identity verification, except 
as otherwise required by federal law and/or regulation  (such as the Transportation Worker Identification 
Credential for personnel performing in secure areas at Maritime facilities).  Information about S.W.A.C., 
instructions, corporate enrollment, online applications, and location of processing centers can be found at 
http://www.secureworker.com, or S.W.A.C. may be contacted directly at (877) 522-7922 for more 
information and the latest pricing. The cost for said background checks for staff that pass and are granted 
a credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense 
as provided herein.  Staff that are rejected for a credential for any reason are not reimbursable.   

• Issuance of Photo Identification Credential 

No person will be permitted on or about the Authority construction site or facility (including rental 
spaces) without a facility-specific photo identification credential approved by the Authority.  If the 
authority requires facility-specific identification credential for the Contractor’s and the subcontractor’s 
staff, the Authority will supply such identification at no cost to the Contractor or its subcontractors.  Such 
facility-specific identification credential shall remain the property of the Authority and shall be returned to 
the Authority at the completion or upon request prior to completion of the individual’s assignment at the 
specific facility.  It is the responsibility of the appropriate Contractor or subcontractor to immediately 
report to the Authority the loss of any staff member’s individual facility-specific identification credential. 
The Contractor or subcontractor shall be billed for the cost of the replacement identification credential.  
Contractor’s and subcontractor’s staff shall display Identification badges in a conspicuous and clearly 
visible manner, when entering, working or leaving an Authority construction site or facility. 

Employees may be required to produce not less than two forms of valid/current government issued 
identification having an official photograph and an original, unlaminated social security card for identify 
and SSN verification.  Where applicable, for sensitive security construction sites or facilities, successful 
completion of the application, screening and identify verification for all employees of the Contractor and 
subcontractors shall be completed prior to being provided a S.W.A.C. ID Photo Identification credential. 
 

•  Access control, inspection, and monitoring by security guards 

The Authority may provide for Authority construction site or facility (including rental spaces) access 
control, inspection and monitoring by Port Authority Police or Authority retained contractor security 
guards.  However, this provision shall not relieve the Contractor of its responsibility to secure its 
equipment and work and that of its subconsultant/subcontractor’s and service suppliers at the Authority 
construction site or facility (including rental spaces). In addition, the Contractor, subcontractor or service 
provider is not permitted to take photographs, digital images, electronic copying and/or electronic 
transmission or video recordings or make sketches on any other medium at the Authority construction 
sites or facilities (including rental spaces), except when necessary to perform the Work under this 
Contract, without  prior written permission from the Authority.  Upon request, any photograph, digital 
images, video recording or sketches made of the Authority construction site or facility shall be submitted 
to the Authority to determine compliance with this paragraph, which submission shall be conclusive and 
binding on the submitting entity. 

• Compliance with the Port Authority Information Security Handbook  

The Contract may require access to Port Authority information considered Protected Information (“PI”) as 
defined in the Port Authority Information Security Handbook (“Handbook”), dated October, 2008, 
corrected as of November 14, 2013, and as may be further amended.  The Handbook and its requirements 
are hereby incorporated into this agreement and will govern the possession, distribution and use of PI if at 
any point during the lifecycle of the project or solicitation it becomes necessary for the Contractor to have 
access to PI. Protecting sensitive information requires the application of uniform safeguarding measures to 
prevent unauthorized disclosure and to control any authorized disclosure of this information within the 
Port Authority or when released by the Port Authority to outside entities. The following is an outline of 
some of the procedures, obligations and directives contained in the Handbook:  
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(1) require that the Contractor and subcontractors, when appropriate, sign Non-Disclosure 
Agreements (NDAs), or an Acknowledgment of an existing NDA, provided by the Authority as 
a condition of being granted access to Protected Information categorized and protected as per 
the Handbook; 

(2) require that individuals needing access to PI be required to undergo a background check, 
pursuant to the process and requirements noted in § 3.2 of the Information Security Handbook. 

(3) require Contractors and commercial enterprises to attend training to ensure security awareness 
regarding Port Authority information;  

(4) specific guidelines and requirements for the handling of PI to ensure that the storage and 
protection of PI; 

(5) restrictions on the transfer, shipping, and mailing of PI; 
(6) prohibitions on the publication, posting, modifying, copying, reproducing, republishing, 

uploading, transmitting, or distributing PI on websites or web pages. This may also include 
restricting persons, who either have not passed a pre-screening background check, or who have 
not been granted access to PI, from viewing such information; 

(7) require that PI be destroyed using certain methods, measures or technology pursuant to the 
requirements set forth in the Handbook;  

(8) require the Contractor to mandate that each of its subcontractors maintain the same levels of 
security required of the Contractor under any Port Authority awarded contract.  

(9) prohibit the publication, exchange or dissemination of PI developed from the project or 
contained in reports, except between Contractors and subcontractors, without prior approval of 
the Port Authority; 

(10) require that PI only be reproduced or copied pursuant to the requirements set forth in the 
Handbook. 

 
• Audits for Compliance with Security Requirements  

The Port Authority may conduct random or scheduled examinations of business practices under this section 
entitled “NOTIFICATION OF SECURITY REQUIREMENTS” and the Handbook in order to assess the 
extent of compliance with security requirements, Protected Information procedures, protocols and practices, 
which may include, but not be limited to, verification of background check status, confirmation of completion 
of specified training, and/or a site visit to view material storage locations and protocols. 

34. Construction In Progress 
The Contractor recognizes that construction may be in progress at the Facility and may continue throughout 
the term of this Contract.  Notwithstanding, the Contractor shall at all times during the term hereof maintain 
the same standards of performance and cleanliness as prevails in non-affected areas as required by the 
standards hereunder. 

35. Permit-Required Confined Space Work 
Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a 
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an 
OSHA permit. 
 
Prior to the commencement of any work in a permit-required confined space at a Port Authority facility 
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority 
Contractor Permit-Required Confined Space Notification form.  The notification form must be filled out and 
submitted prior to commencing permit-required confined space work.  All confined space work shall be 
performed in accordance with all applicable OSHA requirements.  The Contractor shall provide its 
employees with a copy of its own company permit and shall furnish the Port Authority with a copy of the 
permit upon completion of the work.  The Contractor must supply all equipment required for working in a 
confined space. 
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36. Signs 
Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or 
display any signs or posters or any advertising on or about the Facility.   

37. Vending Machines, Food Preparation 
The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property, 
any vending machines without the prior written approval of the Port Authority.  No foods or beverages shall 
be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be 
specifically designated by the Port Authority for such purpose.  

 

38. Confidential Information/Non-Publication 
a. As used herein, confidential information shall mean all information disclosed to the Contractor or the 
personnel provided by the Contractor hereunder which relates to the Authority's and/or PATH’s past, 
present, and future research, development and business activities including, but not limited to, software and 
documentation licensed to the Authority or proprietary to the Authority and/or PATH and all associated 
software, source code procedures and documentation. Confidential information shall also mean any other 
tangible or intangible information or materials including but not limited to computer identification numbers, 
access codes, passwords, and reports obtained and/or used during the performance of the Contractor’s 
Services under this Contract.  

 

b. Confidential information shall also mean and include collectively, as per The Port Authority of New York 
& New Jersey Information Security Handbook (October 15, 2008, corrected as of November 14, 2013), 
Protected Information, Confidential Proprietary Information, Confidential Privileged Information and 
information that is labeled, marked or otherwise identified by or on behalf of the Authority so as to 
reasonably connote that such information is confidential, privileged, sensitive or proprietary in nature.  
Confidential Information shall also include all work product that contains or is derived from any of the 
foregoing, whether in whole or in part, regardless of whether prepared by the Authority or a third-party or 
when the Authority receives such information from others and agrees to treat such information as 
Confidential.   

 

c. The Contractor shall hold all such confidential information in trust and confidence for the Authority, and 
agrees that the Contractor and the personnel provided by the Contractor hereunder shall not, during or after 
the termination or expiration of this Contract, disclose to any person, firm or corporation, nor use for its own 
business or benefit, any information obtained by it under or in connection with the supplying of services 
contemplated by this Contract. The Contractor and the personnel provided by the Contractor hereunder shall 
not violate in any manner any patent, copyright, trade secret or other proprietary right of the Authority or 
third persons in connection with their services hereunder, either before or-after termination or expiration of 
this Contract. The Contractor and the personnel provided by the Contractor hereunder shall not willfully or 
otherwise perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy 
any hardware, software or documentation, proprietary or otherwise, in connection with their services 
hereunder. The Contractor shall promptly and fully inform the Director in writing of any patent, copyright, 
trade secret or other intellectual property rights or disputes, whether existing or potential, of which the 
Contractor has knowledge, relating to any idea, design, method, material, equipment or other matter related 
to this Contract or coming to the Contractor’s attention in connection with this Contract. 

 
d.  The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of 
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be 
provided to it and/or that services have been, are being or will be performed for it in connection with this 
Agreement, unless the vendor first obtains the written approval of the Port Authority.  Such approval may be 
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withheld if for any reason the Port Authority believes that the publication of such information would be 
harmful to the public interest or is in any way undesirable.   
  

39. Time is of the Essence 
Time is of the essence in the Contractor’s performance of this Contract inasmuch as the Work to be 
performed will affect the operation of public facilities. 

40. Holidays 
The following holidays will be observed at the Site: 

New Year's Day Labor Day 

Martin Luther King Jr. Day Columbus Day 

Presidents Day Veterans Day 

Memorial Day Thanksgiving Day 

Independence Day Day After Thanksgiving 

Christmas Day  

 

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists 
from the office of the Manager.  If any such holiday falls on a Sunday then the next day shall be considered 
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the 
holiday.  

41. Personnel Standards 
In addition to any specific personnel requirements that may be required under the clause entitled “Personnel 
Requirements” in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and 
adequately trained personnel to perform the Work hereunder.  If, in the opinion of the Manager, any 
employee so assigned is performing their functions unsatisfactorily, they shall be replaced by the Contractor 
within twenty-four (24) hours following the Contractor’s receipt of the Manager’s request for such 
replacement.   

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English 
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff 
or by the Manager's staff.  Any employee operating a motor vehicle must have a valid driver's license. 

The Contractor shall verify that employees working under this Contract in the United States are legally 
present in the United States and authorized to work by means of the federally required I-9 program 

42. General Uniform Requirements for Contractor’s Personnel 
In addition to any specific uniform requirements that may be required by the Specifications, uniforms must 
be worn at all times during which the Services are being performed hereunder.  The Contractor agrees that 
his/her employees will present a neat, clean and orderly appearance at all times.  Uniforms shall include the 
Contractor’s identification badge with picture ID bearing the employee’s name.  All uniforms, colors, types 
and styles shall be subject to the prior approval of the Manager.  The Contractor will also be responsible for 
ensuring that its employees are wearing shoes appropriate for the tasks performed.  The Manager shall have 
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the 
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any 
required number of employees at a specific location at the Site as specified. 
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43. Labor, Equipment and Materials Supplied by the Contractor 
The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor, 
supervision, equipment and materials necessary for the prompt and efficient performance of the Work, 
whether such materials and equipment are actually employed in the furnishing of the Work or whether 
incidental thereto. 

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish 
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage 
any part of the Site.  

The Port Authority by its officers, employees and representatives shall have the right at all times to examine 
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its 
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or 
have the right to do under this Contract or otherwise. 

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be 
used in accordance with their manufacturer’s instructions.  

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all 
applicable regulations. 

44. Contractor’s Vehicles – Parking - Licenses 
At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period 
of this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to 
time or at any time be designated by the Manager.  The Contractor shall comply with such existing rules, 
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures 
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park 
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive 
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the 
Contractor shall also comply with any and all directions pertaining to such parking which may be given 
from time to time and at any time by the Manager.  Any vehicle used by the Contractor hereunder shall be 
marked or placarded, identifying it as the Contractor’s vehicle. 

45. Manager’s Authority 
In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and 
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at 
such times and places, by such methods and in such manner and sequence as he/she may require, and the 
Contract shall at all stages be subject to his/her inspection.  The Manager shall determine the amount, 
quality, acceptability and fitness of all parts of the Work and shall interpret the Specifications and any 
orders for Extra Work.  The Contractor shall employ no equipment, materials, methods or staff or personnel 
to which the Manager objects.  Upon request, the Manager shall confirm in writing any oral order, direction, 
requirement or determination. 

The Manager shall have the authority to decide all questions in connection with the Services to be 
performed hereunder.  The exercise by the Manager of the powers and authorities vested in him/her by this 
section shall be binding and final upon the Port Authority and the Contractor. 

46. Price Preference 
If this solicitation has not been set aside for the purposes of making an award based on bids solicited from 
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated 
by the bidder pre-requisites in Part II hereof, for awards of contracts, not exceeding $1,000,000, for: 

(a) Services, a price preference of 5% is available for New York or New Jersey Small Business 
Enterprises (SBE); or 
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(b) Services (excluding Janitorial/Cleaning Services), a price preference of 10% is available for New 
York or New Jersey Minority or Women Business Enterprises (MBE/WBE),  

certified by the Port Authority by the day before the bid opening. 

If the Bidder is a Port Authority certified MBE, WBE or SBE, enter the applicable date(s) certification was 
obtained in the space provided on the Signature Sheet attached hereto.   

47. MBE/WBE Good Faith Participation 
The Contractor shall use every good-faith effort to provide for participation by Port Authority certified 
Minority Business Enterprises (MBEs) and Port Authority certified Woman-owned Business 
Enterprises (WBEs) in all purchasing and subcontracting opportunities associated with this Contract, 
including purchase of equipment, supplies and labor services. If this Contract contains participation 
goals, the Contractor shall use good faith efforts to achieve the goals.  

Good faith efforts to include participation by Port Authority certified MBE/WBEs shall include, but 
not be limited to the following: 

A. Dividing the services and materials to be procured into small portions, where feasible.  
B. Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportunities 

to such MBE/WBEs as may be appropriate. 
C. Soliciting services and materials from a Port Authority certified MBE/WBE or seeking MBE/WBEs 

from other sources.  To access the Port Authority’s Directory of MBE/WBE Certified Firms go to 
www.panynj.gov/supplierdiversty  

D. Ensuring that provision is made to provide progress payments to MBE/WBEs on a timely basis. 
E. Observance of reasonable commercial standards of fair dealing in the respective trade or business. 

PART III CONTRACTOR'S INTEGRITY PROVISIONS 

1. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction, Debarment, 
Suspension, Disqualification and Disclosure of Other Information 
By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in 
the case of a joint bid each party thereto certifies as to its own organization, that the Bidder and each parent 
and/or affiliate of the Bidder has not 

 a. been indicted or convicted in any jurisdiction; 
 b. been suspended, debarred, found not responsible or otherwise disqualified from entering into 

any contract with any governmental agency or been denied a government contract for failure to 
meet standards related to the integrity of the Bidder; 

 c. had a contract terminated by any governmental agency for breach of contract or for any cause 
based in whole or in part on an indictment or conviction; 

 d. ever used a name, trade name or abbreviated name, or an Employer Identification Number 
different from those inserted in the Bid; 

 e.  had any business or professional license suspended or revoked or, within the five years prior to 
bid opening, had any sanction imposed in excess of fifty thousand dollars ($50,000) as a result 
of any judicial or administrative proceeding with respect to any license held or with respect to 
any violation of a federal, state or local environmental law, rule or regulation; 

 f.  had any sanction imposed as a result of a judicial or administrative proceeding related to fraud, 
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the 
dollar amount of the sanctions or the date of their imposition; and 

 g.  been, and is not currently, the subject of a criminal investigation by any federal, state or local 
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or 
local prosecuting or investigative agency, including an inspector general of a governmental 
agency or public authority. 
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2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation Based On 
Commission, Percentage, Brokerage, Contingent or Other Fees 

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the 
case of a joint bid, each party thereto certifies as to its own organization, that 

 
 a. the prices in its bid have been arrived at independently without collusion, consultation, 

communication or agreement for the purpose of restricting competition, as to any matter relating 
to such prices with any other bidder or with any competitor; 

 b. the prices quoted in its bid have not been and will not be knowingly disclosed directly or 
indirectly by the Bidder prior to the official opening of such bid to any other bidder or to any  
competitor; 

 c. no attempt has been made and none will be made by the Bidder to induce any other person, 
partnership or corporation to submit or not to submit a bid for the purpose of restricting 
competition; 

 d. this organization has not made any offers or agreements or taken any other action with respect 
to any Authority employee or former employee or immediate family member of either which 
would constitute a breach of ethical standards under the Code of Ethics dated March 11, 2014, 
or as may be revised, (a copy of which is available upon request) nor does this organization 
have any knowledge of any act on the part of an Authority employee or former Authority 
employee relating either directly or indirectly to this organization which constitutes a breach of 
the ethical standards set forth in said Code;  

e. no person or selling agency other than a bona fide employee or bona fide established 
commercial or selling agency maintained by the Bidder for the purpose of securing business, 
has been employed or retained by the Bidder to solicit or secure this Contract on the 
understanding that a commission, percentage, brokerage, contingent, or other fee would be paid 
to such person or selling agency; and 

f. the Bidder has not offered, promised or given, demanded or accepted, any undue advantage, 
directly or indirectly, to or from a public official or employee, political candidate, party or party 
official, or any private sector employee (including a person who directs or works for a private 
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any 
other improper advantage in connection with this Contract. 

g. no person or organization has been retained, employed or designated on behalf of the Bidder to 
impact any Port Authority determination with respect to (i) the solicitation, evaluation or award 
of this Contract, or (ii) the preparation of specifications or request for submissions in connection 
with this Contract.  

 
The foregoing certifications in this Part III, Sections 1 and 2, shall be deemed to have been made by the 
Bidder as follows: 

 
 * if the Bidder is a corporation, such certification shall be deemed to have been made not only 

with respect to the Bidder itself, but also with respect to each parent, affiliate, director, and 
officer of the Bidder, as well as, to the best of the certifier's knowledge and belief, each 
stockholder of the Bidder with an ownership interest in excess of 10%;   

 * if the Bidder is a partnership, such certification shall be deemed to have been made not only 
with respect to the Bidder itself, but also with respect to each partner. 

 
Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been 
authorized by the Board of Directors of the Bidder, and such authorization shall be deemed to include the 
signing and submission of the bid and the inclusion therein of such certification as the act and deed of the 
corporation. 
 
In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall 
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furnish with the signed bid a signed statement which sets forth in detail the reasons therefor.  If the Bidder is 
uncertain as to whether it can make the foregoing certifications, it shall so indicate in a signed statement 
furnished with its bid, setting forth in such statement the reasons for its uncertainty.  With respect to the 
foregoing certification in paragraph “2g”, if the Bidder cannot make the certification, it shall provide, in 
writing, with the signed bid:  (i) a list of the name(s), address(es), telephone number(s), and place(s) of 
principal employment of each such individual or organization; and (ii) a statement as to whether such 
individual or organization has a “financial interest” in this Contract, as described in the Procurement 
Disclosure Policy of the Authority  (a copy of which is available upon request to the Chief Procurement 
Officer of the Procurement Department of the Authority).  Such disclosure is to be updated, as necessary, up 
to the time of award of this Contract. As a result of such disclosure, the Port Authority shall take appropriate 
action up to and including a finding of non-responsibility. 
 
Failure to make the required disclosures shall lead to administrative actions up to and including a finding of 
non-responsiveness or non-responsibility.  

 
Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is 
submitted, the Bidder shall immediately notify the Authority in writing during the period of irrevocability of 
bids and the term of the Contract, if Bidder is awarded the Contract, of any change of circumstances which 
might under this clause make it unable to make the foregoing certifications, might render any portion of the 
certifications previously made invalid, or require disclosure.  The foregoing certifications or signed statement 
shall be deemed to have been made by the Bidder with full knowledge that they would become a part of the 
records of the Authority and that the Authority will rely on their truth and accuracy in awarding and 
continuing this Contract.  In the event that the Authority should determine at any time prior or subsequent to 
the award of this Contract that the Bidder has falsely certified as to any material item in the foregoing 
certifications, has failed to immediately notify the Port Authority of any change in circumstances which might 
make it unable to make the foregoing certifications, might render any portion of the certifications previously 
made invalid, or require disclosure, or has willfully or fraudulently furnished a signed statement which is false 
in any material respect, or has not fully and accurately represented any circumstance with respect to any item 
in the foregoing certifications required to be disclosed, the Authority may determine that the Bidder is not a 
responsible Bidder with respect to its bid on the Contract or with respect to future bids on Authority contracts 
and may exercise such other remedies as are provided to it by the Contract with respect to these matters.  In 
addition, Bidders are advised that knowingly providing a false certification or statement pursuant hereto may 
be the basis for prosecution for offering a false instrument for filing (see e.g. New York Penal Law, Section 
175.30 et seq.). Bidders are also advised that the inability to make such certification will not in and of itself 
disqualify a Bidder, and that in each instance the Authority will evaluate the reasons therefor provided by the 
Bidder. Under certain circumstances the Bidder may be required as a condition of Contract award to enter into 
a Monitoring Agreement under which it will be required to take certain specified actions, including 
compensating an independent Monitor to be selected by the Port Authority, said Monitor to be charged with, 
among other things, auditing the actions of the Bidder to determine whether its business practices and 
relationships indicate a level of integrity sufficient to permit it to continue business with the Port Authority.  

3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New York or 
New Jersey Concerning Eligibility to Receive Public Contracts 

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will 
honor any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to 
bid on or be awarded public contracts because the Bidder has been determined to have engaged in illegal or 
dishonest conduct or to have violated prevailing rate of wage legislation. 
 
The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York 
or New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a 
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder, 
or (ii) the state agency determination relied upon was made without affording the Bidder the notice and hearing 
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency 
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determination was clearly erroneous or (iv) the state determination relied upon was not based on a finding of 
conduct demonstrating a lack of integrity or violation of a prevailing rate of wage law. 
 
The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of 
Commissioners meeting of September 9, 1993. 
 

4. Contractor Responsibility, Suspension of Work and Termination 
During the term of this Contract, the Contractor shall at all times during the Contract term remain responsible. 
The Contractor agrees, if requested by the Port Authority to present evidence of its continuing legal authority to 
do business in the States of New Jersey or New York, integrity, experience, ability, prior performance, and 
organizational and financial capacity. 
 
The Port Authority, in its sole discretion, reserves the right to suspend any or all activities under this Contract, at 
any time, when it discovers information that calls into question the responsibility of the Contractor. In the event 
of such suspension, the Contractor will be given written notice outlining the particulars of such suspension. 
Upon issuance of such notice, the Contractor must comply with the terms of the suspension order. Contract 
activity may resume at such time as the Port Authority issues a written notice authorizing a resumption of 
performance under the Contract. 
 
Upon written notice to the Contractor, and an opportunity to be heard with appropriate Port Authority officials 
or staff, the Contract may be terminated by Port Authority at the Contractor's expense where the Contractor is 
determined by the Port Authority to be non-responsible.  In such event, the Port Authority or its designee may 
complete the contractual requirements in any manner he or she may deem advisable and pursue available legal 
or equitable remedies for breach, including recovery of costs from Contractor associated with such termination. 
 

5. No Gifts, Gratuities, Offers of Employment, Etc. 
At all times, the Contractor shall not offer, give or agree to give anything of value either to a Port Authority 
employee, agent, job shopper, consultant, construction manager or other person or firm representing the Port 
Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or sister) of any of the 
foregoing, in connection with the performance by such employee, agent, job shopper, consultant, construction 
manager or other person or firm representing the Port Authority of duties  involving transactions with the 
Contractor on behalf of the Port Authority, whether or not such duties are related to this Contract or any other 
Port Authority contract or matter.  Any such conduct shall be deemed a material breach of this Contract. 
 
As used herein "anything of value" shall include but not be limited to any (a) favors, such as meals, 
entertainment, transportation (other than that contemplated by the Contract or any other Port Authority contract), 
etc. which might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money, 
goods, equipment, services, lodging, discounts not available to the general public, offers or promises of 
employment, loans or the cancellation thereof, preferential treatment or business opportunity.  Such term shall 
not include compensation contemplated by this Contract or any other Port Authority contract.  Where used 
herein, the term "Port Authority" shall be deemed to include all subsidiaries of the Port Authority. 
 
The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by 
it and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using 
the Facility and shall so instruct its personnel. 
 
In the event that the Contractor becomes aware of the occurrence of any conduct that is prohibited by this 
section entitled “No Gifts, Gratuities, Offers of Employment, Etc.”, it shall report such occurrence to the Port 
Authority’s Office of Inspector General within three (3) business days of obtaining such knowledge.  (See 
“http://www.panynj.gov/inspector-general” for information about to report information to the Office of 
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Inspector General).  Failing to report such conduct shall be grounds for a finding of non-responsibility.  
 
In addition, during the term of this Contract, the Contractor shall not make an offer of employment or use 
confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated March 11, 
2014, or as may be revised (a copy of which is available upon request to the Office of the Secretary of the Port 
Authority). 
 
The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract. 

6. Conflict of Interest 
During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation 
or award of any contract (other than a contract for its own services to the Authority) to which it is contemplated 
the Port Authority may become a party, or participate in any way in the review or resolution of a claim in 
connection with such a contract if the Contractor has a substantial financial interest in the contractor or potential 
contractor of the Port Authority or if the Contractor has an arrangement for future employment or for any other 
business relationship with said contractor or potential contractor, nor shall the Contractor at any time take any 
other action which might be viewed as or give the appearance of conflict of interest on its part.  If the possibility 
of such an arrangement for future employment or for another business arrangement has been or is the subject of 
a previous or current discussion, or if the Contractor has reason to believe such an arrangement may be the 
subject of future discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or 
potential contractor of the Authority, and the Contractor's participation in the preparation, negotiation or award 
of any contract with such a contractor or the review or resolution of a claim in connection with such a contract is 
contemplated or if the Contractor has reason to believe that any other situation exists which might be viewed as 
or give the appearance of a conflict of interest, the Contractor shall immediately inform the Chief Procurement 
Officer  in writing of such situation giving the full details thereof.  Unless the Contractor receives the specific 
written approval of the Chief Procurement Officer, the Contractor shall not take the contemplated action which 
might be viewed as or give the appearance of a conflict of interest.  The Chief Procurement Officer may require 
the Contractor to submit a mitigation plan addressing and mitigating any disclosed or undisclosed conflict, 
which is subject to the approval of the Chief Procurement Officer and shall become a requirement, as though 
fully set forth in this Contract.  In the event the Chief Procurement Officer shall determine that the performance 
by the Contractor of a portion of its Services under this Agreement is precluded by the provisions of this 
numbered paragraph, or a portion of the Contractor's said Services is determined by the Chief Procurement 
Officer to be no longer appropriate because of such preclusion, then the Chief Procurement Officer shall have 
full authority on behalf of both parties to order that such portion of the Contractor's Services not be performed 
by the Contractor, reserving the right, however, to have the Services performed by others and any lump sum 
compensation payable hereunder which is applicable to the deleted work shall be equitably adjusted by the 
parties.  The Contractor's execution of this document shall constitute a representation by the Contractor that at 
the time of such execution the Contractor knows of no circumstances, present or anticipated, which come within 
the provisions of this paragraph or which might otherwise be viewed as or give the appearance of a conflict of 
interest on the Contractor's part.  The Contractor acknowledges that the Authority may preclude it from 
involvement in certain disposition/privatization initiatives or transactions that result from the findings of its 
evaluations hereunder or from participation in any contract, which results, directly or indirectly, from the 
Services provided by the Contractor hereunder.  The Port Authority’s determination regarding any questions of 
conflict of interest shall be final. 

7. Definitions 
As used in this section, the following terms shall mean: 
 

Affiliate - Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock 
of each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of 
the voting stock of each of the firms, or if the firms have a common proprietor or general partner. 
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Agency or Governmental Agency - Any federal, state, city or other local agency, including departments, 
offices, public authorities and corporations, boards of education and higher education, public 
development corporations, local development corporations and others. 

 
Investigation - Any inquiries made by any federal, state or local criminal prosecuting and/or law 
enforcement agency and any inquiries concerning civil anti-trust investigations made by any federal, 
state or local governmental agency.  Except for inquiries concerning civil anti-trust investigations, the 
term does not include inquiries made by any civil government agency concerning compliance with any 
regulation, the nature of which does not carry criminal penalties, nor does it include any background 
investigations for employment, or Federal, State, and local inquiries into tax returns. 

 
Officer - Any individual who serves as chief executive officer, chief financial officer, or chief operating 
officer of the Bidder by whatever titles known. 

 
Parent - An individual, partnership, joint venture or corporation which owns more than 50% of the 
voting stock of the Bidder.  

               
If the solicitation is a Request for Proposal: 

 
 Bid - shall mean Proposal; 
 Bidder - shall mean Proposer; 
 Bidding - shall mean submitting a Proposal. 
 

In a Contract resulting from the taking of bids: 
 
 Bid - shall mean bid; 

 Bidder - shall mean Bidder; except and until the Contract has been awarded, then it shall mean 
Contractor 

 Bidding - shall mean executing this Contract. 
 

In a Contract resulting from the taking of Proposals: 
 
 Bid - shall mean Proposal; 
 Bidder - shall mean Proposer; 
 Bidding - shall mean executing this Contract.   
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