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PART I - STANDARD INFORMATION FOR BIDDERS 
 
1. General Information: The Port Authority of New York and New Jersey  

The Port Authority of New York and New Jersey (the “Port Authority” or the 
“Authority”) is an agency of the States of New York and New Jersey, created and 
existing by virtue of the Compact of April 30, 1921, made by and between the two 
States, and thereafter consented to by the Congress of the United States.  It is charged 
with providing transportation, terminal and other facilities of trade and commerce 
within the Port District.  The Port District comprises and area of about 1,500 square 
miles in both States, centering about New York Harbor.  The Port District includes 
the Cities of New York and Yonkers in New York State, and the cities of Newark, 
Jersey City, Bayonne, Hoboken and Elizabeth in the State of New Jersey, and over 
200 other municipalities, including all or part of seventeen counties, in the two States. 
The Port Authority manages and/or operates all of the region’s major commercial 
airports (Newark Liberty International, John F. Kennedy International, Teterboro, 
LaGuardia and Stewart International Airports), marine terminals in both New Jersey 
and New York (Port Newark and Elizabeth, Howland Hook and Brooklyn Piers); and 
its interstate tunnels and bridges (the Lincoln and Holland Tunnels; the George 
Washington, Bayonne, and Goethals Bridges; and the Outerbridge Crossing), which 
are vital “Gateways to the Nation.” 

In addition, the Port Authority operates the Port Authority Bus Terminal in 
Manhattan, the largest facility of its kind in the world, and the George Washington 
Bridge and Journal Square Transportation Center bus stations.  A key link in 
interstate commuter travel, the Port Authority also operates the Port Authority Trans-
Hudson Corporation (PATH), a rapid rail transit system linking Newark, and the 
Jersey City and Hoboken waterfronts, with midtown and downtown Manhattan.  A 
number of other key properties are managed by the agency including but not limited 
to a large satellite communications facility (the Teleport) in Staten Island, and a 
resource recovery co-generation plant in Newark.  Prior to September 11, 2001, the 
Port Authority’s headquarters were located in the World Trade Center, and that 
complex is still owned and being partially redeveloped by the Authority. 
 

2. Form and Submission of Bid 
The Bidder shall review carefully every provision of this document, provide all the 
information required, and sign and return one entire copy to the Port Authority in 
accordance with the instructions on the Cover Sheet and Part II – Contract Specific 
Information for Bidders.  The Bidder should retain one complete duplicate copy for 
its own use.  The “Signature Sheet” contained herein must be completed and signed 
by the Bidder.  The Pricing Sheet(s) contained herein must also be completed.  The 
bid shall be sealed in the enclosed self-addressed envelope conspicuously marked 
with the Bidder’s name, address, and Vendor Number, if available.  In addition, the 
outside of the package must clearly state the Bid title, the Bid Collective Number and 
the Bid Due Date.  Failure to properly label submissions may cause a delay in 
identification, misdirection or disqualification of the submissions. In submitting this 
bid, the Bidder offers to assume the obligations and liabilities imposed upon it herein 
and expressly makes the representations and warranties required in this document. 
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All Bids must be received by the bid custodian on or before the due date and time 
specified on the cover page, at which time they will be publicly opened and read.  
Bids are only accepted Monday through Friday, excluding Port Authority holidays, 
between the hours of 8:00 a.m. and 5:00 p.m., via (1) regular mail, (2) express 
delivery service (e.g. UPS), or (3) hand delivery. If your bid is to be hand-delivered 
by messenger or you are planning to attend the formal bid opening, please note that 
only individuals with valid photo identification will be permitted access to the Port 
Authority's offices.  Individuals without valid identification shall be turned away and 
their packages not accepted.  Bids that are not received by the bid custodian by the 
scheduled bid opening date will be considered late. 

   

3. Vendor Profile 
To ensure maximum opportunities, it is vitally important that Bidders keep their 
vendor profiles up to date with an appropriate e-mail address, as this will enable their 
firm to receive timely notice of advertisements, reminders, solicitations and addenda.  
Bidders may update their vendor profile or register as a Port Authority Vendor by 
accessing the online registration system at https://panynjprocure.com/VenLogon.asp.   

 
4. Acknowledgment of Addenda 

If any Addenda are posted or sent as part of this Bid, the Bidder shall complete, sign 
and include with its Bid the addenda form(s). In the event any Bidder fails to conform 
to these instructions, its Bid will nevertheless be construed as though the Addenda 
had been acknowledged.  

If the Bidder downloaded this solicitation document, it is the responsibility of the 
Bidder to periodically check the Port Authority website at  
http://www.panynj.gov/business-opportunities/bid-proposal-advertisements.html and 
download any addenda that might have been issued in connection with this 
solicitation.  
 

5. Firm Offer 
The Bidder offers to provide the Port Authority of New York and New Jersey the 
services and to perform all Work in connection therewith required under this 
Contract, all as specified by the terms and conditions of the Contract, based on the 
Pricing Sheets provided herein. 

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY A BIDDER TO 
ANY PORTION OF THE CONTRACT DOCUMENTS WILL RESULT IN 
REJECTION OF THE BID. 
 

6. Acceptance or Rejection of Bids 
The acceptance of a bid will be by a written notice signed by an authorized 
representative on behalf of the Authority.  No other act of the Port Authority, its 
Commissioners, officers, agents or employees shall constitute acceptance of a bid.  
The Port Authority reserves the unqualified right, in its sole and absolute discretion, 
to reject any or all bids or to accept any bid, which in its judgment will best serve the 
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public interest and to waive defects in any bid.  No rights accrue to any Bidder unless 
and until its bid is accepted. 

 

7. Bidder’s Questions 
Any questions by prospective Bidders concerning the Work to be performed or the 
terms and conditions of the Contract may be addressed to the Contracts Specialist 
listed on the Cover Sheet of this document.  The Contracts Specialist  is only 
authorized to direct the attention of prospective Bidders to the portions of the 
Contract.  No employee of the Port Authority is authorized to interpret any portion of 
the Contract or to give information in addition to that contained in the Contract.  
When Contract interpretation or additional information as to the Contract 
requirements is deemed necessary by the Port Authority, it will be communicated to 
all Bidders by written addenda issued under the name of the Manager, Purchasing 
Services Division of the Port Authority and may be posted on the Port Authority 
website.  Addenda shall be considered part of the Contract. 

 

8. Additional Information To and From Bidders 
Should the Authority require additional information from the Bidder in connection 
with its bid, such information shall be submitted within the time frame specified by 
the Port Authority. 

If the Bidder is a corporation, a statement of the names and residences of its officers 
should be submitted on the Name and Residence of Principals Sheet, directly 
following the Signature Sheet. 
 

9. Union Jurisdiction 
All prospective Bidders are advised to ascertain whether any union now represented 
or not represented at the Facility will claim jurisdiction over any aspect of the 
operations to be performed hereunder and their attention is directed to the paragraph 
entitled “Harmony” in the Standard Contract Terms and Conditions. 

 

10. Assessment of Bid Requirements 
The Bidder should carefully examine and study the entire contents of these bid 
documents and shall make its own determinations as to the services and materials to 
be supplied and all other things required to be done by the Contractor. 

 

11. Bidder’s Prerequisites 
Only Bidders who can comply with the prerequisites specified in Part II hereof at the 
time of the submission of its bid should submit bids, as only bids submitted by such 
Bidders will be considered.  By furnishing this document to the Bidder, the Port 
Authority has not made a determination that the Bidder has met the prerequisites or 
has otherwise been deemed qualified to perform the services. A determination that a 
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Bidder has met the prerequisites is no assurance that it  will be deemed qualified in 
connection with other bid requirements included herein. 

 

12. Qualification Information 
The Port Authority may give oral or written notice to the Bidder to furnish the Port 
Authority with information and to meet with designated representatives of the Port 
Authority relating to the Bidder’s qualifications and ability to fulfill the Contractor's 
obligations hereunder.  The requested information shall be submitted no later than 
three (3) days after said notice unless otherwise indicated.  Matters upon which the 
Port Authority may inquire may include, but may not be limited to, the following: 

a. The Bidder may be required to demonstrate that it is financially capable of 
performing this Contract, and the determination of the Bidder's financial 
qualifications will be made by the Port Authority in its sole discretion.  The 
Bidder shall submit such financial and other relevant information as may be 
required by the Port Authority from time to time including, but not limited to, 
the following: 

1. (i) Certified financial statements, including applicable notes, reflecting the 
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and 
cash flow for the most recent calendar year or the Bidder's most recent 
fiscal year. 

(ii) Where the certified financial statements set forth in (i) above are not 
available, then either reviewed or compiled statements from an 
independent accountant setting forth the aforementioned information shall 
be provided. 

(iii) Where neither certified financial statements nor financial statements 
from an independent accountant are available, as set forth in (i) and (ii) 
above, then financial statements containing such information prepared 
directly by the Bidder may be submitted; such financial statements, 
however, must be accompanied by a signed copy of the Bidder's most 
recent Federal income tax return and a statement in writing from the 
Bidder, signed by an executive officer or their authorized designee, that 
such statements accurately reflect the present financial condition of the 
Bidder.  

Where the statements submitted pursuant to subparagraphs (i), (ii) or (iii) are 
dated prior to forty-five (45) days before the bid opening, then the Bidder shall 
submit a statement in writing, signed by an executive officer of the Bidder or 
their designee, that the present financial condition of the Bidder is at least as 
good as that shown on the statements submitted. 

2. Bidder’s statement of work  on hand, including any work on which a bid 
has been submitted, and containing a description of the work, the annual 
dollar value, the location by city and state, the current percentage of 
completion, the expected date for completion, and the name of an 
individual most familiar with the Bidder's work on these jobs. 
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3. The name and address of the Bidder's banking institution, chief banking 
representative handling the Bidder's account, the Bidder's Federal 
Employer Identification Number (i.e., the number assigned to firms by the 
Federal Government for tax purposes), the Bidder's Dun and Bradstreet 
number, if any, the name of any other credit service to which the Bidder 
has furnished information, and the number, if any, assigned by such 
service to the Bidder's account. 

b. Information relating to the Bidder's Prerequisites, if any, as set forth in this 
document. 

c. If the Bidder is a corporation: (1) a copy of its Certificate of Incorporation and, 
if applicable, all Amendments thereto with a written declaration signed by the 
Secretary of the Corporation with the corporate seal affixed thereto, stating that 
the copy furnished is a true copy of the Certificate of Incorporation and any 
such Amendments as of the date of the opening of the bid and (2) if the Bidder 
is not incorporated under the laws of the state in which the service is to be 
performed, a certificate from the Secretary of State of said state evidencing the 
Bidder's legal qualification to do business in that state. 

d. A statement setting forth the names of those personnel to be in overall charge 
of the service and those who would be exclusively assigned to supervise the 
service and their specific roles therein, setting forth as to each the number of 
years of experience and in which functions and capacities each would serve. 

e. Information to supplement any statement submitted in accordance with the 
Standard Contract Terms and Conditions entitled "Contractor's Integrity 
Provisions." 

f.  In the event that the Bidder's performance on a current or past Port Authority 
or Port Authority Trans-Hudson Corporation (PATH) contract or contracts has 
been rated less than satisfactory, the Manager, Purchasing Services Division, 
may give oral or written notice to the Bidder to furnish information 
demonstrating to the satisfaction of such Manager that, notwithstanding such 
rating, such performance was in fact satisfactory or that the circumstances 
which gave rise to such unsatisfactory rating have changed or will not apply to 
performance of this Contract, and that such performance will be satisfactory. 

g. The Bidder recognizes that it may be required to demonstrate to the 
satisfaction of the Port Authority that it in fact can perform the services as 
called for in this Contract and that it may be required to substantiate the 
warranties and representations set forth herein and the statements and 
assurances it may be required to give. 

Neither the giving of any of the aforesaid notices to a Bidder, the submission of 
materials by a Bidder, any meeting which the Bidder may have with the Port 
Authority, nor anything stated by the Port Authority in any such meeting shall be 
construed or alleged to be construed as an acceptance of said Bidder's bid.  Nothing 
stated in any such meeting shall be deemed to release any Bidder from its offer as 
contained in the bid. 
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13. Facility Inspection 
Details regarding the Facility inspection for all parties interested in submitting a bid 
are stipulated in Part II hereof.  All Bidders must present company identification and 
photo identification for access to the Facility.      

 

14. Available Documents - General 
Certain documents, listed in Part II hereof, will be made available for reference and 
examination by Bidders either at the Facility Inspection, or during regular business 
hours.  Arrangements to review these documents at a time other than the Facility 
Inspection may be made by contacting the person listed in Part II as the contact for 
the Facility Inspection.  

These documents were not prepared for the purpose of providing information for 
Bidders upon this Contract but they were prepared for other purposes, such as for 
other contracts or for design purposes for this or other contracts, and they do not form 
a part of this Contract.  The Port Authority makes no representation or guarantee as 
to, and shall not be responsible for, their accuracy, completeness or pertinence, and, 
in addition, shall not be responsible for the inferences or conclusions to be drawn 
there from.  

 

15. Pre-award Meeting 
The lowest qualified Bidder may be called for a pre-award meeting prior to award of 
the Contract. 

 

16. Price Preference 
A price preference may be available for Minority/Women Business Enterprises 
(M/WBEs) or Small Business Enterprises (SBEs) as set forth in the Standard Contract 
Terms and Conditions.   

 

17. M/WBE Subcontracting Provisions 
The Port Authority has a long-standing practice of making its business opportunities 
available to Minority Business Enterprises (MBEs) and Women-Owned Businesses 
(WBEs) and has taken affirmative steps to encourage such firms to seek business 
opportunities with the Port Authority. The successful Bidder will use good faith 
efforts to provide for meaningful participation by the Port Authority certified 
M/WBEs as defined in this document, in the  purchasing and subcontracting 
opportunities associated with this contract, including purchase of equipment, supplies 
and labor services.   
 
Minority Business Enterprise (MBE) - shall mean a business entity which is at least 
51% owned and controlled by one or more members of one or more minority groups, 
or, in the case of a publicly held corporation, at least 51% of the stock of which is 
owned by one or more minority groups, and whose management and daily business 
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operations are controlled by one or more such individuals who are citizens or 
permanent resident aliens. 

 
 "Minority Group" means any of the following racial or ethnic groups: 
 

 (a) Black persons having origins in any of the Black African racial groups 
not of Hispanic origin; 

 
 (b)  Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central 

or South American culture or origin, regardless of race; 
 

 (c) Asian and Pacific Islander persons having origins in any of the original 
peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the 
Pacific Islands; 

 
(d) Native American or Alaskan native persons having origins in any of the 

original peoples of North America and maintaining identifiable tribal 
affiliations through membership and participation or community 
identification. 

 
Women-Owned Business Enterprise (WBE) - shall mean a business enterprise which 
is at least 51% owned by one or more women, or, in the case of a publicly held 
corporation, at least 51% of the stock of which is owned by one or more women and 
whose management and daily business operations are controlled by one or more 
women who are citizens or permanent or resident aliens. 
 
Good faith efforts to include participation by M/WBEs shall include, but not be 
limited to the following: 

1) Dividing the services and materials to be procured into small portions where 
feasible;  

2) Giving reasonable advance notice of specific subcontracting and purchasing 
opportunities to such firms as may be appropriate;  

3) Soliciting services and materials from M/WBEs, which are certified by the 
Port Authority;  

4) Ensuring that provision is made for timely progress payments to the M/WBEs 
and;  

5) Observance of reasonable commercial standards of fair dealing in the 
respective trade or business. 

 
Bidders are directed to use form PA3749B as the recording mechanism for the 
M/WBE participation Plan, which may be downloaded at 
http://www.panynj.gov/business-opportunities/become-vendor.html 
   
The M/WBE Plan submitted by the Contractor to the Port Authority shall contain, at 
a minimum, the following: 
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 Identification of M/WBE’s: Provide the names and addresses of all M/WBEs 
included in the Plan. If none are identified, describe the process for selecting 
participant firms in order to achieve the good faith goals under this Contract. 

 Level of Participation: Indicate the percentage of M/WBE participation 
expected to be achieved with the arrangement described in the Plan.  

 Scope of Work: Describe the specific scope of work the M/WBE’s will 
perform. 

 Previous M/WBE Participation: Describe any previous or current M/WBE 
participation, which the Bidder has utilized in the performance of its contracts. 

All M/WBE subcontractors listed on the M/WBE Participation Plan must be 
certified by the Port Authority in order for the Contractor to receive credit toward the 
M/WBE goals set forth in this Contract.  Please go to 
www.panynj.gov/supplierdiversity to search for M/WBEs by a particular commodity 
or service. The Port Authority makes no representation as to the financial 
responsibility of such firms or their ability to perform Work under this Contract.  
 
Bidders shall include their M/WBE Participation Plan with their Bids, to be 
reviewed and approved by the Authority’s Office of Business Diversity and Civil 
Rights (OBDCR).   
 
 
If the Contractor wishes to subcontract a portion of the Work through a firm not 
listed in the Directory, but which the Contractor believes should be eligible because 
it is (1) an M/WBE, as defined above and (2) competent to perform portions of the 
Work, the Contractor shall submit an M/WBE Uniform Certification Application to 
the Port Authority of New York and New Jersey, Office of Business Diversity and 
Civil Rights (OBDCR), 233 Park Avenue South, 4th Floor, New York, NY 10003.  
The application is available online at www.panynj.gov/supplierdiversity.  In 
addition, to update your certification file and to advise OBDCR of changes to any 
information, please email these changes to OBJOcert@panynj.gov .  Credit toward 
applicable goals will be granted only to Port Authority certified vendors.  For more 
information about M/WBE Programs, call (212) 435-7819. 

 

18.  Certification of Recycled Materials 
Bidders are requested to submit, with their bid, a written certification entitled 
“Certified Environmentally Preferable Products / Practices” attached hereto as 
“Attachment I-A”, attesting that the products or items offered by the Bidder contain 
the minimum percentage of post-consumer recovered material in accordance with the 
most recent guidelines issued by the  United States Environmental Protection Agency 
(EPA), or, for commodities not so covered, the minimum percentage of post-
consumer recovered materials established by other applicable regulatory agencies.  
The data submitted by the Bidder in Attachment I-A is being solicited for 
informational purposes only. 
 
Recycling Definitions: 
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For purposes of this solicitation, the following definitions shall apply: 

 
a.     Recovered Material" shall be defined as any waste material or by-product that 

has been recovered or diverted from solid waste, excluding those materials and 
by-products generated from, and commonly reused within, an original 
manufacturing process. 

b.      “Post-consumer Material” shall be defined as any material or finished product 
that has served its intended use and has been discarded for disposal or recovery 
having completed its life as a consumer item.  “Post-consumer material” is 
included in the broader category of “Recovered Material”. 

c. “Pre-consumer Material” shall be defined as any material or by-product 
generated after the manufacture of a product but before the product reaches the 
consumer, such as damaged or obsolete products. Pre-consumer Material does 
not include mill and manufacturing trim, scrap, or broken material that is 
generated at a manufacturing site and commonly reused on-site in the same or 
another manufacturing process. 

d. "Recycled Product" shall be defined as a product that contains the highest 
amount of post-consumer material practicable, or when post-consumer material 
is impracticable for a specific type of product, contains substantial amounts of 
Pre-consumer Material.  

e. "Recyclable Product" shall be defined as the ability of a product and its 
packaging to be reused, reconditioned for use, or recycled through existing 
recycling collection programs. 

f. "Waste Reducing Product" shall be defined as any product that will result in less 
waste generated due to its use rather than another product designed to serve the 
same function with an greater waste generation rate.  This shall include, but not 
be limited to, those products that can be reused, refilled or have a longer life 
expectancy and contain a lesser amount of toxic constituents. 

 

19.  City Payroll Tax 
Bidders should be aware of the payroll tax imposed by the:  

a) City of Newark, New Jersey for services performed in Newark, New Jersey; 

b) City of New York, New York for services performed in New York, New York; 
and 

c) City of Yonkers, New York for services performed in Yonkers, New York.   

 These taxes, if applicable, are the sole responsibility of the Contractor.  Bidders 
should consult their tax advisors as to the effect, if any, of these taxes.  The Port 
Authority provides this notice for informational purposes only and is not responsible 
for either the imposition or administration of such taxes.  The Port Authority 
exemption set forth in the Paragraph headed “Sales or Compensating Use Taxes”, in 
the Standard Contract Terms and Conditions included herein, does not apply to these 
taxes. 
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20.  Additional Bidder Information 

Prospective Bidders are advised that additional vendor information, including but not 
limited to, forms, documents and other information, including protest procedures, 
may be found on the Port Authority website at: http://www.panynj.gov/business-
opportunities/become-vendor.html 
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ATTACHMENT I  A - Certified Environmentally Preferable Products/Practices      
 
Bidder Name: _____________________________Date: _______________________________ 

In line with the Port Authority’s efforts to promote products and practices which reduce our impact on the 
environment and human health, Bidders are encouraged to provide information regarding their environmentally 
preferable/sustainable business practices as they relate to this contract wherever possible.  Bidders are requested to 
complete this form and submit it with their response, if appropriate.  Bidders are requested to submit appropriate 
documentation to support the items for which the Bidder indicates a “Yes” and present this documentation, in the 
proper sequence of this Attachment. 
 
1. Packaging 
Has the Bidder implemented any of the following environmental initiatives? (A checkmark indicates “Yes”) 
____ Use of corrugated materials that exceed the required minimum EPA recommended post-consumer recycled 
content 
____ Use of other packaging materials that contain recycled content and are recyclable in most local programs 
____  Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering 

packaging take-back services, or shipping carton return  
____  Reduces or eliminates materials which have been bleached with chlorine or chlorine derivatives 
____  Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals. 
 
If  yes, a description of the practices being followed should be include with the submission. 
 
2. Business Practices / Operations / Manufacturing 
Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, including, but not 
necessarily limited to, the following items? (A checkmark indicates “Yes”) 
____ Recycles materials in the warehouse or other operations  
____ Use of alternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or 

transportation purposes 
____ Use of energy efficient office equipment or signage or the incorporation of green building design elements 
____ Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials 
____ Other sustainable initiative 
 
If yes, a description of the practices being followed should be included with the submission. 
 
3.  Training and Education 
Does the Bidder conduct/offer a program to train or inform customers and employees of the environmental benefits of 
the products to be offered under this contract, and/or does the Bidder conduct environmental training of its own staff?
  

 Yes   No  If yes, Bidder shall attach a description of the training offered and the specific 
criteria targeted by the training.  

 
4.  Certifications   
Has the Bidder or any of its manufacturers and/or subcontractors obtained any of the following product / industry 
certifications? (A checkmark indicates “Yes”) 
____ ISO 14000 or adopted some other equivalent environmental management system 
____ Other industry environmental standards (where applicable), such as the CERES principles, LEED 

Certification, C2C Protocol, Responsible Care Codes of Practice or other similar standards 
____ Third Party product certifications such as Green Seal, Scientific Certification Systems, Smartwood, etc. 

If yes, Bidders should attach copies of the certificates obtained. 
 
I hereby certify under penalty of law, the above statements are true and correct. 
 
______________________  _______________Name                         __________________Date  
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PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS 
 
The following information may be referred to in other parts hereof, or further detailed in 
other parts hereof, if applicable. 

1. Service(s) Required
The Contractor shall provide, as required by the Manager, necessary management, 
supervision, labor, uniforms, tools, equipment, material, supplies, training, and 
services to perform high voltage electrical maintenance and repair functions. 

2. Location(s) Services Required
Port Jersey Marine Terminal South, 51 Port Terminal Boulevard, Bayonne, New 
Jersey 07002-5035, as more fully described in the definition of “Facility” in the 
Specifications, Part V.

3. Expected Date of Commencement of Contract
On or about February 1, 2014

4. Contract Type
Unit Price Service Contract

5. Duration of Contract 
Three (3) years expiring on or about January 31, 2017

6. Extension Period
Up to 120-days applicable

7. Facility Inspection 
Date and Time: Tuesday, August 13, 2013 at 10 AM 
Please contact Mr. Alvin Hsuan at 973-578-4041 or by email at ahsuan@panynj.gov 
to confirm attendance and/or receive travel directions. A valid photo identification is 
required to attend.   

8. Specific Bidder’s Prerequisites 
a. The Bidder shall have had at least five (5) years of continuous experience 

immediately prior to the date of submission of its bid in the management and 
performance of high and low voltage electrical maintenance and repair services, 
and during that time shall have actually engaged in providing said or such 
services to commercial or industrial accounts under contract.  The Bidder may 
fulfill this prerequisite if the Bidder can demonstrate to the satisfaction of the Port 
Authority that the persons or entities owning and controlling the Bidder have had 
a cumulative total of at least five (5) years of experience immediately prior to the 
date of the submission of its bid in the management and operation of a  business 
actually engaged in providing these services to commercial or industrial accounts 
under contract during that time, or have owned and controlled other entities which 

mailto:cpasseri@panynj.gov
file:///C:\Documents%20and%20Settings\imorel\Local%20Settings\Temporary%20Internet%20Files\Content.Outlook\Local%20Settings\Temporary%20Internet%20Files\Local%20Settings\Temporary%20Internet%20Files\jbater.NYNJ-Y4LHV30W\HOME\SPastor\Clauses\Bidder%20Prerequisites\Description%20of%20Business\Type%20of%20Business%20variations.doc
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have actually engaged in providing the above described services during that time 
period. 
 

b. During the time period  stated in (a) above, the Bidder, or persons or entities 
owning and controlling the Bidder, shall have performed or be performing under 
at least one (1) contract requiring similar services of similar scope to those 
required under this Contract. 
 
 

c. The Bidder shall have had in its last fiscal year, or in the last complete calendar 
year immediately preceding the opening of its bid, a minimum of $300,000 annual 
gross income from the type of service required under this Contract. 

 

d. In the event a bid is submitted by a joint venture the foregoing prerequisites will 
be considered with respect to such Bid as follows: The prerequisite in 
subparagraph (a) and (b) above, will be considered satisfied if the joint venture 
itself, or any of its participants individually, can meet the requirements.  The 
prerequisite in subparagraph (c) above, will be considered satisfied if the gross 
income of the joint venture itself meets the prerequisite or the gross income of the 
participants in the joint venture cumulatively meets the prerequisite. If a joint 
venture which has not been established as a distinct legal entity submits a bid, it 
and all participants in the joint venture shall be bound jointly and severally and 
each such participant in the joint venture shall execute the bid and do each act and 
thing required by this Invitation for Bid.  On the original bid and wherever else 
the Bidder’s name would appear, the name of the joint venture Bidder should 
appear if the joint venture is a distinct legal entity.  If the Bidder is a common law 
joint venture, the names of all participants should be listed followed by the words 
“acting jointly and severally”.  All joint venture Bidders must provide 
documentation of their legal status. 

 

Proof that the above prerequisites are met should be submitted with the bid.  

9. Available Documents  
The following documents will be made available for reference and examination at the 
Facility Inspection:  

 Maintenance and Repair Services on the High Voltage Electrical System at the 
 Port Authority’s Port Jersey Marine Terminal, Bayonne, New Jersey; Contract 
 #4600008808; Purchase Order #4500062709 

• For cruise line schedule go to website at: 
 
 http://www.cruiseliberty.com/cruiseinfo.htm 

http://www.cruiseliberty.com/cruiseinfo.htm
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This schedule is supplied by others for information purposes only and is subject to 
change. Any required hours to be furnished by the Contractor under the subject 
Contract shall be as directed by the Port Authority. 

10.  Transportation Worker Identification Credential  
Pursuant to the Maritime Transportation Security Act of 2006 (MTSA), Congress 
established the Transportation Worker Identification Credential (TWIC) Program 
which is administered by the Transportation Security Administration (TSA) and U.S. 
Coast Guard.  TWICs are tamper-resistant biometric credentials that will be issued to 
workers who require unescorted access to secure areas of ports, vessels, outer 
continental shelf facilities and all credentialed merchant mariners. Prior to the start 
of Work, the TWIC credentials will be required in order to gain unescorted access to 
restricted areas at the Port Authority Marine Terminals.  Therefore, the Contractor 
will be responsible to ensure that the Contractor and its employees, at any of the Port 
Authority Marine Terminals, obtain, possess and display a valid TWIC photo 
identification card at all times. To obtain a TWIC, an employee must provide 
biographic and biometric information (such as fingerprints), sit for a digital 
photograph, successfully pass a security threat assessment conducted by TSA and 
undergo a background screening, which includes a criminal history record check, an 
immigration status confirmation and a terrorist watch list review. Additional 
information is available on the TSA website at http://www.tsa.gov/twic. Any 
employee who is unable to obtain and posses a valid TWIC photo identification card 
will be denied access to the Port Authority Marine Terminals. All costs associated 
with the TWIC credential shall be borne by the Contractor. 
 
This TWIC credential is necessary for access to certain areas of Port Jersey, at the 
discretion of the Manager. 
 

 

http://www.tsa.gov/twic
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PART III – CONTRACT SPECIFIC TERMS AND CONDITIONS 
 

1. General Agreement 
Subject to all of the terms and conditions of this Contract, the undersigned 
(“Contractor”) hereby offers and agrees to provide all the necessary supervision, 
personnel, equipment, materials and all other things necessary to perform the Work 
required by this Contract as specified in Part II, and fully set forth in the 
Specifications, at the location(s) listed in Part II and fully set forth in the 
Specifications, and to do all other things necessary or proper therefor or incidental 
thereto, all in strict accordance with the provisions of the Contract Documents and 
any future changes therein; and the Contractor further agrees to assume and perform 
all other duties and obligations imposed upon it by this Contract. 

In addition, all things not expressly mentioned in the Specifications but involved in 
the carrying out of their intent and in the complete and proper execution of the 
matters referred to in and required by this Contract are required by the Specifications, 
and the Contractor shall perform the same as though they were specifically 
delineated, described and mentioned therein. 

2. Duration  
a) The initial term of this Contract (“Base Term”) shall commence on or about the 

date specified in Part II hereof, on the specific date set forth in the Port 
Authority’s written notice of bid acceptance (“Commencement Date”), and 
unless otherwise terminated, revoked or extended in accordance with the 
provisions hereof, shall expire as specified in Part II hereof (“Expiration Date”). 

b) Unless specified as not applicable to this Contract in Part II hereof, the Port 
Authority shall have the absolute right to extend the Base Term for an additional 
period of up to one hundred and twenty (120) days subsequent to the Expiration 
Date of the Base Term, or to the Expiration Date of the final exercised Option 
Period (“Extension Period”), subject to the same terms and conditions as the 
previous contract period.  The prices quoted by the Contractor for the previous 
contract period shall remain in effect during this Extension Period without 
adjustment.  If it so elects to extend this Contract, the Port Authority will advise 
the Contractor, in writing, that the term is so extended, and will stipulate the 
length of the extended term, at least thirty (30) days prior to the expiration date 
of the previous contract period. 

3. Payment 
Subject to the provisions of this Contract, the Port Authority agrees to pay to the 
Contractor and the Contractor agrees to accept from the Port Authority as full and 
complete consideration for the performance of all its obligations under this Contract 
and as sole compensation for the Work performed by the Contractor hereunder, a 
compensation calculated from the actual quantities of services performed and the 
respective prices inserted by the Contractor in the Pricing Sheet(s), forming a part of 
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this Contract, exclusive of compensation under the clause hereof entitled “Extra 
Work”.  The manner of submission of all bills for payment to the Contractor by the 
Port Authority for Services rendered under this Contract shall be subject to the 
approval of the Manager in all respects, including, but not limited to, format, 
breakdown of items presented and verifying records.  All computations made by the 
Contractor and all billing and billing procedures shall be done in conformance with 
the following procedures: 

a) Payment shall be made in accordance with the prices for the applicable service 
(during the applicable Contract year) as they appear on the Pricing Sheet(s), as 
the same may be adjusted from time to time as specified herein, minus any 
deductions for services not performed and/or any liquidated damages to which 
the invoice may be subject and/or any adjustments as may be required pursuant 
to increases and decreases in areas or frequencies, if applicable.  All Work must 
be completed within the time frames specified or as designated by the Manager.

b) The Contractor shall submit to the Manager by the fifth day of each month 
following the month of commencement of this Contract and on or by the fifth 
day of each month thereafter (including the month following the termination, 
revocation or expiration of this Contract) a complete and correct invoice for the 
Work performed during the preceding month accompanied by such information 
as may be required by the Manager for verification.  The invoice must show the 
Contractor's Federal Tax Identification Number.  Payment will be made within 
thirty (30) days of Port Authority verification of the invoice.

c) No certificate, payment, acceptance of any Work or any other act or omission of 
any representative of the Port Authority shall operate to release the Contractor 
from any obligation under or upon this Contract, or to estop the Port Authority 
from showing at any time that such certificate, payment, acceptance, act or 
omission was incorrect or to preclude the Port Authority from recovering any 
monies paid in excess of those lawfully due and or from showing any damage 
sustained by the Port Authority. 

d) In the event an audit of received invoices should indicate that the correct sum due 
the Contractor for the relevant billing period is less than the amount actually paid 
by the Port Authority, the Contractor shall pay to the Port Authority the 
difference promptly upon receipt of the Port Authority’s statement thereof.  The 
Port Authority may, however, in its discretion elect to deduct said sum or sums 
from any subsequent monthly payments payable to the Contractor hereunder. 

e) Whenever any work is performed (whether by the Contractor directly or through 
a subcontractor), the Contractor shall submit to the Manager (a) daily time slips 
showing the name and number of each worker employed on such work, the 
number of hours which he is employed thereon, the character of his duties, and 
the wages to be paid to him, (b) a memorandum showing the state and federal 
taxes based on such wages and vacation allowances and union contractual 
obligation upon the basis of such wages (c) a memorandum showing the amount 
and character of the materials furnished for such and (d) a memorandum of 
equipment used in the performance of such work, together with the rental 
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claimed therefor.  Such memoranda and time slips are for the purpose of enabling 
the Manager to determine the amounts to be paid by the Port Authority under this 
numbered clause;  and, accordingly, they shall constitute a condition precedent to 
such payment and the failure of the Contractor to furnish them with respect to 
any work shall constitute a conclusive and binding determination on his part that 
such work is not Work and shall constitute a waiver by the Contractor of claims 
for payment of such work. 

f) For billing purposes the Contractor shall use the following address:  Port 
Authority of New York and New Jersey, 51 Port Terminal Boulevard, Bayonne, 
New Jersey 07002-5035 

“Final Payment”, as the term is used throughout this Contract, shall mean the final 
payment made for services rendered in the last month of the Base Term or any 
extended term. However, should this Contract be terminated for any reason prior to 
the last month of the Base Term or any extended term, then Final Payment shall be 
the payment made for services rendered in the month during which such termination 
becomes effective. The Contractor’s acceptance of Final Payment shall act as a full 
and complete release to the Port Authority of all claims of and of all liability to the 
Contractor for all things done or furnished in connection with this Contract and for 
every act and neglect of the Port Authority and others relating to or arising out of this 
Contract, including claims arising out of breach of contract and claims based on 
claims of third persons.  No payment, however, final or otherwise shall operate to 
release the Contractor from any obligations in connection with this Contract.

4. Price Adjustment 
Not applicable.   

5. Liquidated Damages  
a) The Contractor’s obligations for the performance and completion of the Work 

within the time or times provided for in this Contract are of the essence of this 
Contract.  In the event that the Contractor fails to satisfactorily perform all or any 
part of the Work required hereunder in accordance with the requirements set 
forth in the Specifications (as the same may be modified in accordance with 
provisions set forth elsewhere herein) then, inasmuch as the damage and loss to 
the Port Authority for such failure to perform includes items of loss whose 
amount will be incapable or very difficult of accurate estimation, the damages for 
such failure to perform shall be liquidated as follows:  

Facility Operations and Maintenance 

Any amount payable by the Port Authority to the Contractor hereunder shall be 
reduced as follows: 
i. Twenty-five dollars ($25.00) for each hour or part thereof, per occurrence 

that the Contractor fails to have an employee at the Facility fully 
equipped, trained and able to perform the assigned duties where the 
presence of such employee is required in accordance with the terms of this 
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Contract and any Work Order issued in connection therewith.  At the 
discretion of the Manager, personnel days may be accumulated in lieu of 
assessments of liquidated damages and compensated on an hour-for-hour 
basis with skilled labor. 

ii. In the event that the Contractor’s employee fails to comply with the 
uniform and/or identification requirements as set forth herein, then the 
amount payable hereunder shall be reduced by an amount equal to twenty-
five dollars ($25.00) per violation, multiplied by the number of days or 
major fractions thereof that the Contractor employees fail to comply with 
the uniform and/or identification requirements. 

 
iii. Twenty-five dollars ($25.00) per occurrence per hour when the Contractor 

fails to respond within two (2) hours or in a satisfactory manner to a 
directive by the Manager, either written or oral, to perform work or to 
correct or to assist in the correction of a Facility maintenance condition. 

 
iv. One hundred dollars ($100.00) per day per employee for Contractor’s 

failure to obtain any certification necessary for its employee(s) within 
thirty (30) calendar days of receiving written notice from the Manager 
requesting said certification.  Compensation shall not be paid to the 
Contractor for the time necessary to obtain such certification. 
 

v. Fifty dollars ($50.00) per day per employee for Contractor’s failure to 
schedule/provide any tests or training necessary within thirty (30) calendar 
days of receiving written notice from the Manager requesting said tests or 
training.   

 
vi. One hundred dollars ($100.00) per occurrence if the Contractor fails to 

keep accounts with subcontractors, vendors or suppliers current or if the 
Contractor submits an invoice for reimbursement of an expense from a 
subcontractor, vendor or supplier for which the Contractor has not already 
paid or settled with the subcontractor, vendor or supplier. 

 
vii. One hundred dollars ($100.00) per day for each day after the thirty (30) 

days allotted for submission of the site/inventory assessment until the 
site/inventory assessment is completed and the findings are submitted to 
the Port Authority and a meeting with Port Authority staff to discuss the 
assessment takes place.  
 

b) The Manager shall determine whether the Contractor has performed in a 
satisfactory manner and his or her determination shall be final, binding and 
conclusive upon the Contractor. 

c) Failure of the Manager or the Port Authority to impose liquidated damages shall 
not be deemed Port Authority acceptance of unsatisfactory performance or of a 
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failure to perform on the part of the Contractor or a waiver of the Port 
Authority’s remedies hereunder. 

6. Insurance Procured by the Contractor

The Contractor shall take out, maintain, and pay the premiums on Commercial 
General Liability Insurance, including but not limited to premises-operations, 
products-completed operations, and independent contractors coverage, with 
contractual liability language covering the obligations assumed by the Contractor 
under this Contract and, if vehicles are to be used to carry out the performance of this 
Contract, then the Contractor shall also take out, maintain, and pay the premiums on 
Automobile Liability Insurance covering owned, non-owned, and hired autos in the 
following minimum limits: 
 
Commercial General Liability Insurance - $5 million combined single limit per 
occurrence for bodily injury and property damage liability.  
 
Automobile Liability Insurance - $5 million combined single limit per accident for 
bodily injury and property damage liability. 
 
 
In addition, the liability policy (ies) shall name The Port Authority of New York & 
New Jersey, its related entities, their commissioners, directors, officers, partners, 
employees and agents as additional insured,   including but not limited to premises-
operations, products-completed operations on the Commercial General Liability 
Policy. Moreover, the Commercial General Liability Policy shall not contain any 
provisions for exclusions from liability other than provisions for exclusion from 
liability forming part of the most up to date ISO form or its equivalent unendorsed 
Commercial General Liability Policy. The liability policy (ies) and certificate of 
insurance shall contain separation of insured conditions and severability of interests 
clauses for all policies. These insurance requirements shall be in effect for the 
duration of the contract to include any warrantee  /guarantee period  and any maintenance 

period . An act or omission of one of the insureds shall not reduce or void coverage to 
the other insureds.  Furthermore, the Contractor’s insurance shall be primary 
insurance as respects to the above additional insureds.  Any insurance or self-
insurance maintained by the above additional insureds shall not contribute to any loss 
or claim 
 
The certificate of insurance and liability policy (ies) must contain the following 
endorsement for the above liability coverages: 
 
“The insurer(s) shall not, without obtaining the express advance written permission 
from the General Counsel of the Port Authority, raise any defense involving in any 
way the jurisdiction of the Tribunal over the person of the Port Authority, the 
immunity of the Port Authority, its Commissioners, officers, agents or employees, 
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the governmental nature of the Port Authority, or the provisions of any statutes 
respecting suits against the Port Authority.” 
 
The Contractor shall also take out, maintain, and pay premiums on Workers’ 
Compensation Insurance in accordance with the requirements of law in the state(s) 
where work will take place, and Employer’s Liability Insurance with limits of not less 
than $1 million each accident.  
  
Each policy above shall contain a provision that the policy may not be canceled, 
terminated, or modified without thirty (30) days’ prior written notice to the Port 
Authority of NY and NJ, Att:  Facility Contract Administrator, at the location where 
the work will take place and to the General Manager, Risk Financing. 

 
The Port Authority may at any time during the term of this agreement change or 
modify the limits and coverages of insurance. Should the modification or change 
results in an additional premium, The General Manager, Risk Financing   for the Port 
Authority may consider such cost as an out-of-pocket expense. 

 
Within five (5) days after the award of this agreement or contract and prior to the start 
of work, the Contractor must submit an original certificate of insurance, to the Port 
Authority of NY and NJ, Facility Contract Administrator, at the location where the 
work will take place. This certificate of insurance MUST show evidence of the above 
insurance policy (ies), stating the agreement/contract number prior to the start of 
work. The General Manager, Risk Financing must approve the certificate(s) of 
insurance before any work can begin. Upon request by the Port Authority, the 
Contractor shall furnish to the General Manager, Risk Financing, a certified copy of 
each policy, including the premiums. 
 
If at any time the above liability insurance should be canceled, terminated, or 
modified so that the insurance is not in effect as above required, then, if the Manager 
shall so direct, the Contractor shall suspend performance of the contract at the 
premises.  If the contract is so suspended, no extension of time shall be due on 
account thereof.  If the contract is not suspended (whether or not because of omission 
of the Manager to order suspension), then the Authority may, at its option, obtain 
insurance affording coverage equal to the above required, the cost of such insurance 
to be payable by the Contractor to the Port Authority. 

 
Renewal certificates of insurance or policies shall be delivered to the Facility 
Contractor Administrator, Port Authority at least fifteen (15) days prior to the 
expiration date of each expiring policy. The General Manager, Risk Financing must 
approve the renewal certificate(s) of insurance before work can resume on the 
facility. If at any time any of the certificates or policies shall become unsatisfactory to 
the Port Authority, the Contractor shall promptly obtain a new and satisfactory 
certificate and policy.  
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The requirements for insurance procured by the Contractor shall not in any way be 
construed as a limitation on the nature or extent of the contractual obligations 
assumed by the Contractor under this contract. The insurance requirements are not a 
representation by the Authority as to the adequacy of the insurance to protect the 
Contractor against the obligations imposed on them by law or by this or any other 
Contract. [CITS# 4324N] 

7. Increase and Decrease in Areas or Frequencies  
The Manager shall have the right, at any time and from time to time in his or her sole 
discretion, to increase or decrease the frequencies of all or any part of the services 
required hereunder and/or to add areas not described herein in the Specifications or 
remove areas or parts of areas which are hereunder so described.  In the event the 
Manager decides to change any frequencies or areas such change shall be by written 
notice not less than seven (7) days in advance, said changes to be effective upon the 
date specified in said notice. 

In the event of an increase or decrease in areas or frequencies, the Contractor’s 
compensation will be adjusted to reflect such change in areas or frequencies utilizing 
the applicable Unit Price for such services (for the applicable Contract year) as set 
forth on the Pricing Sheet(s).  

Where no specific Unit Price has been quoted for the type of services to be increased 
or decreased, the Manager shall have the right to negotiate the compensation to reflect 
such change, whether an increase or decrease in areas or frequencies, which, in the 
opinion of the Manager, are necessary to complete the work, by multiplying the 
increased or decreased amount by the negotiated rate. 

In the event of a decrease, the Contractor shall not be entitled to compensation for 
Work not performed.   

No such change in areas or frequencies will be implemented which results in a total 
increase or decrease in compensation that is greater than 50% of the Total Estimated 
Contract Price for the Base Term or, if changes are to be implemented during an 
Option Period, 50% for that Option Period. 

Any increases in frequencies or areas shall not constitute Extra Work and, as such, 
shall not be limited by the Extra Work provisions of this Contract. 

8. Net Cost Items and Compensation for Net Cost Items and  Computation of 
Rental Cost for  Construction Equipment 
Net Cost Items shall mean any items of materials, supplies, tools (excluding small 
tools) and equipment required to carry out provisions of this Contract but shall not 
apply to services hereunder for which the Contractor is paid a lump sum, which lump 
sum shall be inclusive all of such costs. 
 
Net Cost Items shall include, but not be limited to, items used for operations and 
maintenance of building systems and shop repair equipment or other work required 
by this Contract. 
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Net Cost Items shall not include radios, beepers, battery chargers or uniforms or any 
other items that are specifically required to be provided at the Contractor’s expense, 
including small tools. 
 
Compensation for materials, supplies, tools (excluding small tools) and equipment 
procured under this clause shall be the net cost which the Contractor pays for such 
items plus or minus the percentage markup or discount inserted by the Contractor in 
the Pricing Sheets. 
 
The Contractor shall obtain the written approval of the Manager prior to making any 
expenditures hereunder for any item of materials, supplies, tools and equipment 
pursuant to this clause if an individual purchase or accumulated expenditures to the 
same vendor on a given day will exceed $500.00. 
 
The terms “materials,” “supplies,” “tools” (other than small tools) and “equipment” 
shall mean temporary and consumable materials, supplies and equipment, as well as 
permanent materials, supplies, tools and equipment and “net cost of materials, 
supplies, tools and equipment” shall mean the price (including any taxes actually paid 
by the Contractor pursuant to law upon the basis of such materials, supplies, tools and 
equipment) such items are sold for cash by the manufacturers or producers thereof, or 
by regular dealers therein, whether or not such materials, supplies, tools and 
equipment are purchased directly from the manufacturer, producer or dealer, or if the 
Contractor is the manufacturer, the cost of production, plus the reasonable cost of 
delivering such materials, supplies, tools and equipment to the Work Site in the event 
that the price paid to the manufacturer, producer or dealer does not include delivery 
and in case of temporary materials, supplies, tools and equipment less their salvage 
value, if any, plus or minus the percentage markup or discount inserted by the 
Contractor in the Pricing Sheets. 
 
1. The rental for equipment, whether owned by the Contractor or subcontractors or 

rented from others, and notwithstanding the actual price of any rental or actual 
costs associated with such equipment, shall be computed by the Manager on the 
basis of the following: 

 
a. Hourly rental for those items of equipment listed in the “Rental Rate Blue 

Book” (published by Dataquest, a company of the Dunn and Bradstreet 
Corporation, 1290 Ridder Park Drive, San Jose, California 95131-23398), 
(hereinafter called the “Blue Book”) shall be one hundred percent (100%) of 
the applicable rates as listed in said book, reduced to an hourly basis (see 
formula below).  The edition of this publication to be used shall be the one in 
effect on the date of the actual rental of the equipment.  The “Estimated 
Operating Cost Per Hour” as set forth for such item of equipment in the Blue 
Book shall be added to the rental for each hour that such equipment is 
actually engaged in performing Work (i.e., standby rental time).  None of the 
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provisions of the Blue Book shall be deemed referred to or included in this 
Contract except as specifically set forth in this section. 

 
b. If no listing of rental rate and/or hourly operating cost for the item of 

equipment is in the Blue Book, the Manager shall determine the reasonable 
rate of rental and/or hourly operating cost of the particular item of equipment 
by such means as he finds appropriate. 

 
2. When utilizing the rental rates appearing in the Blue Book, the Manager shall 

determine the applicable rate and the hourly rental determined therefrom by 
applying the following criteria: 
 
a. The rate to be applied for an item of equipment used on a particular Work 

Order shall be the daily, weekly or monthly rates from the forgoing 
publication based on the total number of work days or portions thereof that a 
particular item of equipment or substitute item of equipment is at the site for 
use by the Contractor or subcontractors whether under this Contract or any 
other contract with the Port Authority.  Included within this time are (i) times 
of idleness, whether such idleness results from acts or omissions of the 
Contractor, Port Authority or third persons, breakdowns in the equipment or 
any other cause, (ii) work days during which the equipment is removed from 
the site solely for repairs.  The number of workdays in the period for each rate 
shall be as indicated below: 

 
  Three work days or less  -daily rate 
 
  More than three work days but 
  not more than fifteen workdays -weekly rate 
 
  More than fifteen days  -monthly rate 
 
The pro rata portion which one hour bears to the applicable rate shall be determined 
in accordance with the following formula: 
 
 Hourly rate based on Daily rental     1/8 of daily rental from Blue Book 
 Hourly rate based on Weekly rental     1/40 of weekly rental from Blue Book 

 
b. The rental rate shall be multiplied by the applicable regional adjustment factor 

shown for such item of equipment in the Blue Book.  The adjustment factor 
shall not apply to the hourly operation cost. 
 

c. If the Manager should determine that the nature or size of the equipment used 
by the Contractor in connection with the work is larger or more elaborate, as 
the case may be, than the size or nature of the minimum equipment 
determined by the Manager to be suitable for the work, the reasonable rental 
will not be based upon the equipment used by the Contractor, but will be 
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based on the smallest or least elaborate equipment determined by the Manager 
to have been suitable for the performance of the work. 

 
3. In addition to amounts determined as provided in the subparagraphs (1) and (2) 

above, there will be added to the rental as computed above the reasonable cost of 
transporting such equipment to and from the Work Site;  and, notwithstanding the 
number of hours during which such equipment is utilized, the minimum rental 
thereof will be for a period of eight hours. 

 
Notwithstanding any provision to the contrary appearing in the Blue Book, no 
consideration will be given to any items of cost or costs and percentage additions of 
any type whatsoever, including for administration, overhead, taxes (other than those 
enumerated above), clean-up, consumables (including gas and oil), drafting 
(including printing or other reproduction), coordination, field measurements, 
maintenance, repairs, insurance, profit to the Contractor and small tools, not 
specifically provided for above in this clause. 
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PART IV – SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET 
AND PRICING SHEET(S) 

1. SIGNATURE SHEET  
OFFER: The undersigned offers and agrees to furnish to the Port Authority of New York and 
New Jersey services and/or materials in compliance with all terms, conditions, specifications and 
addenda of the Contract. Signature also certifies understanding and compliance with the 
certification requirements of the standard terms and conditions as contained in the Standard 
Contract Terms and Conditions. This offer shall be irrevocable for 120 days after the date on 
which the Port Authority opens this bid. 
 

ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL 
RECEIVE PAYMENT.  THIS MUST BE THE SAME NAMED COMPANY AS 

INDICATED ON THE COVER SHEET 
 
Bidding Entity______________________________________________________ 

Bidding Entity’s Address____________________________________________________ 

City, State, Zip______________________________________________________ 

Telephone No._______________________  FAX__________________________     

Email______________________________ EIN# _________________________ 

 

SIGNATURE__________________________________ Date______________                                                                         

Print Name and Title_________________________________________________ 

 

ACKNOWLEDGEMENT: 
STATE OF: ____________________ 
COUNTY OF: __________________ 

On this ___day of______________, 20     , personally came before me, 
_____________________,who, duly sworn by me, did depose that (s)he has knowledge of the 
matters herein stated, that they are in all respects true, and that (s)he has been authorized to 
execute the foregoing offer and statement of irrevocability on behalf of the Bidding Entity.  

_____________________ 
Notary Public 

NOTE: If a joint venture is bidding, duplicate this Signature Sheet and have each party to the joint 
venture sign separately and affix to the back of this Signature Sheet.  

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and 
Conditions, Part III.  Indicate below if a signed, explanatory statement in connection with this section is 
attached hereto.        

If certified by the Port Authority as an SBE or MWBE: ___________ (indicate which one and date). 
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2. NAME AND RESIDENCE OF PRINCIPALS SHEET  
Names and Residence of Principals of Bidder.  If general or limited partner, or individual, so 
indicate. 
 
NAME    TITLE     ADDRESS OF RESIDENCE 

(Do not give business address) 
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3. PRICING SHEET(S)  

Entry of Prices 
a. The prices quoted shall be written in figures, in ink, preferably in black ink where 

required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part 
hereof. 

b. All Bidders are asked to ensure that all charges quoted for similar operations in the 
Contract are consistent. 

c. Prices must be submitted for each Item required on the Pricing Sheet(s).  Bidders are 
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth 
in the Specifications hereunder.  

d. Bidders must insert all figures as required and verify all computations for accuracy.  The 
Port Authority in its sole judgment reserves the right to:  (1) reject Bids without checking 
them for mathematical errors or omissions, (2) reject Bids that contain or appear to 
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to 
contain mathematical errors and omissions, and in this case the Port Authority reserves 
the right to recompute the Total Estimated Contract Price based upon the Unit Prices 
inserted by the Bidder, which amount shall govern in all cases. 

e. In the event that a Bidder quotes an amount in the Total Estimated column but omits to 
quote a Unit Price for that amount in the space provided, the Port Authority reserves the 
right to compute and insert the appropriate Unit Price. 

f. The Total Estimated Contract Price is solely for the purpose of facilitating the 
comparisons of Bids.  Compensation shall be in accordance with the section of this 
Contract entitled “Payment”.  

g. The Total Estimated Contract Price shall be obtained by adding the Estimated Annual 
Price Labor for the first year of the Contract to the Estimated Annual Price Labor for 
each subsequent year, plus the Estimated Three (3) Year Contract Price for Materials, the 
Estimated Three (3) Year Contract Price for Equipment Rentals, the Estimated Three (3) 
Year Contract Price for Miscellaneous Labor and the Site/Inventory Assessment (Year 
One Only). 
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CONTRACTOR’S PRICING SHEET 
EXHIBIT A.1 

LABOR 
(YEAR ONE)  

Monday – Friday  
7:00 AM - 3:30 PM 
(excluding holidays) 

Estimated  
Annual  
Hours 

 

Unit Price Per Hour* 

 
Estimated  

Annual Price  

Project Manager 120 X $_____________ = $_________________(1) 

Electrical Foreman 400 X $_____________ = $_________________(2) 

Electrical Journeyman 400 X $_____________ = $_________________(3) 

Electrical Helper 200 X $_____________ = $_________________(4) 

Electrical Splicer 40 X $_____________ = $_________________(5) 

  

Extraordinary Hours 
(Hours excluding  

non-holiday  
Monday – Friday  

7:00 AM to 3:30 PM) 

Estimated  
Annual  
Hours 

 

Unit Price Per Hour* 

 

Estimated  
Annual Price  

Electrical Foreman 80 X $_____________ = $_________________(6) 

Electrical Journeyman 80 X $_____________ = $_________________(7) 

Electrical Helper 40 X $_____________ = $_________________(8) 

Electrical Splicer 16 X $_____________ = $_________________(9) 

* Fully-loaded, includes, but is not limited to: wages, benefits, overhead, tolls, travel time and profit. 

   
A.1 Estimated Annual Price Labor – Year One $_______________________________ 

 (Sum of items (1) through (9) above)            INCLUDE ON LINE (1) EXHIBIT F 
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CONTRACTOR’S PRICING SHEET 
EXHIBIT A.2 

LABOR 
(YEAR TWO)  

Monday – Friday  
7:00 AM - 3:30 PM 
(excluding holidays) 

Estimated  
Annual  
Hours 

 

Unit Price Per Hour* 

 
Estimated  

Annual Price  

Project Manager 120 X $_____________ = $_________________(1) 

Electrical Foreman 400 X $_____________ = $_________________(2) 

Electrical Journeyman 400 X $_____________ = $_________________(3) 

Electrical Helper 200 X $_____________ = $_________________(4) 

Electrical Splicer 40 X $_____________ = $_________________(5) 

  

Extraordinary Hours 
(Hours excluding  

non-holiday  
Monday – Friday  

7:00 AM to 3:30 PM) 

Estimated  
Annual  
Hours 

 

Unit Price Per Hour* 

 

Estimated  
Annual Price  

Electrical Foreman 80 X $_____________ = $_________________(6) 

Electrical Journeyman 80 X $_____________ = $_________________(7) 

Electrical Helper 40 X $_____________ = $_________________(8) 

Electrical Splicer 16 X $_____________ = $_________________(9) 

* Fully-loaded, includes, but is not limited to: wages, benefits, overhead, tolls, travel time and profit. 

   
A.2 Estimated Annual Price Labor – Year Two $_______________________________ 

 (Sum of items (1) through (9) above)            INCLUDE ON LINE (2) EXHIBIT F 
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CONTRACTOR’S PRICING SHEET 
EXHIBIT A.3 

LABOR 
(YEAR THREE)  

Monday – Friday  
7:00 AM - 3:30 PM 
(excluding holidays) 

Estimated  
Annual  
Hours 

 

Unit Price Per Hour* 

 
Estimated  

Annual Price  

Project Manager 120 X $_____________ = $_________________(1) 

Electrical Foreman 400 X $_____________ = $_________________(2) 

Electrical Journeyman 400 X $_____________ = $_________________(3) 

Electrical Helper 200 X $_____________ = $_________________(4) 

Electrical Splicer 40 X $_____________ = $_________________(5) 

  

Extraordinary Hours 
(Hours excluding  

non-holiday  
Monday – Friday  

7:00 AM to 3:30 PM) 

Estimated  
Annual  
Hours 

 

Unit Price Per Hour* 

 

Estimated  
Annual Price  

Electrical Foreman 80 X $_____________ = $_________________(6) 

Electrical Journeyman 80 X $_____________ = $_________________(7) 

Electrical Helper 40 X $_____________ = $_________________(8) 

Electrical Splicer 16 X $_____________ = $_________________(9) 

* Fully-loaded, includes, but is not limited to: wages, benefits, overhead, tolls, travel time and profit. 

   
A.3 Estimated Annual Price Labor – Year Three $_______________________________ 

 (Sum of items (1) through (9) above)            INCLUDE ON LINE (3) EXHIBIT F 
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CONTRACTOR’S PRICING SHEET 
EXHIBIT B 

MATERIALS 
 
 
Bidder shall insert a percentage and this percentage shall be firm for three (3) years of the 
Contract and any Option Periods thereafter. 
 
 
 
Three 
(3) Year 
Estimated     Contractor’s Percentage            Estimated Total for  
Amount*      Mark-up/Mark-down      Three (3) Years 
 
$225,000     x   +/- _____________%  =  $___________+ $225,000  =  ____________________ 
 
   
 
 

B. Estimated Three (3) Year Contract Price for  
Materials               $_______________________________ 
               INCLUDE ON LINE (4) EXHIBIT F 
 
*Bidder shall insert a percentage to be added/subtracted to the net cost. Bidders shall circle either the “+” 
or “-” and shall quote up to 4 digits to the right of the decimal point. (example: 1.2345%) 
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CONTRACTOR’S PRICING SHEET 

EXHIBIT C 
EQUIPMENT RENTALS** 

 
 
Bidder shall insert a percentage and this percentage shall be firm for three (3) years of the 
Contract and any Option Periods thereafter. 
 
 
 
Three 
(3) Year 
Estimated     Contractor’s Percentage            Estimated Total for  
Amount*      Mark-up/Mark-down      Three (3) Years 
 
$75,000     x   +/- _____________%  =  $___________+ $75,000  =  ____________________ 
 
   
 
 

C. Estimated Three (3) Year Contract Price for  
Equipment Rentals              $_______________________________ 
               INCLUDE ON LINE (5) EXHIBIT F 
 
*Bidder shall insert a percentage to be added/subtracted to the net cost. Bidders shall circle either the “+” 
or “-” and shall quote up to 4 digits to the right of the decimal point. (example: 1.2345%) 
 
**Equipment includes, but is not limited to: backhoe, scissor lift, etc. 
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CONTRACTOR’S PRICING SHEET 
EXHIBIT D 

MISCELLANEOUS LABOR* 
 
 
Bidder shall insert a percentage and this percentage shall be firm for three (3) years of the 
Contract and any Option Periods thereafter. 
 
 
 
Three 
(3) Year 
Estimated     Contractor’s Percentage            Estimated Total for  
Amount*      Mark-up/Mark-down      Three (3) Years 
 
$75,000     x   +/- _____________%  =  $___________+ $75,000  =  ____________________ 
 
   
 
 

C. Estimated Three (3) Year Contract Price for  
Equipment Rentals              $_______________________________ 
               INCLUDE ON LINE (6) EXHIBIT F 
 
*Bidder shall insert a percentage to be added/subtracted to the net cost. Bidders shall circle either the “+” 
or “-” and shall quote up to 4 digits to the right of the decimal point. (example: 1.2345%) 
 
**Miscellaneous labor is labor performed to accommodate requirements on an as-needed basis for labor 
other than that specified in exhibits A.1-A.3.  
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CONTRACTOR’S PRICING SHEET 
EXHIBIT E 

SITE/INVENTORY ASSESSMENT* 
 
 
 
 
 
E. Site/Inventory Assessment (Year one only) =   $____________________ 
       INCLUDE ON LINE (7) EXHIBIT F 
   
 
 
                
 
*This is a Year One item only.  
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CONTRACTOR’S PRICING SHEET 
EXHIBIT F 

PRICING SUMMARY SHEET 
 
 
(1) Estimated Annual Price Labor – Year One  

(from Exhibit A.1)     $_______________________ 
 

(2) Estimated Annual Price Labor – Year Two  
(from Exhibit A.2)     $_______________________ 

 
 
(3) Estimated Annual Price Labor – Year Three  

(from Exhibit A.3)     $_______________________ 
  
(4) Estimated Three (3) Year Contract Price for  

Materials (from Exhibit B)    $_______________________ 
  
(5) Estimated Three (3) Year Contract Price for  

Equipment Rentals (from Exhibit C)  $_______________________ 
 

(6) Estimated Three (3) Year Contract Price for  
Miscellaneous Labor (from Exhibit D)  $_______________________ 

 
(7) Site/Inventory Assessment     $_______________________ 
 (from Exhibit E)  
 
 
 
TOTAL ESTIMATED THREE (3) YEAR 
CONTRACT PRICE  
(Total items (1) through (7) above)    $_______________________ 
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PART V – SPECIFICATIONS
 

1. Specific Definitions 
To avoid undue repetition, the following terms, as used in this Contract, shall be 
construed as follows: 

“Cruise Days” shall mean the days ships dock. 

 “Electrical Foreman” shall mean a State of New Jersey Certified High Voltage (over 
600v) Operator, with experience that includes but is not limited to maintenance of 
substations, switch gear and distribution systems. 

“Electrical Helper” shall mean the Contractor’s employee assigned to the Facility for 
the purpose of assisting the Electrical Foreman or Electrical Journeyman in the 
maintenance of the electrical systems.  “Electrical Journeyman” shall mean a State of 
New Jersey licensed electrician. 

“Emergency Work” shall mean work requested either verbally or in writing that 
requires a response within two hours to the facility.  Work orders may not be issued 
for emergency work until after work has begun.   

 “Facility” shall mean the Port Jersey Bayonne South Site located in Bayonne, New 
Jersey (See Attachment A) 

“Manager” shall mean the Port Jersey  South Manager. 

“Net Cost” shall mean the direct cost paid to a vendor by the Contractor for material 
or equipment. 

“Overtime” shall mean any hours in excess of those hours designated as straight time, 
including Saturdays, Sundays and legal holidays.  Any overtime hours to be worked 
shall be approved in advance by the Manager. 

 “Straight Time” shall mean regular working hours 7:00 AM to 3:30 PM, Monday to 
Friday, excluding holidays, as defined in the Standard Terms and Conditions. 

“Work Order” shall mean a document prepared by the Port Authority Contract 
Administrator to include a general scope of work, location, estimated hours and 
estimated cost. 

2. Work Required by the Specifications 
As required by the Manager, the Contractor shall provide necessary management, 
supervision, labor, uniforms, tools, equipment, material, supplies, training, and 
services to perform high voltage electrical maintenance and repair functions at the 
Facility, to include and be associated with, but not limited to, the following, 
(collectively referred to in this document as the “Services” or the “Work”):  
 

• Inspect, maintain and repair the property’s exterior and emergency lighting. 

• Inspect, maintain and repair electrical substations and electrical distribution 
systems. 
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• Inspect and maintain electrical systems (including inspections and 
maintenance performed by a licensed and certified electrician in High Voltage 
over 600V) in buildings and or substations as specified by the Port Authority. 

• Contractor shall be responsible for complying with all city, state and federal 
laws applicable to the Work required under this Contract. 

• Contractor shall provide Traffic Control Devices, signage and striping as 
directed by the Port Authority. 

Based on the workload, these Services will be required during both straight time and 
overtime hours, one shift or multiple shifts, one day or multiple days, including 
Saturdays, Sundays and holidays on an overall twenty-four hour per day, seven day 
per week basis.  If determined by the Manager that certain Work cannot be performed 
by the Contractor, then in such event such Work shall be performed by the 
Contractor’s subcontractor.  Any subcontractor proposed by the Contractor must be 
pre-approved in writing by the Manager.  The Contractor shall solicit proposals from 
potential sub-contractors for such Work and only from qualified subcontractors 
approved by the Manager in writing.  The Contractor and any and all sub-contractors 
shall comply with all Facility rules, regulations and safety procedures.  
 
The Port Authority will obtain permits and make public notifications associated with 
the Work.   
 
Prior to any non-emergency work performed, and in accordance with Section 3, a 
Work Order will be required for the Port Authority to review and approve costs 
before Work is performed and invoiced. 
 
The Contractor will be compensated for the hours expended and the materials used in 
performance of Authority-issued Work Orders. Labor will be compensated at the 
hourly rates indicated in the Contractor’s Pricing Sheets.  For materials, the 
Contractor will be compensated for the net cost of materials, plus any applicable 
percentage markup or less any applicable discount percentage, as indicated in the 
Contractor’s Pricing Sheets. 
 
The Contractor shall promptly furnish to the Manager such bills of sale and other 
instruments as may be required by the Port Authority to verify material orders 
executed, acknowledged and delivered, and to assure the Port Authority of title of 
such materials free of encumbrances. 

3. Work Orders 
Work under this Contract shall be performed by the Contractor only upon 
Contractor’s receipt of a Port Authority approved work order for each job assignment.  
The Contractor shall do all things described in the Work Order and in strict 
accordance with all documents attached to the Work Order, including, but not limited 
to sketches or other drawings.  The Work Order form (see Attachment B) will set 
forth the time frame for completion of the Work. 
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The Contactor shall provide communication facilities, arrange employee assignments 
and provide clerical support at its offices, so that the employees can receive Work 
Orders and provide appropriate response to notifications from the Port Authority. 
 
The Port Authority cannot anticipate the number of Work Orders, if any, that may be 
issued under this Contract. 
 
The Contractor shall complete the Work required within the time specified in the 
Work Order.  Time shall be of the essence in the Contractor’s performance of all the 
Contractor’s obligations contained in these Specifications. 

4. Authority of the Manager 
Inasmuch as the public interest requires that the Work to which this Contract relates 
shall be performed in the manner which the Port Authority, acting through the 
Manager, deems best, the Manager shall have absolute authority to determine what is 
or is not necessary or proper for or incidental to the portion thereof and these 
Specifications shall be deemed merely the Manager’s present determination on this 
point.  In the exercise of his or her authority, the Manager shall have power to alter 
these Specifications; to require the performance of Work not required by these 
Specifications in their present form, even though of a totally different character from 
that now required; and to vary, increase and diminish the character, quantity and 
quality of, or to countermand, any Work now or hereafter required.  Such variation, 
increase, diminution or countermanding may be based on necessity or convenience. 
 
In the performance of the Contract, the Contractor shall conform to all directions, 
guidance and requirements provided by the Manager and shall perform the Contract 
to the satisfaction of the Manager at such times and places, by such methods and in 
such manner and sequence as the Manager may require, and the Contract shall, during 
the term of this contract, be subject to inspection by the Manager.  The Manager shall 
determine the amount, quality, acceptability and fitness of all parts of the Work and 
shall interpret the Specifications.  The Contractor shall not use any equipment, 
materials or methods to which or utilize employees to whom the Manager objects. 
Upon request, the Contractor shall confirm in writing any oral order, direction, 
requirement or determination provided by the Manager.  

5. Prevailing Wages 
The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to 
his or her workmen, laborers, carpenters and mechanics (who are employed by the 
Contractor to work on an hourly or daily basis at any trade or occupation at or about 
the Facility) at least the prevailing rate of wages and supplements for others engaged 
in the same trade or occupation in the locality in which the Services are being 
performed as determined by the Manager and notwithstanding that such rate may be 
higher than the rate in effect on the date of opening of the bids.  

For the purposes of this Contract, for work being performed in the State of New 
Jersey, Contractors and sub-contractors are directed to utilize the State of New Jersey 
Department of Labor and Workforce Development prevailing wage levels established 
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pursuant to the New Jersey Prevailing Wage Act (N.J.S.A. 34:11-56.25 et seq.) for 
workers engaged in public works projects in the County of Hudson, New Jersey. The 
applicable prevailing wage rates shall be those, which are in effect for the locality and 
for the period of time during which the work is to be performed. Current prevailing 
wage rates may be downloaded at: 
http://lwd.state.nj.us/labor/wagehour/wagerate/prevailing_wage_determinations.html  

The provisions of this clause are inserted in this Contract for the benefit of such 
workmen, laborers, carpenters and mechanics as well as for the benefit of the Port 
Authority; and if the Contractor or any sub-contractor shall pay or provide any such 
workmen, laborers, carpenters and mechanics less than the rates of wages and 
supplements above described, such workmen, laborers or mechanics shall have a 
direct right of action against the Contractor or such sub-contractor for the difference 
between the wages and supplements actually paid or provided and those to which 
he/she is entitled under this clause.  If such workman, laborer, carpenter or mechanic 
is employed by any sub-contractor whose subcontract does not contain a provision 
substantially similar to the provisions of this clause (requiring the payment or 
provision of a least the above minimum, and providing for a cause of action in the 
event of the subcontractor’s failure to pay or provide such wages and supplements) 
such workman, laborer or mechanic shall have a direct right of action against the 
Contractor.  The Port Authority shall not be a necessary party to any action brought 
by any workmen, laborer, carpenter or mechanic to obtain a money judgment against 
the Contractor or any sub-contractor pursuant to this clause. 

Nothing herein contained shall be construed to prevent the Contractor or any 
subcontractor from paying higher rates or providing higher supplements than the 
minimum hereinbefore described; and nothing herein contained shall be construed to 
constitute a representation or guarantee by the Port Authority that the Contractor or 
any sub-contractor can obtain workmen, laborers, carpenters and mechanics for the 
minimum hereinbefore described. 

6. Licenses 
At the commencement of, and throughout the term of this Contract, the Contractor 
shall have in force all applicable local and state licenses, certifications or permits 
required to legally operate in the State of New Jersey. Prior to Contractor’s 
performance of the Work under this contract, Contractor shall provide written 
evidence of such licenses, certifications or permits to the Manager.  The Manager 
may, from time to time during the term of this contract, request the Contractor to 
provide evidence of such licenses, certifications or permits.  

7. Contract Specific Personnel Requirements 
The Contractor shall provide competent and adequately trained personnel to perform 
the Services required under this Contract.  The selection and use of Contractor’s 
personnel at the Facility shall be approved by the Manager.  Before any personnel are 
permitted to perform services at the Facility and during their performance of services 
at the Facility if they are approved, the Manager will review with the Contractor 
qualifications and other background data of all personnel, including supervisors, 
working at the Facility.  The Contractor shall maintain a complete list of names and 
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addresses of all personnel performing Work under this Contract for review at any 
time by the Manager.  All personnel assigned to Work under this Contract must:  
 
• hold a current and valid driver’s license.  
• pass OSHA annual medical clearance and fitness testing for personal respirators. 
• have any required OSHA training.  
• the Electrical Helper shall have a minimum of 3 years experience 

 
 

When requested by the Manager to perform Services under this Contract, the 
Contractor shall submit for approval a proposed staffing plan with an associated list 
of equipment and other items needed to complete the Work.  Otherwise at any time 
for the term of this Contract, the Manager may request the number of personnel under 
each category to be employed by the Contractor at the Facility including the number 
of hours and shifts per day for each employee.  The Manager shall give notice to the 
Contractor, and the Contractor shall obtain such number of personnel and be 
responsible for their orientation and training on the Facility’s systems and procedures.  
In all cases, the Contractor shall provide the necessary personnel and equipment 
within twenty-four (24) hours notice or request by the Manager.  In addition, the 
Contractor must supply trained and qualified personnel for vacation relief of all 
personnel normally assigned to this Contract.  

 
Upon written notice from the Manager, the Contractor’s employees shall obtain any 
certification and schedule any tests or training necessary for same within thirty (30) 
calendar days of such notice.  Compensation will not be paid to the Contractor for 
time necessary to obtain such certification. 

 
The Contractor shall prepare, maintain and submit to the Manager for review a 
personnel file for each person employed under this Contract.  Such files shall include 
but not be limited to, information relating to any disciplinary procedures or hearings, 
on the job injuries, absence records, tool issuance records, licenses, certifications, etc. 
and other such information as the Manager deems appropriate, subject to any legal 
requirements concerning confidentially or privacy. 
  
The Contractor shall instruct its personnel and ensure that no gratuities, favors or 
other things of value be solicited or accepted by Contractor, its sub-contractors, 
workers and personnel for any reason whatsoever from anyone working at the 
Facility. 

8. Emergency Call-In Service   
When Emergency Call-In Service is requested by the Manager, the Contractor shall 
have all required personnel and equipment available and on site within two (2) hours 
of the request.  This Emergency Service shall include, but not be limited to, any Work 
item described in Section 2 herein which, in the sole opinion of the Manager, is 
necessary to be performed outside regular working hours.  In the event the Contractor 
is directed by the Manager to perform any Emergency Call-In Service as herein 
defined, the Contractor will be compensated at the hourly rate as applicable on the 
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Contractor’s Pricing Sheets for actual hours worked.  The Port Authority will not 
compensate the Contractor for personnel travel time, tolls incurred, parking or 
mileage for any Emergency Call-In Service. 

9. Staffing 
 

A. Project Manager 
When requested by the Manager for emergencies or large projects requiring 
multiple staff, the Contractor will provide a Project Manager to oversee the 
electricians assigned on the job, track expenses, prioritize work, and communicate 
progress to the Manager both verbally and in writing.  The Project Manager shall 
have a minimum of five (5) years experience managing electrical projects of a 
similar size and complexity as that found at the Facility.   

 
B. High Voltage Electrical Foreman  

The Contractor shall provide a certified high voltage foreman, to be approved by 
the Manager, whose presence at the Facility is required any time Work is being 
performed on the electrical system and who must be available twenty-four hours a 
day, seven days a week as outlined in this Contract.  The Electrical Foreman must 
be reachable at all times, seven (7) days per week, including holidays.  
 
The Electrical Foreman shall have a minimum of five (5) years experience in 
maintaining high voltage electrical systems of size and complexity similar to that 
found at the Facility which the Contractor is obligated to maintain under this 
Contract.  
 
The Electrical Foreman must be able to communicate effectively (in English) in 
writing and orally as well as have solutions to problems and make clear and 
succinct recommendations. The Electrical Forman shall also direct any Electrical 
Journeyman or Helpers to ensure productive results. The Electrical Foreman shall 
meet the following requirements:  
  
♦ Familiar with all Contract requirements and able to assure that all Work is 

properly performed in accordance with these Contract requirements. 
 
♦ Responsible for overseeing the performance of the Work by qualified and 

reliable staff. 
 
♦ Evaluate all equipment and systems operationally and provide the Manager 

with a list of deficient items and recommendations for improvements/repairs. 
   
♦ Maintain an effective energy conservation program. 
 
♦ Carry out policies and procedures concerning safety and work methods. 
.  
♦ Assure that the on-site staff conforms to all applicable laws, ordinances, 

codes, and regulations.  
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♦ Establish a program for the acquisition, storage and serviceability of all 

operating materials, tools and equipment. 
.  
♦ Responsible for maintaining a high quality of service at minimum cost when 

sub-contracting Work that cannot be performed by Contractor’s on-site 
personnel. 

 
♦ Manage the Work Order system for the control and assignment of all routine 

and non-routine maintenance. This system is to include the work performed, 
location at which Work is performed, personnel assigned and time and 
material estimates. 

  
♦ Assure that work responsibilities are allocated properly among staff by 

developing and implementing manpower schedules and work methods and 
procedures designed to obtain low cost and efficient operations.  

 
♦ Responsible for the establishment of performance standards for each phase of 

work and for adherence to standard policies and quality levels. 
  
♦ Regularly and systematically analyze the performance effectiveness of the 

scope of services and to initiate corrective action when necessary.  
 
♦ Perform periodic preventive maintenance and safety inspections.   
 
♦ If the Electrical Foreman does not perform in a proper manner and to the 

satisfaction of the Manager, then, upon written notice from the Manager, the 
Contractor shall remove the Electrical Foreman and replace him or her with an 
Electrical Foreman satisfactory to the Manager.  

 
C. Electrical Journeyman 

The Electrical Journeyman shall have, as a minimum, five (5) years experience in 
the maintenance of electrical systems comparable to those installed at the Facility.  
The duties of the Electrical Journeyman shall include, but are not limited to, the 
inspection, servicing and repair of all components of the Facility’s electrical 
systems.  The Electrical Journeyman shall routinely assist the Electrical Foreman 
in performing such tasks. 

 
D. Electrical Helper 

The Electrical Helper shall have, as a minimum, three (3) years experience in the 
maintenance of electrical systems comparable to those installed at the Facility.  
The duties of the electrical Helper shall include but not be limited to the 
inspection, servicing and repair of all components of the Facility’s electrical 
systems.  The Electrical Helper shall routinely assist the Electrical Foreman and 
Electrical Journeyman in performing such tasks. 

 
E. High Voltage Splicer 
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The High Voltage Splicer shall be an electrical specialist specifically utilized to 
perform splicing on high voltage wiring.  The need for a splicer will be 
determined on a case by case basis by the Contractor and Electrical Foreman 
assigned to the Facility.   
 

10. Operation and Maintenance Services:  Electrical System  
The Contractor shall furnish and supply all management, labor, supervision, 
administration, tools, equipment and materials necessary or proper for the operation 
and maintenance of the electrical systems. 
 
The Contractor shall perform the following functions, procedures, tests, inspections 
and duties as may be required for the proper operation of the electrical systems: 
 

a) Operate and maintain the Facility electrical power distribution system 
including:  main electrical service components, items of equipment and sub-
systems. 

 
b) Spot relamp, reballast or perform emergency lighting repairs as directed by 

the Manager. 
 

c)  Maintain, repair or replace all electric motors and controllers for the 
following: heating, ventilating and air conditioning systems, fire pumps, 
domestic water pumps, mechanical systems, miscellaneous motors. 

 
d) Maintain, repair or replace all duct reheat and controls. 

 
e) Maintain, repair or replace miscellaneous systems, including, but not limited 

to, illuminated signs and directories, column mounted interior and exterior 
signs, lightning protectors and all miscellaneous electrical systems. 
 

f) The Contractor shall be required to maintain the Facility’s 23kv electrical 
systems located in Substations. Such equipment includes all high voltage 
(over 600V) switchgear, transformers and distribution system. 
 

g) The Contractor shall maintain, repair or replace the overhead and underground 
electrical distribution system including but not limited to utility poles, above 
ground wires, and any other underground conduit that may be operational. 

11. Materials, Supplies, Tools and Equipment 
The Contractor shall be solely responsible for all of its materials, supplies, tools and 
equipment kept in an assigned storage area at the Facility and shall replace, at its own 
cost, lost or missing items.  The Contractor shall be responsible for the security of all 
materials, supplies, tools and equipment.  The Contractor must provide up to date 
inventory cards for all materials stored at the Facility, and immediately advise the 
Manager verbally and in writing of any discrepancies that arise. 
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The Port Authority shall have the right, at any time and as often as it may consider it 
necessary or desirable, to inspect (1) vehicles, machines and equipment used in the 
operations of the Contractor, (2) Services being rendered by the Contractor, and (3) 
any other activities or operations of the Contractor at the Facility.  Upon notification 
by the Port Authority of any deficiency in any vehicle, machine or equipment used by 
the Contractor in its operation hereunder, the Contractor shall immediately withdraw 
the same from service and immediately provide a substitute satisfactory to the 
Manager until the deficiency is corrected.  
 
At the option of the Manager, any materials that are replaced and are removed during 
the performance of the Work shall remain the property of the Port Authority and shall 
be transported by the Contractor to a location at the Facility determined by the 
Manager. 
 
Note:   The Port Authority will not be responsible to supply any equipment and will 
not be responsible to reimburse the Contractor for the costs of any small tools.    

12. Equipment  
Compensation for any equipment required under this contract shall be in accordance with 
Part III, Paragraph 8 entitled “Net Cost Items, Compensation for Net Cost Items and 
Computation of Rental Cost for Construction Equipment” plus any mark up or down  as  
indicated on Exhibit C :  Equipment Rentals.  Compensation shall be for the times the 
vehicle is in service at the Facility.  The following equipment may be utilized, including, 
but not limited to: 
 
• Back Hoe  
• Telescopic Scissor Lift 
• Snorkle-Type Self Propelled 60' Lift 
• One (1) 45' Condor Lift 
• One (1) 100' Lift 
• One (1) Bucket Truck (rated for Electrical use)  
• Attenuator Truck  
• Air Compressors  
• Portable Light Towers  
• Arrow Boards 

 

13. Contractor’s Vehicles 
Parking for vehicles of the Contractor’s employees on duty under the Contract may be 
made available at the Facility by the Manager at his or her discretion, from time to time, 
and on such terms and conditions as may be specified by the Port Authority. 

14. Performance Procedures 
As provided in Section 7 entitled "Contract Specific Personnel Requirements", the 
Manager will approve the total number of craft personnel under each craft category to 
be employed by the Contractor under this Contract and will also approve the number 
and type of personnel to be assigned at any given time.  When required, all personnel 
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shall render assistance as directed by the Manager even though such assistance may 
not be related to the specific personnel’s training.  The Manager has the right to 
increase or decrease the number of personnel employed by the Contractor under this 
Contract at any time.  No overtime beyond the standard work week for hourly 
employees shall be worked without the prior approval by the Manager.   
 
During the effective period of this Contract, other contractors may be engaged in 
activities at the Facility.  The Contractor shall plan accordingly and conduct its 
activities so as to work in harmony with other contractors engaged at the Facility and 
not to delay, endanger or interfere with the operations of other contractors (whether or 
not specifically mentioned above), all to the best interests of the Port Authority, other 
contractors and the public as may be directed by the Manager. 

 
Prior to the start of Work, the Contractor shall establish performance procedures for 
ensuring effective communication, notification of assignments, acquisition of 
equipment and materials and execution of services as requested by the Manager.  
These activities will be accomplished through the coordinated efforts of the 
Contractor's personnel and the Manager. Evidence of such written performance 
procedures shall be provided to the Manager prior to the commencement of the Work. 

 
All trash (whether solid or liquid) arising out of or in connection with the Contractor's 
operations hereunder shall be placed in a dumpster to be provided by the Contractor, 
at a location onsite as designated by the Manager, for collection and removal by the 
company supplying the dumpster.  No such trash shall be thrown, discharged or 
disposed of into or upon any area surrounding or bounding the Facility.  Large debris 
such as wood pallets shall be carted away. Carting of such debris shall be the sole 
responsibility of the Contractor. 
 
The Port Authority has a source separation-recycling program in effect.  The 
Contractor will be required to pick-up, transport, and prepare certain designated 
recyclable materials to various dumpsters throughout the Facility to conform to 
recycling requirements.  The Contractor shall be responsible for breaking down 
cardboard for disposal in recycling dumpsters. 

15. Contract Specific Uniform Requirement 
The Contractor shall provide for its personnel necessary ANSI/OSHA approved 
safety shoes, distinctive uniforms and outerwear with woven identification insignias 
of a type, style, and color subject to the prior and continuing approval of the Manager.  
The personnel shall wear these safety shoes and uniforms at all times while working 
at the Facility.   

16. Photo Identification Badges  
The Contractor shall obtain for its personnel photo identification badges approved by 
the Manager.  Photo identification badges shall be worn in a conspicuous and clearly 
visible position by the personnel whenever performing work at the Facility.  All 
personnel, requiring access to the Port Authority’s owned and/or operated facilities 
will also be required to carry their respective employer’s or trade association’s 
identification card.   
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17. Keys and Electronic Access Cards 
If necessary, the Port Authority will furnish the keys and electronic access cards 
required for admittance to areas onsite which the Contractor is required to access.  
The Contractor shall maintain an up-to-date record indicating to whom all keys and 
cards have been issued.  The Contractor shall periodically inventory such items and 
notify the Manager in writing if any are lost or missing.  All such issued items will 
remain the property of the Port Authority.   

18. Contract Specific Safety Requirements 
The Contractor shall obtain and display at the Facility, one copy of a Material Safety 
Data Sheet (MSDS) conforming to the requirements of Federal Regulations 29 
CFR19 10.1200(g) for any chemical utilized for work on this Contract.  Within thirty 
(30) days of Contract award, the Contractor shall submit its Health and Safety Plan to 
the Manager for review and approval. This Plan shall comply with all applicable 
Federal, state, municipal and local regulations pertaining to employee safety and 
right-to-know.  It shall include, but not be limited to, the designation by the 
Contractor of a qualified individual who shall administer such Health and Safety 
Plan.   

19. Development of Facility Maintenance and Operation Program 
The Contractor shall assist the Port Authority in developing a comprehensive 
program for the required maintenance and operation of the electrical system. Such 
assistance may include, but not be limited to, oral and written recommendations 
concerning maintenance (including preventative maintenance), operations, methods, 
procedures, scheduling and frequencies, planning relative to maintenance and 
operating options and advice on and the planning, administration and implementation 
of such program. 

20. Preventative Maintenance Procedures  
The Contractor shall assist the Manager in compiling a comprehensive directory of 
written maintenance procedures, to be entitled “Preventive Maintenance Procedures” 
(or “PMP”) to supplement the requirements for routine maintenance. The Manager 
may request the Contractor to revise or supplement such directory.  

 

21. Equipment Maintenance Records  
The Contractor shall set up and maintain maintenance records to record all data 
relating to the maintenance and repair of the machinery, equipment, systems and 
components covered by this Contract. Such record keeping shall include, but not be 
limited to, the recording of the employees who perform particular services as well as 
the entity employing them, e.g., the Contractor or a particular subcontractor, and the 
updating of all existing data elements or creation of additional data elements forming 
part of the maintenance records.  

22. Condition Reports  
The Contractor shall prepare and submit reports as directed by the Manager stating 
the condition of all electrical systems, sub-systems, items of equipment and 
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components along with any recommendations for corrective actions to improve 
reliability, decrease maintenance and operating cost, or improve energy conservation. 
At all times the Contractor shall make available, through its Electrical Foreman, any 
and all information which the Authority may request regarding the maintenance, 
condition, operation or recommendations for repair of all such electrical equipment, 
systems and components or equipment included within the Specifications of this 
Contract. Such information shall include, but not be limited to, reports of all previous 
maintenance labor and cost expenditures.  

23. Miscellaneous 
 Except with the prior written approval of the Port Authority or as specifically 
authorized or required hereunder, the Contractor shall not erect, maintain or display 
any signs, posters or advertising at the Facility.  
 
No food or beverages shall be consumed by any of the Contractor’s employees, 
except in spaces authorized by the Manager. No illicit drugs or alcoholic beverages 
are to be present or consumed at the Facility.  
 
The Contractor shall deliver to the Manager within forty-eight (48) hours after its 
receipt thereof, a copy of any notice, warning, summons or legal process for the 
enforcement of any governmental law, ordinance, resolution or regulation.  
 
The Contractor shall follow Port Authority Rules and Regulations and all federal, 
state and local laws. 

The Contractor shall meet all New Jersey Department of Environmental Protection 
requirements with regard to hazardous waste handling and disposal. 

24. Subcontractors   
If ordered by the Manager in writing, or if mutually agreed in writing between the 
Manager and the Contractor that certain Work, whether required by this Contract (i.e., 
at the time of acceptance of the Contractor’s bid) or additional thereto, cannot be 
performed by the Contractor, then in such event such Work shall be performed by a 
sub-contractor. The Contractor shall solicit proposals for such work and must 
demonstrate to the satisfaction of the Manager that the Contractor has obtained at 
least three (3) bids from qualified sub-contractors approved by the Manager. In the 
event that the Contractor is unable to obtain three (3) bids the Contractor shall so 
notify the Manager and demonstrate to the satisfaction of the Manager that three (3) 
bids are not obtainable. No bids for such work will be solicited and no such work 
shall be performed except pursuant to written orders from the Manager expressly and 
unmistakably indicating his/her intention to have the work described therein 
performed by a subcontractor, and approving the subcontractor and the compensation 
to be paid to such subcontractor. The final decision regarding the acceptance or 
rejection of proposals by subcontractors will be made by the Manager. The 
Contractor shall supervise the work of all subcontractors without additional 
compensation.  Sub-contractors shall be required to adhere to the terms, conditions 
and requirements contained in this Contract.  
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25. Site and Inventory Assessment 
Prior to performance of the Work, the Contractor shall submit a draft field inspection 
and verification plan identifying all locations to be inspected, as required to verify 
existing details and conditions of all elements of the electrical system (the 
“Inspection Plan”). 

The Inspection Plan shall include:  

a. Verification of existing field conditions of the electrical system, including taking 
all appropriate field measurements and determination of the location and extent of 
each deficiency. 
 

b. Provide all equipment, including rigging, temporary structures, scaffolds and 
ladders as required for inspection at the Facility.  

 
c. Identify all electrical equipment (including light poles, fixtures, wiring, raceways, 

junction boxes, etc.), signs, utilities and their supports that interfere or may 
interfere with the Work to be performed under this Contract. 

d. Submit copies of completed field findings on inspection reporting forms (which 
will be provided by the Contractor and approved by the Authority) and meet with 
Authority staff to discuss those findings as required within thirty (30) days of 
Contract award. 
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S-1
Attachment A



Work Order Number: Time Started:
Date Requested: Time Completed:
Date Scheduled: Estimated # of Hrs.

Requested By: Estimated Material Cost:
What needs to be done:

Contractors Notes:

Materials Used:

Quantity:
Description:

Regular Time
Trade Regular Extraordinary Rate/Cost Rate Cost

Supervisor (Print):
Signature:

The above work completed: Invoice No.
PA Representative Signature: Invoice Date:
Date: Amount:

Attachment B - Work Order - Port Jersey Marine Terminal - Bayonne South

Total Hrs. Worked Extraordinary Time
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STANDARD CONTRACT TERMS AND CONDITIONS 

 

PART I   GENERAL DEFINITIONS 
To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows: 
 
Authority or Port Authority - shall mean the Port Authority of New York and New Jersey. 
  
Contract, Document or Agreement - shall mean the writings setting forth the scope, terms, conditions and 
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be 
limited to: Invitation for Bid (IFB), Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order 
(PO), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted," 
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements, 
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued over the name of the 
Authority's Manager, Purchasing Services Division. 
 
Days or Calendar Days - shall mean consecutive calendar days, Saturdays, Sundays, and holidays, included. 
 
Week - unless otherwise specified, shall mean seven (7) consecutive calendar days, Saturdays, Sundays, and 
holidays. 
 
Month - unless otherwise specified, shall mean a calendar month. 
 
Director - shall mean the Director of the Department which operates the facility of the Port Authority at which 
the services hereunder are to be performed, for the time being, or his/her successor in duties for the purpose of 
this Contract, acting personally or through one of his/her authorized representatives for the purpose of this 
Contract. 
 
Manager - shall mean the Manager of the Facility for the time being or his successor in duties for the purpose of 
this Contract, acting personally or through his duly authorized representative for the purpose of this Contract. 
 
No person shall be deemed a representative of the Director or Manager except to the extent specifically 
authorized in an express written notice to the Contractor signed by the Director or Manager, as the case may be.  
Further, no person shall be deemed a successor in duties of the Director unless the Contractor is so notified in 
writing signed by the Authority's Manager, Purchasing Services Division.  No person shall be deemed a 
successor in duties of the Manager unless the Contractor is so notified in a writing signed by the Director. 
 
Minority Business Enterprise (MBE) - shall mean a business entity which is at least 51% owned and controlled 
by one or more members of one or more minority groups, or, in the case of a publicly held corporation, at least 
51% of the stock of which is owned by one or more minority groups, and whose management and daily business 
operations are controlled by one or more such individuals who are citizens or permanent resident aliens. 
 
 "Minority Group" means any of the following racial or ethnic groups: 
 
 (a) Black persons having origins in any of the Black African racial groups not of Hispanic origin; 
 
 (b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American 

culture or origin, regardless of race; 
 
 (c) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East, 
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Southeast Asia, The Indian Subcontinent, or the Pacific Islands; 
 

(d) Native American or Alaskan native persons having origins in any of the original peoples of 
North  
America and maintaining identifiable tribal affiliations through membership and participation or 
community identification. 

  
 
Site of the Work - or words of similar import shall mean the Facility and all buildings and properties associated 
therewith as described in this Contract. 
 
Small Business Enterprise (SBE) - The criteria for a Small Business Enterprise are: 
 
o  The principal place of business must be located in New York or New Jersey; 
o  The firm must have been in business for at least three years with activity; 
o  Average gross income limitations by industry as established by the Port Authority. 
  
Subcontractor - shall mean anyone who performs work (other than or in addition to the furnishing of materials, 
plant or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on 
behalf of the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any 
person who furnished merely his own personal labor or his own personal services.  "Subcontractor", however, 
shall exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation 
which has a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the 
Contractor, or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a 
substantial interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and 
Subcontracts" the exclusion in this paragraph shall not apply to anyone but the Contractor itself. 
 
Women-Owned Business Enterprise (WBE) - shall mean a business enterprise which is at least 51% owned by 
one or more women, or, in the case of a publicly held corporation, at least 51% of the stock of which is owned 
by one or more women and whose management and daily business operations are controlled by one or more 
women who are citizens or permanent or resident aliens. 
 
Work - shall mean all services, equipment and materials (including materials and equipment, if any, furnished 
by the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to 
be performed or goods to be furnished in connection with the service to be provided hereunder.   
 

PART II   GENERAL PROVISIONS 

1. Facility Rules and Regulations of The Port Authority 
a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those 

doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority 
now in effect, and such further reasonable Rules and Regulations which may from time to time during 
the term of this Agreement be promulgated by the Port Authority for reasons of safety, health, 
preservation of property or maintenance of a good and orderly appearance and efficient operation of the 
Facility.  The Port Authority agrees that, except in case of emergency, it shall give notice to the 
Contractor of every Rule and Regulation hereafter adopted by it at least five days before the Contractor 
shall be required to comply therewith. 

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the 
Contractor at the Office of the Secretary of the Port Authority. 
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2. Contractor Not An Agent 
This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any 
purpose whatsoever except as may be specifically provided in this Agreement.  It is hereby specifically 
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all 
times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be 
deemed to be agents, servants or employees of the Port Authority. 

3. Contractor's Warranties 
 The Contractor represents and warrants: 

a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this 
Contract, that the facts stated or shown in any papers submitted or referred to in connection with the 
solicitation are true, and, if the Contractor be a corporation, that it is authorized to perform this Contract; 

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that 
from its own investigations it has satisfied itself as to the nature of all things needed for the performance 
of this Contract, the general and local conditions and all other matters which in any way affect this 
Contract or its performance, and that the time available to it for such examination, analysis, inspection 
and investigation was adequate; 

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and 
that it can and will perform it in strict accordance with such provisions and requirements; 

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly 
or indirectly in this Contract or the compensation to be paid hereunder; 

e. That, except only for those representations, statements or promises expressly contained in this Contract, 
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port 
Authority, its Commissioners, officers, agents, employees or consultants has induced the Contractor to 
enter into this Contract or has been relied upon by the Contractor, including any with reference to:  (1) 
the meaning, correctness, suitability, or completeness of any provisions or requirements of this Contract; 
(2) the nature, quantity, quality or size of the materials, equipment, labor and other facilities needed for 
the performance of this Contract; (3) the general or local conditions which may in any way affect this 
Contract or its performance; (4) the price of the Contract; or (5) any other matters, whether similar to or 
different from those referred to in (1) through (4) immediately above, affecting or having any 
connection with this Contract, the bidding  thereon, any discussions thereof, the performance thereof or 
those employed therein or connected or concerned therewith. 

 
Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to 
exist and warrants and represents that it can and will perform the Contract under such conditions and that all 
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or 
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary 
notwithstanding. 

 
Nothing in the Specifications or any other part of the Contract is intended as or shall constitute a 
representation by the Port Authority as to the feasibility of performance of this Contract or any part thereof. 

 
The Contractor further represents and warrants that it was given ample opportunity and time and by means 
of this paragraph was requested by the Port Authority to review thoroughly all documents forming this 
Contract prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of 
any statement, representation, promise or provision which it desired or on which it wished to place reliance; 
that it did so review said documents, that either every such statement, representation, promise or provision 
has been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such 
omitted statement, representation, promise or provision and is willing to perform this Contract without 
claiming reliance thereon or making any other claim on account of such omission. 
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 The Contractor further recognizes that the provisions of this numbered clause (though not only such 
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such 
provisions, the Authority would not have entered into this Contract. 

4. Personal Non-Liability 
Neither the Commissioners of the Port Authority nor any of them, nor any officer, agent or employee 
thereof, shall be charged personally by the Contractor with any liability, or held personally liable to the 
Contractor under any term or provision of this Agreement, or because of its execution or attempted 
execution, or because of any breach, or attempted or alleged breach, thereof.  

5. Equal Employment Opportunity, Affirmative Action, Non-Discrimination 
a. The Contractor is advised to ascertain and comply with all applicable federal, State and local statutes, 

ordinances, rules and regulations and, federal Executive Orders, pertaining to equal employment 
opportunity, affirmative action, and non-discrimination in employment. 

b. Without limiting the generality of any other term or provision of this Contract, in the event of the 
Contractor's non-compliance with the equal opportunity and non-discrimination clause of this Contract, 
or with any of such statutes, ordinances, rules, regulations or Orders, this Contract may be cancelled, 
terminated or suspended in whole or in part.   

6. Rights and Remedies of the Port Authority 
The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach 
of any term whatsoever of this Contract: 

 a. The right to take over and complete the Work or any part thereof as agent for and at the expense 
of the Contractor, either directly or through others.  

 b. The right to cancel this Contract as to any or all of the Work yet to be performed. 
 c. The right to specific performance, an injunction or any appropriate equitable remedy. 
 d. The right to money damages. 

 
For the purpose of this Contract, breach shall include but not be limited to the following, whether or not 
the time has yet arrived for performance of an obligation under this Contract:  a statement by the 
Contractor to any representative of the Port Authority indicating that the Contractor cannot or will not 
perform any one or more of its obligations under this Contract; any act or omission of the Contractor or 
any other occurrence which makes it improbable at the time that it will be able to perform any one or more 
of its obligations under this Contract; any suspension of or failure to proceed with any part of the Work by 
the Contractor which makes it improbable at the time that it will be able to perform any one or more of its 
obligations under this Contract. 
 
The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of 
the Port Authority shall not be deemed to limit any other rights or remedies which the Authority would 
have in the absence of such enumeration; and no exercise by the Authority of any right or remedy shall 
operate as a waiver of any other of its rights or remedies not inconsistent therewith or to estop it from 
exercising such other rights or remedies. 

7. Rights and Remedies of the Contractor 
Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this 
Contract which may be committed by the Port Authority, the Contractor expressly agrees that no default, act 
or omission of the Port Authority shall constitute a material breach of this Contract, entitling the Contractor 
to cancel or rescind this Contract or to suspend or abandon performance. 



 

Page 7 of 30 
Standard Contract Terms and Conditions 
           Rev. 6/25/13 
(PA BID) 

 
 

8. Submission To Jurisdiction 
The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York 
and New Jersey, in regard to any controversy arising out of, connected with, or in any way concerning this 
Contract. 

 
The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be 
made, at the option of the Port Authority, either by registered or certified mail addressed to it at the address 
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the 
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or 
managing or general agent if the Contractor be a corporation. 

 
Such service shall be deemed to be sufficient when jurisdiction would not lie because of the lack of basis to 
serve process in the manner otherwise provided by law.  In any case, however, process may be served as 
stated above whether or not it might otherwise have been served in a different manner. 

9. Harmony 
 

a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit 
any condition to exist which shall or may cause or be conducive to any labor complaints, troubles, 
disputes or controversies at the Facility which interfere or are likely to interfere with the operation of the 
Port Authority or with the operations of lessees, licensees or other users of the Facility or with the 
operations of the Contractor under this Contract. 

 
 The Contractor shall immediately give notice to the Port Authority (to be followed by written notices 
and reports) of any and all impending or existing labor complaints, troubles, disputes or controversies 
and the progress thereof.  The Contractor shall use its best efforts to resolve any such complaint, 
trouble, dispute or controversy.  If any type of strike, boycott, picketing, work stoppage, slowdown or 
other labor activity is directed against the Contractor at the Facility or against any operations of the 
Contractor under this Contract, whether or not caused by the employees of the Contractor, and if any of 
the foregoing, in the opinion of the Port Authority, results or is likely to result in any curtailment or 
diminution of the services to be performed hereunder or to interfere with or affect the operations of the 
Port Authority , or to interfere with or affect the operations of lessees, licensees, or other users of the 
Facility or in the event of any other cessation or stoppage of operations by the Contractor hereunder for 
any reason whatsoever, the Port Authority shall have the right at any time during the continuance 
thereof to suspend the operations of the Contractor under this Contract, and during the period of the 
suspension the Contractor shall not perform its services hereunder and the Port Authority shall have the 
right during said period to itself or by any third person or persons selected by it to perform said services 
of the Contractor using the equipment which is used by the Contractor in its operations hereunder as the 
Port Authority deems necessary and without cost to the Port Authority.  During such time of 
suspension, the Contractor shall not be entitled to any compensation.  Any flat fees, including 
management fees, shall be prorated.   Prior to the exercise of such right by the Port Authority, it shall 
give the Contractor notice thereof, which notice may be oral.  No exercise by the Port Authority of the 
rights granted to it in the above subparagraph shall be or be deemed to be a waiver of any rights of 
termination or revocation contained in this Contract or a waiver of any rights or remedies which may be 
available to the Port Authority under this Contract or otherwise. 

 
b. During the time that the Contractor is performing the Contract, other persons may be engaged in other 

operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic 
and other Contractors performing at the worksite, all of which shall remain uninterrupted. 

 
 The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at 
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the site and not to delay, endanger or interfere with the operation of others (whether or not specifically 
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the 
Port Authority. 

10. Claims of Third Persons 
The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and 
workers, and all claims lawfully made against it by other third persons arising out of or in connection with 
or because of the performance of this Contract and to cause all subcontractors to pay all such claims 
lawfully made against them. 

11. No Third Party Rights 
Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the 
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action."  

12. Provisions of Law Deemed Inserted 
Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed 
to be inserted herein and the Contract shall be read and enforced as though it were included therein, and if 
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the 
application of either party, the Contract shall forthwith be physically amended to make such insertion. 

13. Costs Assumed By The Contractor 
It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether 
imposed directly upon the Contractor under the terms and provisions hereof or in any other manner 
whatsoever because of the requirements of the operation of the service or otherwise under this Agreement 
shall be borne by the Contractor or without compensation or reimbursement from the Port Authority, except 
as specifically set forth in this Agreement.  The entire and complete cost and expense of the Contractor's 
services and operations hereunder shall be borne solely by the Contractor and under no circumstances shall 
the Port Authority be liable to any third party (including the Contractor's employees) for any such costs and 
expenses incurred by the Contractor and under no circumstances shall the Port Authority be liable to the 
Contractor for the same, except as specifically set forth in this Section. 

14. Default, Revocation or Suspension of Contract 
 

 a. If one or more of the following events shall occur: 
 

1. If fire or other cause shall destroy all or a substantial part of the Facility.  
 

2. If any governmental agency shall condemn or take a temporary or permanent interest in all or a 
substantial part of the Facility, or all of a part of the Port Authority's interest herein; 

 
then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port 
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this 
Contract, such revocation to be effective upon the date and time specified in such notice. 
 
In such event this Contract shall cease and expire on the effective date of revocation as if said date were 
the date of the expiration of this Contract.  Such revocation shall not, however, relieve the Contractor of 
any liabilities or obligations hereunder which shall have accrued on or prior to the effective date of 
revocation. 
 
b. If one or more of the following events shall occur: 



 

Page 9 of 30 
Standard Contract Terms and Conditions 
           Rev. 6/25/13 
(PA BID) 

 
 

 
1. The Contractor shall become insolvent, or shall take the benefit of any present or future 

insolvency statute, or shall make a general assignment for the benefit of creditors, or file a 
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its 
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or 
under any other law or statute of the United States or of any State thereof, or consent to the 
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or 

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be 
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation, 
by any of the stockholders of the Contractor, seeking its reorganization or the readjustment of 
its indebtedness under the federal bankruptcy laws or under any law or statute of the United 
States or of any State thereof; or 

  3. A petition under any part of the federal bankruptcy laws or an action under any present or 
future insolvency law or statute shall be filed against the Contractor and shall not be 
dismissed within thirty (30) days after the filing thereof; or 

  4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve 
upon, by operation of law or otherwise, any other person, firm or corporation, or 

  5. The Contractor, if a corporation, shall, without the prior written approval of the Port 
Authority, become a surviving or merged corporation in a merger, a constituent corporation 
in a consolidation, or a corporation in dissolution; or 

  6. If the Contractor is a partnership, and the said partnership shall be dissolved as the result of 
any act or omission of its copartners or any of them, or by operation of law or the order or 
decree of any court having jurisdiction, or for any other reason whatsoever; or 

  7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or 
decree of any court or governmental board, agency or officer having jurisdiction, a receiver, 
trustee, or liquidator shall take possession or control of all or substantially all of the property 
of the Contractor and such possession or control of all or substantially all of the property of 
the Contractor and shall continue in effect for a period of fifteen (15) days;   

 
 then upon the occurrence of any such event or at any time thereafter during the continuance thereof, 

the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this 
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and 
time specified in such notice as if said date were the date of the expiration of this Contract.  
Termination shall not relieve the Contractor of any liabilities or obligations hereunder which have 
accrued on or prior to the effective date of termination. 

 
c. If any of the following shall occur: 
 
  1. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its 

services in the premises for any reason whatsoever and regardless of the fault of the 
Contractor; or 

 
  2. The Contractor shall fail to keep, perform and observe each and every other promise, 

covenant and agreement set forth in this Contract on its part to be kept, performed or 
observed, within five (5) days after receipt of notice of default thereunder from the Port 
Authority (except where fulfillment of its obligations requires activity over a greater period 
of time, and the Contractor shall have commenced to perform whatever may be required for 
fulfillment within five (5) days after receipt of notice and continues such performance 
without interruption except for causes beyond its control);  

 
 then upon the occurrence of any such event or during the continuance thereof, the Port Authority 

shall have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and 
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the rights of the Contractor hereunder, termination to be effective upon the date and time specified 
in such notice.  Termination shall not relieve the Contractor of any liabilities which shall have 
accrued on or prior to the effective date of termination. 

 
d. If any of the events enumerated in this Section shall occur prior to commencement date of this 

Contract the Port Authority upon the occurrence of any such event or any time thereafter during the 
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and 
the rights of the Contractor hereunder, such termination or suspension to be effective upon the date 
specified in such notice. 

 
e. No payment by the Port Authority of any monies to the Contractor for any period or periods after 

default of any of the terms, covenants or conditions hereof to be performed, kept and observed by 
the Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed 
to be a waiver of the right of the Port Authority to terminate this Contract or of any other right or 
remedies to which the Port Authority may be entitled because of any breach thereof.  No waiver by 
the Port Authority of any default on the part of the Contractor in the performance of any of the 
terms, covenants and conditions hereof to be performed, kept or observed by the Contractor shall be 
or be construed to be a waiver by the Port Authority of any other subsequent default in the 
performance of any of the said terms, covenants and conditions. 

 
f. In addition to all other rights of revocation or termination hereunder and notwithstanding any other 

provision of this Contract the Port Authority may terminate this Contract and the rights of the 
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor 
and in such event this Contract shall cease and expire on the date set forth in the notice of 
termination as fully and completely as though such dates were the original expiration date hereof 
and if such effective date of termination is other than the last day of the month, the amount of the 
compensation due to the Contractor from the Port Authority shall be prorated when applicable on a 
daily basis.  Such cancellation shall be without prejudice to the rights and obligations of the parties 
arising out of portions already performed but no allowance shall be made for anticipated profits. 

 
g. Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any 

and all rights and remedies that the Port Authority shall have at law or in equity consequent upon 
the Contractor's breach of this Contract and shall be without prejudice to any and all such other 
rights and remedies.  It is hereby specifically agreed and understood that the exercise by the Port 
Authority of any right of termination set forth in this paragraph shall not be or be deemed to be an 
exercise by the Port Authority of an election of remedies so as to preclude the Port Authority from 
any right to money damages it may have for the period prior to the effective date of termination to 
the original expiration date of the Contract, and this provision shall be deemed to survive the 
termination of this Contract as aforesaid. 

 
h. If (1) the Contractor fails to perform any of its obligations under this Contract or any other 

agreement between the Port Authority and the Contractor (including its obligation to the Port 
Authority to pay any claim lawfully made against it by any supplier, subcontractor or worker or 
other person which arises out of or in connection with the performance of this Contract or any other 
agreement with the Port Authority) or (2) any claim (just or unjust) which arises out of or in 
connection with this Contract or any other agreement between the Port Authority and the Contractor 
is made against the Port Authority or (3) any subcontractor under this Contract or any other 
agreement between the Port Authority and the Contractor fails to pay any claims lawfully made 
against it by any supplier, subcontractor, worker or other third person which arises out of or in 
connection with this Contract or any other agreement between the Port Authority and the Contractor 
or if in the opinion of the Port Authority any of the aforesaid contingencies is likely to arise, then 
the Port Authority shall have the right, in its discretion, to withhold out of any payment (final or 
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otherwise) such sums as the Port Authority may deem ample to protect it against delay or loss or to 
assure the payment of just claims of third persons, and to apply such sums in such manner as the 
Port Authority may deem proper to secure such protection or satisfy such claims.  All sums so 
applied shall be deducted from the Contractor's compensation.  Omission by the Port Authority to 
withhold out of any payment, final or otherwise, a sum for any of the above contingencies, even 
though such contingency has occurred at the time of such payment, shall not be deemed to indicate 
that the Port Authority does not intend to exercise its right with respect to such contingency.  
Neither the above provisions for rights of the Port Authority to withhold and apply monies nor any 
exercise or attempted exercise of, or omission to exercise, such rights by the Port Authority shall 
create any obligation of any kind to such supplier, subcontractors, worker or other third persons.  If, 
however, the payment of any amount due the Contractor shall be improperly delayed, the Port 
Authority shall pay the Contractor interest thereon at the rate of 6% per annum for the period of the 
delay, it being agreed that such interest shall be in lieu of and in liquidation of any damages to the 
Contractor because of such delay. 

 
i. If the Port Authority has paid any sum or has incurred any obligation or expense which the 

Contractor has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or 
elects to pay any sum or sums or incurs any obligations or expense by reason of the failure, neglect 
or refusal of the Contractor to perform or fulfill any one or more of the conditions, covenants, or 
agreements contained in this Contract, or as a result of an act of omission of the Contractor contrary 
to the said conditions, covenants and agreements, the Contractor shall pay to the Port Authority the 
sum or sums so paid or expense so incurred, including all interests, costs and damages, promptly 
upon the receipt of the Port Authority's statement therefore.  The Port Authority may, however, in 
its discretion, elect to deduct said sum or sums from any payment payable by it to the Contractor. 

 
j. If the Port Authority pays any installment to the Contractor without reducing said installment as 

provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may 
bill the Contractor for the amount by which the installment paid should have been reduced and the 
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port 
Authority's statement therefore. 

 
k. The Port Authority shall also have the rights set forth above in the event the Contractor shall 

become insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or 
assignee for the benefit of creditors. 

15. Sales or Compensating Use Taxes 
Purchases of services and tangible personal property by the Port Authority in the States of New York and 
New Jersey are generally exempt from state and local sales and compensating use taxes, and from most 
federal excises (Taxes).  Therefore, the Port Authority's purchase of the Contractor's services under this 
Contract is exempt from Taxes.  Accordingly, the Contractor must not include Taxes in the price charged to 
the Port Authority for the Contractor's services under this Contract.  The Contractor certifies that there are 
no such taxes included in the prices for this Contract.  The Contractor shall retain a copy of this Contract to 
substantiate the exempt sale. 
 
The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port 
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this 
Agreement. 

16. No Estoppel or Waiver 
The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made 
under this Contract, from showing at any time the true amount and character of the services performed, or 
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from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority 
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor 
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract, 
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled. 
 
No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided 
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the 
Port Authority may be entitled because of such breach.  Moreover, no waiver by the Authority of any breach 
of this Contract shall be deemed to be a waiver of any other or any subsequent breach. 

17. Records and Reports 
The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and 
maintain) in accordance with generally accepted accounting practice during the term of this Agreement and 
any extensions thereof and for three years after the expiration, termination or revocation thereof, records, 
payroll records and books of account (including, but not limited to, records of original entry and daily 
forms, payroll runs, cancelled checks, time records, union agreements, contracts with health, pension and 
other third party benefit providers) recording all transactions of the Contractor(and its subcontractors), at, 
through or in any way connected with or related to the operations of the Contractor (and its subcontractors) 
hereunder, including but not limited to all matters relating to the charges payable to the Contractor 
hereunder, all wages and supplemental benefits paid or provided to or for its employees (and its 
subcontractors’ employees) and such additional information as the Port Authority may from time to time 
and at any time require, and also including, if appropriate, recording the actual number of hours of service 
provided under the Contract, and keeping separate records thereof which records and books of account shall 
be kept at all times within the Port District.  The Contractor shall permit (and cause its subcontractors to 
permit) in ordinary business hours during the term of this Agreement including any extensions thereof and 
for three years thereafter the examination and audit by the officers, employees and representatives of the 
Port Authority of such records and books of account and also any records and books of account of any 
company which is owned or controlled by the Contractor, or which owns or controls the Contractor if said 
company performs services similar to those performed by the Contractor anywhere in the Port District.  
However, if within the aforesaid three year period the Port Authority has notified the Contractor in writing 
of a pending claim by the Port Authority under or in connection with this Contract to which any of the 
aforesaid records and documents of the Contractor or of its subcontractors relate either directly or indirectly, 
then the period of such right of access shall be extended to the expiration of six years from the date of final 
payment with respect to the records and documents involved.  

 
Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form I-9 
(Employment Eligibility Verification) for each individual performing work under this Contract. This 
includes citizens and noncitizens. 
 
The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment 
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary 
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may 
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow 
inspection by the agents and employees of the Port Authority of all such equipment or devices. 

 
a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written 

reports in connection with its operations hereunder as the Port Authority may deem necessary or 
desirable.  The format of all forms, schedules and reports furnished by the Contractor to the Port 
Authority shall be subject to the continuing approval of the Port Authority. 

b. No provision in this Contract giving the Port Authority a right of access to records and documents is 
intended to impair or affect any right of access to records and documents which they would have in the 
absence of such provision.  Additional record keeping may be required under other sections of this 
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Contract.  

18. General Obligations 
 
a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and 

approvals required to be given to or by either party shall be in writing and all such notices, requests, 
consents and approvals shall be personally delivered to the other party during regular business hours or 
forwarded to such party by United States certified mail, return receipt requested, addressed to the other 
party at its address hereinbefore or hereafter provided.  Until further notice the Contractor hereby 
designates the address shown on the bottom of the Contractors Signature Sheet as their address to 
which such notices, requests, consents, or approvals may be forwarded.  All notices, requests, 
consents, or approvals of the Contractor shall be forwarded to the Manager at the Facility. 

b. The Contractor shall comply with the provisions of all present and future federal, state and municipal 
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations 
under this Contract and which affect the Contract or the performance thereof and those engaged therein 
as if the said Contract were being performed for a private corporation, except where stricter 
requirements are contained in the Contract in which case the Contract shall control.  The Contractor 
shall procure for itself all licenses, certificates, permits or other authorization from all governmental 
authorities, if any, having jurisdiction over the Contractor's operations hereunder which may be 
necessary for the Contractor's operations.  The Contractor's obligation to comply with governmental 
requirements are not to be construed as a submission by the Port Authority to the application to itself 
of such requirements.  

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises 
which may be assessed on its property or operations hereunder or income therefrom, and shall make all 
applications, reports and returns required in connection therewith. 

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect 
the general environment and to prevent environmental pollution, contamination, damage to property 
and personal injury.  In the event the Contractor encounters material reasonably believed to be 
asbestos, polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations 
hereunder, the Contractor shall immediately stop Work in the area affected and report the condition in 
writing to the Manager.  Work in the affected area shall not thereafter be resumed by the Contractor 
except upon the issuance of a written order to that effect from the Manager. 

e. The Contractor shall promptly observe, comply with and execute the provisions of any and all present 
and future rules and regulations, requirements, standard orders and directions of the American 
Insurance Association, the Insurance Services Office, National Fire Protection Association, and any 
other body or organization exercising similar functions which may pertain or apply to the Contractor's 
operations hereunder. 

 
 The Contractor shall not do or permit to be done any act which: 

 1. will invalidate or be in conflict with any fire insurance policies covering the Facility or any 
part thereof or upon the contents of any building thereon; or 

 2. will increase the rate of any fire insurance, extended coverage or rental insurance on the 
Facility or any part thereof or upon the contents of any building thereon; or 

 3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase 
the risk normally attendant upon the operations contemplated by this Contract; or 

 4. may cause or produce in the premises, or upon the Facility any unusual, noxious or 
objectionable smoke, gases, vapors, odors; or 

 5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire 
protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or 
located or to be installed or located in or on the Facility; or 

 
 6. shall constitute a nuisance in or on the Facility or which may result in the creation, 
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commission or maintenance of a nuisance in or on the Facility. 
 

f. If by reason of the Contractor's failure to comply with the provisions of this Section and provided the 
Port Authority has given the Contractor five (5) days written notice of its failure and the Contractor 
shall not have cured said failure within said five (5) days, any fire insurance, extended coverage or 
rental insurance rate on the Facility or any part thereof or upon the contents of any building thereon 
shall at any time be higher than it otherwise would be, then the Contractor shall on demand pay the Port 
Authority that part of all fire insurance, extended coverage or rental insurance premiums paid or payable 
by the Port Authority which shall have been charged because of such violations by the Contractor. 

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere 
with, or delay the operations or activities of any tenants or occupants on the premises or the Facility and, 
moreover, shall use the same degree of care in performance on the premises as would be required by 
law of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe 
manner. 

h. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first 
aid service in case of accidents to its personnel who may be injured in the furnishing of service 
hereunder.  The Contractor shall maintain standing  arrangements for the removal and hospital treatment 
of any of its personnel who may be injured. 

19. Assignments and Subcontracting 
a. The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any part 

thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or 
enter into any contract requiring or permitting the doing of anything hereunder by an independent 
Contractor, without the prior written approval of the Port Authority, and any such sale, transfer, 
mortgage, pledge, subcontract, assignment or contract without such prior written approval shall be void 
as to the Port Authority. 

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract 
shall be given written notice to comply with all requirements of the Contract.  The Contractor shall be 
responsible and liable for the performance and acts of each subcontractor. 

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting 
or approval thereof shall be deemed to release this Contractor from its obligations under this Contract or 
to impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any 
rights against the Port Authority. 

20. Indemnification and Risks Assumed By The Contractor 
To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its 
Commissioners, officers, representatives and employees from and against all claims and demands, just or 
unjust, of third persons (including Contractor’s employees, employees, officers, and agents of the Port 
Authority) arising out of or in any way connected or alleged to arise out of or alleged to be in any way 
connected with the Contract and all other services and activities of the Contractor under this Contract and 
for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof, including 
without limitation thereto, claims and demands for death, for personal injury or for property damage, direct 
or consequential, whether they arise from the acts or omissions of the Contractor,  the Port Authority,  third 
persons(including Contractor’s employees, employees, officers, and agents of the Port Authority), or from 
the acts of God or the public enemy, or otherwise, including claims and demands of any local jurisdiction 
against the Port Authority in connection with this Contract.  

 
The Contractor assumes the following risks, whether such risks arise from acts or omissions (negligent or 
not) of the Contractor, the Port Authority or third persons (including Contractor’s employees, employees, 
officers, and agents of the Port Authority)or from any other cause, excepting only risks occasioned solely by 
affirmative willful acts of the Port Authority done subsequent to the opening of proposals on this Contract, 
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and shall to the extent permitted by law indemnify the Port Authority for all loss or damage incurred in 
connection with such risks: 
a. The risk of any and all loss or damage to Port Authority property, equipment (including but not limited 

to automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or 
damage of which shall arise out of the Contractor's operations hereunder.  The Contractor shall if so 
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any 
and all parts of the premises or the Facility which may be damaged or destroyed by the acts or 
omissions of the Contractor, its officers, agents, or employees and if the Contractor shall fail so to 
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the 
foregoing work and the Contractor shall pay to the Port Authority the cost thereof. 

 
b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited 

to automotive and/or mobile equipment) materials and possessions on the Facility. 
 
c. The risk of claim, whether made against the Contractor or the Port Authority, for any and all loss or 

damages occurring to any property, equipment (including but not limited to automotive and/or mobile 
equipment), materials and possessions of the Contractor's agents, employees, materialmen and others 
performing work hereunder. 

 
d. The risk of claims for injuries, damage or loss of any kind just or unjust of third persons arising or 

alleged to arise out of the performance of work hereunder, whether such claims are made against the 
Contractor or the Port Authority. 

 
If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or 
demand, even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall 
not, without obtaining express advance permission from the General Counsel of the Port Authority, raise 
any defense involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the 
immunity of the Port Authority, its Commissioners, officers, agents or employees, the governmental nature 
of the Port Authority or the provision of any statutes respecting suits against the Port Authority. 
 
Neither the requirements of the Port Authority under this Contract, nor of the Port Authority of the 
methods of performance hereunder nor the failure of the Port Authority to call attention to improper or 
inadequate methods or to require a change in the method of performance hereunder nor the failure of the 
Port Authority to direct the Contractor to take any particular precaution or other action or to refrain from 
doing any particular thing shall relieve the Contractor of its liability for injuries to persons or damage to 
property or environmental impairment arising out of its operations. 

21. Approval of Methods 
Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of 
the Port Authority to call attention to improper or inadequate methods or to require a change in the method 
of furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any 
particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability 
for injuries to persons or damage to property or environmental impairment arising out of its operations. 

22. Safety and Cleanliness 
a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury 

to person or damage to property or environmental impairment and avoid inconvenience to the occupants 
of or any visitors to the Facility.  The Contractor shall, without limiting the generality hereof, place such 
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs, 
place such cones and exercise precautions as may be necessary, proper or desirable. 
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 b. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness 
and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate 
warnings signs to prevent accidents from occurring.  The Contractor shall clean said area to the 
satisfaction of the Manager. 

 
c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all 

facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets, 
equipment, and other personal property of the Port Authority which are located in said facilities.  

 

23. Accident Reports 
The Contractor shall promptly report in writing to the Manager of the Facility and to the Deputy Chief, 
Litigation Management of the Port Authority all accidents whatsoever arising out of or in connection with 
its operations hereunder and which result in death or injury to persons or damage to property, setting forth 
such details thereof as the Port Authority may desire.  In addition, if death or serious injury or serious 
damage is caused, such accidents shall be immediately reported by telephone to the aforesaid representatives 
of the Port Authority. 

24. Trash Removal 
The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris 
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and 
any such garbage, debris and other waste material not immediately removed shall be temporarily stored in a 
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling 
or emptying them.  The Contractor shall exercise care in removing such garbage, debris and other waste 
materials from the Facility.  The manner of such storage and removal shall always be subject in all respects 
to the continual approval of the Port Authority.  No equipment or facilities of the Port Authority shall be 
used in such removal unless with its prior consent in writing.  No such garbage, debris or other waste 
materials shall be or be permitted to be thrown, discharged or disposed into or upon the waters at or 
bounding the Facility. 

25. Lost and Found Property 
The Contractor shall instruct its personnel that all items of personal property found by the Contractor's 
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor. 

26. Property of the Contractor 
a. All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the 

expiration or sooner termination or revocation of this Contract.  
b. If the Contractor shall fail to remove its property upon the expiration, termination or revocation of this 

Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the 
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or 
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may 
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be 
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port 
Authority; any balance remaining shall be paid to the Contractor.  Any excess of the total cost of removal, 
storage and sale and other costs incurred by the Port Authority as a result of such failure of performance 
by the Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon 
demand. 

27. Modification of Contract 
This Contract may not be changed except in writing signed by the Port Authority and the Contractor.  The 
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Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless 
expressed in writing in this Contract. 

28. Invalid Clauses 
If any provision of this Contract shall be such as to destroy its mutuality or to render it invalid or illegal, 
then, if it shall not appear to have been so material that without it the Contract would not have been made by 
the parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full 
force and effect. 

29. Approval of Materials, Supplies and Equipment 
Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in 
performing the Work hereunder.  Inclusion of chemical containing materials or supplies on the Port 
Authority Approved Products List – Environmental Protection Supplies constitutes approval.  The list may 
be revised from time to time and at any time by the Port Authority and it shall be incumbent upon the 
Contractor to obtain the most current list from the Manager of the Facility. 
 
At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the 
use of an alternate product or products to those on the Approved Products List – Environmental Protection 
Supplies, which product(s) shall be subject to review and approval by the Port Authority.  Any alternate 
product so approved by the Port Authority may be used by the Contractor in performing the Services 
hereunder.  Until such approval is given, only products on the Approved Products List – Environmental 
Protection Supplies may be used. 
 

30. Intellectual Property 
The right to use all patented materials, appliances, processes of manufacture or types of 
construction, trade and service marks, copyrights and trade secrets, collectively hereinafter referred 
to as  “Intellectual Property Rights”, in the performance of the work, shall be obtained by the 
Contractor without separate or additional compensation. Where the services under this Agreement 
require the Contractor to provide materials, equipment or software for the use of the Port Authority 
or its employees or agents, the Port Authority shall be provided with the Intellectual Property 
Rights required for such use without further compensation than is provided for under this 
Agreement.    
 
The Contractor shall indemnify the Port Authority against and save it harmless from all loss and 
expense incurred as a result of any claims in the nature of Intellectual Property Rights infringement 
arising out of the Contractor’s or Port Authority’s use, in accordance with the above immediately 
preceding paragraph, of any Intellectual Property.  The Contractor, if requested, shall conduct all 
negotiations with respect to and defend such claims.  If the Contractor or the Port Authority, its 
employees or agents be enjoined either temporarily or permanently from the use of any subject 
matter as to which the Contractor is to indemnify the Port Authority against infringement, then the 
Port Authority may, without limiting any other rights it may have, require the Contractor to supply 
temporary or permanent replacement facilities approved by the Manager, and if the Contractor fails 
to do so the Contractor shall, at its expense, remove all such enjoined facilities and refund the cost 
thereof to the Port Authority or take such steps as may be necessary to insure compliance by the 
Contractor and the Port Authority with said injunction, to the satisfaction of the Port Authority. 

 
In addition, the Contractor shall promptly and fully inform the Director in writing of any 
intellectual property rights disputes, whether existing or potential, of which it has knowledge, 
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relating to any idea, design, method, material, equipment or any other matter related to the subject 
matter of this Agreement or coming to its attention in connection with this Agreement. 

 

31. Contract Records and Documents – Passwords and Codes 
 

When the performance of the contract services requires the Contractor to produce, compile or 
maintain records, data, drawings, or documents of any kind, regardless of the media utilized, then 
all such records, drawings, data and documents which are produced, prepared or compiled in 
connection with this contract, shall become the property of the Port Authority, and the Port 
Authority shall have the right to use or permit the use of them and any ideas or methods 
represented by them for any purpose and at any time without other compensation than that 
specifically provided herein. 

 
When in the performance of the contract services the Contractor utilizes passwords or codes for 
any purpose, at any time during or after the performance of such services, upon written request by 
the Authority, the Contractor shall make available to the designated Authority representative all 
such passwords and codes. 

 

32. Designated Secure Areas 
Services under the Contract may be required in designated secure areas, as the same may be designated by the 
Manager from time to time (“Secure Areas”).  The Port Authority shall require the observance of certain 
security procedures with respect to Secure Areas, which may include the escort to, at, and/or from said high 
security areas by security personnel designated by the Contractor or any subcontractor's personnel required to 
work therein.  All personnel that require access to designated secure areas who are not under positive escort by 
an authorized individual will be required to undergo background screening and personal identity verification.    

 
Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall 
notify the Manager.  The Contractor shall conform to the procedures as may be established by the Manager from 
time to time and at any time for access to Secure Areas and the escorting of personnel hereunder.  Prior to the 
start of work, the Contractor shall request a description from the Manager of the Secure Areas which will be in 
effect on the commencement date.  The description of Secure Areas may be changed from time to time and at 
any time by the Manager during the term of the Contract.   

33. Notification of Security Requirements  
The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and 
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority 
reserves the right to deny access to certain documents, sensitive security construction sites and facilities 
(including rental spaces) to any person that declines to abide by Port Authority security procedures and 
protocols, any person with a criminal record with respect to certain crimes or who may otherwise poses a threat 
to the construction site or facility security.  The Authority reserves the right to impose multiple layers of security 
requirements on the Contractor, its staff and subcontractors and their staffs depending upon the level of security 
required, or may make any amendments with respect to such requirements as determined by the Authority.   

These security requirements may include but are not limited to the following: 

 Contractor/ Subcontractor identity checks and background screening 

The Port Authority’s designated background screening provider may require inspection of not less than 
two forms of valid/current government issued identification (at least one having an official photograph) to 
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verify staff’s name and residence; screening federal, state, and/or local criminal justice agency 
information databases and files; screening of any terrorist identification files; access identification to 
include some form of biometric security methodology such as fingerprint, facial or iris scanning, or the 
like. 

The Contractor may be required to have its staff, and any subcontractor’s staff, material-men, visitors or 
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to 
perform background checks, and a personal identity verification check.  Such authorization shall be in a 
form acceptable to the Authority.  The Contractor and subcontractors may also be required to use an 
organization designated by the Authority to perform the background checks.   

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority 
approved provider to be used to conduct background screening and personal identity verification, except 
as otherwise required by federal law and/or regulation  (such as the Transportation Worker Identification 
Credential for personnel performing in secure areas at Maritime facilities).  Information about S.W.A.C., 
instructions, corporate enrollment, online applications, and location of processing centers can be found at 
http://www.secureworker.com, or S.W.A.C. may be contacted directly at (877) 522-7922 for more 
information and the latest pricing. The cost for said background checks for staff that pass and are granted 
a credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense 
as provided herein.  Staff that are rejected for a credential for any reason are not reimbursable.   

 Issuance of Photo Identification Credential 

No person will be permitted on or about the Authority construction site or facility (including rental 
spaces) without a facility-specific photo identification credential approved by the Authority.  If the 
authority requires facility-specific identification credential for the Contractor’s and the subcontractor’s 
staff, the Authority will supply such identification at no cost to the Contractor or its subcontractors.  Such 
facility-specific identification credential shall remain the property of the Authority and shall be returned to 
the Authority at the completion or upon request prior to completion of the individual’s assignment at the 
specific facility.  It is the responsibility of the appropriate Contractor or subcontractor to immediately 
report to the Authority the loss of any staff member’s individual facility-specific identification credential. 
The Contractor or subcontractor shall be billed for the cost of the replacement identification credential.  
Contractor’s and subcontractor’s staff shall display Identification badges in a conspicuous and clearly 
visible manner, when entering, working or leaving an Authority construction site or facility. 

Employees may be required to produce not less than two forms of valid/current government issued 
identification having an official photograph and an original, unlaminated social security card for identify 
and SSN verification.  Where applicable, for sensitive security construction sites or facilities, successful 
completion of the application, screening and identify verification for all employees of the Contractor and 
subcontractors shall be completed prior to being provided a S.W.A.C. ID Photo Identification credential. 
 

  Access control, inspection, and monitoring by security guards 

The Authority may provide for Authority construction site or facility (including rental spaces) access 
control, inspection and monitoring by Port Authority Police or Authority retained contractor security 
guards.  However, this provision shall not relieve the Contractor of its responsibility to secure its 
equipment and work and that of its subconsultant/subcontractor’s and service suppliers at the Authority 
construction site or facility (including rental spaces). In addition, the Contractor, subcontractor or service 
provider is not permitted to take photographs, digital images, electronic copying and/or electronic 
transmission or video recordings or make sketches on any other medium at the Authority construction 
sites or facilities (including rental spaces), except when necessary to perform the Work under this 
Contract, without  prior written permission from the Authority.  Upon request, any photograph, digital 
images, video recording or sketches made of the Authority construction site or facility shall be submitted 
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to the Authority to determine compliance with this paragraph, which submission shall be conclusive and 
binding on the submitting entity. 

 Compliance with the Port Authority Information Security Handbook  

The Contract may require access to Port Authority information considered Confidential Information 
(“CI”) as defined in the Port Authority Information Security Handbook (“Handbook”), dated October, 
2008, corrected as of February, 2009, and as may be further amended.  The Handbook and its 
requirements are hereby incorporated into this agreement and will govern the possession, distribution and 
use of CI if at any point during the lifecycle of the project or solicitation it becomes necessary for the 
Contractor to have access to CI. Protecting sensitive information requires the application of uniform 
safeguarding measures to prevent unauthorized disclosure and to control any authorized disclosure of this 
information within the Port Authority or when released by the Port Authority to outside entities. The 
following is an outline of some of the procedures, obligations and directives contained in the Handbook:  

(1) require that the Contractor and subcontractors, when appropriate, sign Non-Disclosure 
Agreements (NDAs), or an Acknowledgment of an existing NDA, provided by the Authority as 
a condition of being granted access to Confidential Information categorized and protected as per 
the Handbook; 

(2) require that individuals needing access to CI be required to undergo a background check, 
pursuant to the process and requirements noted in § 3.2 of the Information Security Handbook. 

(3) require Contractors and commercial enterprises to attend training to ensure security awareness 
regarding Port Authority information;  

(4) specific guidelines and requirements for the handling of CI to ensure that the storage and 
protection of CI; 

(5) restrictions on the transfer, shipping, and mailing of CI information; 
(6) prohibitions on the publication, posting, modifying, copying, reproducing, republishing, 

uploading, transmitting, or distributing CI on websites or web pages. This may also include 
restricting persons, who either have not passed a pre-screening background check, or who have 
not been granted access to CI, from viewing such information; 

(7) require that CI be destroyed using certain methods, measures or technology pursuant to the 
requirements set forth in the Handbook;  

(8) require the Contractor to mandate that each of its subcontractors maintain the same levels of 
security required of the Contractor under any Port Authority awarded contract.  

(9) prohibit the publication, exchange or dissemination of CI developed from the project or 
contained in reports, except between Contractors and subcontractors, without prior approval of 
the Port Authority; 

(10) require that CI only be reproduced or copied pursuant to the requirements set forth in the 
Handbook. 

 
 Audits for Compliance with Security Requirements  

The Port Authority may conduct random or scheduled examinations of business practices under this section 
entitled “NOTIFICATION OF SECURITY REQUIREMENTS” and the Handbook in order to assess the 
extent of compliance with security requirements, Confidential Information procedures, protocols and 
practices, which may include, but not be limited to, verification of background check status, confirmation of 
completion of specified training, and/or a site visit to view material storage locations and protocols. 

34. Construction In Progress 
The Contractor recognizes that construction may be in progress at the Facility and may continue throughout 
the term of this Contract.  Notwithstanding, the Contractor shall at all times during the term hereof maintain 
the same standards of performance and cleanliness as prevails in non-affected areas as required by the 
standards hereunder. 
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35. Permit-Required Confined Space Work 
Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a 
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an 
OSHA permit. 
 
Prior to the commencement of any work in a permit-required confined space at a Port Authority facility 
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority 
Contractor Permit-Required Confined Space Notification form.  The notification form must be filled out and 
submitted prior to commencing permit-required confined space work.  All confined space work shall be 
performed in accordance with all applicable OSHA requirements.  The Contractor shall provide its 
employees with a copy of its own company permit and shall furnish the Port Authority with a copy of the 
permit upon completion of the work.  The Contractor must supply all equipment required for working in a 
confined space. 

36. Signs 
Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or 
display any signs or posters or any advertising on or about the Facility.   

37. Vending Machines, Food Preparation 
The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property, 
any vending machines without the prior written approval of the Port Authority.  No foods or beverages shall 
be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be 
specifically designated by the Port Authority for such purpose.  

 

38. Confidential Information/Non-Publication 
a. As used herein, confidential information shall mean all information disclosed to the Contractor 
or the personnel provided by the Contractor hereunder which relates to the Authority's and/or 
PATH’s past, present, and future research, development and business activities including, but not 
limited to, software and documentation licensed to the Authority or proprietary to the Authority 
and/or PATH and all associated software, source code procedures and documentation. Confidential 
information shall also mean any other tangible or intangible information or materials including but 
not limited to computer identification numbers, access codes, passwords, and reports obtained 
and/or used during the performance of the Contractor’s Services under this Contract.  

 

b. Confidential information shall also mean and include collectively, as per The Port Authority of 
New York & New Jersey Information Security Handbook (October 15, 2008, corrected as of 
February, 9 2009), Confidential Proprietary Information, Confidential Privileged Information and 
information that is labeled, marked or otherwise identified by or on behalf of the Authority so as to 
reasonably connote that such information is confidential, privileged, sensitive or proprietary in 
nature.  Confidential Information shall also include all work product that contains or is derived 
from any of the foregoing, whether in whole or in part, regardless of whether prepared by the 
Authority or a third-party or when the Authority receives such information from others and agrees 
to treat such information as Confidential.   

 

c. The Contractor shall hold all such confidential information in trust and confidence for the 
Authority, and agrees that the Contractor and the personnel provided by the Contractor hereunder 
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shall not, during or after the termination or expiration of this Contract, disclose to any person, firm 
or corporation, nor use for its own business or benefit, any information obtained by it under or in 
connection with the supplying of services contemplated by this Contract. The Contractor and the 
personnel provided by the Contractor hereunder shall not violate in any manner any patent, 
copyright, trade secret or other proprietary right of the Authority or third persons in connection 
with their services hereunder, either before or-after termination or expiration of this Contract. The 
Contractor and the personnel provided by the Contractor hereunder shall not willfully or otherwise 
perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy any 
hardware, software or documentation, proprietary or otherwise, in connection with their services 
hereunder. The Contractor shall promptly and fully inform the Director in writing of any patent, 
copyright, trade secret or other intellectual property rights or disputes, whether existing or 
potential, of which the Contractor has knowledge, relating to any idea, design, method, material, 
equipment or other matter related to this Contract or coming to the Contractor’s attention in 
connection with this Contract.” 

 
d.  The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of 
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be 
provided to it and/or that services have been, are being or will be performed for it in connection with this 
Agreement, unless the vendor first obtains the written approval of the Port Authority.  Such approval may be 
withheld if for any reason the Port Authority believes that the publication of such information would be 
harmful to the public interest or is in any way undesirable.   
  

39. Time is of the Essence 
Time is of the essence in the Contractor’s performance of this Contract inasmuch as the Work to be 
performed will affect the operation of public facilities. 

40. Holidays 
The following holidays will be observed at the Site: 

New Year's Day Labor Day 

Martin Luther King Jr. Day Columbus Day 

Presidents Day Veterans Day 

Memorial Day Thanksgiving Day 

Independence Day Day After Thanksgiving 

Christmas Day  

 

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists 
from the office of the Manager.  If any such holiday falls on a Sunday then the next day shall be considered 
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the 
holiday.  

41. Personnel Standards 
In addition to any specific personnel requirements that may be required under the clause entitled “Personnel 
Requirements” in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and 
adequately trained personnel to perform the Work hereunder.  If, in the opinion of the Manager, any 
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employee so assigned is performing their functions unsatisfactorily, they shall be replaced by the Contractor 
within twenty-four (24) hours following the Contractor’s receipt of the Manager’s request for such 
replacement.   

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English 
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff 
or by the Manager's staff.  Any employee operating a motor vehicle must have a valid driver's license. 
The Contractor shall verify that employees working under this Contract in the United States are 
legally present in the United States and authorized to work by means of the federally required I-9 
program 

42. General Uniform Requirements for Contractor’s Personnel 
In addition to any specific uniform requirements that may be required by the Specifications, uniforms must 
be worn at all times during which the Services are being performed hereunder.  The Contractor agrees that 
his/her employees will present a neat, clean and orderly appearance at all times.  Uniforms shall include the 
Contractor’s identification badge with picture ID bearing the employee’s name.  All uniforms, colors, types 
and styles shall be subject to the prior approval of the Manager.  The Contractor will also be responsible for 
ensuring that its employees are wearing shoes appropriate for the tasks performed.  The Manager shall have 
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the 
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any 
required number of employees at a specific location at the Site as specified. 

43. Labor, Equipment and Materials Supplied by the Contractor 
The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor, 
supervision, equipment and materials necessary for the prompt and efficient performance of the Work, 
whether such materials and equipment are actually employed in the furnishing of the Work or whether 
incidental thereto. 

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish 
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage 
any part of the Site.  

The Port Authority by its officers, employees and representatives shall have the right at all times to examine 
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its 
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or 
have the right to do under this Contract or otherwise. 

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be 
used in accordance with their manufacturer’s instructions.  

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all 
applicable regulations. 

44. Contractor’s Vehicles – Parking - Licenses 
At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period 
of this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to 
time or at any time be designated by the Manager.  The Contractor shall comply with such existing rules, 
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures 
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park 
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive 
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the 
Contractor shall also comply with any and all directions pertaining to such parking which may be given 
from time to time and at any time by the Manager.  Any vehicle used by the Contractor hereunder shall be 
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marked or placarded, identifying it as the Contractor’s vehicle. 

45. Manager’s Authority 
In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and 
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at 
such times and places, by such methods and in such manner and sequence as he/she may require, and the 
Contract shall at all stages be subject to his/her inspection.  The Manager shall determine the amount, 
quality, acceptability and fitness of all parts of the Work and shall interpret the Specifications and any 
orders for Extra Work.  The Contractor shall employ no equipment, materials, methods or staff or personnel 
to which the Manager objects.  Upon request, the Manager shall confirm in writing any oral order, direction, 
requirement or determination. 

The Manager shall have the authority to decide all questions in connection with the Services to be 
performed hereunder.  The exercise by the Manager of the powers and authorities vested in him/her by this 
section shall be binding and final upon the Port Authority and the Contractor. 

46. Price Preference 
If this solicitation has not been set aside for the purposes of making an award based on bids solicited from 
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated by 
the bidder pre-requisites in Part II hereof, for awards of contracts, not exceeding $1,000,000, for: 

(a) Services, a price preference of 5% is available for New York or New Jersey Small Business Enterprises 
(SBE); or 

(b) Services (excluding Janitorial/Cleaning Services), a price preference of 10% is available for New York 
or New Jersey Minority or Women Business Enterprises (M/WBE),  

certified by the Port Authority by the day before the bid opening. 

If the Bidder is a Port Authority certified MBE, WBE or SBE, enter the applicable date(s) certification was 
obtained in the space provided on the Signature Sheet attached hereto.   

47. M/WBE Good Faith Participation 
If specified as applicable to this Contract, the Contractor shall use every good-faith effort to provide for 
participation by certified Minority Business Enterprises (MBEs) and certified Women-owned Business 
Enterprises (WBEs) as herein defined, in all purchasing and subcontracting opportunities associated with 
this Contract, including purchase of equipment, supplies and labor services. 

Good Faith efforts to include participation by MBEs/WBEs shall include the following: 

 

a. Dividing the services and materials to be procured into small portions, where feasible.  

b. Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportunities 
to such MBEs/WBEs as may be appropriate. 

c. Soliciting services and materials from a Port Authority certified MBE/WBE or seeking MBEs/WBEs 
from other sources.  To access the Port Authority’s Directory of MBE/WBE Certified Firms go to 
www.panynj.gov/supplierdiversty  

d. Ensuring that provision is made to provide progress payments to MBEs/WBEs on a timely basis. 

e. Observance of reasonable commercial standards of fair dealing in the respective trade or 
business. 
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Subsequent to Contract award, all changes to the M/WBE Participation Plan must be submitted via 
a modified M/WBE Participation Plan to the Manager for review and approval by the Authority’s 
Office of Business Diversity and Civil Rights.  For submittal of modifications to the M/WBE Plan, 
Contractors are directed to use form PA3749C, which may be downloaded at 
http://www.panynj.gov/business-opportunities/become-vendor.html.  The Contractor shall not 
make changes to its approved M/WBE Participation Plan or substitute M/WBE subcontractors or 
suppliers for those named in their approved plan without the Manager’s prior written approval.   
Unauthorized changes or substitutions, including performing the work designated for a 
subcontractor with the Contractor’s own forces, shall be a violation of this section.  Progress 
toward attainment of M/WBE participation goals set forth herein will be monitored throughout the 
duration of this Contract.   
 
The Contractor shall also submit to the Manager, along with invoices, the Statement of 
Subcontractor Payments as the M/WBE Participation Report, which may be downloaded at 
http://www.panynj.gov/business-opportunities/become-vendor.html.  The Statement must include 
the name and business address of each M/WBE subcontractor and supplier actually involved in the 
Contract, a description of the work performed and/or product or service supplied by each such 
subcontractor or supplier, the date and amount of each expenditure, and such other information that 
may assist the Manager in determining the Contractor’s compliance with the foregoing provisions.   
 
If, during the performance of this Contract, the Contractor fails to demonstrate good faith efforts in 
carrying out its M/WBE Participation Plan and the Contractor has not requested and been granted a 
full or partial waiver of the M/WBE participation goals set forth in this Contract, the Authority will 
take into consideration the Contractor’s failure to carry out its M/WBE Participation Plan in its 
evaluation for award of future Authority contracts.   
 

 

PART III CONTRACTOR'S INTEGRITY PROVISIONS 

1. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction, 
Debarment, Suspension, Disqualification and Disclosure of Other Information 
By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in 
the case of a joint bid each party thereto certifies as to its own organization, that the Bidder and each parent 
and/or affiliate of the Bidder has not 

 a. been indicted or convicted in any jurisdiction; 
 b. been suspended, debarred, found not responsible or otherwise disqualified from entering into 

any contract with any governmental agency or been denied a government contract for failure to 
meet standards related to the integrity of the Bidder; 

 c. had a contract terminated by any governmental agency for breach of contract or for any cause 
based in whole or in part on an indictment or conviction; 

 d. ever used a name, trade name or abbreviated name, or an Employer Identification Number 
different from those inserted in the Bid; 

 e.  had any business or professional license suspended or revoked or, within the five years prior to 
bid opening, had any sanction imposed in excess of fifty thousand dollars ($50,000) as a 
result of any judicial or administrative proceeding with respect to any license held or with 
respect to any violation of a federal, state or local environmental law, rule or regulation; 

 f.  had any sanction imposed as a result of a judicial or administrative proceeding related to fraud, 
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extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the 
dollar amount of the sanctions or the date of their imposition; and 

 g.  been, and is not currently, the subject of a criminal investigation by any federal, state or local 
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or 
local prosecuting or investigative agency. 

2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation 
Based On Commission, Percentage, Brokerage, Contingent or Other Fees 

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the 
case of a joint bid, each party thereto certifies as to its own organization, that 

 
 a. the prices in its bid have been arrived at independently without collusion, consultation, 

communication or agreement for the purpose of restricting competition, as to any matter relating 
to such prices with any other bidder or with any competitor; 

 b. the prices quoted in its bid have not been and will not be knowingly disclosed directly or 
indirectly by the Bidder prior to the official opening of such bid to any other bidder or to any  
competitor; 

 c. no attempt has been made and none will be made by the Bidder to induce any other person, 
partnership or corporation to submit or not to submit a bid for the purpose of restricting 
competition; 

 d. this organization has not made any offers or agreements or taken any other action with respect 
to any Authority employee or former employee or immediate family member of either which 
would constitute a breach of ethical standards under the Code of Ethics dated April 11, 1996, (a 
copy of which is available upon request) nor does this organization have any knowledge of any 
act on the part of an Authority employee or former Authority employee relating either directly 
or indirectly to this organization which constitutes a breach of the ethical standards set forth in 
said Code;  

e. no person or selling agency other than a bona fide employee or bona fide established 
commercial or selling agency maintained by the Bidder for the purpose of securing business, 
has been employed or retained by the Bidder to solicit or secure this Contract on the 
understanding that a commission, percentage, brokerage, contingent, or other fee would be paid 
to such person or selling agency; and 

f. the Bidder has not offered, promised or given, demanded or accepted, any undue advantage, 
directly or indirectly, to or from a public official or employee, political candidate, party or party 
official, or any private sector employee (including a person who directs or works for a private 
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any 
other improper advantage in connection with this Contract. 

g. no person or organization has been retained, employed or designated on behalf of the 
Bidder to impact any Port Authority determination, where the solicitation is a Request 
for Proposals, with respect to (i) the solicitation, evaluation or award of this Contract, or 
(ii) the preparation of specifications or request for submissions in connection with this 
Contract.  

 
 The foregoing certifications shall be deemed to be made by the Bidder as follows: 
 
 * if the Bidder is a corporation, such certification shall be deemed to have been made not only 

with respect to the Bidder itself, but also with respect to each parent, affiliate, director, and 
officer of the Bidder, as well as, to the best of the certifier's knowledge and belief, each 
stockholder of the Bidder with an ownership interest in excess of 10%;   

 * if the Bidder is a partnership, such certification shall be deemed to have been made not only 
with respect to the Bidder itself, but also with respect to each partner. 
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Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been 
authorized by the Board of Directors of the Bidder, and such authorization shall be deemed to include the 
signing and submission of the bid and the inclusion therein of such certification as the act and deed of the 
corporation. 
 
In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall 
furnish with the signed bid a signed statement which sets forth in detail the reasons therefor.  If the Bidder is 
uncertain as to whether it can make the foregoing certifications, it shall so indicate in a signed statement 
furnished with its bid, setting forth in such statement the reasons for its uncertainty.  With respect to the 
foregoing certification in paragraph “2g”, if the Bidder cannot make the certification, it shall provide, in 
writing, with the signed bid:  (i) a list of the name(s), address(es), telephone number(s), and place(s) of 
principal employment of each such individual or organization; and (ii) a statement as to whether such 
individual or organization has a “financial interest” in this Contract, as described in the Procurement 
Disclosure policy of the Authority  (a copy of which is available upon request to the Director of the 
Procurement Department of the Authority).  Such disclosure is to be updated, as necessary, up to the time of 
award of this Contract. As a result of such disclosure, the Port Authority shall take appropriate action up to 
and including a finding of non-responsibility. 
 
Failure to make the required disclosures shall lead to administrative actions up to and including a finding of 
non-responsiveness or non-responsibility.  

 
Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is 
submitted, the Bidder shall immediately notify the Authority in writing during the period of irrevocability of 
bids and the term of the Contract, if Bidder is awarded the Contract, of any change of circumstances which 
might under this clause make it unable to make the foregoing certifications, might render any portion of the 
certifications previously made invalid, or require disclosure.  The foregoing certifications or signed statement 
shall be deemed to have been made by the Bidder with full knowledge that they would become a part of the 
records of the Authority and that the Authority will rely on their truth and accuracy in awarding and 
continuing this Contract.  In the event that the Authority should determine at any time prior or subsequent to 
the award of this Contract that the Bidder has falsely certified as to any material item in the foregoing 
certifications, has failed to immediately notify the Port Authority of any change in circumstances which might 
make it unable to make the foregoing certifications, might render any portion of the certifications previously 
made invalid, or require disclosure, or has willfully or fraudulently furnished a signed statement which is false 
in any material respect, or has not fully and accurately represented any circumstance with respect to any item 
in the foregoing certifications required to be disclosed, the Authority may determine that the Bidder is not a 
responsible Bidder with respect to its bid on the Contract or with respect to future bids on Authority contracts 
and may exercise such other remedies as are provided to it by the Contract with respect to these matters.  In 
addition, Bidders are advised that knowingly providing a false certification or statement pursuant hereto may 
be the basis for prosecution for offering a false instrument for filing (see e.g. New York Penal Law, Section 
175.30 et seq.). Bidders are also advised that the inability to make such certification will not in and of itself 
disqualify a Bidder, and that in each instance the Authority will evaluate the reasons therefor provided by the 
Bidder. Under certain circumstances the Bidder may be required as a condition of Contract award to enter into 
a Monitoring Agreement under which it will be required to take certain specified actions, including 
compensating an independent Monitor to be selected by the Port Authority, said Monitor to be charged with, 
among other things, auditing the actions of the Bidder to determine whether its business practices and 
relationships indicate a level of integrity sufficient to permit it to continue business with the Port Authority.  

3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New York or 
New Jersey Concerning Eligibility to Receive Public Contracts 

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will 
honor any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to 



 

Page 28 of 30 
Standard Contract Terms and Conditions 
           Rev. 6/25/13 
(PA BID) 

 
 

bid on or be awarded public contracts because the Bidder has been determined to have engaged in illegal or 
dishonest conduct or to have violated prevailing rate of wage legislation. 
 
The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York 
or New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a 
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder, 
or (ii) the state agency determination relied upon was made without affording the Bidder the notice and hearing 
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency 
determination was clearly erroneous or (iv) the state determination relied upon was not based on a finding of 
conduct demonstrating a lack of integrity or violation of a prevailing rate of wage law. 
 
The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of 
Commissioners meeting of September 9, 1993. 
 

4. Contractor Responsibility, Suspension of Work and Termination 
During the term of this Contract, the Contractor shall at all times during the Contract term remain responsible. 
The Contractor agrees, if requested by the Port Authority to present evidence of its continuing legal authority to 
do business in the States of New Jersey or New York, integrity, experience, ability, prior performance, and 
organizational and financial capacity. 
 
The Port Authority, in its sole discretion, reserves the right to suspend any or all activities under this Contract, at 
any time, when it discovers information that calls into question the responsibility of the Contractor. In the event 
of such suspension, the Contractor will be given written notice outlining the particulars of such suspension. 
Upon issuance of such notice, the Contractor must comply with the terms of the suspension order. Contract 
activity may resume at such time as the Port Authority issues a written notice authorizing a resumption of 
performance under the Contract. 
 
Upon written notice to the Contractor, and an opportunity to be heard with appropriate Port Authority officials 
or staff, the Contract may be terminated by Port Authority at the Contractor's expense where the Contractor is 
determined by the Port Authority to be non-responsible.  In such event, the Port Authority or its designee may 
complete the contractual requirements in any manner he or she may deem advisable and pursue available legal 
or equitable remedies for breach, including recovery of costs from Contractor associated with such termination. 
 

5. No Gifts, Gratuities, Offers of Employment, Etc. 
At all times, the Contractor shall not offer, give or agree to give anything of value either to a Port Authority 
employee, agent, job shopper, consultant, construction manager or other person or firm representing the Port 
Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or sister) of any of the 
foregoing, in connection with the performance by such employee, agent, job shopper, consultant, construction 
manager or other person or firm representing the Port Authority of duties  involving transactions with the 
Contractor on behalf of the Port Authority, whether or not such duties are related to this Contract or any other 
Port Authority contract or matter.  Any such conduct shall be deemed a material breach of this Contract. 
 
As used herein "anything of value" shall include but not be limited to any (a) favors, such as meals, 
entertainment, transportation (other than that contemplated by the Contract or any other Port Authority contract), 
etc. which might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money, 
goods, equipment, services, lodging, discounts not available to the general public, offers or promises of 
employment, loans or the cancellation thereof, preferential treatment or business opportunity.  Such term shall 
not include compensation contemplated by this Contract or any other Port Authority contract.  Where used 
herein, the term "Port Authority" shall be deemed to include all subsidiaries of the Port Authority. 
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The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by 
it and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using 
the Facility and shall so instruct its personnel. 
 
In the event that the Contractor becomes aware of the occurrence of any conduct that is prohibited by this 
section entitled “No Gifts, Gratuities, Offers of Employment, Etc.”, it shall report such occurrence to the Port 
Authority’s Office of Inspector General within three (3) business days of obtaining such knowledge.  (See 
“http://www.panynj.gov/inspector-general” for information about to report information to the Office of 
Inspector General).  Failing to report such conduct shall be grounds for a finding of non-responsibility.  
 
In addition, during the term of this Contract, the Contractor shall not make an offer of employment or use 
confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated April 11, 
1996, (a copy of which is available upon request to the Office of the Secretary of the Port Authority). 
 
The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract. 

6. Conflict of Interest 
During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation 
or award of any contract (other than a contract for its own services to the Authority) to which it is contemplated 
the Port Authority may become a party, or participate in any way in the review or resolution of a claim in 
connection with such a contract if the Contractor has a substantial financial interest in the contractor or potential 
contractor of the Port Authority or if the Contractor has an arrangement for future employment or for any other 
business relationship with said contractor or potential contractor, nor shall the Contractor at any time take any 
other action which might be viewed as or give the appearance of conflict of interest on its part.  If the possibility 
of such an arrangement for future employment or for another business arrangement has been or is the subject of 
a previous or current discussion, or if the Contractor has reason to believe such an arrangement may be the 
subject of future discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or 
potential contractor of the Authority, and the Contractor's participation in the preparation, negotiation or award 
of any contract with such a contractor or the review or resolution of a claim in connection with such a contract is 
contemplated or if the Contractor has reason to believe that any other situation exists which might be viewed as 
or give the appearance of a conflict of interest, the Contractor shall immediately inform the Director in writing 
of such situation giving the full details thereof.  Unless the Contractor receives the specific written approval of 
the Director, the Contractor shall not take the contemplated action which might be viewed as or give the 
appearance of a conflict of interest.  The Director may require the Contractor to submit a mitigation plan 
addressing and mitigating any disclosed or undisclosed conflict, which is subject to the approval of the Director 
and shall become a requirement, as though fully set forth in this Contract.  In the event the Director shall 
determine that the performance by the Contractor of a portion of its Services under this Agreement is precluded 
by the provisions of this numbered paragraph, or a portion of the Contractor's said Services is determined by the 
Director to be no longer appropriate because of such preclusion, then the Director shall have full authority on 
behalf of both parties to order that such portion of the Contractor's Services not be performed by the Contractor, 
reserving the right, however, to have the Services performed by others and any lump sum compensation payable 
hereunder which is applicable to the deleted work shall be equitably adjusted by the parties.  The Contractor's 
execution of this document shall constitute a representation by the Contractor that at the time of such execution 
the Contractor knows of no circumstances, present or anticipated, which come within the provisions of this 
paragraph or which might otherwise be viewed as or give the appearance of a conflict of interest on the 
Contractor's part.  The Contractor acknowledges that the Authority may preclude it from involvement in certain 
disposition/privatization initiatives or transactions that result from the findings of its evaluations hereunder or 
from participation in any contract, which results, directly or indirectly, from the Services provided by the 
Contractor hereunder.  The Port Authority’s determination regarding any questions of conflict of interest shall 
be final. 
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7. Definitions 
As used in this section, the following terms shall mean: 
 

Affiliate - Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock 
of each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of 
the voting stock of each of the firms, or if the firms have a common proprietor or general partner. 

 
Agency or Governmental Agency - Any federal, state, city or other local agency, including departments, 
offices, public authorities and corporations, boards of education and higher education, public 
development corporations, local development corporations and others. 

 
Investigation - Any inquiries made by any federal, state or local criminal prosecuting and/or law 
enforcement agency and any inquiries concerning civil anti-trust investigations made by any federal, 
state or local governmental agency.  Except for inquiries concerning civil anti-trust investigations, the 
term does not include inquiries made by any civil government agency concerning compliance with any 
regulation, the nature of which does not carry criminal penalties, nor does it include any background 
investigations for employment, or Federal, State, and local inquiries into tax returns. 

 
Officer - Any individual who serves as chief executive officer, chief financial officer, or chief operating 
officer of the Bidder by whatever titles known. 

 
Parent - An individual, partnership, joint venture or corporation which owns more than 50% of the 
voting stock of the Bidder.  

               
If the solicitation is a Request for Proposal: 

 
 Bid - shall mean Proposal; 
 Bidder - shall mean Proposer; 
 Bidding - shall mean submitting a Proposal. 
 

In a Contract resulting from the taking of bids: 
 
 Bid - shall mean bid; 
 Bidder - shall mean Bidder; except and until the Contract has been awarded, then it shall mean 
Contractor 
 Bidding - shall mean executing this Contract. 
 

In a Contract resulting from the taking of Proposals: 
 
 Bid - shall mean Proposal; 
 Bidder - shall mean Proposer; 
 Bidding - shall mean executing this Contract.   
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