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PART | - STANDARD INFORMATION FOR BIDDERS
1. General Information: The Port Authority of New York and New Jersey

The Port Authority of New York and New Jersey (the “Port Authority” or the
“Authority”) is an agency of the States of New York and New Jersey, created and
existing by virtue of the Compact of April 30, 1921, made by and between the two States,
and thereafter consented to by the Congress of the United States. It is charged with
providing transportation, terminals and other facilities of trade and commerce within the
Port District. The Port District comprises and area of about 1,500 square miles in both
States, centering about New York Harbor. The Port District includes the Cities of New
York and Yonkers in New York State, and the cities of Newark, Jersey City, Bayonne,
Hoboken and Elizabeth in the State of New Jersey, and over 200 other municipalities,
including all or part of seventeen counties, in the two States. The Port Authority manages
and/or operates all of the region’s major commercial airports (Newark Liberty
International, John F. Kennedy International, Teterboro, LaGuardia, Atlantic City
International, and Stewart International Airports), marine terminals in both New Jersey
and New York (Port Newark and Elizabeth, Howland Hook and Brooklyn Piers); and its
interstate tunnels and bridges (the Lincoln and Holland Tunnels; the George Washington,
Bayonne, and Goethals Bridges; and the Outerbridge Crossing), which are vital
“Gateways to the Nation.”

In addition, the Port Authority operates the Port Authority Bus Terminal in Manhattan,
the largest facility of its kind in the world, and the George Washington Bridge and
Journal Square Transportation Center bus stations. A key link in interstate commuter
travel, the Port Authority also operates the Port Authority Trans-Hudson Corporation
(PATH), a rapid rail transit system linking Newark, and the Jersey City and Hoboken
waterfronts, with midtown and downtown Manhattan. A number of other key properties
are managed by the agency including but not limited to a large satellite communications
facility (the Teleport) in Staten Island, and a resource recovery co-generation plant in
Newark. Prior to September 11, 2001, the Port Authority’s headquarters were located in
the World Trade Center, and that complex is still owned and being partially redeveloped
by the Authority.

2. Form and Submission of Bid

The Bidder shall review carefully every provision of this document, provide all the
information required, and sign and return one entire copy to the Port Authority in
accordance with the instructions on the Cover Sheet and Part 1l — Contract Specific
Information for Bidders. The Bidder should retain one complete duplicate copy for its
own use. The “Signature Sheet” contained herein must be completed and signed by the
Bidder. The Pricing Sheet(s) contained herein must also be completed. The Bid shall be
sealed in the enclosed self-addressed envelope conspicuously marked with the Bidder’s
name, address, and Vendor Number, if available. In addition, the outside of the package
must clearly state the Bid Title, the Bid Collective Number and the Bid Due Date.
Failure to properly label submissions may cause a delay in identification, misdirection or
disqualification of the submissions. In submitting this bid, the Bidder offers to assume the
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obligations and liabilities imposed upon it herein and expressly makes the representations
and warranties required in this document.

All Bids must be received by the bid custodian on or before the due date and time
specified on the cover page, at which time they will be publicly opened and read. Bids
are only accepted Monday through Friday, excluding Port Authority holidays, between
the hours of 8:00 a.m. and 5:00 p.m., via (1) regular mail, (2) express delivery service
(e.g. UPS), or (3) hand delivery. If your Bid is to be hand-delivered by messenger or you
are planning to attend the formal bid opening, please note that only individuals with valid
photo identification will be permitted access to the Port Authority's offices. Individuals
without valid identification shall be turned away and their packages not accepted. Bids
that are not received by the bid custodian by the scheduled bid opening date will be
considered late.

3. Vendor Profile

To ensure maximum opportunities, it is vitally important that Bidders keep their vendor
profiles up to date with an appropriate e-mail address, as this will enable their firm to
receive timely notice of advertisements, reminders, solicitations and addenda. Bidders
may update their vendor profile or register as a Port Authority Vendor by accessing the
online registration system at https://panynjprocure.com/VenLogon.asp.

4. Acknowledgment of Addenda

If any Addenda are posted or sent as part of this Bid, the Bidder shall complete, sign and
include with its Bid the addenda form(s). In the event any Bidder fails to conform to
these instructions, its Bid will nevertheless be construed as though the Addenda had been
acknowledged.

If the Bidder downloaded this solicitation document, it is the responsibility of the Bidder
to periodically check the Port Authority website at http://www.panynj.gov/business-
opportunities/bid-proposal-advertisements.html and download any addenda that might
have been issued in connection with this solicitation.

5. Firm Offer

The Bidder offers to provide the Port Authority of New York and New Jersey the
services and to perform all Work in connection therewith required under this Contract, all
as specified by the terms and conditions of the Contract, based on the Pricing Sheets
provided herein.

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY A BIDDER TO ANY
PORTION OF THE CONTRACT DOCUMENTS WILL RESULT IN
REJECTION OF THE BID.

6. Acceptance or Rejection of Bids

The acceptance of a Bid will be by a written notice signed by an authorized
representative on behalf of the Authority. No other act of the Port Authority, its
Commissioners, officers, agents or employees shall constitute acceptance of a Bid. The
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Port Authority reserves the unqualified right, in its sole and absolute discretion, to reject
any or all Bids or to accept any Bid, which in its judgment will best serve the public
interest and to waive defects in any Bid. No rights accrue to any Bidder unless and until
its Bid is accepted.

7. Bidder’s Questions

Any questions by prospective Bidders concerning the Work to be performed or the terms
and conditions of the Contract may be addressed to the Contracts Specialist listed on the
Cover Sheet of this document. The Contracts Specialist is only authorized to direct the
attention of prospective Bidders to the portions of the Contract. No employee of the Port
Authority is authorized to interpret any portion of the Contract or to give information in
addition to that contained in the Contract. When Contract interpretation or additional
information as to the Contract requirements is deemed necessary by the Port Authority, it
will be communicated to all Bidders by written addenda issued under the name of the
Assistant Director, Commodities & Services Division, Procurement Department of the
Port Authority and may be posted on the Port Authority website. Addenda shall be
considered part of the Contract.

8. Additional Information To and From Bidders

Should the Authority require additional information from the Bidder in connection with
its bid, such information shall be submitted within the time frame specified by the Port
Authority.

If the Bidder is a corporation, a statement of the names and residences of its officers
should be submitted on the Name and Residence of Principals Sheet, directly following
the Signature Sheet.

9. Union Jurisdiction

All prospective Bidders are advised to ascertain whether any union now represented or
not represented at the Facility will claim jurisdiction over any aspect of the operations to
be performed hereunder and their attention is directed to the paragraph entitled
“Harmony” in the Standard Contract Terms and Conditions.

10. Assessment of Bid Requirements

The Bidder should carefully examine and study the entire contents of these bid
documents and shall make its own determinations as to the services and materials to be
supplied and all other things required to be done by the Contractor.

11. Bidder’s Prerequisites

Only Bids from Bidders that can satisfactorily demonstrate meeting the prerequisites
specified within Part Il hereof at the time of bid submission will be considered. By
furnishing this document to the Bidder, the Port Authority has not made a determination
that the Bidder has met the prerequisites or has otherwise been deemed qualified to
perform the services. A determination that a Bidder has met the prerequisites is no
assurance that it will be deemed qualified in connection with other bid requirements
included herein.
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12. Qualification Information

The Port Authority may give oral or written notice to the Bidder to furnish the Port
Authority with information and to meet with designated representatives of the Port
Authority relating to the Bidder’s qualifications and ability to fulfill the Contractor's
obligations hereunder. The requested information shall be submitted no later than three
(3) days after said notice unless otherwise indicated. Matters upon which the Port
Authority may inquire may include, but may not be limited to, the following:

a. The Bidder may be required to demonstrate that it is financially capable of
performing this Contract, and the determination of the Bidder's financial qualifications
will be made by the Port Authority in its sole discretion. The Bidder shall submit such
financial and other relevant information as may be required by the Port Authority from
time to time including, but not limited to, the following:

1. (i) Certified financial statements, including applicable notes, reflecting the
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and
cash flow for the most recent calendar year or the Bidder's most recent
fiscal year.

(it) Where the certified financial statements set forth in (i) above are not
available, then either reviewed or compiled statements from an
independent accountant setting forth the aforementioned information shall
be provided.

(iii) Where neither certified financial statements nor financial statements
from an independent accountant are available, as set forth in (i) and (ii)
above, then financial statements containing such information prepared
directly by the Bidder may be submitted; such financial statements,
however, must be accompanied by a signed copy of the Bidder's most
recent Federal income tax return and a statement in writing from the
Bidder, signed by an executive officer or their authorized designee, that
such statements accurately reflect the present financial condition of the
Bidder.

Where the statements submitted pursuant to subparagraphs (i), (ii) or (iii) are
dated prior to forty-five (45) days before the bid opening, then the Bidder shall
submit a statement in writing, signed by an executive officer of the Bidder or their
designee, that the present financial condition of the Bidder is at least as good as
that shown on the statements submitted.

2. Bidder’s statement of work on hand, including any work on which a bid has
been submitted, and containing a description of the work, the annual dollar value,
the location by city and state, the current percentage of completion, the expected
date for completion, and the name of an individual most familiar with the Bidder's
work on these jobs.

3. The name and address of the Bidder's banking institution, chief banking
representative handling the Bidder's account, the Bidder's Federal Employer
Identification Number (i.e., the number assigned to firms by the Federal
Government for tax purposes), the Bidder's Dun and Bradstreet number, if any,
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the name of any other credit service to which the Bidder has furnished
information, and the number, if any, assigned by such service to the Bidder's
account.

b. Information relating to the Bidder's Prerequisites, if any, as set forth in this document.

c. If the Bidder is a corporation: (1) a copy of its Certificate of Incorporation and, if
applicable, all Amendments thereto with a written declaration signed by the Secretary of
the Corporation with the corporate seal affixed thereto, stating that the copy furnished is a
true copy of the Certificate of Incorporation and any such Amendments as of the date of
the opening of the bid and (2) if the Bidder is not incorporated under the laws of the state
in which the service is to be performed, a certificate from the Secretary of State of said
state evidencing the Bidder's legal qualification to do business in that state.

d. A statement setting forth the names of those personnel to be in overall charge of the
service and those who would be exclusively assigned to supervise the service and their
specific roles therein, setting forth as to each the number of years of experience and in
which functions and capacities each would serve.

e. Information to supplement any statement submitted in accordance with the Standard
Contract Terms and Conditions entitled "Contractor's Integrity Provisions."

f. In the event that the Bidder's performance on a current or past Port Authority or Port
Authority Trans-Hudson Corporation (PATH) contract or contracts has been rated less
than satisfactory, the Manager, Purchasing Services Division, may give oral or written
notice to the Bidder to furnish information demonstrating to the satisfaction of such
Manager that, notwithstanding such rating, such performance was in fact satisfactory or
that the circumstances which gave rise to such unsatisfactory rating have changed or will
not apply to performance of this Contract, and that such performance will be satisfactory.

g. The Bidder recognizes that it may be required to demonstrate to the satisfaction of the
Port Authority that it in fact can perform the services as called for in this Contract and
that it may be required to substantiate the warranties and representations set forth herein
and the statements and assurances it may be required to give.

Neither the giving of any of the aforesaid notices to a Bidder, the submission of materials
by a Bidder, any meeting which the Bidder may have with the Port Authority, nor
anything stated by the Port Authority in any such meeting shall be construed or alleged to
be construed as an acceptance of said Bidder's Bid. Nothing stated in any such meeting
shall be deemed to release any Bidder from its offer as contained in the bid documents.

13. Contractor’s Integrity Provisions

By submitting a Bid, Bidders shall be deemed to have made the certifications contained
in the clauses entitled “Certification of No Investigation (criminal or civil anti-trust),
Indictment, Conviction, Debarment, Suspension, Disqualification and Disclosure of
Other Information,” and “Non-Collusive Bidding, and Code of Ethics Certification,
Certification of No Solicitation Based On Commission, Percentage, Brokerage,
Contingent or Other Fees” contained within the Standard Terms and Conditions within
these bid documents. If the Bidder is unable to make the certifications contained therein
the Bidder shall submit a statement with its Bid explaining why any such certification(s)
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cannot be made. Such a submission shall be submitted in a separate envelope along with
your Bid, clearly marked “CERTIFICATION STATEMENT.”

14. Facility Inspection

Details regarding the Facility inspection for all parties interested in submitting a bid are
stipulated in Part 1l hereof. All Bidders must present company identification and photo
identification for access to the Facility.

15. Available Documents - General

Certain documents, listed in Part Il hereof, will be made available for reference and
examination by Bidders either at the Facility Inspection, or during regular business hours.
Arrangements to review these documents at a time other than the Facility Inspection may
be made by contacting the person listed in Part Il as the contact for the Facility
Inspection.

These documents were not prepared for the purpose of providing information for Bidders
upon this Contract but they were prepared for other purposes, such as for other contracts
or for design purposes for this or other contracts, and they do not form a part of this
Contract. The Port Authority makes no representation or guarantee as to, and shall not be
responsible for, their accuracy, completeness or pertinence, and, in addition, shall not be
responsible for the inferences or conclusions to be drawn there from.

16. Pre-award Meeting

The lowest qualified Bidder may be called for a pre-award meeting prior to award of the
Contract.

17. Price Preference

A price preference may be available for Minority/Women Business Enterprises
(M/WBESs) or Small Business Enterprises (SBEs) as set forth in the Standard Contract
Terms and Conditions.

18. M/WBE Subcontracting Provisions

The Port Authority has a long-standing practice of making its business opportunities
available to Minority Business Enterprises (MBEs) and Women-Owned Businesses
(WBEs) and has taken affirmative steps to encourage such firms to seek business
opportunities with the Port Authority. The successful Bidder will use good faith efforts to
provide for meaningful participation by the Port Authority certified M/WBEs as defined
in this document, in the purchasing and subcontracting opportunities associated with this
contract, including purchase of equipment, supplies and labor services.

Minority Business Enterprise (MBE) - means a business entity which is at least fifty one
percent (51%) owned and controlled by one or more members of one or more minority
groups, or, in the case of a publicly held corporation, at least fifty one percent (51%) of
the stock of which is owned by one or more minority groups, and whose management and
daily business operations are controlled by one or more such individuals who are citizens
or permanent resident aliens.
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"Minority Group" means any of the following racial or ethnic groups:

(@) Black persons having origins in any of the Black African racial
groups not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban,
Central or South American culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the
original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or
the Pacific Islands;

(d) Native American or Alaskan native persons having origins in any of
the original peoples of North America and maintaining identifiable tribal
affiliations through membership and participation or community identification.

Women-Owned Business Enterprise (WBE) - means a business enterprise which is at
least fifty one percent (51%) owned by one or more women, or, in the case of a publicly
held corporation, at least fifty one percent (51%) of the stock of which is owned by one
or more women and whose management and daily business operations are controlled by
one or more women who are citizens or permanent or resident aliens.

Good faith efforts to include participation by M/WBEs shall include, but not be limited to
the following:

1) Dividing the services and materials to be procured into small portions
where feasible;

2) Giving reasonable advance notice of specific subcontracting and
purchasing opportunities to such firms as may be appropriate;

3) Soliciting services and materials from M/WBEs, which are certified by the
Port Authority;

4) Ensuring that provision is made for timely progress payments to the
M/WBEs and;

5) Observance of reasonable commercial standards of fair dealing in the
respective trade or business.

Bidders are directed to use form PA3749B as the recording mechanism for the M/WBE
participation Plan, which may be downloaded at http://www.panynj.gov/business-
opportunities/become-vendor.html

The M/WBE Plan submitted by the Contractor to the Port Authority shall contain, at a
minimum, the following:

Identification of M/WBE’s: Provide the names and addresses of all M/WBEs
included in the Plan. If none are identified, describe the process for selecting
participant firms in order to achieve the good faith goals under this Contract.

Level of Participation: Indicate the percentage of M/WBE participation
expected to be achieved with the arrangement described in the Plan.

Scope of Work: Describe the specific scope of work the M/WBE’s will perform.
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Previous M/WBE Participation: Describe any previous or current M/WBE
participation, which the Bidder has utilized in the performance of its contracts.

All M/WBE subcontractors listed on the M/WBE Participation Plan must be certified by
the Port Authority in order for the Contractor to receive credit toward the M/WBE goals
set forth in this Contract. Please go to www.panynj.gov/supplierdiversity to search for
M/WBEs by a particular commodity or service. The Port Authority makes no
representation as to the financial responsibility of such firms or their ability to perform
Work under this Contract.

Bidders shall include their M/WBE Participation Plan with their Bids, to be reviewed and
approved by the Authority’s Office of Business Diversity and Civil Rights (OBDCR).

If the Contractor wishes to subcontract a portion of the Work through a firm not listed in
the Directory, but which the Contractor believes should be eligible because it is (1) an
M/WBE, as defined above and (2) competent to perform portions of the Work, the
Contractor shall submit an M/WBE Uniform Certification Application to the Port
Authority of New York and New Jersey, Office of Business Diversity and Civil Rights
(OBDCR), 233 Park Avenue South, 4th Floor, New York, NY 10003. The application is
available online at www.panynj.gov/supplierdiversity. In addition, to update your
certification file and to advise OBDCR of changes to any information, please email these
changes to certhelp@panynj.gov . Credit toward applicable goals will be granted only to
Port Authority certified vendors. For more information about M/WBE Programs, call
(212) 435-7888.

19. Certification of Recycled Materials

Bidders are requested to submit, with their bid, a written certification entitled “Certified
Environmentally Preferable Products / Practices” attached hereto as “Attachment I-A”,
attesting that the products or items offered by the Bidder contain the minimum
percentage of post-consumer recovered material in accordance with the most recent
guidelines issued by the United States Environmental Protection Agency (EPA), or, for
commodities not so covered, the minimum percentage of post-consumer recovered
materials established by other applicable regulatory agencies. The data submitted by the
Bidder in Attachment I-A is being solicited for informational purposes only.

Recycling Definitions:
For purposes of this numbered section, the following definitions shall apply:

a Recovered Material* means any waste material or by-product that has
been recovered or diverted from solid waste, excluding those materials and by-
products generated from, and commonly reused within, an original manufacturing
process.

b “Post-consumer Material” means any material or finished product that has
served its intended use and has been discarded for disposal or recovery having
completed its life as a consumer item. “Post-consumer material” is included in
the broader category of “Recovered Material”.

C. “Pre-consumer Material” means any material or by-product generated
after the manufacture of a product but before the product reaches the consumer,
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such as damaged or obsolete products. Pre-consumer Material does not include
mill and manufacturing trim, scrap, or broken material that is generated at a
manufacturing site and commonly reused on-site in the same or another
manufacturing process.

d. "Recycled Product™ means a product that contains the highest amount of
post-consumer material practicable, or when post-consumer material is
impracticable for a specific type of product, contains substantial amounts of Pre-
consumer Material.

e. "Recyclable Product” means the ability of a product and its packaging to
be reused, reconditioned for use, or recycled through existing recycling collection
programs.

f. "Waste Reducing Product” means any product that will result in less waste
generated due to its use rather than another product designed to serve the same
function with an greater waste generation rate. This shall include, but not be
limited to, those products that can be reused, refilled or have a longer life
expectancy and contain a lesser amount of toxic constituents.

20. City Payroll Tax
Bidders should be aware of the payroll tax imposed by the:
a. City of Newark, New Jersey for services performed in Newark, New Jersey;

b. City of New York, New York for services performed in New York, New
York; and

c. City of Yonkers, New York for services performed in Yonkers, New York.

These taxes, if applicable, are the sole responsibility of the Contractor. Bidders should
consult their tax advisors as to the effect, if any, of these taxes. The Port Authority
provides this notice for informational purposes only and is not responsible for either the
imposition or administration of such taxes. The Port Authority exemption set forth in the
Paragraph headed “Sales or Compensating Use Taxes”, in the Standard Contract Terms
and Conditions included herein, does not apply to these taxes.

21. Additional Bidder Information

Prospective Bidders are advised that additional vendor information, including but not
limited to, forms, documents and other information, including protest procedures, may be
found on the Port Authority website at:_  http://www.panynj.gov/business-
opportunities/become-vendor.html
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ATTACHMENT | A - Certified Environmentally Preferable Products/Practices

Bidder Name: Date:

In line with the Port Authority’s efforts to promote products and practices which reduce our impact on the environment and
human health, Bidders are encouraged to provide information regarding their environmentally preferable/sustainable business
practices as they relate to this contract wherever possible. Bidders are requested to complete this form and submit it with
their response, if appropriate. Bidders are requested to submit appropriate documentation to support the items for which the
Bidder indicates a “Yes” and present this documentation, in the proper sequence of this Attachment.

1. Packaging
Has the Bidder implemented any of the following environmental initiatives? (A checkmark indicates “Yes”)
Use of corrugated materials that exceed the required minimum EPA recommended post-consumer recycled content
Use of other packaging materials that contain recycled content and are recyclable in most local programs
__ Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering
packaging take-back services, or shipping carton return
Reduces or eliminates materials which have been bleached with chlorine or chlorine derivatives
Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals.

If yes, a description of the practices being followed should be include with the submission.

2. Business Practices / Operations / Manufacturing
Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, including, but not
necessarily limited to, the following items? (A checkmark indicates “Yes”)

Recycles materials in the warehouse or other operations
__ Use of alternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or
transportation purposes

Use of energy efficient office equipment or signage or the incorporation of green building design elements

Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials

Other sustainable initiative

If yes, a description of the practices being followed should be included with the submission.

3. Training and Education
Does the Bidder conduct/offer a program to train or inform customers and employees of the environmental benefits of the
products to be offered under this contract, and/or does the Bidder conduct environmental training of its own staff?

L] Yes [1No If yes, Bidder shall attach a description of the training offered and the specific criteria
targeted by the training.

4. Certifications
Has the Bidder or any of its manufacturers and/or subcontractors obtained any of the following product / industry
certifications? (A checkmark indicates “Yes™)

ISO 14000 or adopted some other equivalent environmental management system
_____ Other industry environmental standards (where applicable), such as the CERES principles, LEED Certification, C2C
Protocol, Responsible Care Codes of Practice or other similar standards

Third Party product certifications such as Green Seal, Scientific Certification Systems, Smartwood, etc.

If yes, Bidders should attach copies of the certificates obtained.
I hereby certify under penalty of law, the above statements are true and correct.

Name Date
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PART Il - CONTRACT SPECIFIC INFORMATION FOR BIDDERS

The following information may be referred to in other parts hereof, or further detailed in
other parts hereof, if applicable.

1.

10.

Service(s) Required

Traffic signal maintenance, inspection and certification, installation, repair and
limited construction.

Location(s) Services Required

New Jersey Marine Terminals , as more fully described in the definition of “Facility”
in the Specifications.

Expected Date of Commencement of Contract

Commencing on or about July 1, 2015

Contract Type
Unit Price

Duration of Contract
Three (3) years expiring on or about June 30, 2018

Price Adjustment during Base Term (Index Based)
Not Applicable

Option Period(s)
There shall be up to (3) three (1) one year Option Period(s).

Price Adjustment during Option Period(s) (Index Based)

Price adjustment during the option period shall be pursuant to the clause entitled
"Price Adjustment™ in Part I11 hereof.

Extension Period

120 Day Applicable

Facility Inspection
Date and Time: May 14, 2015 at 10:00A.M.

The Port Authority will conduct a facility inspection for all parties interested in
submitting bids on this Contract, which will commence on Thursday, May 14, 2015,
at 10:00 AM at Port Authority Administration Building, 260 Kellogg St, Port
Newark, N.J. 07114. Please contact David Parry at 973-578-2169, cell 973-703-4168
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or email at dparry@panynj.gov to confirm attendance and/or receive travel directions.
Photo ID is required to attend this meeting.

11. Specific Bidder’s Prerequisites

a.

The Bidder shall have had at least three (3) year(s) of continuous experience
immediately prior to the date of submission of its Bid in the management and
operation of a business engaged in the maintenance, installation, repair and
construction of traffic signals, and during that time shall have actually engaged in
providing said or such services to commercial or industrial accounts under
contract. The Bidder may fulfill this prerequisite if the Bidder can demonstrate to
the satisfaction of the Port Authority that the persons or entities owning and
controlling the Bidder have had a cumulative total of at least three (3) years of
experience immediately prior to the date of the submission of its Bid in the
management and operation of a business actually engaged in providing these
services to commercial or industrial accounts under contract during that time, or
have owned and controlled other entities which have actually engaged in
providing the above described services during that time period.

During the time period stated in (a) above, the Bidder, or persons or entities
owning and controlling the Bidder, shall have performed or be performing under
at least one (1) contract requiring similar services of similar scope to those
required under this Contract.

The Bidder shall have had in its last fiscal year, or the last complete calendar year
immediately preceding the opening of its Bid, a minimum of $400,000 annual
gross income from the type of service required under this Contract.

In the event a bid is submitted by a joint venture the foregoing prerequisites will
be considered with respect to such Bid as follows: The prerequisites in
subparagraphs (a) and (b) above, will be considered satisfied if the joint venture
itself, or any of its participants individually, can meet the requirements. The
prerequisite in subparagraph (c) above, will be considered satisfied if the gross
income of the joint venture itself meets the prerequisite or the gross income of the
participants in the joint venture cumulatively meets the prerequisite. If a joint
venture which has not been established as a distinct legal entity submits a bid, it
and all participants in the joint venture shall be bound jointly and severally and
each such participant in the joint venture shall execute the bid and do each act and
thing required by this Invitation for Bid. On the original bid and wherever else
the Bidder’s name would appear, the name of the joint venture Bidder should
appear if the joint venture is a distinct legal entity. If the Bidder is a common law
joint venture, the names of all participants should be listed followed by the words
“acting jointly and severally”. All joint venture Bidders must provide
documentation of their legal status.

The successful bidder must be a licensed electrical Contractor in the State of New
Jersey.

Proof that the above listed prerequisites are met should be submitted with the Bid.
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12. Available Documents

The following documents will be made available for reference and examination
during facility inspection only during the time and date noted in Section 10:

a. Traffic Signal Maintenance and Repair at New Jersey Marine Terminal Contract
4600008499 .

b. A map showing the location of all traffic signals covered under this Contract.

These documents were not prepared for the purpose of providing information for
Bidders upon the present Contract but they were prepared for other purposes, such as
for other contracts or for design purposes for this or other contracts, and they do not
form a part of this Contract. The Port Authority/PATH makes no representation or
guarantee as to, and shall not be responsible for, their accuracy, completeness or
pertinence, and, in addition, shall not be responsible for the conclusions to be drawn
therefrom. They are made available to the Bidders merely for the purpose of
providing them with such information as is in the possession of the Port
Authority/PATH, whether or not such information may be accurate, complete or
pertinent or of any value to the bidders.
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PART Il - CONTRACT SPECIFIC TERMS AND CONDITIONS

1. General Agreement

Subject to all of the terms and conditions of this Contract, the undersigned
(hereinafter called the “Contractor”) hereby offers and agrees to provide all the
necessary supervision, personnel, equipment, materials and all other things necessary
to perform the Work required by this Contract as specified in Part I, and as fully set
forth in Part V, (the “Specifications,”) at the location(s) listed in Part Il, and to do all
other things necessary or proper therefor or incidental thereto, all in strict accordance
with the provisions of the Contract Documents and any future changes therein; and
the Contractor further agrees to assume and perform all other duties and obligations
imposed upon it by this Contract.

In addition, all things not expressly mentioned in the Specifications but involved in
the carrying out of their intent and in the complete and proper execution of the
matters referred to in and required by this Contract are required by the Specifications,
and the Contractor shall perform the same as though they were specifically
delineated, described and mentioned therein.

2. Duration

a) The initial term of this Contract (“Base Term”) shall commence on or about
the date specified in Part Il hereof, on the specific date set forth in the Port
Authority’s written notice of bid acceptance (*Commencement Date”), and,
unless otherwise terminated, revoked or extended in accordance with the
provisions hereof, shall expire as specified in Part Il hereof (“Expiration
Date”).

b) If specified as applicable to this Contract and set forth in Part Il hereof, the
Port Authority shall have the right to extend this Contract for additional
period(s), either through an extension or an option (collectively “Option
Period(s)”) following the Expiration Date, upon the same terms and
conditions, subject only to adjustments of charges, if applicable to this
Contract, as may be hereinafter provided in the paragraph entitled “Price
Adjustments”. If the Port Authority elects to exercise the Option(s) to extend
this Contract, then, no later than thirty (30) days prior to the Expiration Date,
the Port Authority will send a notice that it is extending the Base Term of this
Contract, and this Contract shall thereupon be extended for the applicable
Option Period. If the Contract provides for more than one Option Period, the
same procedure shall apply with regard to extending the term of this Contract
for succeeding Option Periods.

c) Unless specified in Part Il hereof as not applicable to this Contract, the Port
Authority shall have the absolute right to extend the Base Term for an
additional period of up to one hundred and twenty (120) days subsequent to
the Expiration Date of the Base Term, or the Expiration Date of the final
exercised Option Period (“Extension Period”), subject to the same terms and
conditions as the previous contract period. The prices quoted by the
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Contractor for the previous contract period shall remain in effect during this
Extension Period without adjustment. If it so elects to extend the term of
Contract, the Port Authority will advise the Contractor, in writing, that the
term is so extended, and will stipulate the length of the extended term, at least
thirty (30) days prior to the expiration date of the previous contract period.

3. Payment

Subject to the provisions of this Contract, the Port Authority agrees to pay to the
Contractor and the Contractor agrees to accept from the Port Authority as full and
complete consideration for the performance of all its obligations under this Contract
and as sole compensation for the Work performed by the Contractor hereunder, a
compensation calculated from the actual quantities of services performed and the
respective prices inserted by the Contractor in the Pricing Sheet(s), forming a part of
this Contract, exclusive of compensation under the clause hereof entitled “Extra
Work”. The manner of submission of all bills for payment to the Contractor by the
Port Authority for Services rendered under this Contract shall be subject to the
approval of the Manager in all respects, including, but not limited to, format,
breakdown of items presented and verifying records. All computations made by the
Contractor and all billing and billing procedures shall be done in conformance with
the following procedures:

a) Payment shall be made in accordance with the prices for the applicable
service (during the applicable Contract year) as they appear on the Pricing
Sheet(s), as the same may be adjusted from time to time as specified herein,
minus any deductions for services not performed and/or any liquidated
damages to which the invoice may be subject and/or any adjustments as may
be required pursuant to increases and decreases in areas or frequencies, if
applicable. All Work must be completed within the time frames specified, or
as designated by the Manager.

1. The Contractor shall submit to the Manager by the fifth day of each month
following the month of commencement of this Contract and on or by the fifth
day of each month thereafter (including the month following the termination,
revocation or expiration of this Contract) a complete and correct invoice for
the Work performed during the preceding month accompanied by such
information as may be required by the Manager for verification. The invoice
must show the Contractor's Federal Tax Identification Number. Payment will
be made within thirty (30) days of Port Authority verification of the invoice.

2. Technical Support — Technical support services may be required to support
specialty equipment at the facility during the term of this Contract. When
required, the Manager will directly authorize a third party factory support
specialist to provide technical support assistance to the Port Authority.
Payment for authorized technical support services will be billed to this
Contract and will be based on the actual technical support specialist billing
plus the percent markup quoted by the Contractor in his fee bid for Item 1,
Technical Support (see Part IV pricing sheets).
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3.

b)

Certification and Preventative Maintenance - The Contractor will be
compensated under this Item on a per intersection basis for such Annual
Certifications as are authorized by the Manager. Signal repair work that is
identified during the certification process, and that is authorized by the
Manager, will be paid based upon the price bid by the Contractor for the
applicable “Traffic Signal Modification Unit Cost Items”. All costs
associated with the replacement of the miscellaneous components specifically
noted in Attachment B, “Traffic Signal Certification Preventive Maintenance
Checklist”, shall be included in the price bid for Item 2, “Certification and
Preventive Maintenance.” All costs associated with maintenance of traffic
services required to support Certification and Preventive Maintenance
procedures shall be included in the price bid for Item 2, “Certification and
Preventive Maintenance.”

Signal Modification - Compensates for certain labor and materials for this
work. If an assembly not listed in: “C. Traffic Signal Modification Unit Cost
Items” is ordered by the Manager, compensation shall be as per “Extra Work
Provisions”. The Contractor shall also be compensated under: “E.
Maintenance of Traffic Items,” where closures are involved to complete this
work (see Part IV pricing sheets, MOT1 — MOT3). The Contractor is hereby
advised that the bid quantities indicated in Part IV are for bid comparison and
are not guaranteed. Actual Contract quantities may be significantly higher or
lower than the bid quantity and may be zero.

There shall be no separate compensation for furnishing service vehicles or
bucket trucks that are required as described herein unless specifically noted
otherwise.

All costs associated with tools of the trade, including test equipment that is
customarily required to perform the maintenance, troubleshooting,
diagnostics and repair functions specified, shall be considered overhead costs
and will not be paid separately.

No certificate, payment, acceptance of any Work or any other act or omission
of any representative of the Port Authority shall operate to (1) release the
Contractor from any obligation under or upon this Contract, or to (2) estop
the Port Authority from showing at any time that such certificate, payment,
acceptance, act or omission was incorrect or to (3) preclude the Port
Authority from recovering any monies (a) paid in excess of those lawfully
due or (b) to which the Port Authority may be entitled on account of any
damage sustained by the Port Authority.

In the event an audit of received invoices should indicate that the correct sum
due the Contractor for the relevant billing period is less than the amount
actually paid by the Port Authority, the Contractor shall pay to the Port
Authority the difference promptly upon receipt of the Port Authority’s
statement thereof. The Port Authority may, however, in its discretion elect to



deduct said sum or sums from any subsequent monthly payments payable to
the Contractor hereunder.

“Final Payment”, as the term is used throughout this Contract, means the final payment
made for services rendered in the last month of the Base Term or any extended term.
However should this Contract be terminated for any reason prior to the last month of the
Base Term or any extended term, then Final Payment shall be the payment made for
services rendered in the month during which such termination becomes effective. The
Contractor’s acceptance of Final Payment shall act as a full and complete release to the
Port Authority of all claims of and of all liability to the Contractor for all things done or
furnished in connection with this Contract and for every act and neglect of the Port
Authority and others relating to or arising out of this Contract, including claims arising
out of breach of contract and claims based on claims of third persons. No payment,
however, final or otherwise, shall operate to release the Contractor from any obligations
in connection with this Contract.

4. Price Adjustment

All Contract prices submitted by the Contractor and agreed to by The Port Authority,
shall be applicable to the three (3) years of the Base Term. For the Option Period(s) that
are applicable to this Contract and are exercised hereunder (excluding the 120 day
Extension Period as described in the paragraph entitled “Duration/Escalation” or
“Duration” in Part 111, hereof), the Port Authority shall adjust the compensation due to the
Contractor utilizing the Consumer Price Index for all Urban Consumers; Series Id:
CUURAIL01SAOL2; Not Seasonally Adjusted; New York-Northern New Jersey-Long
Island, NY-NJ_CT-PA area; all items less shelter; 1982-1984=100, published by the
Bureau of Labor Statistics of the United States Department of Labor (hereinafter called
the “Price Index”).

For the One (1) year Option Period of the Contract, the Price Index shall be determined
for the months of January 2017 and January 2018. The amounts payable to the
Contractor in the final year of the Base Term shall be multiplied by a fraction the
numerator of which is the Price Index for January 2018 and the denominator of which is
the Price Index for January 2017. The resulting product shall be the amounts payable to
the Contractor in the first Option Period.

For the second One (1) year Option Period of the Contract, the Price Index shall be
determined for the months of January 2018 and January 2019. The amounts payable to
the Contractor in the first Option Period shall be multiplied by a fraction the numerator of
which is the Price Index for January 2019 and the denominator of which is the Price
Index for January 2018. The resulting product shall be the amounts payable to the
Contractor in the second Option Period.

For the third One (1) year Option Period of the Contract, the Price Index shall be
determined for the months of January 2019 and January 2020. The amounts payable to
the Contractor in the second Option Period shall be multiplied by a fraction the numerator
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of which is the Price Index for January 2020 and the denominator of which is the Price
Index for January 2019. The resulting product shall be the amounts payable to the
Contractor in the third Option Period.

In the event of a change in the basis for the computation of the said Index or the
discontinuance of its publication, such other appropriate index shall be substituted as may
be agreed upon by the Authority and the Contractor as properly reflecting changes in the
value of the current United States money in a manner similar to that established in the
said Price Index. In the event of the failure of the parties to so agree, the Port Authority
may select and use such index, as it seems appropriate. Notwithstanding the provisions
of this section, in no event shall any adjustment hereunder be greater than three (3%) per
annum. Note: Item 1 “Technical Support” will not be subject to a price adjustment during
the option periods.

The amounts payable to the Contractor during the 120-day Extension Period shall not be
subject to adjustment.

If, after an adjustment referred to in this Section, the Index used for computing such
adjustment shall be changed or adjusted, then the amounts payable to the Contractor for
that period shall be recomputed. If such recomputation results in a smaller increase in the
amount payable to such period, then, after notification of the change or adjustment, the
recomputed amounts shall be in effect and upon demand by the Port Authority the
Contractor shall refund to the Port Authority any excess amounts paid by the Port
Authority for such period.

5. Liquidated Damages

a) The Contractor’s obligations for the performance and completion of the
Work within the time or times provided for in this Contract are of the essence
of this Contract. In the event that the Contractor fails to timely or
satisfactorily perform all or any part of the Work required hereunder in
accordance with the requirements set forth in the Specifications (as the same
may be modified in accordance with provisions set forth elsewhere herein)
then, inasmuch as the damage and loss to the Port Authority for such failure
to perform includes items of loss whose amount will be incapable or very
difficult of accurate estimation, the damages for such failure to perform shall
be liquidated as follows:

If the Contractor fails to timely or satisfactorily provide any item of material, labor or
equipment as set forth on the Pricing Sheets then the payment due the Contractor shall be
reduced by the product obtained by multiplying the unit price for that/those item(s)
entered by the Contractor on the Pricing Sheets by two hundred per cent (200%).
b) The Manager shall determine whether the Contractor has performed in a
satisfactory manner and his/her determination shall be final, binding and
conclusive upon the Contractor.
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c) Failure of the Manager or the Port Authority to impose liquidated damages
shall not be deemed Port Authority acceptance of (1) unsatisfactory
performance or of (2) Contractor’s failure to perform or (3) as a waiver of the
Port Authority’s remedies hereunder.

6. Insurance

Insurance Procured by the Contractor

The Contractor shall take out, maintain, and pay the premiums on Commercial General
Liability Insurance, including but not limited to premises-operations, products-completed
operations, and independent contractors coverage, with contractual liability language
covering the obligations assumed by the Contractor under this Contract and, if vehicles
are to be used to carry out the performance of this Contract, then the Contractor shall also
take out, maintain, and pay the premiums on Automobile Liability Insurance covering
owned, non-owned, and hired autos in the following minimum limits:

Commercial General Liability Insurance - $5 million combined single limit per
occurrence for bodily injury and property damage liability.

Automobile Liability Insurance - $ 2 million combined single limit per accident
for bodily injury and property damage liability.

In addition, the liability policy (ies) shall name “The Port Authority of New York and
New Jersey and its related entities, their commissioners, directors, officers, partners,
employees and agents as additional insureds”, including but not limited to premise-
operations, products-completed operations on the Commercial General Liability Policy.
Moreover, the Commercial General Liability Policy shall not contain any provisions for
exclusions from liability other than provisions for exclusion from liability forming part of
the most up to date ISO form or its equivalent unendorsed Commercial General Liability
Policy. The liability policy (ies) and certificate of insurance shall contain separation of
insured condition and severability of interests’ clause for all policies so that coverage will
respond as if separate policies were in force for each insured. An act or omission of one
of the insureds shall not reduce or void coverage to the other insureds. Any and all excess
and umbrella policies shall ‘follow form’ by conforming to the underlying policies.
Furthermore, the Contractor’s insurance shall be primary insurance as respects to the
above additional insureds. Any insurance or self-insurance maintained by the above
additional insureds shall not contribute to any loss or claim.

These insurance requirements shall be in effect for the duration of the contract to include
any maintenance/warrantee/guarantee period.

The certificate of insurance and liability policy (ies) must contain the following
endorsement for the above liability coverages:
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“The insurer(s) shall not, without obtaining the express advance written permission
from the General Counsel of the Port Authority, raise any defense involving in any way
the jurisdiction of the Tribunal over the person of the Port Authority, the immunity of
the Port Authority, its Commissioners, officers, agents or employees, the governmental
nature of the Port Authority, or the provisions of any statutes respecting suits against
the Port Authority.”

The Contractor shall also take out, maintain, and pay premiums on Workers’
Compensation Insurance in accordance with the requirements of law in the state(s) where
work will take place, and Employer’s Liability Insurance with limits of not less than $1
million each accident.

Each policy above shall contain an endorsement that the policy may not be canceled,
terminated, or modified without thirty (30) days’ prior written notice to the Port
Authority of NY and NJ, Att: Facility Contract Administrator, at the location where the
work will take place and to the General Manager, Risk Financing.

The Port Authority may at any time during the term of this agreement change or modify
the limits and coverages of insurance. Should the modification or change results in an
additional premium, The General Manager, Risk Financing for the Port Authority may
consider such cost as an out-of-pocket expense.

Within five (5) days after the award of this agreement or contract and prior to the start of
work, the Contractor must submit an original certificate of insurance, to the Port
Authority of NY and NJ, Facility Contract Administrator, at the location where the work
will take place. This certificate of insurance MUST show evidence of the above insurance
policy (ies), including but not limited to the cancellation notice endorsement and stating
the agreement/contract number prior to the start of work. The General Manager, Risk
Financing must approve the certificate(s) of insurance before any work can begin. Upon
request by the Port Authority, the Contractor shall furnish to the General Manager, Risk
Financing, a certified copy of each policy, including the premiums.

If at any time the above liability insurance should be canceled, terminated, or modified so
that the insurance is not in effect as above required, then, if the Manager shall so direct,
the Contractor shall suspend performance of the contract at the premises. If the contract
is so suspended, no extension of time shall be due on account thereof. If the contract is
not suspended (whether or not because of omission of the Manager to order suspension),
then the Authority may, at its option, obtain insurance affording coverage equal to the
above required, the cost of such insurance to be payable by the Contractor to the Port
Authority.

Renewal certificates of insurance or policies shall be delivered to the Facility Contractor
Administrator, Port Authority at least fifteen (15) days prior to the expiration date of each
expiring policy. The General Manager, Risk Financing must approve the renewal
certificate(s) of insurance before work can resume on the facility. If at any time any of
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the certificates or policies shall become unsatisfactory to the Port Authority, the
Contractor shall promptly obtain a new and satisfactory certificate and policy.

The requirements for insurance procured by the Contractor shall not in any way be
construed as a limitation on the nature or extent of the contractual obligations assumed by
the Contractor under this contract. The insurance requirements are not a representation by
the Authority as to the adequacy of the insurance to protect the Contractor against the
obligations imposed on them by law or by this or any other Contract. CITS # 4718N

7. Extra Work

The Contractor is required to provide separate materials, supplies, equipment and
personnel for Extra Work when such is deemed necessary by the Manager. “Extra
Work” as used herein shall be defined as work which differs from that expressly or
impliedly required by the Specifications in their present form. Total Extra Work
performed by the Contractor shall not exceed six percent (6%) of the Total Estimated
Contract Price of this Contract for the entire Term of this Contract including
extensions thereof, or six percent (6%) of the Total Estimated Contract Price of each
Section if this Contract is awarded by separate Sections.

The Contractor is required to perform Extra Work pursuant to a written order of the
Manager expressly recognizing such work as Extra Work. If Lump Sum or Unit Price
compensation cannot be agreed upon by the parties in writing prior to the start of
Work, the Contractor shall perform such Extra Work and the Contractor’s
compensation shall be increased by the sum of the following amounts and such
amounts only: (1) the actual net cost, in money, of the labor, and material, required
for such Extra Work; (2) ten percent (10%) of the amount under (1) above; (3) such
rental as the Manager deems reasonable for plant and equipment (other than small
tools) required for such Extra Work; (4) if the Extra Work is performed by a
subcontractor, an additional five percent (5%) of the sum of the amounts under (1)
through (3) above.

As used in this numbered clause (and in this clause only):

“Labor” means laborers, mechanics, and other employees below the rank of
supervisor, directly employed at the Site of the Work subject to the Manager or
his/her designee’s authority to determine what employees of any category are
“required for Extra Work” and as to the portion of their time allotted to Extra Work;
and “cost of labor” means the wages actually paid to and received by such employees
plus a proper proportion of (a) vacation allowances and union dues and assessments
which the employer actually pays pursuant to contractual obligation upon the basis of
such wages, and (b) taxes actually paid by the employer pursuant to law upon the
basis of such wages and workers’ compensation premiums paid pursuant to law.

“Employees” as used above means only the employees of one employer.

“Net Cost” means the Contractor’s actual cost after deducting all permitted cash and
trade discounts, rebates, allowances, credits, sales taxes, commissions, and refunds
(whether or not any or all of the same shall have been taken by the Contractor) of all
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parts and materials purchased by the Contractor solely for the use in performing its
obligation hereunder provided, where such purchase has received the prior written
approval of the Manager as required herein. The Contractor shall promptly furnish to
the Manager such bills of sale and other instruments as the Manger may require,
executed, acknowledged and delivered, assuring to the Manager title to such
materials, supplies, equipment, parts, and tools free of encumbrances.

“Materials” means temporarily-installed and consumable materials as well as
permanently-installed materials; and *“cost of materials” means the price (including
taxes actually paid by the Contractor pursuant to law upon the basis of such materials)
for which such materials are sold for cash by the manufacturers or producers thereof,
or by regular dealers therein, whether or not such materials are purchased directly
from the manufacturer, producer or dealer (or if the Contractor is the manufacturer or
producer thereof, the reasonable cost to the Contractor of the manufacture and
production), plus the reasonable cost of delivering such materials to the Site of the
Work in the event that the price paid to the manufacturer, producer or dealer does not
include delivery and in case of temporarily-installed materials, less their salvage
value, if any.

The Manager shall have the authority to decide all questions in connection with Extra
Work. The exercise by the Manager of the powers and authority vested in him/her by
this section shall be binding and final upon the Port Authority and the Contractor.

The Contractor shall submit all reports, records and receipts as are requested by the
Manager so as to enable him/her to ascertain the time expended in the performance of
the Extra Work, the quantity of labor and materials used therein and the cost of said
labor and materials to the Contractor.

The provisions of this Contract relating generally to Work and its performance shall
apply without exception to any Extra Work required and to the performance thereof.
Moreover, the provisions of the Specifications relating generally to the Work and its
performance shall also apply to any Extra Work required and to the performance
thereof, except to the extent that a written order in connection with any particular
item of Extra Work may expressly provide otherwise.

If the Contractor deems work to be Extra Work, the Contractor shall give written
notice to the Manager within twenty-four (24) hours of performing the work that it so
considers as Extra Work, and failure of the Contractor to provide said notice shall
constitute a waiver of any claim to an increase in compensation for such work and a
conclusive and binding determination that it is not Extra Work.

The Contractor shall supply the amount of materials, supplies, equipment and
personnel required by the Manager within two (2) business days following the receipt
of written or verbal notice from the Manager, or in the case of an emergency as
determined by the Manager, within twenty four (24) hours following the receipt by
the Contractor of the Manager’s written or oral notification. Where oral notification is
provided hereunder, the Manager will thereafter confirm the same in writing.

All Extra Work shall be billed to the Port Authority on a separate invoice on a
monthly basis.
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PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET
AND PRICING SHEET(S)

1. SIGNATURE SHEET

OFFER: The undersigned offers and agrees to furnish to the Port Authority of New York and New Jersey
the services and/or materials in compliance with all terms, conditions, specifications and addenda of the
Contract. Signature also certifies understanding and compliance with the certification requirements of the
standard terms and conditions as contained in the Standard Contract Terms and Conditions. This offer
shall be irrevocable for 90 days after the date on which the Port Authority opens this bid.

ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL

RECEIVE PAYMENT. THIS MUST BE THE SAME NAMED COMPANY AS
INDICATED ON THE COVER SHEET

Bidding Entity

Bidder’s Address

City, State, Zip

Telephone No. FAX
Email EIN#
SIGNATURE Date

Print Name and Title

Note: This offer shall be irrevocable for 90 days after the date on which the Port Authority opens this bid.

Signature of Person Signing Above
ACKNOWLEDGEMENT:
STATE OF:
COUNTY OF:

On this__ day of , 20, personally came before me, ,who,
duly sworn by me, did depose that (s)he has knowledge of the matters herein stated, and they are in all
respects true and that (s)he has been authorized to execute the foregoing offer and statement of
irrevocability on behalf of said corporation, partnership or firm.

Notary Public

NOTE: If a joint venture is allowed, duplicate this Signature Sheet and have each party to the joint
venture sign separately and affix to the back of this Signature Sheet.

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and
Conditions, Part I1l. Indicate below if a signed, explanatory statement in connection with this section is
attached hereto.

If certified by the Port Authority as an SBE or MWBE: (indicate which one and date).

PART IV — Page 2
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2. NAME AND RESIDENCE OF PRINCIPALS SHEET

Names and Residence of Principals of Bidder. If general or limited partner, or individual, so
indicate.

NAME TITLE ADDRESS OF RESIDENCE
(Do not give business address)

PART IV — Page 3
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3. PRICING SHEET(S)

Entry of Prices

a.

The prices quoted shall be written in figures, in ink, preferably in black ink, in the spaces
provided on the Pricing Sheet(s) attached hereto and made a part hereof.

All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent.

Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority in its sole judgment reserves the right to: (1) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder, which amount shall then govern in all cases.

In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price

The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled “Payment”.

The Total Estimated Contract Price shall be obtained by adding the Estimated Annual
Contract Price for the first year of the Contract to the Estimated Annual Contract Price
for each subsequent year.
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PART V - SPECIFICATIONS

1. Specific Definitions

To avoid undue repetition, the following terms, as used in this Contract, shall be
construed as follows:

“Facility” shall mean various locations at New Jersey Marine Terminals as described in
detail herein.

“Manager” shall mean the Facility Maintenance Manager.
“Normal work hours” shall mean 8 AM to 4 PM, Monday through Friday.
“Non-emergency” shall mean work scheduled during normal work hours.

“PANYNJ” and “the Authority” shall mean Port Authority of New York and New
Jersey.

2. Work Required by the Specifications

These Specifications relate generally to the performance of traffic signal maintenance,
installation, repair and limited construction. Labor and equipment warranty
requirements shall be in accordance with the standard Port Authority specifications
referenced in this document.

3. Prevailing Wages

The Contractor shall provide (and shall cause all Sub-contractors to pay or provide) to
its workmen, laborers, electricians and mechanics (who are employed by it to work on
an hourly or daily basis at any trade or occupation at or about the Facility) at least the
prevailing rate of wage and supplements for others engaged in the same trade or
occupation in the locality in which the Services are being performed at the time the
Work is being performed and notwithstanding that such rate may be higher than the
rate in effect on the date of the opening of the Bids.

For the purposes of this Contract, for work being performed in the State of New Jersey,
Contractors and Subcontractors are directed to utilize the State of New Jersey,
Department of Labor and Workforce Development prevailing wage levels established
pursuant to the New Jersey Prevailing Wage Act (N.J.S.A. 34:11-56.25 et seq.) for
workers engaged in public works projects in the Counties of Bergen, Essex, Hudson

and Union. The applicable prevailing wage rates shall be those which are in effect for
the locality and for the period of time in which the work is to be performed. Current
prevailing wage rates may be downloaded at:
http://lwd.state.nj.us/labor/wagehour/wagerate/prevailing_wage_determinations.html

The provisions of this clause are inserted in this Contract for the benefit of such
workmen, laborers, electricians and mechanics as well as for the benefit of the Port
Authority; and if the Contractor or any Subcontractor shall pay or provide any
workman, laborer, carpenter or mechanic less than the rates of wages and
supplements above described, such workmen, laborers, carpenters and mechanics
shall have a direct right of action against the Contractor or such Subcontractor for the
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difference between the wages and supplements actually paid or provided and those to
which they are entitled under this clause. If such workmen, laborers, electricians or
mechanics are employed by any Subcontractor whose subcontract does not contain a
provision substantially similar to the provisions of this clause (requiring the payment or
provision of a least the above minimum, and providing for a cause of action in the
event of the Subcontractor’s failure to pay or provide such wages and supplements)
such workmen, laborers, electricians and mechanic shall have a direct right of action
against the Contractor. The Port Authority shall not be a necessary party to any
action brought by any workman, laborer, electrician or mechanic to obtain a money
judgment against the Contractor or any Subcontractor pursuant to this clause.

Nothing herein contained shall be construed to prevent the Contractor or any
Subcontractor from paying higher rates or providing higher supplements than the
minimum hereinbefore described; and nothing herein contained shall be construed to
constitute a representation or guarantee by the Port Authority that the Contractor or any
Subcontractor can obtain workmen, laborers, electricians or mechanic for the minimum
hereinbefore described.

The Contractor’s or Subcontractor’s failure to comply with any provision of this
numbered clause may be deemed as a substantial breach of this Contract.

4. Scope of Work

The Contractor shall provide five (5) types of services:

Task A. Technical Support

Task B. Preventive Maintenance

Task C. Traffic Signal Modification

Task D. Hourly Rates

Task E. Maintenance of Traffic services all as described herein.

A). Technical Support - This task will be utilized to provide a means of procuring
specialty equipment technical support services, and all associated materials, on an as
required basis. When authorized by the Manager, the Port Authority will order support
services from an appropriate third party vendor. Payment for authorized services will
be billed to this Contract and will be reimbursed based upon actual billings plus the
percentage markup included on the Contractor Pricing Sheets and accepted by the Port
Authority for Item 1, Technical Support Billings from Third Party.

B). Certification and Preventive Maintenance - Work under this task includes the
performance of preventive maintenance tasks on an annual basis. The work will be
scheduled at the start of the Contract and when authorized by the Manager. The
Contractor shall perform an inspection of all project intersections to ensure the integrity
of the operation of all traffic signals. Certification tasks that require lane closures or the

disruption of traffic operations will be permitted only on weekends between Friday at
7pm and Monday at 5am. Certification tasks that do not require lane closures will be
permitted during normal working hours. Work during Holiday weekend periods will
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not be permitted unless specifically authorized by the Manager. Payment for this work
will be billed to the Contract in accordance with the unit price indicated on the
Contractor’s Pricing Sheets for Item 2, Certification and Preventive Maintenance.

C.) Traffic Signal Modification — The work under this task involves non-emergency
repairs and modifying existing traffic signal installations, in accordance with drawings,
details and specifications provided by the Port Authority on a per-case basis. Signal
modification work that requires lane closures or the disruption of traffic operations will
be permitted only on weekends between Friday at 7pm and Monday at 5am. Signal
Modification tasks that do not require lane closures will be permitted during normal
working hours. Work during Holiday weekend periods will not be permitted unless
specifically authorized by the Manager. Payment for this work will be billed to the
Contract in accordance with the unit prices indicated on the Contractor’s Pricing Sheets
for Items M1 through M52, Traffic Signal Modification Unit Cost Items.

D.) Hourly Rates - Work under this task involves providing the services of Certified
Traffic Signal Technicians and equipment on an as required basis when authorized by
the Manager. Payment for this work will be billed to the Contract in accordance with
the unit prices indicated on the Contractor’s Pricing Sheets for Items H1A through H3,
Hourly Rates.

E.) Maintenance of Traffic — Work under this task will be authorized, as required, to
support traffic signal modification work (described above) performed in accordance
with the Contract requirements. Payment for this work will be billed to the Contract in
accordance with the unit prices indicated on the Contractor’s Pricing Sheets for Items
MOT1 through MOT3, Maintenance of Traffic Items.

Contractor’s Facility

The Contractor shall maintain an office/shop/storage facility, located a maximum of
twenty five miles from the New Jersey Marine Terminal Facility, to support the
Contract at no additional cost to the Port Authority. The Port Authority will not provide
space to store Contractor parts, materials or vehicles.

Communication
The Contractor shall provide the Port Authority with a landline phone number and a
cellular telephone service number to provide a direct communications capability with
Contractor Staff.
The Contractor shall provide a minimum of twenty-four hour advance notice to the
Manager when staff will be at the Facility for Certification and Preventive Maintenance
or Signal Modification Work. The Contractor’s technicians shall also notify the
communications desk when leaving the Facility.
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7.

10.

11.

Work, Labor and Materials Deemed Included

Unless otherwise specified herein, the work to be performed under this Contract
includes furnishing all transportation, labor, materials, signs, equipment, tools, and
appurtenances required to perform the work in accordance with the terms and
conditions of the Contract.

Number of Intersections

The number, type and location of signalized intersections to be maintained shall be
those listed in Attachment A. and as updated by letter from the Port Authority during
the life of the Contract.

Work Authorized and Coordination

Traffic Signal Modification work shall be undertaken by the Contractor only when it
has been authorized in writing via a letter of authorization by the Port Authority. Each
Letter of Authorization issued by the Port Authority shall serve as a formal Notice-to-
Proceed and will include an effective date of completion for the specified work.
Authorization letters may be transmitted via e-mail at the discretion of the Port
Authority. The Contractor shall coordinate all work activities with the designated Port
Authority contact person.

The Contractor shall submit a schedule, upon award of the Contract for the Certification
and Preventive Maintenance work specified. Upon written approval by the Port
Authority, the Contractor may proceed within the schedule. The Contractor shall notify
the Port Authority, in writing, if there will be change in the schedule. All authorized
work must be completed, in accordance with the Contract requirements, to the
satisfaction of the Manager. All tasks included in a letter of authorization must be
completed before payment will be authorized.

At the discretion of the Port Authority, the Contractor’s work may be pre-empted and
rescheduled on account of other higher priority work or an event.

Lane Closure Restrictions

Annual Certification and Traffic Signal Modification work will be subject to lane
closure restrictions as stated in Part V, paragraphs 4B and 4C. All closures shall be
coordinated with the Manager and a minimum of seven calendar days advance notice
shall be provided for all anticipated closures. The Port Authority will provide specific
closure limitations.

Salvaged Equipment

The Port Authority shall retain ownership of useful salvaged traffic signal equipment, as
determined by the Manager. The Contractor shall deliver salvaged components to a
Port Authority designated site at the Facility as directed by the Port Authority.
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12.

13.

14.

Technical Support

This task will be utilized to provide a means for the Manager to procure technical
support services for specialty traffic signal equipment on an as required basis. The Port
Authority will order technical support services directly from an appropriate vendor to
facilitate Facility operations and will notify the Contractor regarding the order.

Payment for authorized services will be billed to this Contract and the Contractor will
be reimbursed based upon the authorized billing cost plus the percent markup for Item 1
on the Contractor’s Pricing Sheets for “Technical Support”. The Contractor will be
required to provide only administrative services under this task.

Certification and Preventive Maintenance Requirements

Certification and Preventive Maintenance may be performed on an annual basis, as
directed by the Port Authority. The work involved is detailed in Attachment B. See
Part V, Section 17 (Personnel Requirements) for specific experience requirements for
the signal controller and conflict monitor certification tasks that are specified on
Attachment B. Lane closure restrictions will apply for this task (as stated in Part V,
paragraphs 4B and 4C). See Attachment A for a listing of the initial thirteen (13)
signalized intersections that are included in this Contract. The number of intersections
included in this Contract may be increased or decreased as directed by the Port
Authority in writing.

Traffic Signal Modification (Items M1 to M52, MOT1 toMOT3)

Work under these items involves furnishing all labor, material and equipment for the
installation, modification and/or removal of traffic signal appurtenances at various
Facility locations. Signal Modification work specified by the Port Authority will be
paid in accordance with the unit prices on the Contractor’s Pricing Sheets for the
various items included in this Contract. The Port Authority will provide plans, timings
and special details as required to perform this work. The work shall utilize the various
Contract items. Lane closure restrictions will apply for this task (as stated in Part V,
paragraphs 4B and 4C).

All material furnished and installed shall be in accordance with the items on the
Contractor’s Pricing Sheets, shall be new and shall meet or exceed National Electrical
Manufacturer’s Association, Institute of Traffic Engineers, National Electric Code
requirements and the Port Authority’s current Standard Specifications, supplemental
specifications and details that have been referenced. The Port Authority reserves the
right to reject any parts, equipment or materials which do not comply with the above
stated standards.

The Contractor shall be required to submit shop drawings on all material to be furnished
and installed under this item unless otherwise directed by the Port Authority.
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15.

16.

17.

Hourly Rates (Items H1 to H3)

This Contract includes prices identified on the Contractor’s Pricing Sheets for
International Municipal Signal Association (IMSA) Traffic Signal Technician (Level |
and Level I1) labor provided during the following time periods only when authorized by
the Manager:

Monday to Friday, 8 AM to 4 PM (Item H1A, H2A)
Monday to Friday, 12:00 AM to 7:59 AM and 4:01 PM to 12:00 AM (ltem H1B,
H2B)
Saturday and Sunday All day (Iltem H1B, H2B)
- Holidays All day (Item H1B, H2B)
An hourly price identified on the Contractor’s Pricing Sheets for a bucket truck is also
included in the Contract (Item H3) for use only when authorized by the Manager.

General Requirements

The work of unit cost items comprises furnishing, installing, replacing and removal of
traffic control equipment for the purpose of constructing or modifying a traffic signal.
The Port Authority will provide detailed plans to specify the signal modification work
on an as required basis.

The Port Authority will issue letters of authorization that will specify unit cost work
tasks and time of completion provisions. Work restrictions will also be specified if
necessary. The Contractor shall commence work on approved traffic signal
modification work within 5 (five) work days. Traffic signal modification work that is
deemed to be a priority shall be commenced within 24 (twenty-four) hours of receipt of
an approved letter of authorization.

The Contractor will be paid based on the unit cost items indicated on the Contractor’s
Pricing Sheets. When a special material item is required and authorized, the Contractor
will be paid in accordance with the Extra Work provisions included in this Contract.

All work shall be performed in conformance with the Port Authority Specifications and
Details indicated on Attachment C, “Traffic Signal Modification Unit Cost Items”,
unless otherwise directed by the Port Authority.

Personnel Requirements

The Contractor shall designate experienced traffic signal technicians to this Contract to
perform the specified signal construction and maintenance tasks as follows. The
Contractor shall provide personnel documentation in accordance with the below noted
requirements for approval by the Manager:
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All field personnel assigned to this Contract shall have successfully completed
the International Municipal Signal Association (IMSA) Work Zone Temporary
Traffic Control Certification program.

All technicians assigned to this Contract shall be IMSA Traffic Signal
Technician Level | Certified at a minimum.

Technicians responsible for the traffic signal controller and conflict monitor
certification testing tasks (Item M2) specified on Attachment B, “Traffic Signal
Certification Preventive Maintenance Checklist” shall be factory trained to
service the controllers and conflict monitors that exist at the Facility, or shall be
IMSA Certified Level Il Traffic Signal Field Technicians and have a minimum
of four years of verifiable experience, including two years’ experience as a
Level Il traffic Signal Technician.

All personnel assigned to this Contract that will be working at the Facility may
be required to undergo security investigation. The Contractor shall replace any
person who does not pass the security check. All personnel shall comply with
all security regulations and display ID at all times. Failure to comply will result
in removal from the facility.

18. Equipment Requirements

The Contractor’s operations will require various vehicular and mechanical equipment
that shall be provided by the Contractor, such as, but not limited to: trucks, pavement
saw cutters, ditching machines, backhoes, and conduit boring machines, which shall be
made available as determined by the Port Authority to expeditiously resolve any
situations arising during Certification and Preventive Maintenance and to complete
Signal Modification work. The use of all equipment that is required to complete the
work specified shall be considered included in the Contractor’s Pricing Sheets for the
applicable Contract item and no separate payment will be made for this equipment
unless otherwise noted.

All vehicles used in the performance of work in roadways shall be equipped with safety
flashers, signs and safety equipment in accordance with the Contract provisions. In
addition, all vehicle operators shall be equipped with cellular telephones to provide
direct communications with the Contractor’s dispatcher.

The Contractor shall furnish all tools, testing equipment and instruments necessary to
perform the traffic signal services outlined in this Contract. There shall be no additional
charge for this equipment, as it shall be considered included in the Contractor’s Pricing
Sheets for the various other items in the Contract.

In addition to the standard test equipment described above, the Contractor shall provide
a conflict monitor tester for use in accordance with Item M2 (Part V-12), and shall
provide a loop detector tester for use in accordance with Item M1 (Part VV-11). There
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19.

20.

shall be no additional charge for this equipment, as it shall be considered included in the
Contractor’s Pricing Sheets for Items M1 and M2.

Maintenance of Traffic

The Contractor shall furnish, install and maintain all required Maintenance of Traffic
(MOT) equipment in accordance with this Contract and as directed by the Port
Authority. The Contractor shall be required to strictly adhere to PANYNJ Operations
and Maintenance (O & M) Standard 20 for typical roadway work area protection
procedures (see Attachment D). The Communications Center and Chief Traffic
Engineer’s Office contact references indicated in notes 1 and 7 on O & M Standard 20
(Attachment D) will be handled by the Manager.

For work areas that require site-specific Maintenance of Traffic (MOT) plans, these will
be provided by the Port Authority in conjunction with letters of authorization that are
issued and when requested by the Contractor. The Contractor shall at all times conduct
operations to ensure the convenience of all travelers and the abutting property owners
and their safety as well as the safety of its own employees. Such conduct shall include,
but not be limited to, ensuring that all materials and equipment are removed from the
work site during non-working hours, or are protected in such manner that they shall not
constitute a hazard.

Payment for MOT work performed in accordance with the requirements specified in
“Traffic Signal Modification Unit Cost Items” will be paid on a unit cost basis for work
ordered by the Manager and successfully completed by the Contractor.

Payment for MOT work required in conjunction with “Certification and Preventive
Maintenance” shall be included in the Contractor’s Pricing Sheets for this Item. No
separate payment will be made for MOT associated with Certification and Preventive
Maintenance.

Lane closures may be restricted based upon prevailing traffic conditions.

Project Records

The Contractor shall maintain complete and accurate project records in hard copy and
electronic file format, acceptable to and approved by the Port Authority, of all
Certification maintenance, signal repair and signal modification activities and any other
events relating to the Contract and shall input this maintenance data into the PANYNJ
Roadway Devices Management System (RDMS).

All of the project records, files, and equipment will be owned by the Port Authority and
shall be delivered to the Port Authority with submittal of the final invoice by the
Contractor. The Port Authority shall not render final payment until all conditions of the
Contract have been met.

The Contractor shall keep and maintain records of all maintenance operations
performed throughout the life of this Contract.
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21. Unit Cost Specifications — See below information for Items M1 to M52, H1 to H3, and
MOT1 to MOTS3:

22. ITEM M1 LOOP DETECTOR TEST
Description

This Item shall include all work required to test inoperable or intermittent loop detectors.
The Contractor shall perform the following tasks, on an as needed basis, to identify failed
loop detection components when directed by the Manager:

Open the loop wire to lead-in cable splice in the curbside pullbox/junction box and test the
following functions for each loop utilizing an ATSI Model HILT 9000 loop system
analyzer or an approved equal: Loop inductance, series resistance, ground leakage.

All loop lead-in cables shall also be tested for continuity between the curbside pull
box/junction box and the controller cabinet. Loops and lead-in cable that are demonstrated
to be operable shall be re-spliced in accordance with PANYNJ Specifications and Details.
A hard copy of all loop and lead-in test results must be provided to Traffic Engineering and
to Facility Electrical Maintenance for each loop tested.

Materials

The Contractor shall provide all cable splicing materials, tools and loop system analyzer
equipment required to test and re-splice loop detectors as described herein.

Method of Measurement

Work performed under this Item shall be measured as the number of individual loop
detectors that are tested in accordance with the provisions of this Specification.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for loop detector test (M1) shall include
all labor, materials and equipment that is required to complete the work in accordance with
the requirements of this Specification. No separate payment will be made for the loop lead-
in testing specified herein.

23. ITEM M2 CONFLICT MONITOR TEST

Description

This Item shall include all work and all other things necessary and required to test traffic
signal conflict monitors as specified herein. The Port Authority will furnish one new
conflict monitor assembly to initiate the conflict monitor testing process. Conflict monitors
removed from Facility intersections shall be tested, utilizing factory supplied program
boards, in accordance with the below noted procedure and factory recommendations.
Subsequent to successful testing, these units shall be utilized in rotation to continue the
prescribed process until all Facility conflict monitors have been tested. Conflict monitors
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shall be tested in accordance with the following procedure utilizing a factory calibrated
ATSI Model PCMT 2600 or PCMT 8000 test unit or a Port Authority approved equal. Use
of factory calibrated test units from alternate vendors that provide functionality identical to
that of the specified units will be considered by the Port Authority when submitted by the
Contractor.

Upon completion of the testing process, the conflict monitor supplied by the Port Authority
shall be returned to the Facility.

Testing Procedure:

The Contractor shall maintain traffic during the following process to avoid motorist
confusion. The Contractor shall submit a work plan to the Authority, for approval, prior to
starting test procedures.

Replace the existing conflict monitor with a previously tested unit, utilizing the existing
intersection specific monitor program board at each location.

Conflict monitor program board test — Force a green indication on conflicting phases to
verify that the conflict is detected on all non-concurrent phases.

Absence of red test — Simulate the absence of red on each phase to verify that this condition
is detected.

Controller power failure test — Simulate a controller power failure to verify that this
condition is detected.

The test results shall be provided by the Contractor to the Port Authority via a hard copy
and a digital file of the above conflict monitor test (using the model PCMT-2600 or PCMT-
8000 unit) must be provided to the Facility Electrical Maintenance Shop for each conflict
monitor tested (digital files must be downloaded to a laptop computer in the field
subsequent to each monitor test procedure). In addition, a hard copy of the above test
results shall also be provided.

Materials

The Contractor shall provide all materials, tools and equipment that are required to test
conflict monitors, as described herein, including the specified conflict monitor tester.

Method of Measurement

Work performed under this Item shall be measured as the number of conflict monitors that
are tested in accordance with the provisions of this Specification.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for conflict monitor test shall include all
labor, materials and the specified test equipment that is required to complete the work and
record the results in accordance with the requirements of this Specification. All costs for
maintenance of traffic procedures that are required during the conflict monitor testing
procedure shall be included in the unit price bid for this item. No additional payment shall
be made for this work.
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24. ITEM M3 CONDUIT EXCAVATION AND RESTORATION IN DIRT/ GRASS

25. ITEM M4 CONDUIT EXCAVATION AND RESTORATION IN CONCRETE
PAV'T

26. ITEM M5 CONDUIT EXCAVATION AND RESTORATION IN ASPHALT
PAV'T

27. ITEM M6 CONDUIT EXCAVATION AND RESTORATION IN CONCRETE
SIDEWALK

28. ITEM M7 CONDUIT EXCAVATION AND RESTORATION IN ASPHALT
SIDEWALK

Description (ITEM M3 -M7)

This Item shall include all work and all other things necessary and required to perform
excavation work for the installation of underground conduit. The Contractor shall excavate
the areas shown on the plans, backfill in accordance with PANYNJ Specifications and
Details and completely restore the surface area to match the surrounding area. Cost for
conduit will be paid under Items M10 to M15 on the Contractor’s Pricing Sheets when
specified.

Materials (ITEM M3 —-M7)
All materials shall be in accordance with the applicable PANYNJ Specifications.
Method of Measurement (ITEM M3 -M7)

Work performed under this Item shall be measured as the number of linear feet of conduit
excavation performed in accordance with PANYNJ Specifications and Details.

Basis of Payment (ITEM M3 -M7)

The unit price on the Contractor’s Pricing Sheets for each linear foot shall include all labor,
materials and equipment that is required to complete the work in accordance with the
requirements of this Specification.

29. ITEM M8 TYPE SPF FOUNDATION

Description

This Item shall include all work and all other things necessary and required to furnish and
install a reinforced concrete pole foundation for the installation of a traffic signal mast arm
or span pole in accordance with all referenced PANYNJ Specifications and Details. The
Contractor shall excavate, backfill and completely restore all areas affected by the
foundation installation, in kind, and shall furnish and install all required foundation
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reinforcement and anchor bolt materials as specified by the pole fabricator.
Materials

All materials shall be in accordance with the applicable PANYNJ Specifications.
Method of Measurement

Work performed under this Item shall be measured as the number of concrete foundations
that are furnished and installed in accordance with PANYNJ Specifications and Details.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for Type SPF foundation shall include all
labor, materials and equipment that is required to complete the work in accordance with the
requirements of this Specification, including, but not limited to, reinforced foundation
installation, anchor bolts, mortar cap and the restoration of surrounding areas in kind.

30. ITEM M9 RESET PULLBOX TO GRADE LEVEL

Description

This Item shall include all work and all other things necessary and required to reset a pull
box frame and cover to match the surrounding grade. The Contractor shall excavate around
the perimeter of the pull box, raise the pull box to grade using brick and or mortar to match
the desired grade and backfill in accordance with PANYNJ Specifications and Details. All
areas adjacent to the reset pull box that are affected by the Contractor’s operations shall be
completely restored to match the surrounding area.

Materials

All materials shall be in accordance with the applicable PANYNJ Specifications.
Method of Measurement

Work performed under this Item shall be measured as the number of pull boxes that are
reset to grade level in accordance with PANYNJ Specifications and Details.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for resetting a pullbox to grade shall
include all labor, materials and equipment that is required to complete the work in
accordance with the requirements of this Specification, including the restoration of all areas
affected by the Contractor’s operations.
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31. ITEM M10 CONDUIT -1” RIGID GALVANIZED STEEL
32. ITEM M11 CONDUIT -1 1/2” RIGID GALVANIZED STEEL
33. ITEM M12 CONDUIT - 2" RIGID GALVANIZED STEEL
34. ITEM M13 CONDUIT -3” RIGID GALVANIZED STEEL
35. ITEM M14 CONDUIT - 3/4” FLEXIBLE LIQUID TIGHT

36. ITEM M15 CONDUIT -1%” FLEXIBLE LIQUID TIGHT

Description (ITEM M10 — M15)

This Item shall include all work and all other things necessary and required to furnish and
install conduit as shown on the Contract Documents and in accordance with PANYNJ
Specifications and Details. The work required to excavate and restore surface areas will be
paid under a separate Item.

Materials (ITEM M10 — M15)
All materials shall be in accordance with the applicable PANYNJ Specifications.
Method of Measurement (ITEM M10 — M15)

Work performed under this Item shall be measured as the number of linear feet of conduit
installation that is performed in accordance with PANYNJ Specifications and Details.

Basis of Payment (ITEM M10 — M15)

The unit price on the Contractor’s Pricing Sheets for each linear foot shall include all labor,
materials, connectors, fittings and equipment that is required to complete the work in
accordance with the requirements of this Specification. Payment for conduit excavation and
surface restoration will be made under Items M3 to M7 when specified.

37. ITEM M16 INDUCTANCE LOOP INSTALLATION
Description

This Item shall include all work and all other things necessary and required to furnish and
install an inductance loop in accordance with drawings provided by the Manager. The
Contractor shall saw cut the roadway, furnish and install conduit between the pavement
edge and a loop pull box or splice box, furnish and install the inductance loop wire, seal the
inductance loop and splice the loop wires to the loop lead-in cable in the loop pull box or
splice box in accordance with PANYNJ Specifications and Details to make the inductance
loop fully operational. Loop lead-in cable installation, where required, will be paid for
under Item M20.
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Materials
All materials shall be in accordance with the applicable PANYNJ Specifications.
Method of Measurement

Work performed under this Item shall be measured as the number of linear feet of roadway
saw cut that is performed in accordance with PANYNJ Specifications and Details and in
accordance with the drawings provided by the Manager. No separate payment will be made
for conduit installation.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for each linear foot of roadway saw cut
for the loop installation shall include all labor, materials, and equipment that is required to
complete the work in accordance with the requirements of this Specification including:
roadway saw cut, loop wire, loop sealant, furnish and install conduit between the edge of
pavement and the loop pull box or splice box, restoration in kind and splicing of the loop
wires to a shielded loop lead-in cable. The lead in cable will be paid for under Item M20
when specified.

38. ITEM M17 PEDESTRIAN SIGNAL PEDESTAL 8', WITH TRANSFORMER
BASE

39. ITEM M18 VEHICULAR SIGNAL PEDESTAL 10°’, WITH TRANSFORMER
BASE

40. ITEM M19 VEHICULAR SIGNAL PEDESTAL 12°, WITH TRANSFORMER
BASE

Description (ITEM M17 — M19)

This Item shall include all labor, materials, equipment and all other things necessary and
required to furnish and install signal pedestals with transformer bases on foundations that
will be paid for under Item M8 when specified. The signal pedestals shall be in accordance
with all applicable PANYNJ Specifications and Details.

Materials (ITEM M17 — M19)

All materials shall be in accordance with the applicable PANYNJ Specifications.

Method of Measurement (ITEM M17 — M19)

Work performed under this Item shall be measured as the number of signal pedestals with
transformer bases that are installed in accordance with PANYNJ Specifications and Details.

Basis of Payment (ITEM M17 — M19)
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The unit price on the Contractor’s Pricing Sheets for signal pedestal shall include all labor,
materials and equipment that is required to complete the work in accordance with the
requirements of this Specification.

41. ITEM M20 SHIELDED LOOP LEAD-IN CABLE

42. ITEM M21 2 CONDUCTOR SIGNAL CABLE, # 14 AWG

43. ITEM M22 5 CONDUCTOR SIGNAL CABLE, # 14 AWG

44. ITEM M23 10 CONDUCTOR SIGNAL CABLE, # 14 AWG

45. ITEM M24 20 CONDUCTOR SIGNAL CABLE, # 14 AWG

46. ITEM M25 SHIELDED COMMUNICATION CABLE, 6 PAIRS, # 19 AWG
47. ITEM M26 SERVICE CABLE, 2 CONDUCTOR # 8 AWG

48. ITEM M27 GROUND CONDUCTOR (BARE) #6 AWG

Description (ITEM M20 — M27)

This Item shall include all labor, material, and all other things necessary and required to
furnish, install and terminate the cables specified in control cabinets, junction boxes and at
individual signal control devices to provide functional signal control elements. The
Contractor shall install the specified cable and all ancillary connectors and fittings in
accordance with PANYNJ Specifications and Details.

Materials (ITEM M20 — M27)
All materials shall be in accordance with the applicable PANYNJ Specifications.
Method of Measurement (ITEM M20 — M27)

Work performed under this Item shall be measured as the number of linear feet of cable that
is furnished and installed in accordance with PANYNJ Specifications and Details.

Basis of Payment (ITEM M20 — M27)

The unit price on the Contractor’s Pricing Sheets for each linear foot shall include all labor,
materials and equipment that is required to complete the work in accordance with the
requirements of this Specification and shall include all fittings, connectors, terminal wiring
splice enclosures and appurtenances that are required to provide a complete and functional
cable installation.
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49. ITEM M28 LOOP AMPLIFIER ASSEMBLY, SINGLE CHANNEL
50. ITEM M29 LOOP AMPLIFIER ASSEMBLY, DUAL CHANNEL

51. ITEM M30 LOOP AMPLIFIER ASSEMBLY, FOUR CHANNEL

Description (ITEM M28 — M30)

This Item shall include all labor, materials, equipment and all other things necessary and
required to furnish, install and tune fully functional loop amplifier assemblies. The loop
amplifier assembly shall be in accordance with all applicable PANYNJ Specifications and
Details.

Materials (ITEM M28 — M30)

All materials shall be in accordance with the applicable PANYNJ Specifications.

Method of Measurement (ITEM M28 — M30)

Work performed under this Item shall be measured as the number of loop amplifier
assemblies that are furnished and installed in accordance with PANYNJ Specifications and
Details.

Basis of Payment (ITEM M28 — M30)

The unit price on the Contractor’s Pricing Sheets for loop amplifier assembly shall include
all labor, materials and equipment that is required to complete the work in accordance with
the requirements of this Specification.

52. ITEM M31 STEPDOWN TRANSFORMER, 5 KVA

Description

This Item shall include all labor, materials, equipment and all other things necessary and
required to furnish and install 5 KVVA step-down transformers in existing signal control
cabinets as shown on the drawings provided by the Manager and in accordance with all
applicable PANYNJ Specifications and Details. The Contractor shall furnish and install the
transformer, including disconnect switches and all required connections to provide a fully
functional AC power source for signal control cabinets.

Materials

All materials shall be in accordance with the applicable PANYNJ Specifications.

Method of Measurement

Work performed under this Item shall be measured as the number of step-down
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transformers with disconnect switches that are furnished and installed in accordance with
PANYNJ Specifications and Details.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for step down transformer shall include all
labor, materials and equipment that is required to complete the work in accordance with the
requirements of this Specification.

53. ITEM M32 TRAFFIC SIGNAL SECTION, 12" W/ LED MODULE

54. ITEM M33 TRAFFIC SIGNAL SECTION, 12" W/ LED DUAL INDICATION
ARROW

55. ITEM M34 TRAFFIC SIGNAL SECTION, 8" W/ LED MODULE

Description (ITEM M32 — M34)

This Item shall include all labor, materials, equipment and all other things necessary and
required to furnish and install complete traffic signal sections with LED modules and all
ancillary hardware and fittings to configure the sections (LED colors as specified) into
signal heads as indicated on the drawings provided by the Manager. The Contractor shall
install traffic signal sections with the specified LED module in accordance with all
applicable PANYNJ Specifications and Details.

Materials (ITEM M32 — M34)

All materials shall be in accordance with the applicable PANYNJ Specifications.

Method of Measurement (ITEM M32 — M34)

Work performed under this Item shall be measured as the number of traffic signal sections
that are furnished, installed and configured in accordance with PANYNJ Specifications and
Details. Payment for signal brackets will be made under Items M38 to M41 or M44 to M45
when specified.

Basis of Payment (ITEM M32 — M34)

The unit price on the Contractor’s Pricing Sheets for signal section shall include all labor,
materials and equipment that is required to complete the work in accordance with the
requirements of this Specification.
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56. ITEM M35 12"VEHICULAR SIGNAL LED MODULE
57. ITEM M36 12" LED DUAL INDICATION ARROW MODULE

58. ITEM M37 8" VEHICULAR SIGNAL LED MODULE

Description (ITEM M35 - M37)

This Item shall include all labor, materials, equipment and all other things necessary and
required to furnish and install LED vehicular signal modules. The Contractor shall install
LED display modules in existing traffic signal sections (LED colors as specified) as direct
replacements for LED modules or for upgrading incandescent displays. Upgrading
incandescent displays will require the removal of all incandescent display components from
the signal section prior to installing replacement LED modules. All work shall be
performed in accordance with PANYNJ Specifications and Details.

Materials (ITEM M35 — M37)
All materials shall be in accordance with the applicable PANYNJ Specifications.
Method of Measurement (ITEM M35 - M37)

Work performed under this Item shall be measured as the number of vehicular signal LED
modules that are furnished and installed in accordance with PANYNJ Specifications and
Details.

Basis of Payment (ITEM M35 — M37)

The unit price on the Contractor’s Pricing Sheets for LED module shall include all labor,
materials and equipment that is required to complete the work in accordance with the
requirements of this Specification.

59. ITEM M38 TRAFFIC SIGNAL BRACKET, 1-WAY, VARIOUS TYPES
60. ITEM M39 TRAFFIC SIGNAL BRACKET, 2-WAY, VARIOUS TYPES
61. ITEM M40 TRAFFIC SIGNAL BRACKET, 3-WAY, VARIOUS TYPES

62. ITEM M41 TRAFFIC SIGNAL BRACKET, 4-WAY, VARIOUS TYPES

Description (ITEM M38 — M41)

This Item shall include all labor, materials, equipment and all other things necessary and
required to furnish and install varying types of signal brackets and mounting hardware to
support traffic signals. The Contractor shall install signal brackets and adapters for
mounting signal heads on mast arms and on span wire applications in accordance with
PANYNJ Specifications and Details.
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Materials (ITEM M38 — M41)
All materials shall be in accordance with the applicable PANYNJ Specifications.
Method of Measurement (ITEM M38 — M41)

Work performed under this Item shall be measured as the number of traffic signal brackets
with all required bracket mounting hardware and fittings that are furnished and installed in
accordance with PANYNJ Specifications and Details.

Basis of Payment (ITEM M38 — M41)

The unit price on the Contractor’s Pricing Sheets for signal bracket shall include all labor,
materials and equipment that is required to complete the work in accordance with the
requirements of this Specification.

63. ITEM M42 PEDESTRIAN SIGNAL HEAD W/ LED MODULE AND
COUNTDOWN TIMER

Description

This Item shall include all labor, materials, equipment and all other things necessary and
required to furnish and install LED pedestrian signal heads with countdown timers in 16”
housings. The Contractor shall install the specified LED pedestrian signal heads and
modules and all ancillary fittings and hardware in accordance with PANYNJ Specifications
and Details.

Materials

All materials shall be in accordance with the applicable PANYNJ Specifications.

Method of Measurement

Work performed under this Item shall be measured as the number of LED pedestrian signal
heads that are furnished and installed in accordance with PANYNJ Specifications and
Details. Payment for signal brackets will be made under Items M44 to M45 when specified.
Basis of Payment

The unit price on the Contractor’s Pricing Sheets for LED pedestrian signal head shall

include all labor, materials and equipment that is required to complete the work in
accordance with the requirements of this Specification.

64. ITEM M43 PEDESTRIAN SIGNAL LED MODULE AND COUNTDOWN
TIMER

Description
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This Item shall include all labor, materials, equipment and all other things necessary and
required to furnish and install LED pedestrian signal modules with countdown timers in
existing 16” pedestrian signal housings. The Contractor shall remove existing pedestrian
signal modules and shall install the specified LED modules in accordance with PANYNJ
Specifications and Details.

Materials
All materials shall be in accordance with the applicable PANYNJ Specifications.
Method of Measurement

Work performed under this Item shall be measured as the number of LED pedestrian signal
modules that are furnished and installed in accordance with PANYNJ Specifications and
Details.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for LED pedestrian signal module shall
include all labor, materials and equipment that is required to complete the work in
accordance with the requirements of this Specification.

65. ITEM M44 SIGNAL BRACKET, POLE MOUNT

66. ITEM M45 SIGNAL BRACKET, POST TOP MOUNT
Description (ITEM M44 — M45)

This Item shall include all labor, materials, equipment and all other things necessary and
required to furnish and install pole mount or post top mount signal brackets. The Contractor
shall install the specified signal brackets to support one or two signal heads, as indicated on
the plans, including all mounting and ancillary hardware in accordance with PANYNJ
Specifications and Details.

Materials (ITEM M44 — M45)

All materials shall be in accordance with the applicable PANYNJ Specifications.
Pushbuttons shall be Bulldog Model BDLL2 (Latching LED Model) as manufactured by
Polara Engineering, Inc. or Port Authority approved equal.

Method of Measurement (ITEM M44 — M45)

Work performed under this Item shall be measured as the number of signal brackets that are
furnished and installed in accordance with PANYNJ Specifications and Details.

Basis of Payment (ITEM M44 — M45)
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The unit price on the Contractor’s Pricing Sheets for signal bracket shall include all labor,
materials and equipment that is required to complete the work in accordance with the
requirements of this Specification.

67. ITEM M46 LATCHING PEDESTRIAN PUSHBUTTON AND SIGN ASSEMBLY
Description

This Item shall include all labor, materials, equipment and all other things necessary and
required to furnish and install latching pedestrian pushbutton and sign assemblies. The
Contractor shall install vandal resistant pedestrian pushbutton and frame assemblies,
mounting hardware, and pushbutton signs on signal poles in accordance with PANYNJ
Specifications and Details.

Materials

All materials shall be in accordance with the applicable PANYNJ Specifications.
Pushbuttons shall be Bulldog Model BDLL2 (Latching LED Model) as manufactured by
Polara Engineering, Inc. Pushbuttons from alternate vendors that provide the identical
functionality as the specified model will be considered by the Port Authority when
submitted by the Contractor.

Method of Measurement

Work performed under this Item shall be measured as the number of complete latching
pedestrian pushbutton sign assemblies that are furnished and installed in accordance with
PANYNJ Specifications and Details.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for latching pedestrian pushbutton and
sign assembly shall include all labor, materials and equipment that are required to complete
the work in accordance with the requirements of this specification.

68. ITEM M47 GROUND ROD ASSEMBLY
Description

This Item shall include all labor, materials and equipment necessary and required to furnish
and install ground rod assemblies as directed by the Authority and as shown on the
drawings provided by the Manager. The Contractor shall install the ground rod, #6 AWG
ground wire and all ancillary fittings and hardware in accordance with PANYNJ
Specifications and Details. The maximum length of ground wire installation shall be
twenty five feet per ground rod installation. Additional ground wire, when required, will be
paid under Item M27.

Materials
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All materials shall be in accordance with the applicable PANYNJ Specifications.
Method of Measurement

Work performed under this Item shall be measured as the number of ground rod assemblies
that are furnished and installed in accordance with PANYNJ Specifications and Details.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for ground rod assembly shall include all
labor, materials and equipment that is required to install ground rods, ground wire and all
ancillary fittings in accordance with the requirements of this Specification.

69. ITEM M48 TRAFFIC SIGNAL VISOR (8" OR 12")

Description

This Item shall include all labor, materials and equipment necessary and required to furnish
and install traffic signal visors of various sizes and shapes (cap, tunnel or angled). The
Contractor shall install the traffic signal visors on existing traffic signal sections to replace
damaged or missing units in accordance with PANYNJ Specifications and Details. Drilling
and tapping of existing attachment hardware may be required to install replacement visors.
Materials

All materials shall be in accordance with the applicable PANYNJ Specifications.

Method of Measurement

Work performed under this Item shall be measured as the number of 8” or 12” traffic signal
visors that are furnished and installed in accordance with PANYNJ Specifications and
Details.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for traffic signal visor shall include all
labor, materials and equipment that is required to install traffic signal visors (cap or tunnel)
in accordance with the requirements of this Specification.

70. ITEM M49 SAFETY CHAINS ON MAST ARMS

Description

This Item shall include all labor, materials, equipment and all other things necessary and

required to furnish and install safety chains to secure traffic signal heads to overhead
mounting supports. Removal of existing safety chain components may be required. The
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Contractor shall install safety chains as directed in accordance with PANYNJ Specifications
and Details.

Materials

All materials shall be in accordance with the applicable PANYNJ Specifications.

Method of Measurement

Work performed under this Item shall be measured as the number of mast arms where
safety chains are furnished and installed in accordance with PANYNJ Specifications and
Details.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for each mast arm shall include all labor,
materials and equipment that is required to install traffic signal safety chains for all signal
heads attached to a single mast arm in accordance with the requirements of this
Specification.

71. ITEM M50 GEOMETRICALLY PROGRAMMABLE LOUVERS

Description

This Item shall include all labor, materials, equipment and all other things necessary and
required to furnish and install geometrically programmable louvers. Removal of existing
louvers may be required. The Contractor shall install programmable louvers as directed in
accordance with PANYNJ Specifications and Details.

Materials

All materials shall be in accordance with the applicable PANYNJ Specifications. The
geometrically programmable louver with visor shall be as manufactured by Pelco Products
Part Number GL-1010 or an approved equal.

Method of Measurement

Work performed under this Item shall be measured as the number of geometrically
programmable louvers that are furnished and installed in accordance with PANYNJ
Specifications and Details.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for geometrically programmable louvers
shall include all labor, materials and equipment that is required to install geometrically
programmable louvers for one traffic signal section in accordance with the requirements of

this Specification.
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72. ITEM M51 VIDEO DETECTION CAMERA AND CABLES
Description

This Item shall include all labor, materials, equipment and all other things necessary and
required to furnish and install video detection equipment for a single intersection approach,
including a video detection camera, mounting brackets and all required video and control
and power cables necessary to install a fully functional video detection camera (video
processors will not be required under this item). The Contractor shall install and configure
the video detection camera equipment as directed and in accordance with applicable
PANYNJ Specifications and Details.

Materials

All materials shall be in accordance with the applicable PANYNJ Specifications. The
video detection system equipment shall be VVantage Edge 2 series equipment as
manufactured by lteris as follows:

Vantage RZ4 color camera

All necessary brackets, hardware, cables and miscellaneous components required shall be
furnished in strict accordance with the manufacturer’s recommendations.

Method of Measurement

Work performed under this Item shall be measured as the number of complete video
detection cameras and cabling that are furnished and installed as described herein.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for video detection camera and cables
shall include all labor, materials and equipment that is required to install, configure and test
a video detection system, for a single intersection approach, in accordance with the
requirements of this Specification.

73. ITEM M52 TRAFFIC SIGNAL BACKPLATES

Description

This Item shall include all labor, materials and equipment required to furnish and install
traffic signal back plates. The Contractor shall install the traffic signal backplates on 8,
12” or hybrid signal heads for the configurations indicated on the drawings provided by the
Manager and in accordance with PANYNJ Specifications and Details.

Materials

All materials shall be in accordance with the applicable PANYNJ Specifications.
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Method of Measurement

Work performed under this Item shall be measured as the number of traffic signal
backplates that are furnished and installed on a per signal face basis in accordance with
PANYNJ Specifications and Details.

Basis of Payment
The unit price on the Contractor’s Pricing Sheets for traffic signal backplate shall include
all labor, materials and equipment that is required to complete the work in accordance with

the requirements of this Specification.

74. ITEM H1A IMSA CERTIFIED SIGNAL TECHNICIAN LEVEL I - MONDAY
THRU FRIDAY 8 AM TO 4 PM

Description

This Item shall require the Contractor to provide the services of an IMSA Certified Signal
Technician Level | Monday thru Friday, 8 am to 4 pm, when authorized by the Manager.

Materials

Each signal technician shall be equipped with all routine tools of the trade and basic
electrical repair components, including but not limited to: splicing materials, hook up wire,
hardware and fuses.

Method of Measurement

Work performed under this Item shall be measured as the authorized number of man hours
that are provided in accordance with the requirements of this Specification.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for each man hour shall include all costs
to provide the services of an IMSA Certified Signal Technician Level | Monday to Friday
between 8 am and 4 pm.

75. ITEM H1B IMSA CERTIFIED SIGNAL TECHNICIAN LEVEL | - ALL
OTHER HOURS

Description
This Item shall require the Contractor to provide the services of an IMSA Certified Signal
Technician Level I during all other hours (not listed in Item H1A) when authorized by the

Manager.

Materials
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Each signal technician shall be equipped with all routine tools of the trade and basic
electrical repair components including but not limited to: splicing materials, hook up wire,
hardware and fuses.

Method of Measurement

Work performed under this Item shall be measured as the authorized number of man hours
that are provided in accordance with the requirements of this Specification.

Basis of Payment
The unit price on the Contractor’s Pricing Sheets for each man hour shall include all costs
to provide the services of an IMSA Certified Signal Technician Level I during all other

hours (not listed in Item H1A).

76. ITEM H2A IMSA CERTIFIED SIGNAL TECHNICIAN LEVEL Il - MONDAY
THRU FRIDAY 8 AM TO 4 PM

Description

This Item shall require the Contractor to provide the services of an IMSA Certified Signal
Technician Level 11 Monday thru Friday, 8 am to 4 pm, when authorized by the Manager.

Materials

Each signal technician shall be equipped with all routine tools of the trade and basic
electrical repair components, including but not limited to: splicing materials, hook up wire,
hardware and fuses.

Method of Measurement

Work performed under this Item shall be measured as the authorized number of man hours
that are provided in accordance with the requirements of this Specification.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for each man hour shall include all costs
to provide the services of an IMSA Certified Signal Technician Level II Monday to Friday
between 8 am and 4 pm.

77. ITEM H2B IMSA CERTIFIED SIGNAL TECHNICIAN LEVEL Il -ALL
OTHER HOURS

Description

This Item shall require the Contractor to provide the services of an IMSA Certified Signal
Technician Level 11 during all other hours (not listed in Item H2A) when authorized by the

PART V - SPECIFICATIONS Part V- Page 29
9/22/14



Manager.
Materials

Each signal technician shall be equipped with all routine tools of the trade and basic
electrical repair components, including but not limited to: splicing materials, hook up wire,
hardware and fuses.

Method of Measurement
Work performed under this Item shall be measured as the authorized number of man hours
that are provided in accordance with the requirements of this Specification.

Basis of Payment
The unit price on the Contractor’s Pricing Sheets for each man hour shall include all costs

to provide the services of an IMSA Certified Signal Technician Level Il during all other
hours (not listed in Item H2A).

78. ITEM H3 BUCKET TRUCK
Description

This Item shall include providing the use of a bucket truck for use by a Contractor signal
technician.

Materials

The bucket truck furnished shall be capable of providing a safe environment for a signal
technician to access and troubleshoot overhead traffic signal cables and display equipment.

Method of Measurement

Work performed under this Item will be measured as the number of authorized hours that
the bucket truck is utilized in accordance with the requirements of this specification and
actual hours will be rounded up to the closest half hour increment. A maximum total of one
hour of travel time may be included in the hourly usage calculation. When the bucket truck
is utilized for a shift of eight or more hours, there will be no travel time allowance.

Basis of Payment
The unit price on the Contractor’s Pricing Sheets for each hour shall include all costs

required to provide a bucket truck for use by a Contractor signal technician, including but
not limited to: registration, insurance, maintenance, repairs and fuel.

79. ITEM MOT1 INTERSECTION LANE CLOSURES PER APPROACH

Description
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This Item shall include all work required to establish, maintain and remove lane closures on
a single approach in accordance with the provisions of Port Authority “O & M Standard
20” and as ordered by the Manager. Multiple or sequential lane closures on the same
approach may be required to support construction operations.

Materials

All materials shall be in accordance with the applicable PANYNJ Specifications.

Method of Measurement

Work performed under this Item shall be measured as the number of approaches where lane
closures are installed, maintained and removed in accordance with PANYNJ Specifications
and Details. Approaches that require multiple or sequential lane closures will be measured
as one approach.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for each approach shall include all labor,
materials and equipment that is required to complete the work in accordance with the
requirements of this Specification. Payment for back-up vehicles with impact attenuators,
when required, will be paid for under Item MOT3.

80. ITEM MOT2 INTERSECTION LANE CLOSURES (PER CALENDAR DAY)
Description

This Item shall include all work required to establish, maintain and remove lane closures
during a single calendar day (one eight hour work period) in accordance with the provisions
of Port Authority “O & M Standard 20” and as ordered by the Manager. Multiple or
sequential lane closures may be required to support construction operations at single or
multiple intersections during the calendar day.

Materials

All materials shall be in accordance with the applicable PANYNJ Specifications.

Method of Measurement

Work performed under this Item shall be measured as the number of calendar days (eight
hour work periods) during which lane closures are installed, maintained and removed in
accordance with PANYNJ Specifications and Details. Lane closure services provided at
multiple intersections in a single day will not result in additional payment.

Basis of Payment
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The unit price on the Contractor’s Pricing Sheets for each calendar day shall include all
labor, materials and equipment that is required to complete the work in accordance with the
requirements of this Specification. Payment for back-up vehicles with impact attenuators,
when required, will be paid for under Item MOT3.

81. ITEM MOT3 BACKUP VEHICLE WITH IMPACT ATTENUATOR

Description

This Item shall include all work required to furnish, maintain and remove back-up vehicles
with impact attenuators in accordance with the provisions of Port Authority “O & M
Standard 20” and as ordered by the Manager.

Materials

All materials shall be in accordance with the applicable PANYNJ Specifications.

Method of Measurement

Work performed under this Item shall be measured as the number of back-up vehicles (with
impact attenuators) that are installed, maintained and removed in accordance with PANYNJ
Specifications and Details for up to a single calendar day. Use of back-up vehicles with
impact attenuators to support multiple lane closures at multiple intersections in a single day
will not result in additional payment.

Basis of Payment

The unit price on the Contractor’s Pricing Sheets for each back-up vehicle with impact

attenuator shall include all labor, materials and equipment that is required to complete the
work in accordance with the requirements of this Specification.
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STATE OF NEW JERSEY
Department of Labor and Workforce Development
Division of Wage and Hour Compliance - Public Contracts Section
PO Box 389
Trenton. NJ 08625-0389

PREVAILING WAGE RATE DETERMINATION

The New lJersey Prevailing Wage Act (N.J.S.A. 34:11-56.25 et seq.) requires that the Department of Labor and Workforce
Development establish and enforce a prevailing wage level for workers engaged in public works in order to safeguard
their efficiency and general well being and to protect them as well as their employers from the effects of serious and
unfair competition.

Prevailing wage rates are wage and fringe benefit rates based on the collective bargaining agreements established for a
particular craft or trade in the locality in which the public work is performed. In New lJersey. these rates vary by county
and by the type of work performed.

Applicable prevailing wage rates are those wages and fringe benefits in effect on the date the contract is awarded. All
pre-determined rate increases listed at the time the contract is awarded must also be paid, beginning on the dates specitied
Rates that have expired will remain in effect until new rates are posted.

Prevailing Wage Rate
The prevailing wage rate for each craft will list the effective date of the rate and the following information:

W = Wage Rate per Hour B = Fringe Benefit Rate per Hour* T = Total Rate per Hour

*  Fringe benefits are an integral part of the prevailing wage rate. Employers not providing such benefits must

pay the fringe benefit amount directly to the employee each payday. Employers providing benefits worth
less than the fringe benefit amount must pay the balance directly to the employee each payday.

Unless otherwise stated in the Prevailing Wage Rate Determination, the fringe benefit rate for overtime
hours remains at the straight time rate.

When the Overtime Notes in the Prevailing Wage Rate Determination state that the overtime rates are
"inclusive of benefits," the benefit rate is increased by the same factor as the wage rate (i.e. multiplied by
1.5 for time and one-half, multiplied by 2 for double time. etc.).

Apprentice Rate Schedule
An “apprentice”™ is an individual who is registered with the United States Department of Labor - Oftice of Apprenticeship
and enrolled in a certified apprenticeship program during the period in which they are working on the public works

project.

The apprentice wage rate is a percentage of the journeyman wage rate, unless otherwise indicated. The apprentice benefit
rate is the full journeyman benefit rate, unless otherwise indicated.

If therc is no apprentice rate schedule listed. the individual must be paid at least the journeyman rate even if that
individual is in a certified apprentice program for that trade.

It there is no ratio of apprentices to journeymen listed for a particular craft, then the ratio shall be one (1) apprentice to
every four (4) journeymen.
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Comments/Notes

For each craft listed there will be comments/notes that cover the definition of the regular workday, shift differentials,
overtime, recognized holidays, and any other relevant information.

Public Works Contractor Registration

The Public Works Contractor Registration Act (NJ.S.A. 34:11-56.48, et seq) requires that all contractors,
subcontractors, or lower tier subcontractors who are working on or who bid on public works projects register with the
Department of Labor and Workforce Development.  Applications are available at www.njgovilabor  (click on Wage &
Hour and then go to Registration & Permits).

Pursuant to N.J.S.A. 34:11-56.51:

No contractor shall bid on any contract for public work as defined in section 2 .of P.L.1963, c¢. 150
(C.34:11-56.26) unless the contractor is registered pursuant to this act. No contractor shall list a
subcontractor in a bid proposal for the contract unless the subcontractor is registered pursuant to P.L.1999,
€238 (C.34:11-56.48 et seq) at the time the bid is made. No contractor or subcontractor, including a
subcontractor not listed in the bid proposal, shall engage in the performance of any public work subject to the
contract, unless the contractor or subcontractor is registered pursuant to that act.

Snow Plowing

Snow plowing contracts are not subject to the New Jersey Prevailing Wage Act or the Public Works Contractor
Registration Act.
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Craft: Electrician

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - ESSEX

PREVAILING WAGE RATE

. 06/02/14 . 06/01/15 05/31/16

,,,,,,, - ‘ e
Assistant General W58.89 W59.99 : W61.09

Foreman B36.51 . B37.19 B37.88 |

T95.40 : T97.18 T98.97 °

S

. Cable Splicer, Foreman W56.90 W57.96 ! W59.02 |

| B35.28 B35.94 B36.59
f T92.18 T93.90 | T95.61

e e e m i

| General Foreman, ~ We0.89 W62.02 !  W63.16 |

i Journeyman on Radio | B37.75 | B38.45 B39.16 |
1 Tower Work | T98.64 ! T100.47 ‘ T102.32

‘ Journeyman W49.91 W50.84 W51.77 ‘

: B30.94 : B31.52 B32.10 :

| T80.85 T82.36 | T83.87 |

| | . I |

| ( \

. Layout Man W54.40 W55 .42 W56.43 |

B33.73 | B34.36 B34.99

| T88.13 ‘ T89.78 | T91.42 |

l

|

Expiration Date: 05/31/2017

Craft: Electrician

APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
6 Months 35% 40% Yearly 50% 60% 70% 80%
Benefit = 62% of Appren tice Wage Rate

Ratio of Apprentices to Journeymen - 2:3

Craft: Electrician

APPRENTICE RATE SCHEDULE FOR THOSE APPRENTICES ENTERING PROGRAM ON OR AFTER 6-4-12:

COMMENTS/NOTES

INTERVAL PERIOD AND RATES
Yearly 30% 40% 50% 60% 70%
Benefits 62% of Apprentice Wage Rate

THESE RATES ALSO APPLY TO THE FOLLOWING TYPES OF WORK:
- All fire and burglar alarm work.

- All fiber optic work.

- Teledata work in new construction or involving 16 instruments or more.
- All residential construction (single family homes and apartments) of 5 units or more.

determining criteria.

HIGH WORK:

- 40 feet above ground/floor: +21% of the Total Rate

- Transmission towers, and Smokestacks: +21% of the Total Rate

4/10/2015
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - ESSEX

FOREMAN REQUIREMENTS:

- On any job where there is only 1 Journeyman electrician, who lays out his or her own job from plans, that electrician shall
receive the Foreman rate. ‘

- On any job where there are 2 or more electricians, 1 shall be a Foreman.
- On ali jobs, every 11 electricians shall have 1 designated a Foreman.
- On any job where there are 23 or more electricians, 1 shall be a General Foreman.

- On any job where there are 50 or more electricians, 1 shall be an Assistant General Foreman, and 1 shall be a General
Foreman.

The regular workday is 8 hours, between 8:00 AM and 4:30 PM.

SHIFT DIFFERENTIAL:
- Shift work must run for a minimum of 5 consecutive workdays.
- 1st Shift (8:30 AM-4:30 PM)

- 2nd Shift (4:30 PM-12:30 AM) shall receive 8 hours pay for 7.5 hours of work, plus an additional 10% of the hourly rate,
per hour, inclusive of benefits.

- 3rd Shift: (12:30 AM-8:00 AM) shall receive 8 hours pay for 7 hours of work, plus an additional 15% of the hourly rate, per
hour, inclusive of benefits.

OVERTIME:

Hours before or after the regular workday, Monday through Friday, that are not shift work, and all hours on Saturdays shall
be paid at time and one-half the hourly rate, inclusive of benefits. Al hours on Sundays and holidays shall be paid at
double the hourly rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Years Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday.
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STANDARD CONTRACT TERMS AND CONDITIONS

PART I GENERAL DEFINITIONS
To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows:

Authority or Port Authority - shall mean the Port Authority of New York and New Jersey.

Contract, Document or Agreement - shall mean the writings setting forth the scope, terms, conditions and
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be
limited to: Invitation for Bid (IFB), Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order
(PO), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted,"
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements,
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued over the name of the
Assistant Director, Commodities and Services Division, Procurement Department..

Days or Calendar Days - shall mean consecutive calendar days, Saturdays, Sundays, and holidays, included.

Week - unless otherwise specified, shall mean seven (7) consecutive calendar days, Saturdays, Sundays, and
holidays.

Month - unless otherwise specified, shall mean a calendar month.

Director - shall mean the Director of the Department which operates the facility of the Port Authority at which
the services hereunder are to be performed, for the time being, or his/her successor in duties for the purpose of
this Contract, or one of his/her authorized representatives for the purpose of this Contract.

Manager - shall mean the Manager of the Facility for the time being, or his successor in duties for the purpose of
this Contract, or his duly authorized representative for the purpose of this Contract.

No person shall be deemed a representative of the Director or Manager except to the extent specifically
authorized in an express written notice to the Contractor signed by the Director or Manager, as the case may be.
Further, no person shall be deemed a successor in duties of the Director unless the Contractor is so notified in
writing signed by the Assistant Director, Commodities & Services Division, Procurement Department. No
person shall be deemed a successor in duties of the Manager unless the Contractor is so notified in a writing
signed by the Director.

Minority Business Enterprise (MBE) - shall mean a business entity which is at least 51% owned and controlled
by one or more members of one or more minority groups, or, in the case of a publicly held corporation, at least
51% of the stock of which is owned by one or more minority groups, and whose management and daily business
operations are controlled by one or more such individuals who are citizens or permanent resident aliens.

"Minority Group™ means any of the following racial or ethnic groups:
(@) Black persons having origins in any of the Black African racial groups not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American
culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East,
Southeast Asia, The Indian Subcontinent, or the Pacific Islands;
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(d) Native American or Alaskan native persons having origins in any of the original peoples of
North America and maintaining identifiable tribal affiliations through membership and
participation or community identification.

Site of the Work - or words of similar import shall mean the Facility and all buildings and properties associated
therewith as described in this Contract.

Small Business Enterprise (SBE) - The criteria for a Small Business Enterprise are:

0 The principal place of business must be located in New York or New Jersey;
0 The firm must have been in business for at least three years with activity;
0 Average gross income limitations by industry as established by the Port Authority.

Subcontractor - shall mean anyone who performs work (other than or in addition to the furnishing of materials,
plant or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on
behalf of the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any
person who furnished merely his own personal labor or his own personal services. "Subcontractor", however,
shall exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation
which has a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the
Contractor, or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a
substantial interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and
Subcontracts” the exclusion in this paragraph shall not apply to anyone but the Contractor itself.

Women-Owned Business Enterprise (WBE) - shall mean a business enterprise which is at least 51% owned by
one or more women, or, in the case of a publicly held corporation, at least 51% of the stock of which is owned
by one or more women and whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

Work - shall mean all services, equipment and materials (including materials and equipment, if any, furnished
by the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to
be performed or goods to be furnished in connection with the service to be provided hereunder.

PART Il GENERAL PROVISIONS

1. Facility Rules and Regulations of The Port Authority

a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those
doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority
now in effect, and such further reasonable Rules and Regulations which may from time to time during
the term of this Agreement be promulgated by the Port Authority for reasons of safety, health,
preservation of property or maintenance of a good and orderly appearance and efficient operation of the
Facility. The Port Authority agrees that, except in case of emergency, it shall give notice to the
Contractor of every Rule and Regulation hereafter adopted by it at least five days before the Contractor
shall be required to comply therewith.

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the
Contractor at the Office of the Secretary of the Port Authority.

2. Contractor Not An Agent

This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any
purpose whatsoever except as may be specifically provided in this Agreement. It is hereby specifically
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all
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times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be
deemed to be agents, servants or employees of the Port Authority.

3. Contractor's Warranties

The Contractor represents and warrants:

a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this
Contract, that the facts stated or shown in any papers submitted or referred to in connection with the
solicitation are true, and, if the Contractor be a corporation, that it is authorized to perform this Contract;

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that
from its own investigations it has satisfied itself as to the nature of all things needed for the performance
of this Contract, the general and local conditions and all other matters which in any way affect this
Contract or its performance, and that the time available to it for such examination, analysis, inspection
and investigation was adequate;

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and
that it can and will perform it in strict accordance with such provisions and requirements;

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly
or indirectly in this Contract or the compensation to be paid hereunder;

e. That, except only for those representations, statements or promises expressly contained in this Contract,
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port
Authority, its Commissioners, officers, agents, employees or consultants has induced the Contractor to
enter into this Contract or has been relied upon by the Contractor, including any with reference to: (1)
the meaning, correctness, suitability, or completeness of any provisions or requirements of this Contract;
(2) the nature, quantity, quality or size of the materials, equipment, labor and other facilities needed for
the performance of this Contract; (3) the general or local conditions which may in any way affect this
Contract or its performance; (4) the price of the Contract; or (5) any other matters, whether similar to or
different from those referred to in (1) through (4) immediately above, affecting or having any
connection with this Contract, the bidding thereon, any discussions thereof, the performance thereof or
those employed therein or connected or concerned therewith.

Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to
exist and warrants and represents that it can and will perform the Contract under such conditions and that all
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary
notwithstanding.

Nothing in the Specifications or any other part of the Contract is intended as or shall constitute a
representation by the Port Authority as to the feasibility of performance of this Contract or any part thereof.

The Contractor further represents and warrants that it was given ample opportunity and time and by means
of this paragraph was requested by the Port Authority to review thoroughly all documents forming this
Contract prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of
any statement, representation, promise or provision which it desired or on which it wished to place reliance;
that it did so review said documents, that either every such statement, representation, promise or provision
has been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such
omitted statement, representation, promise or provision and is willing to perform this Contract without
claiming reliance thereon or making any other claim on account of such omission.

The Contractor further recognizes that the provisions of this numbered clause (though not only such
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such
provisions, the Authority would not have entered into this Contract.
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4. Personal Non-Liability

Neither the Commissioners of the Port Authority nor any of them, nor any officer, agent or employee
thereof, shall be charged personally by the Contractor with any liability, or held personally liable to the
Contractor under any term or provision of this Agreement, or because of its execution or attempted
execution, or because of any breach, or attempted or alleged breach, thereof.

5. Non-Discrimination Requirements

The Contractor shall take all necessary and reasonable steps to ensure non-discrimination in the
performance and administration of all aspects of this Contract.

A. Contractor hereby agrees that no person on the ground of race, color, national origin, creed/religion,
sex, age or handicap/disability shall be excluded from participation in, denied the benefits of, or be
otherwise subjected to discrimination in the furnishing of goods or services or in the selection and
retention of subcontractors and/or vendors under this Contract. Contractor shall also ascertain and
comply with all applicable federal, state and local laws, ordinances, rules, regulations, and orders that
pertain to equal employment opportunity, affirmative action, and non-discrimination in employment.

B. Contractor agrees that these “Non-Discrimination Requirements” are a binding part of this Contract.
Without limiting the generality of any other term or provision of this Contract, in the event the
Authority, or a state or federal agency finds that the Contractor or any of its subcontractors or
vendors has not complied with these “Non-Discrimination Requirements”, the Authority may cancel,
terminate or suspend this Contract in accordance with Section 14 of these Standard Terms and
Conditions entitled “Default, Revocation, or Suspension of Contract.”

C. Contractor agrees to cooperate fully with the Authority’s investigation of allegations of
discrimination. Cooperation includes, but is not limited to, allowing the Authority to question
employees during the investigation of allegations of discrimination, and complying with directives
that the Authority or the State or Federal government deem essential to ensure compliance with these
“Non-Discrimination Requirements.”

6. Rights and Remedies of the Port Authority

The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach
of any term whatsoever of this Contract:
a. The right to take over and complete the Work or any part thereof as agent for and at the expense
of the Contractor, either directly or through others.
b. The right to cancel this Contract as to any or all of the Work yet to be performed.
c. The right to specific performance, an injunction or any appropriate equitable remedy.
d. The right to money damages.

For the purpose of this Contract, breach shall include but not be limited to the following, whether or not
the time has yet arrived for performance of an obligation under this Contract: a statement by the
Contractor to any representative of the Port Authority indicating that the Contractor cannot or will not
perform any one or more of its obligations under this Contract; any act or omission of the Contractor or
any other occurrence which makes it improbable at the time that it will be able to perform any one or more
of its obligations under this Contract; any suspension of or failure to proceed with any part of the Work by
the Contractor which makes it improbable at the time that it will be able to perform any one or more of its
obligations under this Contract.

The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of
the Port Authority shall not be deemed to limit any other rights or remedies which the Authority would
have in the absence of such enumeration; and no exercise by the Authority of any right or remedy shall
operate as a waiver of any other of its rights or remedies not inconsistent therewith or to estop it from
exercising such other rights or remedies.
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7. Rights and Remedies of the Contractor

Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this
Contract which may be committed by the Port Authority, the Contractor expressly agrees that no default, act
or omission of the Port Authority shall constitute a material breach of this Contract, entitling the Contractor
to cancel or rescind this Contract or to suspend or abandon performance.

8. Submission To Jurisdiction

The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York
and New Jersey, in regard to any controversy arising out of, connected with, or in any way concerning this
Contract.

The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be
made, at the option of the Port Authority, either by registered or certified mail addressed to it at the address
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or
managing or general agent if the Contractor be a corporation.

Such service shall be deemed to be sufficient when jurisdiction would not lie because of the lack of basis to
serve process in the manner otherwise provided by law. In any case, however, process may be served as
stated above whether or not it might otherwise have been served in a different manner.

9. Harmony

a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit
any condition to exist which shall or may cause or be conducive to any labor complaints, troubles,
disputes or controversies at the Facility which interfere or are likely to interfere with the operation of the
Port Authority or with the operations of lessees, licensees or other users of the Facility or with the
operations of the Contractor under this Contract.

The Contractor shall immediately give notice to the Port Authority (to be followed by written notices
and reports) of any and all impending or existing labor complaints, troubles, disputes or controversies
and the progress thereof. The Contractor shall use its best efforts to resolve any such complaint,
trouble, dispute or controversy. If any type of strike, boycott, picketing, work stoppage, slowdown or
other labor activity is directed against the Contractor at the Facility or against any operations of the
Contractor under this Contract, whether or not caused by the employees of the Contractor, and if any of
the foregoing, in the opinion of the Port Authority, results or is likely to result in any curtailment or
diminution of the services to be performed hereunder or to interfere with or affect the operations of the
Port Authority , or to interfere with or affect the operations of lessees, licensees, or other users of the
Facility or in the event of any other cessation or stoppage of operations by the Contractor hereunder for
any reason whatsoever, the Port Authority shall have the right at any time during the continuance
thereof to suspend the operations of the Contractor under this Contract, and during the period of the
suspension the Contractor shall not perform its services hereunder and the Port Authority shall have the
right during said period to itself or by any third person or persons selected by it to perform said services
of the Contractor using the equipment which is used by the Contractor in its operations hereunder as the
Port Authority deems necessary and without cost to the Port Authority. During such time of
suspension, the Contractor shall not be entitled to any compensation. Any flat fees, including
management fees, shall be prorated. Prior to the exercise of such right by the Port Authority, it shall
give the Contractor notice thereof, which notice may be oral. No exercise by the Port Authority of the
rights granted to it in the above subparagraph shall be or be deemed to be a waiver of any rights of
termination or revocation contained in this Contract or a waiver of any rights or remedies which may be
available to the Port Authority under this Contract or otherwise.
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10.

11.

12.

13.

14.

b. During the time that the Contractor is performing the Contract, other persons may be engaged in other
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic
and other Contractors performing at the worksite, all of which shall remain uninterrupted.

The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at
the site and not to delay, endanger or interfere with the operation of others (whether or not specifically
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the
Port Authority.

Claims of Third Persons

The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and
workers, and all claims lawfully made against it by other third persons arising out of or in connection with
or because of the performance of this Contract and to cause all subcontractors to pay all such claims
lawfully made against them.

No Third Party Rights

Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action."

Provisions of Law Deemed Inserted

Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed
to be inserted herein and the Contract shall be read and enforced as though it were included therein, and if
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the
application of either party, the Contract shall forthwith be physically amended to make such insertion.

Costs Assumed By The Contractor

It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether
imposed directly upon the Contractor under the terms and provisions hereof or in any other manner
whatsoever because of the requirements of the operation of the service or otherwise under this Agreement
shall be borne by the Contractor or without compensation or reimbursement from the Port Authority, except
as specifically set forth in this Agreement. The entire and complete cost and expense of the Contractor's
services and operations hereunder shall be borne solely by the Contractor and under no circumstances shall
the Port Authority be liable to any third party (including the Contractor's employees) for any such costs and
expenses incurred by the Contractor and under no circumstances shall the Port Authority be liable to the
Contractor for the same, except as specifically set forth in this Section.

Default, Revocation or Suspension of Contract

a. If one or more of the following events shall occur:
1. If fire or other cause shall destroy all or a substantial part of the Facility.

2. If any governmental agency shall condemn or take a temporary or permanent interest in all or a
substantial part of the Facility, or all of a part of the Port Authority's interest herein;

then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this
Contract, such revocation to be effective upon the date and time specified in such notice.

In such event this Contract shall cease and expire on the effective date of revocation as if said date were
the date of the expiration of this Contract. Such revocation shall not, however, relieve the Contractor of
any liabilities or obligations hereunder which shall have accrued on or prior to the effective date of
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revocation.
b. If one or more of the following events shall occur:

1. The Contractor shall become insolvent, or shall take the benefit of any present or future
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or
under any other law or statute of the United States or of any State thereof, or consent to the
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation,
by any of the stockholders of the Contractor, seeking its reorganization or the readjustment of
its indebtedness under the federal bankruptcy laws or under any law or statute of the United
States or of any State thereof; or

3. A petition under any part of the federal bankruptcy laws or an action under any present or
future insolvency law or statute shall be filed against the Contractor and shall not be
dismissed within thirty (30) days after the filing thereof; or

4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve
upon, by operation of law or otherwise, any other person, firm or corporation, or

5. The Contractor, if a corporation, shall, without the prior written approval of the Port
Authority, become a surviving or merged corporation in a merger, a constituent corporation
in a consolidation, or a corporation in dissolution; or

6. If the Contractor is a partnership, and the said partnership shall be dissolved as the result of
any act or omission of its copartners or any of them, or by operation of law or the order or
decree of any court having jurisdiction, or for any other reason whatsoever; or

7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or
decree of any court or governmental board, agency or officer having jurisdiction, a receiver,
trustee, or liquidator shall take possession or control of all or substantially all of the property
of the Contractor and such possession or control of all or substantially all of the property of
the Contractor and shall continue in effect for a period of fifteen (15) days;

then upon the occurrence of any such event or at any time thereafter during the continuance thereof,
the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and
time specified in such notice as if said date were the date of the expiration of this Contract.
Termination shall not relieve the Contractor of any liabilities or obligations hereunder which have
accrued on or prior to the effective date of termination.

c. If any of the following shall occur:

1. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its
services in the premises for any reason whatsoever and regardless of the fault of the
Contractor; or

2. The Contractor shall fail to keep, perform and observe each and every other promise,
covenant and agreement set forth in this Contract on its part to be kept, performed or
observed, within five (5) days after receipt of notice of default thereunder from the Port
Authority (except where fulfillment of its obligations requires activity over a greater period
of time, and the Contractor shall have commenced to perform whatever may be required for
fulfillment within five (5) days after receipt of notice and continues such performance
without interruption except for causes beyond its control);
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then upon the occurrence of any such event or during the continuance thereof, the Port Authority
shall have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and
the rights of the Contractor hereunder, termination to be effective upon the date and time specified
in such notice. Termination shall not relieve the Contractor of any liabilities which shall have
accrued on or prior to the effective date of termination.

d. If any of the events enumerated in this Section shall occur prior to commencement date of this
Contract the Port Authority upon the occurrence of any such event or any time thereafter during the
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and
the rights of the Contractor hereunder, such termination or suspension to be effective upon the date
specified in such notice.

e. No payment by the Port Authority of any monies to the Contractor for any period or periods after
default of any of the terms, covenants or conditions hereof to be performed, kept and observed by
the Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed
to be a waiver of the right of the Port Authority to terminate this Contract or of any other right or
remedies to which the Port Authority may be entitled because of any breach thereof. No waiver by
the Port Authority of any default on the part of the Contractor in the performance of any of the
terms, covenants and conditions hereof to be performed, kept or observed by the Contractor shall be
or be construed to be a waiver by the Port Authority of any other subsequent default in the
performance of any of the said terms, covenants and conditions.

f. In addition to all other rights of revocation or termination hereunder and notwithstanding any other
provision of this Contract the Port Authority may terminate this Contract and the rights of the
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor
and in such event this Contract shall cease and expire on the date set forth in the notice of
termination as fully and completely as though such dates were the original expiration date hereof
and if such effective date of termination is other than the last day of the month, the amount of the
compensation due to the Contractor from the Port Authority shall be prorated when applicable on a
daily basis. Such cancellation shall be without prejudice to the rights and obligations of the parties
arising out of portions already performed but no allowance shall be made for anticipated profits.

g. Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any
and all rights and remedies that the Port Authority shall have at law or in equity consequent upon
the Contractor's breach of this Contract and shall be without prejudice to any and all such other
rights and remedies. It is hereby specifically agreed and understood that the exercise by the Port
Authority of any right of termination set forth in this paragraph shall not be or be deemed to be an
exercise by the Port Authority of an election of remedies so as to preclude the Port Authority from
any right to money damages it may have for the period prior to the effective date of termination to
the original expiration date of the Contract, and this provision shall be deemed to survive the
termination of this Contract as aforesaid.

h. If (1) the Contractor fails to perform any of its obligations under this Contract or any other
agreement between the Port Authority and the Contractor (including its obligation to the Port
Authority to pay any claim lawfully made against it by any supplier, subcontractor or worker or
other person which arises out of or in connection with the performance of this Contract or any other
agreement with the Port Authority) or (2) any claim (just or unjust) which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
is made against the Port Authority or (3) any subcontractor under this Contract or any other
agreement between the Port Authority and the Contractor fails to pay any claims lawfully made
against it by any supplier, subcontractor, worker or other third person which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
or if in the opinion of the Port Authority any of the aforesaid contingencies is likely to arise, then
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15.

16.

the Port Authority shall have the right, in its discretion, to withhold out of any payment (final or
otherwise) such sums as the Port Authority may deem ample to protect it against delay or loss or to
assure the payment of just claims of third persons, and to apply such sums in such manner as the
Port Authority may deem proper to secure such protection or satisfy such claims. All sums so
applied shall be deducted from the Contractor's compensation. Omission by the Port Authority to
withhold out of any payment, final or otherwise, a sum for any of the above contingencies, even
though such contingency has occurred at the time of such payment, shall not be deemed to indicate
that the Port Authority does not intend to exercise its right with respect to such contingency.
Neither the above provisions for rights of the Port Authority to withhold and apply monies nor any
exercise or attempted exercise of, or omission to exercise, such rights by the Port Authority shall
create any obligation of any kind to such supplier, subcontractors, worker or other third persons. If,
however, the payment of any amount due the Contractor shall be improperly delayed, the Port
Authority shall pay the Contractor interest thereon at the rate of 6% per annum for the period of the
delay, it being agreed that such interest shall be in lieu of and in liquidation of any damages to the
Contractor because of such delay.

i If the Port Authority has paid any sum or has incurred any obligation or expense which the
Contractor has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or
elects to pay any sum or sums or incurs any obligations or expense by reason of the failure, neglect
or refusal of the Contractor to perform or fulfill any one or more of the conditions, covenants, or
agreements contained in this Contract, or as a result of an act of omission of the Contractor contrary
to the said conditions, covenants and agreements, the Contractor shall pay to the Port Authority the
sum or sums so paid or expense so incurred, including all interests, costs and damages, promptly
upon the receipt of the Port Authority's statement therefore. The Port Authority may, however, in
its discretion, elect to deduct said sum or sums from any payment payable by it to the Contractor.

J. If the Port Authority pays any installment to the Contractor without reducing said installment as
provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may
bill the Contractor for the amount by which the installment paid should have been reduced and the
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port
Authority's statement therefore.

k. The Port Authority shall also have the rights set forth above in the event the Contractor shall
become insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or
assignee for the benefit of creditors.

Sales or Compensating Use Taxes

Purchases of services and tangible personal property by the Port Authority in the States of New York and
New Jersey are generally exempt from state and local sales and compensating use taxes, and from most
federal excises (Taxes). Therefore, the Port Authority's purchase of the Contractor's services under this
Contract is exempt from Taxes. Accordingly, the Contractor must not include Taxes in the price charged to
the Port Authority for the Contractor's services under this Contract. The Contractor certifies that there are
no such taxes included in the prices for this Contract. The Contractor shall retain a copy of this Contract to
substantiate the exempt sale.

The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this
Agreement.

No Estoppel or Waiver

The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made
under this Contract, from showing at any time the true amount and character of the services performed, or
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from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract,
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled.

No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the
Port Authority may be entitled because of such breach. Moreover, no waiver by the Authority of any breach
of this Contract shall be deemed to be a waiver of any other or any subsequent breach.

17. Records and Reports

The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and
maintain) in accordance with generally accepted accounting practice during the term of this Agreement and
any extensions thereof and for three years after the expiration, termination or revocation thereof, records,
payroll records and books of account (including, but not limited to, records of original entry and daily
forms, payroll runs, cancelled checks, time records, union agreements, contracts with health, pension and
other third party benefit providers) recording all transactions of the Contractor(and its subcontractors), at,
through or in any way connected with or related to the operations of the Contractor (and its subcontractors)
hereunder, including but not limited to all matters relating to the charges payable to the Contractor
hereunder, all wages and supplemental benefits paid or provided to or for its employees (and its
subcontractors’ employees) and such additional information as the Port Authority may from time to time
and at any time require, and also including, if appropriate, recording the actual number of hours of service
provided under the Contract, and keeping separate records thereof which records and books of account shall
be kept at all times within the Port District. The Contractor shall permit (and cause its subcontractors to
permit) in ordinary business hours during the term of this Agreement including any extensions thereof and
for three years thereafter the examination and audit by the officers, employees and representatives of the
Port Authority of such records and books of account and also any records and books of account of any
company which is owned or controlled by the Contractor, or which owns or controls the Contractor if said
company performs services similar to those performed by the Contractor anywhere in the Port District.
However, if within the aforesaid three year period the Port Authority has notified the Contractor in writing
of a pending claim by the Port Authority under or in connection with this Contract to which any of the
aforesaid records and documents of the Contractor or of its subcontractors relate either directly or indirectly,
then the period of such right of access shall be extended to the expiration of six years from the date of final
payment with respect to the records and documents involved.

Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form 1-9
(Employment Eligibility Verification) for each individual performing work under this Contract. This
includes citizens and noncitizens.

The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow
inspection by the agents and employees of the Port Authority of all such equipment or devices.

a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written
reports in connection with its operations hereunder as the Port Authority may deem necessary or
desirable. The format of all forms, schedules and reports furnished by the Contractor to the Port
Authority shall be subject to the continuing approval of the Port Authority.

b. No provision in this Contract giving the Port Authority a right of access to records and documents is
intended to impair or affect any right of access to records and documents which they would have in the
absence of such provision. Additional record keeping may be required under other sections of this
Contract.
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18. General Obligations

a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and
approvals required to be given to or by either party shall be in writing and all such notices, requests,
consents and approvals shall be personally delivered to the other party during regular business hours or
forwarded to such party by United States certified mail, return receipt requested, addressed to the other
party at its address hereinbefore or hereafter provided. Until further notice the Contractor hereby
designates the address shown on the bottom of the Contractors Signature Sheet as their address to
which such notices, requests, consents, or approvals may be forwarded. All notices, requests,
consents, or approvals of the Contractor shall be forwarded to the Manager at the Facility.

b. The Contractor shall comply with the provisions of all present and future federal, state and municipal
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations
under this Contract and which affect the Contract or the performance thereof and those engaged therein
as if the said Contract were being performed for a private corporation, except where stricter
requirements are contained in the Contract in which case the Contract shall control. The Contractor
shall procure for itself all licenses, certificates, permits or other authorization from all governmental
authorities, if any, having jurisdiction over the Contractor's operations hereunder which may be
necessary for the Contractor's operations. The Contractor's obligation to comply with governmental
requirements are not to be construed as a submission by the Port Authority to the application to itself
of such requirements.

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises
which may be assessed on its property or operations hereunder or income therefrom, and shall make all
applications, reports and returns required in connection therewith.

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect
the general environment and to prevent environmental pollution, contamination, damage to property
and personal injury. In the event the Contractor encounters material reasonably believed to be
asbestos, polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations
hereunder, the Contractor shall immediately stop Work in the area affected and report the condition in
writing to the Manager. Work in the affected area shall not thereafter be resumed by the Contractor
except upon the issuance of a written order to that effect from the Manager.

e. The Contractor shall promptly observe, comply with and execute the provisions of any and all present
and future rules and regulations, requirements, standard orders and directions of the American
Insurance Association, the Insurance Services Office, National Fire Protection Association, and any
other body or organization exercising similar functions which may pertain or apply to the Contractor's
operations hereunder.

The Contractor shall not do or permit to be done any act which:
1. will invalidate or be in conflict with any fire insurance policies covering the Facility or any
part thereof or upon the contents of any building thereon; or
2. will increase the rate of any fire insurance, extended coverage or rental insurance on the
Facility or any part thereof or upon the contents of any building thereon; or

3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase
the risk normally attendant upon the operations contemplated by this Contract; or

4. may cause or produce in the premises, or upon the Facility any unusual, noxious or
objectionable smoke, gases, vapors, odors; or

5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire

protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or
located or to be installed or located in or on the Facility; or

6. shall constitute a nuisance in or on the Facility or which may result in the creation,
commission or maintenance of a nuisance in or on the Facility.

f. If by reason of the Contractor's failure to comply with the provisions of this Section and provided the
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Port Authority has given the Contractor five (5) days written notice of its failure and the Contractor
shall not have cured said failure within said five (5) days, any fire insurance, extended coverage or
rental insurance rate on the Facility or any part thereof or upon the contents of any building thereon
shall at any time be higher than it otherwise would be, then the Contractor shall on demand pay the Port
Authority that part of all fire insurance, extended coverage or rental insurance premiums paid or payable
by the Port Authority which shall have been charged because of such violations by the Contractor.

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere
with, or delay the operations or activities of any tenants or occupants on the premises or the Facility and,
moreover, shall use the same degree of care in performance on the premises as would be required by
law of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe
manner.

h. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first
aid service in case of accidents to its personnel who may be injured in the furnishing of service
hereunder. The Contractor shall maintain standing arrangements for the removal and hospital treatment
of any of its personnel who may be injured.

19. Assignments and Subcontracting

a. The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any part
thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or
enter into any contract requiring or permitting the doing of anything hereunder by an independent
Contractor, without the prior written approval of the Port Authority, and any such sale, transfer,
mortgage, pledge, subcontract, assignment or contract without such prior written approval shall be void
as to the Port Authority.

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract
shall be given written notice to comply with all requirements of the Contract. The Contractor shall be
responsible and liable for the performance and acts of each subcontractor.

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting
or approval thereof shall be deemed to release this Contractor from its obligations under this Contract or
to impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any
rights against the Port Authority.

20. Indemnification and Risks Assumed By The Contractor

To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its
Commissioners, officers, representatives and employees from and against all claims and demands, just or
unjust, of third persons (including Contractor’s employees, employees, officers, and agents of the Port
Authority) arising out of or in any way connected or alleged to arise out of or alleged to be in any way
connected with the Contract and all other services and activities of the Contractor under this Contract and
for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof, including
without limitation thereto, claims and demands for death, for personal injury or for property damage, direct
or consequential, whether they arise from the acts or omissions of the Contractor, the Port Authority, third
persons(including Contractor’s employees, employees, officers, and agents of the Port Authority), or from
the acts of God or the public enemy, or otherwise, including claims and demands of any local jurisdiction
against the Port Authority in connection with this Contract.

The Contractor assumes the following risks, whether such risks arise from acts or omissions (negligent or
not) of the Contractor, the Port Authority or third persons (including Contractor’s employees, employees,
officers, and agents of the Port Authority)or from any other cause, excepting only risks occasioned solely by
affirmative willful acts of the Port Authority done subsequent to the opening of proposals on this Contract,
and shall to the extent permitted by law indemnify the Port Authority for all loss or damage incurred in
connection with such risks:
a. The risk of any and all loss or damage to Port Authority property, equipment (including but not limited
to automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or
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damage of which shall arise out of the Contractor's operations hereunder. The Contractor shall if so
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any
and all parts of the premises or the Facility which may be damaged or destroyed by the acts or
omissions of the Contractor, its officers, agents, or employees and if the Contractor shall fail so to
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the
foregoing work and the Contractor shall pay to the Port Authority the cost thereof.

b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited
to automotive and/or mobile equipment) materials and possessions on the Facility.

c. The risk of claim, whether made against the Contractor or the Port Authority, for any and all loss or
damages occurring to any property, equipment (including but not limited to automotive and/or mobile
equipment), materials and possessions of the Contractor's agents, employees, materialmen and others
performing work hereunder.

d. The risk of claims for injuries, damage or loss of any kind just or unjust of third persons arising or
alleged to arise out of the performance of work hereunder, whether such claims are made against the
Contractor or the Port Authority.

If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or
demand, even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall
not, without obtaining express advance permission from the General Counsel of the Port Authority, raise
any defense involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the
immunity of the Port Authority, its Commissioners, officers, agents or employees, the governmental nature
of the Port Authority or the provision of any statutes respecting suits against the Port Authority.

Neither the requirements of the Port Authority under this Contract, nor of the Port Authority of the
methods of performance hereunder nor the failure of the Port Authority to call attention to improper or
inadequate methods or to require a change in the method of performance hereunder nor the failure of the
Port Authority to direct the Contractor to take any particular precaution or other action or to refrain from
doing any particular thing shall relieve the Contractor of its liability for injuries to persons or damage to
property or environmental impairment arising out of its operations.

21. Approval of Methods

Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of
the Port Authority to call attention to improper or inadequate methods or to require a change in the method
of furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any
particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability
for injuries to persons or damage to property or environmental impairment arising out of its operations.

22. Safety and Cleanliness

a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury
to person or damage to property or environmental impairment and avoid inconvenience to the occupants
of or any visitors to the Facility. The Contractor shall, without limiting the generality hereof, place such
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs,
place such cones and exercise precautions as may be necessary, proper or desirable.

b. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness
and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate
warnings signs to prevent accidents from occurring. The Contractor shall clean said area to the
satisfaction of the Manager.
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23.

24,

25.

26.

27.

28.

c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets,
equipment, and other personal property of the Port Authority which are located in said facilities.

Accident Reports

The Contractor shall promptly report in writing to the Manager of the Facility and to the Deputy Chief,
Litigation Management of the Port Authority all accidents whatsoever arising out of or in connection with
its operations hereunder and which result in death or injury to persons or damage to property, setting forth
such details thereof as the Port Authority may desire. In addition, if death or serious injury or serious
damage is caused, such accidents shall be immediately reported by telephone to the aforesaid representatives
of the Port Authority.

Trash Removal

The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and
any such garbage, debris and other waste material not immediately removed shall be temporarily stored in a
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling
or emptying them. The Contractor shall exercise care in removing such garbage, debris and other waste
materials from the Facility. The manner of such storage and removal shall always be subject in all respects
to the continual approval of the Port Authority. No equipment or facilities of the Port Authority shall be
used in such removal unless with its prior consent in writing. No such garbage, debris or other waste
materials shall be or be permitted to be thrown, discharged or disposed into or upon the waters at or
bounding the Facility.

Lost and Found Property

The Contractor shall instruct its personnel that all items of personal property found by the Contractor's
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor.

Property of the Contractor

a. All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the
expiration or sooner termination or revocation of this Contract.

b.If the Contractor shall fail to remove its property upon the expiration, termination or revocation of this
Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port
Authority; any balance remaining shall be paid to the Contractor. Any excess of the total cost of removal,
storage and sale and other costs incurred by the Port Authority as a result of such failure of performance
by the Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon
demand.

Modification of Contract

This Contract may not be changed except in writing signed by the Port Authority and the Contractor. The
Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless
expressed in writing in this Contract.

Invalid Clauses

If any provision of this Contract shall be such as to destroy its mutuality or to render it invalid or illegal,
then, if it shall not appear to have been so material that without it the Contract would not have been made by
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29.

30.

31.

the parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full
force and effect.

Approval of Materials, Supplies and Equipment

Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in
performing the Work hereunder. Inclusion of chemical containing materials or supplies on the Port
Authority Approved Products List — Environmental Protection Supplies constitutes approval. The list may
be revised from time to time and at any time by the Port Authority and it shall be incumbent upon the
Contractor to obtain the most current list from the Manager of the Facility.

At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the
use of an alternate product or products to those on the Approved Products List — Environmental Protection
Supplies, which product(s) shall be subject to review and approval by the Port Authority. Any alternate
product so approved by the Port Authority may be used by the Contractor in performing the Services
hereunder. Until such approval is given, only products on the Approved Products List — Environmental
Protection Supplies may be used.

Intellectual Property

The right to use all patented materials, appliances, processes of manufacture or types of construction, trade
and service marks, copyrights and trade secrets, collectively hereinafter referred to as “Intellectual Property
Rights”, in the performance of the work, shall be obtained by the Contractor without separate or additional
compensation. Where the services under this Agreement require the Contractor to provide materials,
equipment or software for the use of the Port Authority or its employees or agents, the Port Authority shall
be provided with the Intellectual Property Rights required for such use without further compensation than is
provided for under this Agreement.

The Contractor shall indemnify the Port Authority against and save it harmless from all loss and expense
incurred as a result of any claims in the nature of Intellectual Property Rights infringement arising out of the
Contractor’s or Port Authority’s use, in accordance with the above immediately preceding paragraph, of any
Intellectual Property. The Contractor, if requested, shall conduct all negotiations with respect to and defend
such claims. If the Contractor or the Port Authority, its employees or agents be enjoined either temporarily
or permanently from the use of any subject matter as to which the Contractor is to indemnify the Port
Authority against infringement, then the Port Authority may, without limiting any other rights it may have,
require the Contractor to supply temporary or permanent replacement facilities approved by the Manager,
and if the Contractor fails to do so the Contractor shall, at its expense, remove all such enjoined facilities
and refund the cost thereof to the Port Authority or take such steps as may be necessary to insure
compliance by the Contractor and the Port Authority with said injunction, to the satisfaction of the Port
Authority.

In addition, the Contractor shall promptly and fully inform the Director in writing of any intellectual
property rights disputes, whether existing or potential, of which it has knowledge, relating to any idea,
design, method, material, equipment or any other matter related to the subject matter of this Agreement or
coming to its attention in connection with this Agreement.

Contract Records and Documents — Passwords and Codes

When the performance of the contract services requires the Contractor to produce, compile or maintain
records, data, drawings, or documents of any kind, regardless of the media utilized, then all such records,
drawings, data and documents which are produced, prepared or compiled in connection with this contract,
shall become the property of the Port Authority, and the Port Authority shall have the right to use or permit
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the use of them and any ideas or methods represented by them for any purpose and at any time without other
compensation than that specifically provided herein.

When in the performance of the contract services the Contractor utilizes passwords or codes for any
purpose, at any time during or after the performance of such services, upon written request by the Authority,
the Contractor shall make available to the designated Authority representative all such passwords and codes.

32. Designated Secure Areas

Services under the Contract may be required in designated secure areas, as the same may be designated by the
Manager from time to time (“Secure Areas”). The Port Authority shall require the observance of certain
security procedures with respect to Secure Areas, which may include the escort to, at, and/or from said high
security areas by security personnel designated by the Contractor or any subcontractor's personnel required to
work therein. All personnel that require access to designated secure areas who are not under positive escort by
an authorized individual will be required to undergo background screening and personal identity verification.

Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall
notify the Manager. The Contractor shall conform to the procedures as may be established by the Manager from
time to time and at any time for access to Secure Areas and the escorting of personnel hereunder. Prior to the
start of work, the Contractor shall request a description from the Manager of the Secure Areas which will be in
effect on the commencement date. The description of Secure Areas may be changed from time to time and at
any time by the Manager during the term of the Contract.

33. Notification of Security Requirements

The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority
reserves the right to deny access to certain documents, sensitive security construction sites and facilities
(including rental spaces) to any person that declines to abide by Port Authority security procedures and
protocols, any person with a criminal record with respect to certain crimes or who may otherwise poses a threat
to the construction site or facility security. The Authority reserves the right to impose multiple layers of security
requirements on the Contractor, its staff and subcontractors and their staffs depending upon the level of security
required, or may make any amendments with respect to such requirements as determined by the Authority.

These security requirements may include but are not limited to the following:

- Execution of Port Authority Approved Non-disclosure Agreements

At the direction of the Port Authority, the Contractor shall be required to have its principals, staff and/or
subcontractor(s) and their staff, execute Port Authority approved non-disclosure agreements.

- Contractor/ Subcontractor identity checks and background screening

The Port Authority’s designated background screening provider may require inspection of not less than
two forms of valid/current government issued identification (at least one having an official photograph) to
verify staff’s name and residence; screening federal, state, and/or local criminal justice agency
information databases and files; screening of any terrorist identification files; access identification to
include some form of biometric security methodology such as fingerprint, facial or iris scanning, or the
like.

The Contractor may be required to have its staff, and any subcontractor’s staff, material-men, visitors or
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to
perform background checks, and a personal identity verification check. Such authorization shall be in a
form acceptable to the Authority. The Contractor and subcontractors may also be required to use an
organization designated by the Authority to perform the background checks.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority
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approved provider to be used to conduct background screening and personal identity verification, except
as otherwise required by federal law and/or regulation (such as the Transportation Worker Identification
Credential for personnel performing in secure areas at Maritime facilities). Information about SW.A.C.,
instructions, corporate enroliment, online applications, and location of processing centers can be found at
http://www.secureworker.com, or SW.A.C. may be contacted directly at (877) 522-7922 for more
information and the latest pricing. The cost for said background checks for staff that pass and are granted
a credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense
as provided herein. Staff that are rejected for a credential for any reason are not reimbursable.

- Issuance of Photo Identification Credential

No person will be permitted on or about the Authority construction site or facility (including rental
spaces) without a facility-specific photo identification credential approved by the Authority. If the
authority requires facility-specific identification credential for the Contractor’s and the subcontractor’s
staff, the Authority will supply such identification at no cost to the Contractor or its subcontractors. Such
facility-specific identification credential shall remain the property of the Authority and shall be returned to
the Authority at the completion or upon request prior to completion of the individual’s assignment at the
specific facility. It is the responsibility of the appropriate Contractor or subcontractor to immediately
report to the Authority the loss of any staff member’s individual facility-specific identification credential.
The Contractor or subcontractor shall be billed for the cost of the replacement identification credential.
Contractor’s and subcontractor’s staff shall display Identification badges in a conspicuous and clearly
visible manner, when entering, working or leaving an Authority construction site or facility.

Employees may be required to produce not less than two forms of valid/current government issued
identification having an official photograph and an original, unlaminated social security card for identify
and SSN verification. Where applicable, for sensitive security construction sites or facilities, successful
completion of the application, screening and identify verification for all employees of the Contractor and
subcontractors shall be completed prior to being provided a S.W.A.C. ID Photo Identification credential.

- _Access control, inspection, and monitoring by security guards

The Authority may provide for Authority construction site or facility (including rental spaces) access
control, inspection and monitoring by Port Authority Police or Authority retained contractor security
guards. However, this provision shall not relieve the Contractor of its responsibility to secure its
equipment and work and that of its subconsultant/subcontractor’s and service suppliers at the Authority
construction site or facility (including rental spaces). In addition, the Contractor, subcontractor or service
provider is not permitted to take photographs, digital images, electronic copying and/or electronic
transmission or video recordings or make sketches on any other medium at the Authority construction
sites or facilities (including rental spaces), except when necessary to perform the Work under this
Contract, without prior written permission from the Authority. Upon request, any photograph, digital
images, video recording or sketches made of the Authority construction site or facility shall be submitted
to the Authority to determine compliance with this paragraph, which submission shall be conclusive and
binding on the submitting entity.

- Compliance with the Port Authority Information Security Handbook

The Contract may require access to Port Authority information considered Protected Information (“PI1”) as
defined in the Port Authority Information Security Handbook (“Handbook”), dated October, 2008,
corrected as of November 14, 2013, and as may be further amended. The Handbook and its requirements
are hereby incorporated into this agreement and will govern the possession, distribution and use of Pl if at
any point during the lifecycle of the project or solicitation it becomes necessary for the Contractor to have
access to PIl. Protecting sensitive information requires the application of uniform safeguarding measures to
prevent unauthorized disclosure and to control any authorized disclosure of this information within the
Port Authority or when released by the Port Authority to outside entities. The following is an outline of
some of the procedures, obligations and directives contained in the Handbook:
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@ require that the Contractor and subcontractors, when appropriate, sign Non-Disclosure
Agreements (NDAs), or an Acknowledgment of an existing NDA, provided by the Authority as
a condition of being granted access to Protected Information categorized and protected as per
the Handbook;

2 require that individuals needing access to Pl be required to undergo a background check,
pursuant to the process and requirements noted in 8 3.2 of the Information Security Handbook.

3 require Contractors and commercial enterprises to attend training to ensure security awareness
regarding Port Authority information;

(@) specific guidelines and requirements for the handling of Pl to ensure that the storage and
protection of PlI;

(5) restrictions on the transfer, shipping, and mailing of PI;

(6) prohibitions on the publication, posting, modifying, copying, reproducing, republishing,
uploading, transmitting, or distributing Pl on websites or web pages. This may also include
restricting persons, who either have not passed a pre-screening background check, or who have
not been granted access to PI, from viewing such information;

@) require that Pl be destroyed using certain methods, measures or technology pursuant to the
requirements set forth in the Handbook;

(8) require the Contractor to mandate that each of its subcontractors maintain the same levels of
security required of the Contractor under any Port Authority awarded contract.

9 prohibit the publication, exchange or dissemination of Pl developed from the project or
contained in reports, except between Contractors and subcontractors, without prior approval of
the Port Authority;

(10)  require that Pl only be reproduced or copied pursuant to the requirements set forth in the
Handbook.

Audits for Compliance with Security Requirements

The Port Authority may conduct random or scheduled examinations of business practices under this section
entitled “NOTIFICATION OF SECURITY REQUIREMENTS” and the Handbook in order to assess the
extent of compliance with security requirements, Protected Information procedures, protocols and practices,
which may include, but not be limited to, verification of background check status, confirmation of completion
of specified training, and/or a site visit to view material storage locations and protocols.

34. Construction In Progress

The Contractor recognizes that construction may be in progress at the Facility and may continue throughout
the term of this Contract. Notwithstanding, the Contractor shall at all times during the term hereof maintain
the same standards of performance and cleanliness as prevails in non-affected areas as required by the
standards hereunder.

35. Permit-Required Confined Space Work

Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an
OSHA permit.

Prior to the commencement of any work in a permit-required confined space at a Port Authority facility
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority
Contractor Permit-Required Confined Space Notification form. The notification form must be filled out and
submitted prior to commencing permit-required confined space work. All confined space work shall be
performed in accordance with all applicable OSHA requirements. The Contractor shall provide its
employees with a copy of its own company permit and shall furnish the Port Authority with a copy of the
permit upon completion of the work. The Contractor must supply all equipment required for working in a
confined space.
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37.

38.

Signs
Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or
display any signs or posters or any advertising on or about the Facility.

Vending Machines, Food Preparation

The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property,
any vending machines without the prior written approval of the Port Authority. No foods or beverages shall
be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be
specifically designated by the Port Authority for such purpose.

Confidential Information/Non-Publication

a. As used herein, confidential information shall mean all information disclosed to the Contractor or the
personnel provided by the Contractor hereunder which relates to the Authority's and/or PATH’s past,
present, and future research, development and business activities including, but not limited to, software and
documentation licensed to the Authority or proprietary to the Authority and/or PATH and all associated
software, source code procedures and documentation. Confidential information shall also mean any other
tangible or intangible information or materials including but not limited to computer identification numbers,
access codes, passwords, and reports obtained and/or used during the performance of the Contractor’s
Services under this Contract.

b. Confidential information shall also mean and include collectively, as per The Port Authority of New York
& New Jersey Information Security Handbook (October 15, 2008, corrected as of November 14, 2013),
Protected Information, Confidential Proprietary Information, Confidential Privileged Information and
information that is labeled, marked or otherwise identified by or on behalf of the Authority so as to
reasonably connote that such information is confidential, privileged, sensitive or proprietary in nature.
Confidential Information shall also include all work product that contains or is derived from any of the
foregoing, whether in whole or in part, regardless of whether prepared by the Authority or a third-party or
when the Authority receives such information from others and agrees to treat such information as
Confidential.

c. The Contractor shall hold all such confidential information in trust and confidence for the Authority, and
agrees that the Contractor and the personnel provided by the Contractor hereunder shall not, during or after
the termination or expiration of this Contract, disclose to any person, firm or corporation, nor use for its own
business or benefit, any information obtained by it under or in connection with the supplying of services
contemplated by this Contract. The Contractor and the personnel provided by the Contractor hereunder shall
not violate in any manner any patent, copyright, trade secret or other proprietary right of the Authority or
third persons in connection with their services hereunder, either before or-after termination or expiration of
this Contract. The Contractor and the personnel provided by the Contractor hereunder shall not willfully or
otherwise perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy
any hardware, software or documentation, proprietary or otherwise, in connection with their services
hereunder. The Contractor shall promptly and fully inform the Director in writing of any patent, copyright,
trade secret or other intellectual property rights or disputes, whether existing or potential, of which the
Contractor has knowledge, relating to any idea, design, method, material, equipment or other matter related
to this Contract or coming to the Contractor’s attention in connection with this Contract.

d. The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be
provided to it and/or that services have been, are being or will be performed for it in connection with this
Agreement, unless the vendor first obtains the written approval of the Port Authority. Such approval may be
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40.

41.

42.

withheld if for any reason the Port Authority believes that the publication of such information would be
harmful to the public interest or is in any way undesirable.

Time is of the Essence

Time is of the essence in the Contractor’s performance of this Contract inasmuch as the Work to be
performed will affect the operation of public facilities.

Holidays

The following holidays will be observed at the Site:

New Year's Day Labor Day

Martin Luther King Jr. Day Columbus Day
Presidents Day Veterans Day

Memorial Day Thanksgiving Day
Independence Day Day After Thanksgiving

Christmas Day

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists
from the office of the Manager. If any such holiday falls on a Sunday then the next day shall be considered
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the
holiday.

Personnel Standards

In addition to any specific personnel requirements that may be required under the clause entitled “Personnel
Requirements” in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and
adequately trained personnel to perform the Work hereunder. If, in the opinion of the Manager, any
employee so assigned is performing their functions unsatisfactorily, they shall be replaced by the Contractor
within twenty-four (24) hours following the Contractor’s receipt of the Manager’s request for such
replacement.

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff
or by the Manager's staff. Any employee operating a motor vehicle must have a valid driver's license.

The Contractor shall verify that employees working under this Contract in the United States are legally
present in the United States and authorized to work by means of the federally required 1-9 program

General Uniform Requirements for Contractor’s Personnel

In addition to any specific uniform requirements that may be required by the Specifications, uniforms must
be worn at all times during which the Services are being performed hereunder. The Contractor agrees that
his/her employees will present a neat, clean and orderly appearance at all times. Uniforms shall include the
Contractor’s identification badge with picture ID bearing the employee’s name. All uniforms, colors, types
and styles shall be subject to the prior approval of the Manager. The Contractor will also be responsible for
ensuring that its employees are wearing shoes appropriate for the tasks performed. The Manager shall have
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any
required number of employees at a specific location at the Site as specified.
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Labor, Equipment and Materials Supplied by the Contractor

The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor,
supervision, equipment and materials necessary for the prompt and efficient performance of the Work,
whether such materials and equipment are actually employed in the furnishing of the Work or whether
incidental thereto.

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage
any part of the Site.

The Port Authority by its officers, employees and representatives shall have the right at all times to examine
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or
have the right to do under this Contract or otherwise.

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be
used in accordance with their manufacturer’s instructions.

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all
applicable regulations.

Contractor’s Vehicles — Parking - Licenses

At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period
of this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to
time or at any time be designated by the Manager. The Contractor shall comply with such existing rules,
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the
Contractor shall also comply with any and all directions pertaining to such parking which may be given
from time to time and at any time by the Manager. Any vehicle used by the Contractor hereunder shall be
marked or placarded, identifying it as the Contractor’s vehicle.

Manager’s Authority

In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at
such times and places, by such methods and in such manner and sequence as he/she may require, and the
Contract shall at all stages be subject to his/her inspection. The Manager shall determine the amount,
quality, acceptability and fitness of all parts of the Work and shall interpret the Specifications and any
orders for Extra Work. The Contractor shall employ no equipment, materials, methods or staff or personnel
to which the Manager objects. Upon request, the Manager shall confirm in writing any oral order, direction,
requirement or determination.

The Manager shall have the authority to decide all questions in connection with the Services to be
performed hereunder. The exercise by the Manager of the powers and authorities vested in him/her by this
section shall be binding and final upon the Port Authority and the Contractor.

Price Preference

If this solicitation has not been set aside for the purposes of making an award based on bids solicited from
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated
by the bidder pre-requisites in Part Il hereof, for awards of contracts, not exceeding $1,000,000, for:

(a) Services, a price preference of 5% is available for New York or New Jersey Small Business
Enterprises (SBE); or
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47.

(b) Services (excluding Janitorial/Cleaning Services), a price preference of 10% is available for New
York or New Jersey Minority or Women Business Enterprises (M/WBE),

certified by the Port Authority by the day before the bid opening.

If the Bidder is a Port Authority certified MBE, WBE or SBE, enter the applicable date(s) certification was
obtained in the space provided on the Signature Sheet attached hereto.

M/WBE Good Faith Participation

If specified as applicable to this Contract, the Contractor shall use every good-faith effort to provide for
participation by certified Minority Business Enterprises (MBESs) and certified Women-owned Business
Enterprises (WBES) as herein defined, in all purchasing and subcontracting opportunities associated with
this Contract, including purchase of equipment, supplies and labor services.

Good Faith efforts to include participation by MBES/WBEs shall include the following:

Dividing the services and materials to be procured into small portions, where feasible.

b.  Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportunities
to such MBES/WBES as may be appropriate.

c.  Soliciting services and materials from a Port Authority certified MBE/WBE or seeking MBES/WBEs
from other sources. To access the Port Authority’s Directory of MBE/WBE Certified Firms go to
www.panynj.gov/supplierdiversty

d.  Ensuring that provision is made to provide progress payments to MBES/WBES on a timely basis.

e.  Observance of reasonable commercial standards of fair dealing in the respective trade or business.

Subsequent to Contract award, all changes to the M/WBE Participation Plan must be submitted via a
modified M/WBE Participation Plan to the Manager for review and approval by the Authority’s Office of
Business Diversity and Civil Rights. For submittal of modifications to the M/WBE Plan, Contractors are
directed to use form PA3749C, which may be downloaded at http://www.panynj.gov/business-
opportunities/become-vendor.html.  The Contractor shall not make changes to its approved M/WBE
Participation Plan or substitute M/WBE subcontractors or suppliers for those named in their approved plan
without the Manager’s prior written approval. Unauthorized changes or substitutions, including performing
the work designated for a subcontractor with the Contractor’s own forces, shall be a violation of this section.
Progress toward attainment of M/WBE participation goals set forth herein will be monitored throughout the
duration of this Contract.

The Contractor shall also submit to the Manager, along with invoices, the Statement of Subcontractor
Payments as the M/WBE Participation Report, which may be downloaded at
http://www.panynj.gov/business-opportunities/become-vendor.html. The Statement must include the name
and business address of each M/WBE subcontractor and supplier actually involved in the Contract, a
description of the work performed and/or product or service supplied by each such subcontractor or
supplier, the date and amount of each expenditure, and such other information that may assist the Manager
in determining the Contractor’s compliance with the foregoing provisions.

If, during the performance of this Contract, the Contractor fails to demonstrate good faith efforts in carrying
out its M/WBE Participation Plan and the Contractor has not requested and been granted a full or partial
waiver of the M/WBE participation goals set forth in this Contract, the Authority will take into
consideration the Contractor’s failure to carry out its M/WBE Participation Plan in its evaluation for award
of future Authority contracts.
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PART 111 CONTRACTOR'S INTEGRITY PROVISIONS

1. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction, Debarment,
Suspension, Disqualification and Disclosure of Other Information

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in
the case of a joint bid each party thereto certifies as to its own organization, that the Bidder and each parent
and/or affiliate of the Bidder has not

a.
b.

been indicted or convicted in any jurisdiction;

been suspended, debarred, found not responsible or otherwise disqualified from entering into
any contract with any governmental agency or been denied a government contract for failure to
meet standards related to the integrity of the Bidder;

had a contract terminated by any governmental agency for breach of contract or for any cause
based in whole or in part on an indictment or conviction;

ever used a name, trade name or abbreviated name, or an Employer ldentification Number
different from those inserted in the Bid:;

had any business or professional license suspended or revoked or, within the five years prior to
bid opening, had any sanction imposed in excess of fifty thousand dollars ($50,000) as a result
of any judicial or administrative proceeding with respect to any license held or with respect to
any violation of a federal, state or local environmental law, rule or regulation;

had any sanction imposed as a result of a judicial or administrative proceeding related to fraud,
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the
dollar amount of the sanctions or the date of their imposition; and

been, and is not currently, the subject of a criminal investigation by any federal, state or local
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or
local prosecuting or investigative agency, including an inspector general of a governmental
agency or public authority.

2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation Based On
Commission, Percentage, Brokerage, Contingent or Other Fees

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case of a joint bid, each party thereto certifies as to its own organization, that

a.

the prices in its bid have been arrived at independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor;

the prices quoted in its bid have not been and will not be knowingly disclosed directly or
indirectly by the Bidder prior to the official opening of such bid to any other bidder or to any
competitor;

no attempt has been made and none will be made by the Bidder to induce any other person,
partnership or corporation to submit or not to submit a bid for the purpose of restricting
competition;

this organization has not made any offers or agreements or taken any other action with respect
to any Authority employee or former employee or immediate family member of either which
would constitute a breach of ethical standards under the Code of Ethics dated March 11, 2014,
or as may be revised, (a copy of which is available upon request) nor does this organization
have any knowledge of any act on the part of an Authority employee or former Authority
employee relating either directly or indirectly to this organization which constitutes a breach of
the ethical standards set forth in said Code;

no person or selling agency other than a bona fide employee or bona fide established
commercial or selling agency maintained by the Bidder for the purpose of securing business,
has been employed or retained by the Bidder to solicit or secure this Contract on the
understanding that a commission, percentage, brokerage, contingent, or other fee would be paid
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to such person or selling agency; and

f.  the Bidder has not offered, promised or given, demanded or accepted, any undue advantage,
directly or indirectly, to or from a public official or employee, political candidate, party or party
official, or any private sector employee (including a person who directs or works for a private
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any
other improper advantage in connection with this Contract.

g. no person or organization has been retained, employed or designated on behalf of the Bidder to
impact any Port Authority determination with respect to (i) the solicitation, evaluation or award
of this Contract, or (ii) the preparation of specifications or request for submissions in connection
with this Contract.

The foregoing certifications in this Part 111, Sections 1 and 2, shall be deemed to have been made by the
Bidder as follows:

* if the Bidder is a corporation, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each parent, affiliate, director, and
officer of the Bidder, as well as, to the best of the certifier's knowledge and belief, each
stockholder of the Bidder with an ownership interest in excess of 10%;

* if the Bidder is a partnership, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each partner.

Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been
authorized by the Board of Directors of the Bidder, and such authorization shall be deemed to include the
signing and submission of the bid and the inclusion therein of such certification as the act and deed of the
corporation.

In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall
furnish with the signed bid a signed statement which sets forth in detail the reasons therefor. If the Bidder is
uncertain as to whether it can make the foregoing certifications, it shall so indicate in a signed statement
furnished with its bid, setting forth in such statement the reasons for its uncertainty. With respect to the
foregoing certification in paragraph “2g”, if the Bidder cannot make the certification, it shall provide, in
writing, with the signed bid: (i) a list of the name(s), address(es), telephone number(s), and place(s) of
principal employment of each such individual or organization; and (ii) a statement as to whether such
individual or organization has a “financial interest” in this Contract, as described in the Procurement
Disclosure Policy of the Authority (a copy of which is available upon request to the Chief Procurement
Officer of the Procurement Department of the Authority). Such disclosure is to be updated, as necessary, up
to the time of award of this Contract. As a result of such disclosure, the Port Authority shall take appropriate
action up to and including a finding of non-responsibility.

Failure to make the required disclosures shall lead to administrative actions up to and including a finding of
non-responsiveness or non-responsibility.

Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is
submitted, the Bidder shall immediately notify the Authority in writing during the period of irrevocability of
bids and the term of the Contract, if Bidder is awarded the Contract, of any change of circumstances which
might under this clause make it unable to make the foregoing certifications, might render any portion of the
certifications previously made invalid, or require disclosure. The foregoing certifications or signed statement
shall be deemed to have been made by the Bidder with full knowledge that they would become a part of the
records of the Authority and that the Authority will rely on their truth and accuracy in awarding and
continuing this Contract. In the event that the Authority should determine at any time prior or subsequent to
the award of this Contract that the Bidder has falsely certified as to any material item in the foregoing
certifications, has failed to immediately notify the Port Authority of any change in circumstances which might
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make it unable to make the foregoing certifications, might render any portion of the certifications previously
made invalid, or require disclosure, or has willfully or fraudulently furnished a signed statement which is false
in any material respect, or has not fully and accurately represented any circumstance with respect to any item
in the foregoing certifications required to be disclosed, the Authority may determine that the Bidder is not a
responsible Bidder with respect to its bid on the Contract or with respect to future bids on Authority contracts
and may exercise such other remedies as are provided to it by the Contract with respect to these matters. In
addition, Bidders are advised that knowingly providing a false certification or statement pursuant hereto may
be the basis for prosecution for offering a false instrument for filing (see e.g. New York Penal Law, Section
175.30 et seq.). Bidders are also advised that the inability to make such certification will not in and of itself
disqualify a Bidder, and that in each instance the Authority will evaluate the reasons therefor provided by the
Bidder. Under certain circumstances the Bidder may be required as a condition of Contract award to enter into
a Monitoring Agreement under which it will be required to take certain specified actions, including
compensating an independent Monitor to be selected by the Port Authority, said Monitor to be charged with,
among other things, auditing the actions of the Bidder to determine whether its business practices and
relationships indicate a level of integrity sufficient to permit it to continue business with the Port Authority.

3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New York or
New Jersey Concerning Eligibility to Receive Public Contracts

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will
honor any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to
bid on or be awarded public contracts because the Bidder has been determined to have engaged in illegal or
dishonest conduct or to have violated prevailing rate of wage legislation.

The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York
or New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder,
or (ii) the state agency determination relied upon was made without affording the Bidder the notice and hearing
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency
determination was clearly erroneous or (iv) the state determination relied upon was not based on a finding of
conduct demonstrating a lack of integrity or violation of a prevailing rate of wage law.

The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of
Commissioners meeting of September 9, 1993.

4. Contractor Responsibility, Suspension of Work and Termination

During the term of this Contract, the Contractor shall at all times during the Contract term remain responsible.
The Contractor agrees, if requested by the Port Authority to present evidence of its continuing legal authority to
do business in the States of New Jersey or New York, integrity, experience, ability, prior performance, and
organizational and financial capacity.

The Port Authority, in its sole discretion, reserves the right to suspend any or all activities under this Contract, at
any time, when it discovers information that calls into question the responsibility of the Contractor. In the event
of such suspension, the Contractor will be given written notice outlining the particulars of such suspension.
Upon issuance of such notice, the Contractor must comply with the terms of the suspension order. Contract
activity may resume at such time as the Port Authority issues a written notice authorizing a resumption of
performance under the Contract.

Upon written notice to the Contractor, and an opportunity to be heard with appropriate Port Authority officials
or staff, the Contract may be terminated by Port Authority at the Contractor's expense where the Contractor is
determined by the Port Authority to be non-responsible. In such event, the Port Authority or its designee may
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complete the contractual requirements in any manner he or she may deem advisable and pursue available legal
or equitable remedies for breach, including recovery of costs from Contractor associated with such termination.

5. No Gifts, Gratuities, Offers of Employment, Etc.

At all times, the Contractor shall not offer, give or agree to give anything of value either to a Port Authority
employee, agent, job shopper, consultant, construction manager or other person or firm representing the Port
Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or sister) of any of the
foregoing, in connection with the performance by such employee, agent, job shopper, consultant, construction
manager or other person or firm representing the Port Authority of duties involving transactions with the
Contractor on behalf of the Port Authority, whether or not such duties are related to this Contract or any other
Port Authority contract or matter. Any such conduct shall be deemed a material breach of this Contract.

As used herein "anything of value" shall include but not be limited to any (a) favors, such as meals,
entertainment, transportation (other than that contemplated by the Contract or any other Port Authority contract),
etc. which might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money,
goods, equipment, services, lodging, discounts not available to the general public, offers or promises of
employment, loans or the cancellation thereof, preferential treatment or business opportunity. Such term shall
not include compensation contemplated by this Contract or any other Port Authority contract. Where used
herein, the term "Port Authority" shall be deemed to include all subsidiaries of the Port Authority.

The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by
it and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using
the Facility and shall so instruct its personnel.

In the event that the Contractor becomes aware of the occurrence of any conduct that is prohibited by this
section entitled “No Gifts, Gratuities, Offers of Employment, Etc.”, it shall report such occurrence to the Port
Authority’s Office of Inspector General within three (3) business days of obtaining such knowledge. (See
“http://www.panynj.gov/inspector-general” for information about to report information to the Office of
Inspector General). Failing to report such conduct shall be grounds for a finding of non-responsibility.

In addition, during the term of this Contract, the Contractor shall not make an offer of employment or use
confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated March 11,
2014, or as may be revised (a copy of which is available upon request to the Office of the Secretary of the Port
Authority).

The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract.

6. Conflict of Interest

During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation
or award of any contract (other than a contract for its own services to the Authority) to which it is contemplated
the Port Authority may become a party, or participate in any way in the review or resolution of a claim in
connection with such a contract if the Contractor has a substantial financial interest in the contractor or potential
contractor of the Port Authority or if the Contractor has an arrangement for future employment or for any other
business relationship with said contractor or potential contractor, nor shall the Contractor at any time take any
other action which might be viewed as or give the appearance of conflict of interest on its part. If the possibility
of such an arrangement for future employment or for another business arrangement has been or is the subject of
a previous or current discussion, or if the Contractor has reason to believe such an arrangement may be the
subject of future discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or
potential contractor of the Authority, and the Contractor's participation in the preparation, negotiation or award
of any contract with such a contractor or the review or resolution of a claim in connection with such a contract is
contemplated or if the Contractor has reason to believe that any other situation exists which might be viewed as
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or give the appearance of a conflict of interest, the Contractor shall immediately inform the Chief Procurement
Officer in writing of such situation giving the full details thereof. Unless the Contractor receives the specific
written approval of the Chief Procurement Officer, the Contractor shall not take the contemplated action which
might be viewed as or give the appearance of a conflict of interest. The Chief Procurement Officer may require
the Contractor to submit a mitigation plan addressing and mitigating any disclosed or undisclosed conflict,
which is subject to the approval of the Chief Procurement Officer and shall become a requirement, as though
fully set forth in this Contract. In the event the Chief Procurement Officer shall determine that the performance
by the Contractor of a portion of its Services under this Agreement is precluded by the provisions of this
numbered paragraph, or a portion of the Contractor's said Services is determined by the Chief Procurement
Officer to be no longer appropriate because of such preclusion, then the Chief Procurement Officer shall have
full authority on behalf of both parties to order that such portion of the Contractor's Services not be performed
by the Contractor, reserving the right, however, to have the Services performed by others and any lump sum
compensation payable hereunder which is applicable to the deleted work shall be equitably adjusted by the
parties. The Contractor's execution of this document shall constitute a representation by the Contractor that at
the time of such execution the Contractor knows of no circumstances, present or anticipated, which come within
the provisions of this paragraph or which might otherwise be viewed as or give the appearance of a conflict of
interest on the Contractor's part. The Contractor acknowledges that the Authority may preclude it from
involvement in certain disposition/privatization initiatives or transactions that result from the findings of its
evaluations hereunder or from participation in any contract, which results, directly or indirectly, from the
Services provided by the Contractor hereunder. The Port Authority’s determination regarding any questions of
conflict of interest shall be final.

7. Definitions
As used in this section, the following terms shall mean:

Affiliate - Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock
of each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of
the voting stock of each of the firms, or if the firms have a common proprietor or general partner.

Agency or Governmental Agency - Any federal, state, city or other local agency, including departments,
offices, public authorities and corporations, boards of education and higher education, public
development corporations, local development corporations and others.

Investigation - Any inquiries made by any federal, state or local criminal prosecuting and/or law
enforcement agency and any inquiries concerning civil anti-trust investigations made by any federal,
state or local governmental agency. Except for inquiries concerning civil anti-trust investigations, the
term does not include inquiries made by any civil government agency concerning compliance with any
regulation, the nature of which does not carry criminal penalties, nor does it include any background
investigations for employment, or Federal, State, and local inquiries into tax returns.

Officer - Any individual who serves as chief executive officer, chief financial officer, or chief operating
officer of the Bidder by whatever titles known.

Parent - An individual, partnership, joint venture or corporation which owns more than 50% of the
voting stock of the Bidder.

If the solicitation is a Request for Proposal:
Bid - shall mean Proposal;
Bidder - shall mean Proposer;
Bidding - shall mean submitting a Proposal.
In a Contract resulting from the taking of bids:
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Bid - shall mean bid;

Bidder - shall mean Bidder; except and until the Contract has been awarded, then it shall mean
Contractor

Bidding - shall mean executing this Contract.

In a Contract resulting from the taking of Proposals:

Bid - shall mean Proposal;
Bidder - shall mean Proposer;
Bidding - shall mean executing this Contract.
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Attachment A

New Jersey Marine Terminal Traffic Signal List

Intersection Cabinet Intersection Name
Number Number
o PN-NS-501 Port Street & Doremus Avenue
g PN-SS-507 Corbin Street and Kellogg Street
g PN-SS-508 Corbin Street and Marsh Street
= PN-SS-509 Corbin Street and Tyler Street
PE-AA-601 Corbin Street and North Fleet Street
PE-AA-602 Corbin Street and Maher Terminal
E PE-AA-603 Corbin Street, Corbin Street Extension and Lyle King Street
E PE-AA-609 McLester Street, Tripoli Street and South Bay Avenue
% PE-AA-611 McLester Street and APM Driveway
N
LT: PE-AA-616 McLester Street and Polaris Street
E PE-AA-617 North Avenue and Prologis Avenue
PE-AA-618 North Avenue and NEMF Driveway
PE-AA-622 North Avenue and Earhart Drive




Attachment B

Traffic Signal Certification Preventive Maintenance Checklist (12/2014)

Facility: Date:
Int. No: Start Time:
Location: Finish Time:
Contractor: Signal Technician:
DEFICIENCY
OK TASK DEFICIENCY NOTED CORRECTED

Cabinet

Replace cabinet air filter

Check operation of fan and thermostat

Vacuum control cabinet to remove all dust and debris

Check operation of cabinet light and switch; replace if necessary

Check bonding and resistance to ground rod, clean and re-tighten as

required
Measure and record incoming AC service voltage at input side of
mercury / solid state relay: (V= )

Check and tighten all terminal connections

Check all Police functions: Flash Switch and Manual Control

Test & reset ground fault receptacles, circuit breakers and all
equipment fuses, replace as required

Check radio interference filter and surge arrestor, replace as
required

Lubricate hinges and locks

Tighten anchor bolts as required

Replace duct seal as required for all conduit entrances

Check for water accumulation in the cabinet, seal as required

Check the perimeter of foundation mounted cabinets. Seal around
cabinet base with silicone sealant as required

Verify that all spare conductors are landed on spare terminal blocks
or taped off

Test and reset GFCl receptacle on power distribution panel; replace
as required

Check door gaskets and realign or replace as required

Vehicle and Pedestrian Signal Heads

Check safety chains to make sure they are securely fastened

Check signal and mast arm sign mounting hardware re-tighten as
required

Check for cracked and/or damaged mounting brackets

Check for cracked and/or missing screws on signal housing, visors
and back plates. Replace / re-tighten as required.

Check bushings on cable outlet and universal hangers; replace as
required

Check terminal block connections and re-tighten as required

Check signal cable knicks or damage inside signal head and
weatherhead
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Attachment B

Traffic Signal Certification Preventive Maintenance Checklist (12/2014)

Facility: Date:
Int. No: Start Time:
Location: Finish Time:
Contractor: Signal Technician:
DEFICIENCY
OK TASK DEFICIENCY NOTED CORRECTED

Check serrated rings in signal heads for damage and re-tighten as
required. Missing serrated rings shall be reported to PA

Clean back plates and check for cracks or damage

Check and clean lenses, visors and signs

Check gaskets for water infiltration and deterioration

Check signal head doors, wing nuts, hinges, visors & louvers (if
installed).

Inspect traffic signal housing for cracks or damages

Check Vehicular and Pedestrian heads LED module failures. Notify
PANYN)J

Re-lamp all incandescent signals and clean reflectors (Excludes LED.
& Optically programmed). Notify PA of all existing incandescent
lamp locations

Re-lamp sealed beams for programmed signal heads

Measure and record vertical clearance for span wire mounted
signals (roadway to bottom of signal).

Check alignment of vehicle & pedestrian heads for the approach
they serve, reorient as required

Check for branches & foliage obstructing signal indications-Report to|
the Port Authority

Pushbuttons

Check pushbutton and sign condition. Re-tighten / replace hardware
as required

Test pushbuttons for proper operation

Check for damage to paint. Touch up as required

Poles, Mast Arms & Span Wires

Check poles, transformer bases and arms for wear and/or damage

Adjust alignment & tighten mast arms to conform with approved
drawing located in the cabinet

Check and tighten bolts between transformer base and foundation
and shoe base

Check wire at outlets for chafing, ensure drip loop is properly
installed; report issues to PANYNJ for action

Check paint condition and/or corrosion and notify PANYN)J

Check for missing pole caps and mast arm end caps; replace as
required

Replace missing pole base access door

Re-tighten / replace bolt cover hardware

Check that each pole is electrically bonded. Install / replace bonding

as required.
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Attachment B

Traffic Signal Certification Preventive Maintenance Checklist (12/2014)

Facility: Date:
Int. No: Start Time:
Location: Finish Time:
Contractor: Signal Technician:
DEFICIENCY
OK TASK DEFICIENCY NOTED CORRECTED

Visually inspect pole condition. Check for cracks and / or checks
(wood poles)

Clear drain holes in pole bases if present

Visually check all splices in pole bases and on span wire. Re-splice as|
required.

Check condition of varmint screen at base of pole if present. Repair
/ replace as required.

Visually check the condition of traffic signal cable for dry rot, nicks,
cuts, deterioration.

Check signal cable on span wire for knicks / damage and ensure that
cables are properly securred to span

Check foundations for damage or deterioration

Check condition of strain vises, if applicable

Visually inspect each upper and lower tether span wire for damage
or deterioration

Visually inspect each upper and lower tether span wire for excess
sag; report issues to PANYNJ for action

Inspect all connecting span wire hardware; report issues to PANYN)J
for action

Inspect guy anchors for proper attachment and/or damage

Dete

ction

Perform visual inspection of all loop detectors and roadway area

Check operation of loop amplifiers & tune as required !

Check all loop detectors to verify that vehicles are being detected.
Test loops as required !

Check amplifier connectors for tightness

Check microwave detectors to verify that vehicles are detected in all
zones, tune as required

Clean and inspect video detection camera housings and lenses

Check video detectors to verify that vehicles are detected in all
target zones, tune as required

Check camera mounting hardware to verify that it is secure
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Attachment B

Traffic Signal Certification Preventive Maintenance Checklist (12/2014)

Facility: Date:
Int. No: Start Time:
Location: Finish Time:
Contractor: Signal Technician:
DEFICIENCY
OK TASK DEFICIENCY NOTED CORRECTED

Controller and Cabinet Equipment

Note and record make, model, firm ware version, and serial number
for controllers, conflict monitors and other major components

Check and verify signal timing with the timing plan located in the
cabinet and time, day & daylight savings settings

Check conflict monitor by actual conflicts with recording conflict
monitor tester >

Check and verify communications to master controller and ID
number of controller

Verify the time settings in the local to match the master

Verify vehicle and pedestrian calls are received by controller

Check and verify that central to local controller communications is
operational. Report communications failures to PA.

Check controller to verify it operates in the mode selected by the
supervisory master

Disconnect from the master supervisory system and check for "free"
or backup operation

Check load switches, flasher and relays for proper fit into socket

Wipe dust off controller, detectors, and auxiliary equipment

Check indicator lamps on controller, loop amplifiers and other
electronics in cabinet

Check for electrical wiring plan, Traffic Signal sequencing plan and
timing chart, Notify PANYNJ if missing

Check and verify operation of UPS equipment. Restore operation as
required

Verify UPS automatic transfer switch operation

Verify UPS incoming line voltage

Verify UPS DC output to batteries

Verify UPS AC output on inverter

Check UPS electrical connections

Test UPS system via simulated power outage at cabinet

Miscellaneous Tasks

Check splice boxes and pull boxes for proper grade

Check splice box & pull box ground rod, clean and tighten conduit
clamp as required

Remove foreign material from junction boxes, pull boxes, & hand
holes

Check the integrity of splices. Replace with waterproof splice kits as
required.
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Attachment B
Traffic Signal Certification Preventive Maintenance Checklist (12/2014)

Facility: Date:

Int. No: Start Time:

Location: Finish Time:

Contractor: Signal Technician:
DEFICIENCY

OK TASK DEFICIENCY NOTED CORRECTED

Other
Signature: Date:

1 - Malfunctioning loop amplifiers shall be temporarily replaced by an amplifier of known quality to isolate the problem. Replacement of
amplifiers that are determined to be inoperable shall be performed only when directed by PANYNJ. Only loops that are determined to be
inoperable shall be tested in accordance with the specifications when directed by the Manager.

2 - All conflict monitors shall be tested in accordance with the provisions of Iltem M2 "Conflict Monitor Test".

3 - In order to ensure that all maintenance tasks have been performed and that all deficiencies have been identified and/or corrected, each
line must be filled out and this page must be signed by the inspecting technician and the original copy shall be provided to Facility Electrical
Maintenance Unit.
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Attachment C - Traffic Signal Modification Unit Cost Items

November 2014
Work performed under the below noted pay Items shall include all labor, materials and equipment required to complete the work specified in
accordance with the referenced PANYNJ Specifications and Details.

ITEM
NUMBER FURNISH AND INSTALL ITEM DESCRIPTION UNIT PANYNJ SPECIFICATION *PANYNJ DETAIL
M1 LOOP DETECTOR TEST EA [NA NA
M2 CONFLICT MONITOR TEST EA [NA NA
M3 CONDUIT EXCAVATION AND RESTORATION IN DIRT/ GRASS LF 102221, 16115 TD 20.06
M4 CONDUIT EXCAVATION AND RESTORATION IN CONCRETE PAV'T LF 102221, 03302, 16115 TD 20.06
M5 CONDUIT EXCAVATION AND RESTORATION IN ASPHALT PAV'T LF (02221, 02231, 03302, 16115 TD 20.06
M6 CONDUIT EXCAVATION AND RESTORATION IN CONCRETE SIDEWALK LF 102221, 03302, 16115 TD 20.06
M7 CONDUIT EXCAVATION AND RESTORATION IN ASPHALT SIDEWALK LF (02221, 02553, 03302, 16115 TD 20.06
M8 TYPE SPF FOUNDATION EA (02221 TD 20.07
M9 RESET PULLBOX TO GRADE LEVEL EA (03302 NA
M10 CONDUIT - 1" RIGID GALVANIZED STEEL LF ]16000,16115,16135,16450,16452 NA
M11 CONDUIT - 1 1/2" RIGID GALVANIZED STEEL LF ]16000,16115,16135,16450,16452 NA
M12 CONDUIT - 2" RIGID GALVANIZED STEEL LF ]16000,16115,16135,16450,16452 NA
M13 CONDUIT - 3" RIGID GALVANIZED STEEL LF ]16000,16115,16135,16450,16452 NA
M14 CONDUIT - 3/4" FLEXIBLE LIQUID TIGHT LF ]16000,16115,16135,16450,16452 NA
M15 CONDUIT - 1 1/2" FLEXIBLE LIQUID TIGHT LF ]16000,16115,16135,16450,16452 NA
M16 INDUCTANCE LOOP INSTALLATION LF ]16680 TD 20.26
M17 PEDESTRIAN SIGNAL PEDESTAL 8', WITH TRANSFORMER BASE EA [16572 TD 20.16
M18 PEDESTRIAN SIGNAL PEDESTAL 10', WITH TRANSFORMER BASE EA [16572 TD 20.16
M19 VEHICULAR SIGNAL PEDESTAL 12', WITH TRANSFORMER BASE EA [16572 TD 20.16
M20 SHIELDED LOOP LEAD-IN CABLE LF ]16000, 16120, 16140, 16680 TD 20.26, 27
M21 2 CONDUCTOR SIGNAL CABLE, # 14 AWG LF (16000, 16120, 16140, 16125 TD 20.27
M22 5 CONDUCTOR SIGNAL CABLE, # 14 AWG LF ]16000, 16120, 16140, 16125 TD 20.27
M23 10 CONDUCTOR SIGNAL CABLE, # 14 AWG LF (16000, 16120, 16140, 16125 TD 20.27
M24 20 CONDUCTOR SIGNAL CABLE, # 14 AWG LF 116000, 16120, 16140, 16125 TD 20.27
M25 SHIELDED COMMUNICATION CABLE, 6 PAIRS, # 19 AWG LF (16000, 16120, 16140, 16125 TD 20.27
M26 SERVICE CABLE, 2 CONDUCTOR # 8 AWG LF 116000, 16120, 16140, 16125 TD 20.27
M27 GROUND CONDUCTOR (BARE) # 6 AWG LF (16000, 16120, 16140, 16125 NA
M28 LOOP AMPLIFIER ASSEMBLY, SINGLE CHANNEL EA (16680 NA
M29 LOOP AMPLIFIER ASSEMBLY, DUAL CHANNEL EA (16680 NA
M30 LOOP AMPLIFIER ASSEMBLY, FOUR CHANNEL EA (16680 NA
M31 STEPDOWN TRANSFORMER, 5 KVA EA (16320 NA
M32 TRAFFIC SIG. SECTION, 12" W/ LED MODULE EA (16571 TD 20.22
M33 TRAFFIC SIG. SECTION, 12" W/ LED DUAL INDICATION ARROW EA (16571 TD 20.22
M34 TRAFFIC SIG. SECTION, 8" W/ LED MODULE EA (16571 TD 20.22
M35 12" VEHICULAR SIGNAL LED MODULE EA [16571 NA
M36 12" LED DUAL INDICATION ARROW MODULE EA (16571 NA
M37 8" VEHICULAR SIGNAL LED MODULE EA [16571 NA
M38 TRAFFIC SIGNAL BRACKET, 1-WAY, VARIOUS TYPES EA (16571 TD 20.18, .19, .20, .21, .30
M39 TRAFFIC SIGNAL BRACKET, 2-WAY, VARIOUS TYPES EA (16571 TD 20.18, .19, .20, .21, .30
M40 TRAFFIC SIGNAL BRACKET, 3-WAY, VARIOUS TYPES EA (16571 TD 20.18, .19, .20, .21, .30




ITEM

NUMBER FURNISH AND INSTALL ITEM DESCRIPTION UNIT PANYNJ SPECIFICATION *PANYNJ DETAIL
M41 TRAFFIC SIGNAL BRACKET, 4-WAY, VARIOUS TYPES EA (16571 TD 20.18, .19, .20, .21, .30
M42 PEDESTRIAN SIGNAL HEAD W/ LED MODULE AND COUNTDOWN TIMER [ EA [16573 TD 20.22
M43 PEDESTRIAN SIGNAL LED MODULE AND COUNTDOWN TIMER EA (16573 TD 20.22
M44 SIGNAL BRACKET, POLE MOUNT EA [16571,16572 TD 20.18
M45 SIGNAL BRACKET, POST TOP MOUNT EA [16571,16572 TD 20.18
M46 LATCHING PEDESTRIAN PUSHBUTTON AND SIGN ASSEMBLY EA (16573 TD 20.16
M47 GROUND ROD ASSEMBLY EA (16450 NA
M48 TRAFFIC SIGNAL VISOR (8" OR 12") EA [16571 TD 20.22
M49 SAFETY CHAINS ON MAST ARMS EA (16571 TD 20.20
M50 GEOMETRICALLY PROGRAMMABLE LOUVERS EA [NA NA
M51 VIDEO DETECTION CAMERA, CABLES EA (16715 TD 20.34
M52 TRAFFIC SIGNAL BACKPLATES EA [16571 TD 20.22

MOT1 INTERSECTION LANE CLOSURE (PER APPROACH) EA [NA O & M STD. 20
MOT2 INTERSECTION LANE CLOSURE (PER CALENDAR DAY) DAY |NA O & M STD. 20
MOT3 BACKUP VEHICLE WITH IMPACT ATTENUATOR DAY |NA O & M STD. 20

*http://www.panynj.gov/business-opportunities/pdf/discipline-guidelines/traffic.pdf




O&M Std. 20
Short Term Stationary Typical

Closure of Left Lane
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Roadway Work Area Protection

Closure of Right Lane

DETAIL NOT TO SCALE

see other side for notes

48" x 48" sign D

W20-1

48" x 48" sign
W9-3a

&
LEFT or RIGHT
48" x 48" sign

48" x 48" sign
W20-5

W20-5a

LEFT or RIGHT
48" x 48" sign
W4-2

48" x 48" sign
Wi12-1

F
v

0

® ® 28" high orange traffic cones
at 25' intervals

(set on low intensity at night)
Arrow points to open lane

work area

work vehicle with flashing
warning lights (impact
attenuator not required
on this vehicle)

back-up truck with

impact attenuator and

flashing warning lights
B in caution mode

* If an 8' wide min. shoulder
is present, place the
flashing arrow in the
shoulder at the beginning
of the 600 ft. taper,
preceded by a 200 ft.
tapered cone line
(to close the shoulder)

flashing arrow
8' X 4' sign

Traffic Engineering 2010
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O&M §Std. 20 -
Short Term Stationary Typical Roadway Work Area Protection

Closure Of Center Lane

Closure Of Two Adjacent Lanes

work area may
be extended
into right lane

1 o
I 100’

T 425

buffer
where
_L_ avail.

600’
taper

NN LN

DETAIL NOT TO SCALE

See oilier Side or cacnic

1. Notify the Communications Center of the location and type of work.

2. During staged construction, remove or otherwise cover any traffic control devices that do not apply to the
current stage.

3. All fixed—message signs shall be black on refiective fluorescent orange.

4. Place Signs A, B, C, and E on both sides of roadway where possible.

5. Where travel speeds are 30MPH or less, 500" spacing may be reduced to 200°, 600" taper reduced to 200’,
1200" cone line reduced to 600°, and 425" buffer reduced to 200’

6. Median cone line not required on roadways physically separated by raised barrier or medians over 12’ wide.

7. For longer duration work or special conditions, contact the Chief Traffic Engineer's Office for special traffic

control plans.

THE PORTAUTHORITY OF NY&NJ ENGINEERING DEPARTMENT Troffic Engineering 2010
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