
 

 

 

 
 

REQUEST TO QUALIFY (RTQ) INFORMATION 

FOR 

GEORGE WASHINGTON BRIDGE – REPLACEMENT OF 
THE PIP HELIX RAMP AND REHABILITATION OF 
UPPER LEVEL SPANS OVER NJ ANCHORAGE AND 

HUDSON TERRACE 
 

CONTRACT  
GWB 244.150  

 
May 29, 2015 

 
 
I.         INTRODUCTION: 

 
The Port Authority of New York & New Jersey (“Port Authority” or “Authority”) is a body corporate and 
politic created by compact between the States of New York and New Jersey with the consent of the 
Congress of the United States. The Port Authority, together with its wholly-owned subsidiaries, provides 
the region with integrated transportation and trade services and operates facilities in connection therewith, 
including, but not limited to, five major regional airports, interstate traffic over four bridges and through 
two tunnels, a bus terminal, a bus station, the PATH rapid transit system, the Hoboken-lower Manhattan 
ferry service, the World Trade Center site and certain New York-New Jersey port facilities. 

 
Responses to this Request to Qualify (“RTQ”) are due on the Response Due Date set forth on the 
advertisement of this RTQ. Responses received after that date and time may not be accepted. 

 
Only firms that have submitted this Prequalification Package and who have received written notice 
from the Authority in relation to their submission that they are pre-qualified for the specific project 
described below, will be invited to respond to future solicitations on this project. 
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II.       PROJECT DESCRIPTION: 

 
The Authority wishes to pre-qualify prospective firms for Contract GWB-244.150 “George Washington 
Bridge – Replacement of the PIP “Palisade Interstate Parkway” Helix Ramp and Rehabilitation of Upper 
Level Spans over NJ Anchorage and Hudson Terrace.” This work will be performed at the George 
Washington Bridge New Jersey access lanes to the upper and lower Bridge levels in Fort Lee, NJ. It is 
anticipated but it is not guaranteed that work required by the Contract will include, but may not necessarily 
be limited to the following: 

 

Scope of Work: 
 

1. Temporary Detour Roadway 
Design, installation, maintenance, and removal of temporary bridge structures that will comprise a 
detour roadway for PIP traffic and that will span over all Upper and Lower Level access lanes for the 
GWB. The structures require highly specialized and complex construction methods and will require 
highly coordinated construction in tight lane closure windows for erection and removal of the 
temporary bridges; failure to meet these windows would result in extraordinary traffic impact. 
Design, installation, maintenance, and removal of temporary embankments and approaches for the 
temporary bridge structures. 

2. Temporary Salt, Sand, and Hazardous Material Storage Facilities 
Design and installation of temporary storage facilities to replace those impacted by the alignment of 
the temporary detour roadway. 
 

3. Demolition of PIP Helix Roadway 
Demolition of the deck, superstructure, and substructures of the three existing PIP Helix Roadway 
bridges:  a five-span structure over upper and lower level approach lanes, and terrace ramps for the 
GWB, a three-span structure over Hudson Terrace, and a two-span structure over the lower level 
eastbound approach lanes.  
 

4. Installation of permanent PIP Helix Roadway 
Installation of the substructure, superstructure, deck and appurtenances of the three permanent PIP 
Helix Roadway bridges:  a three-span structure over upper and lower level approach lanes and terrace 
ramps for the GWB, a three-span structure with curved girders over Hudson Terrace, and a single 
span structure over the lower level eastbound approach lanes.  
 

5. Precast Concrete Deck Panels 
Replacement of the westbound roadway top slab deck of the Hudson Terrace Structure with precast 
concrete deck panels. The demolition of the existing top slab deck/raised deck and the installation of 
the precast deck panels will be accomplished in conjunction with a roadway bridging system that 
allows for addressing emergencies and allows the Contractor flexibility in deck replacement 
construction. 
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6. Replacement of Median Barrier, Parapets and railing as well as concrete walk on New Jersey 
Anchorage and Hudson Terrace Structures. 
The median barrier at the Hudson Terrace Structure is a cast-in-place differential height barrier 
matching the  construction of the existing barrier. The work for replacing the existing median barrier 
includes installation of temporary New Jersey Barriers and traffic impact attenuators on each side of 
the existing median barrier, for the full length of the construction zone. The temporary barriers allow 
for replacing the existing median barrier and for reconstructing the raised deck structure for 
westbound Hudson Terrace with precast concrete deck panels (see Item No. 5).  The safety walkway 
and the parapet wall at the north side of Hudson Terrace is to be reconstructed with cast-in-place 
concrete and a full 24/7 closure of the shoulder lane is available for this work  The median barrier at 
NJ Anchorage structure is to be replaced in kind. The curb barriers are to be removed and reset at the 
end of each repair cycle to allow for deck repairs and for a waterproofing membrane.  
 

7. Rehabilitation of the Structural Concrete Deck for the New Jersey Anchorage and Hudson 
Terrace Structures 
This work consists of partial depth and full depth repairs of the concrete deck slabs. The curbside 
barriers for New Jersey Anchorage structure are to be removed and reset after repairs are 
implemented for the full length of the structure. The precise determination for the repair quantities is 
to be accomplished in a preliminary stage (see Item No. 10, below) but the work will include milling 
the existing pavement, sounding and mapping the deteriorations and temporary repaving. A liquid 
applied waterproofing membrane is to be installed along the curbs as part of the barrier removal and 
resetting work (see Item No. 6).  
 

8. Rehabilitation of superstructure and substructure elements for the New Jersey Anchorage and 
Hudson Terrace Structures  
This work consists of routine repairs, and of cleaning and painting the steel superstructures and 
substructures for both NJ Anchorage and Hudson Terrace structures. Steel repairs at the NJ 
Anchorage girders include provisions for secondary top flange repairs for locations where loss of 
steel section is in evidence. In addition, column base plates and girder bearing seats are retrofitted for 
seismic loadings. Additional work for protecting and maintaining the existing drainage systems, and 
for installing additional temporary drainage underneath the deck joints of Hudson Terrace is also to 
be included here.  
 

9. Replacement of expansion joints in New Jersey Anchorage and Hudson Terrace Structures 
The deck joints for both structures are to be removed and replaced with steel armored joint 
construction, neoprene seal, and cast-in-place concrete headers.   Removal of existing joints is to be 
done in segments that are approximately equal in length with roadway closures for the corresponding 
construction stage. A temporary joint bridging system consisting of steel armor plates and temporary 
asphalt ramps is also part of this work, allowing for installation of joint armor plates and for the 
reconstruction of the joint headers. The sidewalk joint seals for the New Jersey Anchorage  structure 
are to be replaced in-kind and overlapped with the roadway seals.   
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10. Asphalt Concrete roadway pavement removal and replacement. 
This work is in conjunction with the deck repair work under Item No. 7, and includes the following 
construction sequence: The existing asphalt and concrete pavement and the top ½-in of concrete deck 
are removed by milling during the first stage of construction. The Engineer will determine limits of 
deteriorated deck areas by testing, surveying and mapping the locations of all deteriorated areas on 
the drawings, and the deck will be temporarily repaved. Following the surveys and mapping 
activities. Partial depth and full depth concrete repairs are implemented for all mapped deteriorations 
per Item No. 7 above.  At the end of the repair cycles the temporary pavement is removed one more 
time by milling, and the deck is repaved with Rosphalt 50 asphalt mix for the final and permanent 
condition. This work is scheduled for both eastbound and westbound roadways at NJ Anchorage and 
for the eastbound roadway at the Hudson Terrace structure.    
 

11. Replacement of drainage line in the Hudson Terrace Structure. 
This work consists of removing the concrete pipe encasement and replacing the existing 18-in Diam. 
Cast Iron Storm lines for the full length of the structure, and along both north and south roadways, 
with 12-in diameter piping and piping supports.  Work also includes expansion joints and 
reconnecting at existing outflows at east and west abutment walls. A full 24/7 closure of roadway 
shoulder along the north side of the bridge is available for this work.     
 

12. Electrical 
Electrical work will include but not be limited to the temporary relocation and reinstallation of light 
fixtures, wiring, conduits and junction boxes that may interfere with the structural repair work; 
furnishing and installation of a temporary overhead catenary feeder system for the existing roadway 
lighting; furnishing and installation of new light poles, conduits, wiring and junction boxes for the 
new roadway lighting system on the PIP Helix Roadway;  as well as removal and re-installation of 
light poles to accommodate the installation of the new conduit and wiring for the roadway lighting 
system. 
 

13. Noise Mitigation 
Prepare noise mitigation plans and submittals, implement noise mitigation during construction 
(includes but is not limited to noise barriers, noise suppression systems, etc.) and address all noise 
issues as related to the Contract (in the opinion of the Engineer), including non-compliant noise 
levels. 
 

14. Maintenance of Traffic 
Provide for roadway closures, detours and lane closures on upper level spans, PIP and local streets in 
Bergen County and the Borough of Fort Lee, as may be required for Maintenance and Protection of 
Traffic (MPT) during construction. Furnish and install temporary barriers, temporary pavement 
markings, and other typical devices to provide adequate protection for both workers and patrons. The 
closure of local streets will require that the Contractor coordinate with Bergen County and the 
Borough of Fort Lee to schedule the closures and to arrange for Weehawken Police assistance, as 
necessary. 
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15. Staging 
Most of the work described above must be performed within relatively short (approximately 6- hour) 
overnight work periods and all lanes must be re-opened to traffic each morning. 
 

16. Tree protection, removal and restoration 
Removal of trees on PA and non-PA property, maintenance of permanent trees during installation, 
and maintenance of permanent trees (two years).  All seeding to be as per Bergen County Soil 
Erosion and Sediment Control Measures.   
 

 
B. Estimated Total Contract Price 

 
For information purposes only, the Authority estimates that the total work required will be in the range of 
$60 to $90 Million. 

 
 
 

C. Contract Schedule 
 
It is presently anticipated but it is not guaranteed that Bid Document(s) will be available to pre-qualified 
bidders mid-June 2015. It is the present intention of the Authority to have all Work under the Contract 
completed within  33 months after the Contract has been awarded. This schedule takes into account winter 
shutdowns for the holiday construction embargo (from December 15th through January2nd) and 
temperature sensitive work. 
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D. Pre-Qualification Meeting 
 

There will be no meeting on this Request for Pre-qualification. 
 

 
III. SUBMITTAL INSTRUCTIONS AND CONTENT: 

A. Requirements: 

To be considered for pre-qualification, the Respondent must demonstrate to the satisfaction of the Chief 
Engineer of the Authority that it meets the minimum requirement of the RTQ as stated in Paragraphs III.A.1 and 
III.A.2. Company brochures alone shall not be submitted for the purpose of demonstrating experience and 
technical expertise.  Submittals must be tailored to the specific requirements of this RTQ. If the Respondent 
cannot demonstrate that it meets all of the below mentioned qualifications, then the Respondent may with others 
form a joint venture and request that the joint venture be pre-qualified as set forth in Paragraph B.5 below.  

 

1.   Minimum Experience of the Firm: 
 

The firm seeking to be pre-qualified should have a minimum of 10 years construction experience 
working on the following: 

 
(a) Contracts comparable in size, type and complexity to that described in paragraph II A & B. 
(b) Completion or substantial completion as a prime or general contractor of at least two 

Contracts, each in excess of $25 million and comparable in  type and complexity to that 
indicated in Paragraph II.A above. 

(c)  Performing major concrete structure and structural steel rehabilitation of heavily traveled 
roadways/bridges, including the use of temporary roadway plates and maintaining 
temporary roadway plates for the duration of work. 

(d)  Noise mitigation practices applied on at least two projects in the past 10 years. 
(e)  Performing roadway rehabilitation work using staged construction with nightly closings 

and reopening to traffic on schedule each morning. 
(f) Performance of bridge rehabilitation or repair work requiring the erection, maintenance, 

and removal of temporary truss bridge structures (Bailey Bridge or similar) on at least 
two projects in the past 10 years. 

 
A firm may also qualify if, during the time period stated above, the persons or entities owning and 
controlling the prospective bidding firm have owned and controlled at least one other firm, that 
satisfies the requirements set forth above. 

 
Firms wishing to prequalify shall be prepared to submit documentation showing that work has 
been completed skillfully in a satisfactory manner and on time. 

 
2. Minimum Qualifications of the Project Manager or Superintendant 

 
The prospective bidder’s Project Manager/Superintendent shall have a minimum of 10 years of 
construction experience on contracts comparable in size to this one and comparable in scope, type 
and complexity to those outlined in Paragraph II.A and II.B. 
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B. Submittals 
 

The following items must be submitted in order to be considered for qualification on this specific project: 
 

1. Attachments 
 

In order to expedite the evaluation of the qualification information furnished, the prospective 
bidder must complete and submit the attached documents. Responses that fail to adhere to this 
stipulation  may  be  excluded  from  consideration.  The  following  attachments  are  incorporated 
herein and must be submitted: 

 
A. Contractor's Qualification Statement 
B. Agreement on Terms of Discussion 

 
2. Performance and Payment Bond 

 
The prospective bidder must be able to obtain a Performance and Payment Bond for the amount 
indicated in paragraph II.B from a surety company whose name appears on the current list of the 
Treasury Department of the United States as acceptable as a surety upon federal contracts. A letter 
from the surety company must be submitted with your response to this RTQ 

 
3. Experience Modification Ratio 

 
The prospective bidder must submit a copy of the Experience Modification Ratio. If the ratio 
exceeds 1.2, submit a written explanation. 

 
4. Required Licenses/Certifications 

 
The Contractor and/or proposed sub-contractors must have all required New Jersey certifications 
and/or licenses to perform the work in accordance with applicable codes, rules and regulations. 

 
5. Joint Ventures 

 
The Authority will entertain requests for prequalification from a joint venture. If a joint venture is pre-
qualified to submit bids, or if two or more entities separately pre-qualified to bid elect to submit a bid as a joint 
venture, all participants in the joint venture shall be bound jointly and severally and each participant shall 
execute the bid.  If the prospective bidder cannot demonstrate that it meets all of the referenced qualifications, 
then the prospective bidder may with others form a joint venture and request that the joint venture be deemed 
the prospective bidder (i.e. members of the joint venture may meet the qualification requirement collectively). 
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IV. SUBMISSION INSTRUCTIONS: 
 
Respondents must clearly indicate the RTQ# GWB-244.150 - GEORGE 
WASHINGTON BRIDGE – REPLACEMENT OF THE PIP HELIX RAMP AND 
REHABILITATION OF UPPER LEVEL SPANS OVER NJ ANCHORAGE 
AND HUDSON TERRACE on the outside of any package or document submitted 
in connection with this Contract. 
 

Submit six copies of the required qualification information or, preferably, one hard copy and six copies in 
CD-Rom format in sufficient time so that the Authority receives them no later than 4:00p.m. on 
June 22, 2015 to: 
 
Suchetha Premchan 
The Port Authority of New York and New Jersey 
Procurement Department 
4 World Trade Center 
150 Greenwich Street, 21st Floor 
New York, NY 10007 
 

Late submittals may be rejected. 

A. PLEASE NOTE THE FOLLOWING- 
All proposals must be delivered in sealed envelopes and/or packages. 
As of March 30, 2015, the Procurement Department will be located at 4 World Trade Center (4 WTC) located 
at 150 Greenwich St., 21st Floor, New York, New York, 10007.  
PLEASE READ THE FOLLOWING DELIVERY REQUIREMENTS CAREFULLY. Bidders assume all responsibility for 
delays or problems in delivery. 

Starting on March 30, 2015, proposal submissions 
will be received at: 

The Port Authority of NY & NJ  
Attention: Proposal Custodian  
Procurement Department  
150 Greenwich Street, 21st Floor 
New York, NY 10007 

At this address, proposals will only be accepted 
via the United States Postal Service, UPS or hand 
delivery.  

Clearly mark the solicitation number on the 
outermost package. 

 
 
 



B. There is extensive security at the World Trade Center Site. You must present a valid government-issued 
photo ID to enter 4 WTC. Individuals without packages or carrying small packages, envelopes or boxes that 
can be conveyed by hand or on a hand truck may enter through the lobby.  All packages, envelopes and 
boxes may be subject to additional security screening.  

C. There is no parking available at 4 WTC/150 Greenwich Street, and parking in the surrounding area is 
extremely limited.  

D. Express carrier deliveries by commercial vehicles will only be made via vendors approved by Silverstein 
Properties, the WTC Property Manager, through the Vehicle Security Center (VSC). Presently, UPS is the only 
delivery vendor with approved recurring delivery times. UPS makes deliveries to 4 WTC around 9:30 a.m. 
each day.  Please plan your submission accordingly.  

E. As additional express carriers may be approved by Silverstein Properties and scheduled for recurring delivery 
times with the VSC, this information may be updated.  

F. Under certain circumstances, a solicitation may allow for a commercial vehicle to be approved to make a 
delivery in accordance with the VSC procedures.  If applicable, the specific solicitation document will include 
that information. 

G. The Port Authority assumes no responsibility for delays, including, but not limited to, delays caused by any 
delivery services, building access procedures, or security requirements.  

 

Any questions concerning this RTQ should be directed to Suchetha Premchan at spremchan@panynj.gov. Neither Ms. 
Premchan nor any employee of the Authority is authorized to interpret the RTQ or to give additional information as to 
its requirements.  Such interpretation or additional information will be given only by written addendum to this RTQ. 

 

V. NOTIFICATION 

Notification as to whether a prospective bidder has been pre-qualified will be made only by a notice in writing, signed 
by the Chief Procurement Officer or her designated representative on behalf of the Authority and mailed or delivered 
to the office designated by the prospective bidder in its response to this RTQ. 

 
 

 
****** 

 

 



 
 
 

ATTACHMENT I - AGREEMENT ON TERMS OF DISCUSSION 
 

CONTRACT GWB-244.150 
 
The Port Authority’s receipt or discussion of any information (including information contained 
in any proposal, vendor qualification, ideas, models, drawings, or other material communicated 
or exhibited by us or on our behalf) shall not impose any obligations whatsoever on the Port 
Authority or entitle us to any compensation therefor (except to the extent specifically provided in 
such written agreement, if any, as may be entered into between the Port Authority and us).  Any 
such information given to the Port Authority before, with or after this Agreement on Terms of 
Discussion (“Agreement”), either orally or in writing, is not given in confidence.  Such 
information may be used, or disclosed to others, for any purpose at any time without obligation 
or compensation and without liability of any kind whatsoever.  Any statement which is 
inconsistent with this Agreement, whether made as part of or in connection with this Agreement, 
shall be void and of no effect.  This Agreement is not intended, however, to grant to the Port 
Authority rights to any matter, which is the subject of valid existing or potential letters patent.  
The foregoing applies to any information, whether or not given at the invitation of the Authority. 
 
Notwithstanding the above, and without assuming any legal obligation, the Port Authority will 
employ reasonable efforts, subject to the provisions of the Port Authority Freedom of 
Information Code and Procedure adopted by the Port Authority’s Board of Commissioners on 
March 29, 2012, which may be found on the Port Authority website at: 
http://www.panynj.gov/corporate-information/pdf/foi-code.pdf, not to disclose to any competitor 
of the undersigned, information submitted which are trade secrets or is maintained for the 
regulation or supervision of commercial enterprise which, if disclosed, would cause injury to the 
competitive position of the enterprise, and which information is identified by the Proposer as 
proprietary, as more fully set forth in the FOI Code, which may be disclosed by the undersigned 
to the Port Authority as part of or in connection with the submission of a proposal. 
             
           ________________________ 
                                        (Company) 
 

________________________ 
                                                  (Signature) 
 
                                                   ________________________ 
                                                   (Title) 
 
                                                   ___________________________ 
                                                   (Date) 
 
ORIGINAL AND PHOTOCOPIES OF THIS PAGE ONLY. 
DO NOT RETYPE. 



THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY 
CONTRACTOR’S QUALIFICATION STATEMENT 

REQUEST TO QUALIFY (RTQ) 
FOR 

GEORGE WASHINGTON BRIDGE - 
REPLACEMENT OF THE PALISADES 

INTERSTATE PARKWAY HELIX RAMP 
AND REHABILITATION OF UPPER 

LEVEL SPANS OVER NJ ANCHORAGE 
AND HUDSON TERRACE - 
CONTRACT GWB 244.150 

 
JUNE, 2015 

 
 
A. Contractor’s General Business Information 
q Statement submitted by: 
  

Name of Firm:     

Name of Principal:   

Business Address:   

 

Telephone No:   Fax No:
  

 

  E-mail:   

  Name & Telephone No# of contact person if not individual mentioned above: 

         
        Check how bid will be submitted:  _ _Single Entity _ _ Joint Venture 
 

If a Joint Venture, each participant in such Joint Venture must submit all the in-
formation that is required for a single entity.  
 
 
 
 
 
 
 
 
 
 



 
Indicate the type of work generally performed with your own work force. 
 
 
q Indicate which part of the work indicated in paragraph II.A. of the attached Request To 

Qualify (“RTQ”) you plan on performing with your own forces and what work you 
plan on sub-contracting to another firm. 

 
Work to be performed with own forces: 
 
 
 

 
 
 Work to be performed by sub-contractors: 
 
 

 
 

 
B. Relevant Experience and Past Performance: 

q On Schedule A, below, list construction Contracts completed by your firm, which 
document your firm’s meeting of the requirements indicated in Paragraph 
II.A.  If a joint venture, list each joint venture partner’s projects separately.  
Indicate if the contract was performed by your firm’s own forces or by a sub-
contractor.    

 



SCHEDULE A - CONTRACTS COMPLETED: 
Firm: __________________________________________________ 

 
Project Name, Location and 
Description 

Owner/ Name 
Address & Tel 
No 

Design 
Engineer* 

Date 
Completed 

Contract 
Amount 

Percent
age of 
Work 
Comple
ted by 
Own 
Forces 

      

      

      

      

 
 
*Include Name, Address and Phone No. of Reference Contact 
**Indicate amount of Firm’s contract and if work was done as prime contractor 



 
q On Schedule B, attached, list the name and qualifications of the individual who 

will function as the Project Manager as well as those of any other key 
construction supervision personnel to be assigned to the Contract, along with the 
anticipated function and relevant experience of each person. 
Attach resumes. 

 
Schedule B - Key Construction Supervision Personnel: 

 
Firm: __________________________________________________ 

 
Name Position Date started 

with 
Organization 

Date started 
in 

Construction 

Prior Positions and 
Experience in 
Construction 

 

     

     

     

     



 
q On Schedule C, attached, list current projects currently under construction 

(work on hand) by your firm.  If joint venture, list each joint venture partner’s 
projects separately.   
 

Schedule C - Current Work on Hand: 
 Firm: __________________________________________________ 
 
Project Name, 
Location and 
Description 

Owner. 
Name  

Address/
Tel No. 

Design 
Engineer 

Contract 
Amount 

Scheduled Completion 
Date and Percentage 

Complete 

     

 
 



 
Schedule D: Current Bids Submitted: 

Firm: ________________________________________ 
  

Project Name, Location and 
Description 

Owner Name, 
Addres & Tel No 

Design 
Engineer* 

Contract 
Amount 

Low 
Bidder 
(Y/N) 

Anticipated 
award 
Date/Contract 
Duration 

      

      

      

 
*Include Name, Address and Phone No. of Reference Contact 
**Indicate amount of Firm’s contract and if work was done as prime contractor 



Does your firm have the required certification(s) and/or license(s) required under para-
graph II.A, if required?   ___  Yes     ___ No           ____ Not Applicable 
Ø If Yes - Submit documentation of required certification(s) and/or license(s)   
Ø If No, indicate how you plan on meeting this requirement: 
 

q Has your firm ever failed to complete any construction contract awarded it? 
  ___ Yes   ___  No     
      If yes, describe the circumstances on a separate sheet of paper. 

 
q In the last five years, has your firm ever failed to substantially complete a contract in a 

timely manner?    ___Yes  ___  No 
 If yes, describe the circumstances on a separate sheet of paper. 

 
q Identify prior contracts that contained stated goals for M/WBE participation and how 

such goals were met or exceeded: 
 

Contract Stated Goals Actual % 
Obtained 

Comments 

 
 

   

 
 

   

    

 
 

   

 
Financial Information: 
q Can your Firm provide a Performance And Payment Bond for the full amount 

required?  ___ Yes  ___  No 
 
q Indicate approximate total bonding capacity: ______________________________ 
 
q Indicate name of your proposed surety company and name, address and phone number 

of agent: 
 
Ø Name:   ___________________________________________ 
 
Ø Address:  ___________________________________________ 

 
     ___________________________________________ 
 
Ø Telephone No.  ___________________________________________ 

 
 



q Submit letter from your surety documenting your ability to submit the required 
Bond. 

 
D. Certification  
 

I hereby certify that the information submitted herewith, including attachments is true 
to the best of my knowledge and belief. 

 
 

     ____________________________________ 
    (Business name of Firm) 

 
    By: ____________________________________ 

     (Signature of officer of Firm) 
 

     ____________________________________ 
     (Title of officer of Firm) 

 
____________________________________ 
  (Signature of officer of Firm) 

 
Dated: ____________    ____________________________________ 

      (Type or print title of officer of Firm) 
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