



QUESTIONS FROM BIDDERS

PAT-774.178 HACK WEST CROSSOVER AND REPLACEMENT OF TRACK AND TURNOUTS AT KEARNY POCKET

Bid Due: 01/07/2020

Updated: December 12/13/19

QUES		QUESTION	RESPONSE
1		Drawing CS003, Note 4: Please define "Points"	Refer to Contract Drawing C080, Plan View, two callouts in the middle.
2		Drawing C001, Note 11 details the spare parts to be provided.	
	2a	Please clarify if the quantity of materials is the total to be furnished or a set of the items noted for each of the eight (8) turnouts listed on Drawing C060.	Refer to Contract Drawing C001, Track Note 11, last two words of first line.
3		Drawings C078 – C081: Please provide the concrete timber lengths for: a.1:80 Cant Ties b.Tillie "C" c.Tie #0 through Tie #95 d.Tie #91A - #92A e.Tie #91B - #92B	Refer to Contract Book, Page 136, Clause 113, first full paragraph on the page; Page 138, fifth paragraph and Page 139, first paragraph.
4		Our suppliers are requesting a postponement of the bid date to allow sufficient time to quantify the special trackwork requirements. We also ask for a postponement to disseminate the forthcoming responses to our RFI's to suppliers & subcontractors.	This was addressed by Addendum No. 1 dated 12/11/19.
5		Due to the complexity of the project we would request a two week extension to the bid date. Under the contract information summary line 25 shows a Buy America requirement but line 26 shows Buy America is not required. Which is it?	First part-This was addressed by Addendum No. 1 dated 12/11/19. Second part-Refer to Contract Book, Page 114, Clause 97.