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PART I - STANDARD INFORMATION FOR BIDDERS
1. General Information: The Port Authority of New York and New Jersey

For background with respect to The Port Authority of New York and New Jersey (the
“Port Authority”), see www.panynj.gov. Additionally, an electronic version of the
Port  Authority’s most recent Annual Report is  available at
http://corpinfo.panynj.gov/pages/annual-reports/html.

2. Form and Submission of Bid

The Port Authority has temporarily ceased public bid openings and will allow for
the electronic submission of bids.

Bidders are advised that their bids must be electronically submitted as a readable Adobe
PDF or in the format as provided by the Port Authority. The Port Authority shall only
accept bids in electronic format until 11:00 A.M. ET on the Bid Due Date.

Electronic Bids should be submitted via email only to Bid Custodian at
bidrfpsubmittal@panynj.gov. Each electronic Bid submission must include all required
information. The Port Authority may request an original, signed paper submission at any
time following the Bid Due Date.

Each email submission should include the Due Date, Bid #, and solicitation title.
If requested by the Port Authority, the paper submission must be identical to the

electronic submission that was submitted by the Bid Due Date. In the event of a
discrepancy, the electronic submission shall take precedence.

THERE WILL BE NO PUBLIC BID OPENINGS AND HAND DELIVERIES
WILL NOT BE ACCEPTED. Bid results will be posted to the Port Authority’s website
as soon as they are available.

Bidders should anticipate that some emails may take a period to be delivered, and as
such, should send them as early as possible to ensure it is received no later than
11:00 A.M. ET in the designated Port Authority’s designated email account.

Bidders should note that there is a limit to the size of attachments that can be received by
the Port Authority’s designated email account. That limit is 100MB. Additionally,
Bidders must check their files to ensure they have submitted complete documents, i.e. no
missing pages.

Bidders’ internal networks may have limits on the size of emails they can send.
Therefore, it is incumbent upon the Bidder to determine ahead of time that the file(s)
being submitted can both be transmitted by their servers and accepted by Port Authority
servers. If the files are too big, the Port Authority will accept Bid in multiple emails,
provided all parts which comprise a complete submission are received by the Bid Due
Date and time and all emails should include the Bid # and title. Under this circumstance,
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Bidders should note in the description of the email that the Bid will be arriving in
multiple parts and include in the subject line the total number of components and which
component, of the total, the particular transmission represents.

3. Vendor Profile

To ensure maximum opportunities, it is vitally important that Bidders keep their vendor
profiles up to date with an appropriate e-mail address, as this will enable their firm to
receive timely notice of advertisements, reminders, solicitations and addenda. Bidders may
update their vendor profile or register as a Port Authority Vendor by accessing the online
registration system at https://www.paprocure.com/.

4. Acknowledgment of Addenda

If any addenda are posted or sent as part of this Bid, the Bidder shall complete, sign and
include with its Bid the addenda form(s). In the event any Bidder fails to conform to these
instructions, its Bid will nevertheless be construed as though the addenda had been
acknowledged.

If the Bidder downloaded this solicitation document, it is the responsibility of the Bidder
to periodically check the Port Authority website at http://www.panynj.gov/business-
opportunities/bid-proposal-advertisements.html and download, complete, sign and include
with its Bid, any addenda that might have been issued in connection with this solicitation.

5. Firm Offer

The Bidder offers to provide the Port Authority of New York and New Jersey the services
and to perform all Work in required by, related to, and in connection with this Contract, all
as specified by the terms and conditions of the Contract, and based on the Pricing Sheets
provided herein.

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY A BIDDER TO ANY
PORTION OF THE CONTRACT DOCUMENTS WILL RESULT IN REJECTION
OF THE BID.

6. Acceptance or Rejection of Bids

The acceptance of a Bid will be by written notice signed by an authorized representative
on behalf of the Authority. No other act of the Port Authority, its Commissioners, officers,
agents or employees shall constitute acceptance of a Bid. The Port Authority reserves the
unqualified right, in its sole and absolute discretion, to reject any or all Bids, or to accept
any Bid, or to waive defects in any Bid, which in its judgment will best serve the public
interest. No rights accrue to any Bidder unless and until its Bid is accepted.

7. Bidder’s Questions

Any questions by prospective Bidders concerning the Work to be performed or the terms
and conditions of the Contract shall be addressed to the Buyer listed on the Cover Sheet of
this document. The Buyer is only authorized to direct the attention of prospective Bidders
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to the portions of the Contract. No employee of the Port Authority is authorized to interpret
any portion of the Contract or to give information in addition to that contained in the
Contract. When Contract interpretation or additional information as to the Contract
requirements is deemed necessary by the Port Authority, it will be communicated to all
Bidders by written addenda issued under the name of the Manager, Commodities &
Services Division, Procurement Department of the Port Authority and may be posted on
the Port Authority website. Addenda shall be considered part of the Contract.

8. Additional Information To and From Bidders

Should the Authority require additional information from the Bidder in connection with its
Bid, such information shall be submitted within the time frame specified by the Port
Authority.

If the Bidder is a corporation, a statement of the names and residences of its officers should
be submitted on the Name and Residence of Principals Sheet, contained in Part IV, that
immediately follows following the Signature Sheet.

9. Union Jurisdiction

All prospective Bidders are advised to ascertain whether any union now represented or not
represented at the Facility will claim jurisdiction over any aspect of the operations to be
performed hereunder and their attention is directed to the paragraph entitled “Harmony” in
the Standard Contract Terms and Conditions.

10. Assessment of Bid Requirements

The Bidder should carefully examine and study the entire contents of these bid documents
and shall make its own determinations as to the services and materials to be supplied and
all other things required to be done by the Contractor.

11. Bidder’s Prerequisites

Only Bids from Bidders that can satisfactorily demonstrate meeting the prerequisites
specified within Part II hereof at the time of Bid submission will be considered. By
furnishing this document to the Bidder, the Port Authority has not made a determination
that the Bidder has met the prerequisites or has otherwise been deemed qualified to perform
the services. A determination that a Bidder has met the prerequisites is no assurance that it
will be deemed qualified in connection with other bid requirements included herein.

12. Qualification Information

The Port Authority may give oral or written notice to the Bidder to furnish the Port
Authority with information and to meet with designated representatives of the Port
Authority relating to the Bidder’s qualifications and ability to fulfill the Contractor's
obligations hereunder. The requested information shall be submitted no later than three (3)
days after said notice is given by the Port Authority, unless otherwise indicated. Matters
upon which the Port Authority may inquire may include, but shall not be limited to, the
following:

a. The Bidder may be required to demonstrate that it is financially capable of performing
this Contract, and the determination of the Bidder's financial qualifications will be made
by the Port Authority in its sole discretion. The Bidder shall submit such financial and
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other relevant information as may be required by the Port Authority from time to time
including, but not limited to, the following:

1. (i) Certified financial statements, including applicable notes, reflecting the
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and
cash flow for the most recent calendar year or the Bidder's most recent fiscal
year.

(i1)) Where the certified financial statements set forth in (i) above are not
available, then either reviewed or compiled statements from an independent
accountant setting forth the aforementioned information shall be provided.

(ii1)) Where neither certified financial statements nor financial statements
from an independent accountant are available, as set forth in (i) and (ii)
above, then financial statements containing such information prepared
directly by the Bidder may be submitted; such financial statements,
however, must be accompanied by a signed copy of the Bidder's most recent
Federal income tax return and a statement in writing from the Bidder, signed
by an executive officer or their authorized designee, that such statements
accurately reflect the present financial condition of the Bidder.

Where the statements submitted pursuant to subparagraphs (1), (ii) or (iii) are dated
more than to forty-five (45) days prior to the bid opening, the Bidder shall submit
a statement in writing, signed by an executive officer of the Bidder or their
authorized designee, that the present financial condition of the Bidder is at least as
good as that shown on the statements submitted.

2. Bidder’s statement of work on hand, including any work on which a bid has been
submitted, containing a description of the work, the annual dollar value, the location
by city and state, the current percentage of completion, the expected date for
completion, and the name of an individual most familiar with the Bidder's work on
these jobs.

3. The name and address of the Bidder's banking institution, chief banking
representative handling the Bidder's account, the Bidder's Federal Employer
Identification Number (i.e., the number assigned to firms by the Federal
Government for tax purposes), the Bidder's Dun and Bradstreet number, if any, the
name of any other credit service to which the Bidder has furnished information, and
the number, if any, assigned by such service to the Bidder's account.

b. Information relating to the Bidder's Prerequisites, if any, as set forth in this document.

c. If the Bidder is a corporation: (1) a copy of its Certificate of Incorporation (or
equivalent) and, if applicable, all Amendments thereto with a written declaration signed by
the Secretary of the Corporation with the corporate seal affixed thereto, stating that the
copy furnished is a true copy of the Certificate of Incorporation (or equivalent) and any
such Amendments as of the date of the opening of the bid and (2) if the Bidder is not
incorporated under the laws of the state in which the service is to be performed, a certificate
from the Secretary of State of said state evidencing the Bidder's legal qualification to do
business in that state.
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d. A statement setting forth the names of those personnel who will be in overall charge of
the services to be provided and those who would be exclusively assigned to supervise the
services. The statement shall also set forth, for each individual listed, and their specific
roles , their number of years of experience and in which functions and capacities each
would serve.

e. Information to supplement any statement submitted in accordance with Part III of the
Standard Contract Terms and Conditions entitled "Contractor's Integrity Provisions."

f. In the event that the Bidder's performance on a current or past Port Authority or Port
Authority Trans-Hudson Corporation (PATH) contract or contracts has been rated less than
satisfactory, the Manager, Commodities & Services Division, or the Buyer, may give oral
or written notice to the Bidder to furnish information demonstrating to the satisfaction of
such Manager that, notwithstanding such rating, such performance was in fact satisfactory
or that the circumstances which gave rise to such unsatisfactory rating have changed or
will not apply to performance of this Contract, and that performance of this Contract will
be satisfactory.

g. The Bidder recognizes that it may be required to demonstrate to the satisfaction of the
Port Authority that it in fact can perform the services as called for in this Contract and that
it may be required to substantiate any or all of the warranties and representations set forth
herein and the statements and assurances it may be required to give.

Neither the giving of any of the aforesaid notices to a Bidder, the submission of materials
by a Bidder, any meeting which the Bidder may have with the Port Authority, nor anything
stated by the Port Authority in any such meeting shall be construed or alleged to be
construed as an acceptance of said Bidder's Bid. Nothing stated in any such meeting shall
be deemed to release any Bidder from its offer as contained in the bid documents.

13. Contractor’s Integrity Provisions

By submitting a Bid, Bidders shall be deemed to have made the certifications contained
in the clauses entitled “Certification of No Investigation (criminal or civil anti-trust),
Indictment, Conviction, Debarment, Suspension, Disqualification and Disclosure of
Other Information,” and “Non-Collusive Bidding, and Code of Ethics Certification,
Certification of No Solicitation Based On Commission, Percentage, Brokerage,
Contingent or Other Fees” contained within the Standard Terms and Conditions within
these bid documents. If the Bidder is unable to make the certifications contained therein
the Bidder shall submit a statement with its Bid explaining why any such certification(s)
cannot be made. Such a submission shall be submitted with your Bid to
bidrfpsubmittal@panynj.gov.

14. Code of Ethics for Port Authority Vendors

Bidder’s attention is directed to the Port Authority’s “Code of Ethics for Port Authority

Vendors” (the “Code”). The Code of Ethics can be found on the Port Authority’s website
at https://www.panynj.gov/business-opportunities/become-vendor.html.
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15. Facility Inspection

Details regarding the Facility inspection for all parties interested in submitting a bid are
stipulated in Part II hereof. All Bidders must present a valid government-issued photo ID
for access to the Facility.

16. Available Documents - General

Certain documents, listed in Part II hereof, may be made available for reference and
examination by Bidders at the Facility Inspection. Arrangements to review these
documents at a time other than the Facility Inspection may be made by contacting the
person listed in Part II as the contact for the Facility Inspection.

These documents were not prepared for the purpose of providing information for Bidders
upon this Contract, but they were prepared for other purposes, such as for other contracts
or for design purposes for this or other contracts, and they do not form a part of this
Contract. The Port Authority makes no representation, warrant, or guarantee as to these
documents or the information contained therein, and shall not be responsible for their
accuracy, completeness or pertinence, and, in addition, shall not be responsible for any
inferences or conclusions drawn therefrom.

17. Pre-award Meeting

The lowest responsive and responsible qualified Bidder may be called for a pre-award
meeting prior to award of the Contract.

18. Price Preference

A price preference may be available for Minority/Women Business Enterprises
(“MBE/WBEs”) or Small Business Enterprises (“SBEs”) as set forth in the Standard
Contract Terms and Conditions.

19. MBE/WBE/SDVOB Subcontracting Provisions

Bidders shall use every good-faith effort to provide for participation by Port Authority
certified Minority Business Enterprises (MBEs), Port Authority certified Woman-owned
Business Enterprises (WBEs) and Service-disabled Veteran-owned Business Enterprises
(SDVOBsS) in all purchasing and subcontracting opportunities associated with this
Contract, including purchase of equipment, supplies and labor services, in accordance
with the “MBE/WBE/SDVOB Subcontracting Provisions” contained within Part III, and
the section of the Standard Terms and Conditions entitled “MBE/WBE/SDVOB Good
Faith Participation.”

20. Certification of Recycled Materials

Bidders are requested to submit, with their bid, a written certification entitled “Certified
Environmentally Preferable Products / Practices” attached hereto as “Attachment [-A”,
attesting that the products or items offered by the Bidder contain the minimum percentage
of post-consumer recovered material in accordance with the most recent guidelines issued
by the United States Environmental Protection Agency (EPA), or, for commodities not so
covered, the minimum percentage of post-consumer recovered materials established by
other applicable regulatory agencies. The data submitted by the Bidder in Attachment I-A
is being solicited for informational purposes only.
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Recycling Definitions:
For purposes of this numbered section, the following definitions shall apply:

a Recovered Material" means any Post-consumer mater and any waste
material or by-product that has been recovered or diverted from solid waste,
excluding those materials and by-products generated from, and commonly reused
within, an original manufacturing process.

b “Post-consumer Material” means any material or finished product that has
served its intended use and has been discarded for disposal or recovery having
completed its life as a consumer item.

c. “Pre-consumer Material” means any material or by-product generated after
the manufacture of a product but before the product reaches the consumer, such as
damaged or obsolete products. Pre-consumer Material does not include mill and
manufacturing trim, scrap, or broken material that is generated at a manufacturing
site and commonly reused on-site in the same or another manufacturing process.

d. "Recycled Product" means a product that contains the highest amount of
post-consumer material practicable, or when post-consumer material is
impracticable for a specific type of product, contains substantial amounts of Pre-
consumer Material.

e. "Recyclable Product" means the ability of a product and its packaging to be
reused, reconditioned for use, or recycled through existing recycling collection
programs.

f. "Waste Reducing Product" means any product that will result in less waste
generated due to its use rather than another product designed to serve the same
function with a greater waste generation rate. This shall include, but not be limited
to, those products that can be reused, refilled or have a longer life expectancy and
contain a lesser amount of toxic constituents.

21. City Payroll Tax
Bidders should be aware of the payroll tax imposed by the:
a. City of Newark, New Jersey for services performed in Newark, New Jersey;

b. City of New York, New York for services performed in New York, New York;
and

c. City of Yonkers, New York for services performed in Yonkers, New York.

These taxes, if applicable, are the sole responsibility of the Contractor. Bidders should
consult their tax advisors as to the effect, if any, of these taxes. The Port Authority provides
this notice for informational purposes only and is not responsible for either the imposition
or administration of such taxes. The Port Authority exemption set forth in the Paragraph
headed “Sales or Compensating Use Taxes”, in the Standard Contract Terms and
Conditions included herein, does not apply to these taxes.

PARTI-9
PART I - STANDARD INFORMATION FOR BIDDERS Rev. 7/21/20 (PA)



22. Automated Clearing House Enrollment

The Port Authority of New York and New Jersey has transitioned to an electronic
method of paying its vendors, contractors and consultants via an Automated
Clearing House (“ACH”) funds transfer. It is the Port Authority’s expectation that
all vendors, contractors and consultants will be paid via an ACH funds transfer. To
avoid delays in payment, vendors, contractors, and consultants should enroll in
ACH and complete the Port Authority’s “Authorization Agreement For Direct
Deposits And Direct Payments (ACH Credits)” form, which is available at
https://www.panynj.gov/business-opportunities/pdf/Vendor-ACH-auth-

form.pdf. The Authorization Agreement shall remain in full force and effect until
the Port Authority has received written notification from the vendor, contractor or
consultant of its termination in such time and in such manner as to afford the Port
Authority and the depository financial institution(s) a reasonable opportunity to act
on it. Any questions on this process may be directed to the Comptrollers
Department ACH Enrollments contact line at 201 216-6002 or emailed to
ACHENROLLMENT@PANYNJ.GOV.

23. Additional Bidder Information

Prospective Bidders are advised that additional vendor information, including but not
limited to, forms, documents and other information, including protest procedures, may be
found on the Port Authority website at: http://www.panynj.gov/business-
opportunities/become-vendor.html.

The Port Authority of New York and New Jersey (Port Authority), in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to
2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure
that any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full and fair opportunity to submit bids in response to this
invitation and will not be discriminated against on the grounds of race, color, or national
origin in consideration for an award.

Additionally, all bidders (including proposers, and respondents, as applicable) are notified
that the Port Authority will ensure that, with respect to any contract/agreement entered into
pursuant to this advertisement, disadvantaged business enterprises, minority business
enterprises and woman-owned business enterprises, as applicable, will be afforded full and
fair opportunity to submit bids, proposals and responses, as applicable, in response to this
invitation, and will not be discriminated against on the grounds of race, color, or national
origin in consideration for an award.

24. Safe Vehicle Operation

The Bidder may be required to demonstrate that it has a satisfactory Federal Motor
Carrier Safety Administration (FMCSA) safety record and vehicle maintenance program.
If applicable, the Bidder shall submit this safety information as may be required by the
Port Authority, including, but not limited to:

1. Information about their overall FMCSA safety program;
2. Information about their drivers training program;
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3. Information about their vehicle maintenance program,;
4. Results of Commercial Vehicle inspections;
5. Information about actions taken to remedy safety issues and violations.

The determination that the Bidder's safety record and safety programs are satisfactory
will be made by the Port Authority at its sole discretion.
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ATTACHMENT I A - Certified Environmentally Preferable Products/Practices

Bidder Name: Date:

In line with the Port Authority’s efforts to promote products and practices which reduce our impact on the environment and
human health, Bidders are encouraged to provide information regarding their environmentally preferable/sustainable business
practices as they relate to this contract wherever possible. Bidders are requested to complete this form and submit it with their
response, if appropriate. Bidders are requested to submit appropriate documentation to support the items for which the Bidder
indicates a “Yes” and present this documentation, in the proper sequence of this Attachment.

1. Packaging
Has the Bidder implemented any of the following environmental initiatives? (A checkmark indicates “Yes”)
Use of corrugated materials that exceed the required minimum EPA recommended post-consumer recycled content
Use of other packaging materials that contain recycled content and are recyclable in most local programs
Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering
packaging take-back services, or shipping carton return

Reduces or eliminates materials which have been bleached with chlorine or chlorine derivatives

Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals.

If yes, a description of the practices being followed should be include with the submission.

2. Business Practices / Operations / Manufacturing
Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, including, but not
necessarily limited to, the following items? (A checkmark indicates “Yes”)
Recycles materials in the warehouse or other operations
_Useofalternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or transportation
purposes
Use of energy efficient office equipment or signage or the incorporation of green building design elements
Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials
Other sustainable initiative

If yes, a description of the practices being followed should be included with the submission.

3. Training and Education
Does the Bidder conduct/offer a program to train or inform customers and employees of the environmental benefits of the
products to be offered under this contract, and/or does the Bidder conduct environmental training of its own staff?

] Yes [INo If yes, Bidder shall attach a description of the training offered and the specific criteria
targeted by the training.

4. Certifications
Has the Bidder or any of its manufacturers and/or subcontractors obtained any of the following product / industry certifications?
(A checkmark indicates “Yes”)

ISO 14000 or adopted some other equivalent environmental management system
_ Other industry environmental standards (where applicable), such as the CERES principles, LEED Certification, C2C
Protocol, Responsible Care Codes of Practice or other similar standards

Third Party product certifications such as Green Seal, Scientific Certification Systems, Smartwood, etc.

If yes, Bidders should attach copies of the certificates obtained.
I hereby certify under penalty of law, the above statements are true and correct.

Name Date
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PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS

The following information may be referred to in other parts hereof, or further detailed in
other parts hereof, if applicable.

1.

Service(s) Required

Cleaning and clearing of sanitary and storm waste systems.

2. Location(s) Services Required
Various locations at or bordering LaGuardia Airport, as more fully described in the
definition of “Facility” in Part V (the “Specifications”).
3. Expected Date of Commencement of Contract
On or about, October 19, 2020
4. Contract Type
Unit Price, service contract.
5. Duration of Contract
Three (3) years, to expire on or about October 18, 2023
6. Option Period(s)
There shall be up to three (3), one-year Option Periods.
7. Price Adjustment during Option Periods (Index Based)
Price adjustment during the Option Periods shall be pursuant to the clause entitled
"Price Adjustment" in Part III hereof.
8. Extension Period
120-Day Extension applicable.
9. Specific Bidder’s Prerequisites
a. The Bidder shall have had at least five (5) years of continuous experience
immediately prior to the date of submission of its Bid in the management and
operation of a business which provides sanitary and/or storm waste cleaning
services and during that time shall have actually engaged in providing said or such
services to commercial or industrial accounts under contract. The Bidder may
fulfill this prerequisite if the Bidder can demonstrate to the satisfaction of the Port
Authority that the persons or entities owning and controlling the Bidder have had a
cumulative total of at least five (5) years of experience immediately prior to the
date of the submission of its Bid in the management and operation of a business
actually engaged in providing these services to commercial or industrial accounts
under contract during that time, or have owned and controlled other entities which
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have actually engaged in providing the above described services during that time
period.

b. During the time period stated in (a) above, the Bidder, or persons or entities owning
and controlling the Bidder, shall have satisfactorily performed or shall be
performing under at least one (1) contract requiring similar services of similar
scope to those required under this Contract.

c. The Bidder shall, at the time of bid submission, possess a current and valid Waste
Transporter Permit Part 364 issued by the New York State Department of
Environmental Conservation.

d. Inthe event a bid is submitted by a joint venture the foregoing prerequisites will be
considered with respect to such Bid as follows: The prerequisite in subparagraphs
(a) and (b) above, will be considered satisfied if the joint venture itself, or any of
its participants individually, can meet the requirements. The prerequisite in
subparagraph (c) above will be considered satisfied if the joint venture itself, or the
participant performing the Work required under this Contract can meet the
requirement. If a joint venture which has not been established as a distinct legal
entity submits a bid, it and all participants in the joint venture shall be bound jointly
and severally and each such participant in the joint venture shall execute the bid
and do each act and thing required by this Invitation for Bid. On the original bid
and wherever else the Bidder’s name would appear, the name of the joint venture
Bidder should appear if the joint venture is a distinct legal entity. If the Bidder is a
common law joint venture, the names of all participants should be listed followed
by the words “acting jointly and severally”. All joint venture Bidders must provide
documentation of their legal status.

Proof that the above prerequisites are met should be submitted with the Bid.

10. Pre-Bid Meeting

Date and Time: September 24, 2020 from 11:00 A.M. to 12:00 P.M. ET

The Pre-Bid Meeting will not consist of a Facility tour, and attendance will not
require use of a computer. No physical attendance is allowed. In order to receive the
phone number and WebEx participation link for the meeting, interested parties shall
contact the Buyer Margaret D’Emic no later than 4 p.m. the business day before the
meeting at mdemic@panynj.gov or (212) 435-4609. You will receive a WebEx
invitation to which you must “Accept.”

11. Personnel Assurance Program and Contractor Staff Background Screening

The Contractor awarded this Contract may be required to have its staff, and any
subcontractor’s staff working under this Contract, authorize the Authority or its
designee to perform background checks. Such authorization shall be in a form
acceptable to the Authority. The Contractor and any subcontractors may also be
required to use an organization designated by the Authority to perform the background
checks. The cost for said background checks for staff that pass and are granted a
credential may be reimbursable to the Contractor and its subcontractors as an out-of-
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pocket expense. Costs for staff that are rejected for a credential for any reason are not
reimbursable.

Such background checks shall be performed through the Authority’s personnel
assurance program provider. The Secure Worker Access Consortium (“S.W.A.C.”) is
the only Port Authority approved provider to be used to conduct background
screening, except as otherwise required by federal law and/or regulation. Information
about S.W.A.C., instructions, corporate enrollment, online applications, and location
of processing centers can be found at http://www.secureworker.com, or S.W.A.C.
may be contacted directly at (877) 522-7922.
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PART III - CONTRACT SPECIFIC TERMS AND CONDITIONS

1. General Agreement

Subject to all of the terms and conditions of this Contract, the undersigned (the “Contractor’)
hereby offers and agrees to provide all the necessary supervision, personnel, equipment,
materials and all other things necessary to perform the Work required by this Contract as
specified in Part II, and fully set forth in the Part V (the “Specifications™), at the location(s)
listed in Part II and as more fully set forth in the Specifications, and to do all other things
necessary or proper therefor or incidental thereto, all in strict accordance with the provisions
of the Contract Documents and any future changes therein; and the Contractor further agrees
to assume and perform all other duties and obligations imposed upon it by this Contract.

In addition, all things not expressly mentioned in the Specifications but involved in the carrying
out of their intent and in the complete and proper execution of the matters referred to in and
required by this Contract are required by the Specifications, and the Contractor shall perform
the same as though they were specifically delineated, described and mentioned therein.

2. Duration

a) The initial term of this Contract (the “Base Term”) shall commence on the specific date
set forth in the Port Authority’s written notice of bid acceptance (the “Commencement
Date”), on or about the date specified in Part II hereof, and unless otherwise terminated or
revoked in accordance with the provisions hereof, shall expire as specified in Part II
hereof. The Port Authority shall have the right to extend this Contract for additional
period(s), either through an extension or option(s), as follows:

1) If specified as applicable to this Contract and set forth in Part II hereof, the Port
Authority shall have the right to extend this Contract for additional period(s), through
exercising an option(s) (the “Option Period(s)”) following the expiration of the Base
Term, upon the same terms and conditions subject only to adjustments of charges, if
applicable to this Contract, as may be hereinafter provided in the paragraph entitled “Price
Adjustments.” If the Port Authority elects to exercise the Option Period(s) to extend this
Contract, then, no later than thirty (30) days prior to the expiration date of the Base Term
or current Option Period, the Port Authority shall send a notice that it is extending the term
of this Contract, and this Contract shall thereupon be extended for the applicable Option
Period. If the Contract provides for more than one Option Period, the same procedure shall
apply with regard to extending the term of this Contract for succeeding Option Periods.

i1) Unless specified as not applicable to this Contract in Part II hereof, the Port Authority
shall have the absolute right to extend the term for an additional period of up to one
hundred and twenty (120) days subsequent to the expiration date of the Base Term, or the
expiration date of the final exercised Option Period (the “Extension Period”), subject to
the same terms and conditions as the previous Contract period. The prices quoted by the
Contractor for the previous Contract period shall remain in effect during this Extension
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Period without adjustment, unless otherwise provided in the Contract. If it so elects to
extend the term of Contract, the Port Authority will advise the Contractor, in writing, that
the term is so extended, and will stipulate the length of the Extension Period, at least thirty
(30) days prior to the expiration date of the previous Contract period.

3. Payment

Subject to all of the terms and conditions of this Contract, the Port Authority agrees to pay to
the Contractor and the Contractor agrees to accept from the Port Authority as full and complete
consideration for the performance of all its obligations under this Contract and as sole
compensation for the Work performed by the Contractor hereunder, a compensation calculated
from the actual quantities of services performed and the respective prices inserted by the
Contractor in the Pricing Sheet(s), forming a part of this Contract, exclusive of compensation
under the clause hereof entitled “Extra Work”. The manner of submission of all bills for
payment to the Contractor by the Port Authority for Work rendered under this Contract shall
be subject to the approval of the Manager in all respects, including, but not limited to, format,
breakdown of items presented and verifying records. All computations made by the Contractor
and all billing and billing procedures shall be done in conformance with the following
procedures:

a) Payment shall be made in accordance with the prices for the applicable Work (during the
applicable Contract year) as they appear on the Pricing Sheet(s), as the same may be
adjusted from time to time as specified herein, minus any deductions for Work not
performed and/or any liquidated damages to which the invoice may be subject and/or any
adjustments as may be required pursuant to increases and decreases in areas, frequencies,
or quantity of personnel, if applicable. All Work must be completed within the time
frames specified, or as designated by the Manager.

b) The Contractor shall submit to the Manager, on or by the fifth day of the month following
the month of commencement of this Contract, and on or by the fifth day of each month
thereafter (including the month following the termination, revocation or expiration of this
Contract), a complete and correct invoice for the Work performed during the preceding
month accompanied by such information as may be required by the Manager for
verification. The invoice must show the Contractor's Federal Tax Identification Number
and Purchase Order Number, if applicable. Payment of the invoice will be made within
thirty (30) days of Port Authority verification that the invoice.

Invoices shall be submitted as follows:

The Port Authority of New York and New Jersey
LaGuardia Airport

Hangar 7 North, 2™ Floor

Flushing, NY 10371

c) No certificate, payment, acceptance of any Work or any other act or omission of any
representative of the Port Authority shall operate to: (1) release the Contractor from any
obligation under or upon this Contract; (2) estop the Port Authority from showing at any
time that such certificate, payment, acceptance, act or omission was incorrect; or (3)
preclude the Port Authority from recovering any monies (a) paid in excess of those
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lawfully due or (b) to which the Port Authority may be entitled on account of any damage
sustained by the Port Authority.

d) In the event an audit of received invoices should indicate that the correct sum due the
Contractor for the relevant billing period is less than the amount actually paid by the Port
Authority, the Contractor shall pay to the Port Authority the difference promptly upon
receipt of the Port Authority’s statement thereof. The Port Authority may, however, in its
discretion elect to deduct said sum or sums from any subsequent monthly payments
payable to the Contractor hereunder.

“Final Payment,” as the term is used throughout this Contract, means the final payment made for
services rendered in the last month of the term of this Contract (the “Last Month”) whether such
Last Month occurs during the Base Term, or any Option Period or Extension Period. However,
should this Contract be terminated for any reason prior to any such Last Month, then Final Payment
shall be the payment made for services rendered in the month during which such termination
becomes effective. The Contractor’s acceptance of Final Payment shall act as a full and complete
release to the Port Authority of all claims of and of all liability to the Contractor for all things done
or furnished in connection with this Contract and for every act and neglect of the Port Authority
and others relating to or arising out of this Contract, including claims arising out of breach of
contract and claims based on claims of third persons. No payment, however, final or otherwise
shall operate to release the Contractor from any obligations in connection with this Contract.

. Price Adjustment

All Contract prices submitted by the Contractor and agreed to by The Port Authority, shall be
applicable to the three years of the Base Term. For the Option Period(s) that are applicable to
this Contract and are exercised hereunder, (excluding the 120 day Extension Period as described
in the paragraph entitled “Duration” in Section 2, hereof) The Port Authority shall adjust the
compensation due to the Contractor utilizing the Consumer Price Index for CPI-All Urban
Consumers (Current Series) Series Id: CUURS12ASAOL2, CUUSS12ASAOL2 Not Seasonally
Adjusted Series Title: All items less shelter in New York-Newark-Jersey City, NY-NJ-PA, all
urban consumers, not seasonally adjusted Area: New York-Newark-Jersey City, NY-NJ-PA
Item: All items less shelter Base Period:1982-84=100, published by the Bureau of Labor
Statistics of the United States Department of Labor (hereinafter called the “Price Index”).

For the first one-year Option Period of the Contract, the Price Index shall be determined for the
months of April 2021 and April 2022. The amounts payable to the Contractor in the final year of
the Base Term shall be multiplied by a fraction the numerator of which is the Price Index for
April 2022 and the denominator of which is the Price Index for April 2021. The resulting
product shall be the amounts payable to the Contractor in the first one-year Option Period.

For the second one-year Option Period of the Contract, the Price Index shall be determined for the
months of April 2022 and April 2023. The amounts payable to the Contractor in the first on-
year Option Period shall be multiplied by a fraction the numerator of which is the Price Index for
April 2023 and the denominator of which is the Price Index for April 2022. The resulting product
shall be the amounts payable to the Contractor in the second one-year Option Period.

For the third one-year Option Period of the Contract, the Price Index shall be determined for the
months of April 2023 and April 2024. The amounts payable to the Contractor in the second



one-year Option Period shall be multiplied by a fraction the numerator of which is the Price Index
for April 2024 and the denominator of which is the Price Index for April 2023. The resulting
product shall be the amounts payable to the Contractor in the third one-year Option Period.

In the event of a change in the basis for the computation of the said Index or the discontinuance of
its publication, such other appropriate index shall be substituted as may be agreed upon by the
Authority and the Contractor as properly reflecting changes in the value of the current United
States money in a manner similar to that established in the said Price Index. In the event of the
failure of the parties to so agree, the Port Authority may select and use such index, as it seems
appropriate. Notwithstanding the provisions of this section, in no event shall any adjustment
hereunder be greater than three percent (3%) per annum.

The amounts payable to the Contractor during the 120-day Extension Period shall not be subject
to adjustment.

If, after an adjustment referred to in this Section, the Index used for computing such adjustment
shall be changed or adjusted, then the amounts payable to the Contractor for that period shall be
recomputed. If such recomputation results in a smaller increase in the amount payable to such
period, then after notification of the change or adjustment, the recomputed amounts shall be in
effect and upon demand by the Port Authority (or PATH), the Contractor shall refund to the Port
Authority excess amounts paid by the Port Authority for such period.

. Liquidated Damages

a) The Contractor’s obligations for the performance and completion of the Work within the
time or times provided for in this Contract are of the essence of this Contract. In the event
that the Contractor fails to satisfactorily perform all or any part of the Work required
hereunder in accordance with the requirements set forth in the Specifications (as the same
may be modified in accordance with provisions set forth elsewhere herein) then damages
for breach by the Contractor may be liquidated, but only at an amount which is reasonable
in the light of the anticipated or actual harm caused by the breach, the difficulties of proof
of loss, and the inconvenience or nonfeasibility of otherwise obtaining an adequate remedy,
as follows:

1. If the Contractor fails to remove storm and/or sanitary waste products from any
component of the storm and/or sanitary lines, then the amount payable to the
Contractor shall be reduced by five hundred dollars ($500) per day, or part thereof,
until the Contractor removes the storm and/or sanitary waste products.

ii.  If the Contractor fails to respond to a call for Emergency Services within four (4)
hours of notification from the Manager, then the amount payable to the Contractor
shall be reduced by an amount equal to Five Hundred Dollars ($500) per hour, or part
thereof, exceeding the first four hours, until the Contractor arrives on-site and begins
performing Emergency Services.

iii.  If the Contractor fails to arrive at the Facility and begin performing Routine Services
at the date and time mutually scheduled between the Contractor and the Manager,
then the amount payable to the Contractor shall be reduced by two-hundred dollars
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($200.00) per hour, or part thereof, until the Contractor arrives at the Facility and
begins performing the Routine Services.

iv.  If the Contractor fails to provide any monthly invoices, reports, records, and any other
information or documentation required under this Contract within the time stipulated
in this Contract, then the amount payable to the Contractor by the Port Authority shall
be reduced by fifty dollars ($50) per day, or part thereof, until the Contractor provides
the required monthly invoices, reports, records, or any other information and
documentation.

v.  If Contractor’s employee(s) or supervisor(s) fail(s) to comply with the uniform and/or
identification requirements as set forth in the Specifications, then the amount payable
to the Contractor shall be reduced by an amount equal to fifty dollars ($50.00) per
violation, per day, or for any partial day, or part thereof, per each employee that fails
to comply with the uniform and/or ID requirements. For the avoidance of doubt, a
violation of both the uniform and identification requirement for one (1) day, for one (1)
employee or supervisor, would result in a liquidated damage of fifty dollars ($50.00)
for each violation, for a total liquidated damage assessment of one hundred dollars
($100.00) for both.

vi.  Ifthe Contractor fails to provide an operating cell phone to a Service Personnel working
at the Facility, then the amount payable to the Contractor shall be reduced by an amount
equal to fifty dollars ($50.00) per employee, per hour, or part thereof, until the
employee provides an operating cell phone.

vii.  If the Contractor fails to perform all or any part of the Work as specified in the
Specifications, as the same may be revised, satisfactorily, at the times required, or at
the frequencies set forth in the Specifications, then the total monthly amount payable
to the Contractor for said monthly period shall be reduced by an amount equal to two
hundred percent (200%) of the “Unit Price” as appropriate (for the applicable
Contract year) quoted by the Contractor (and accepted by the Port Authority) for the
item of Work not performed, not performed satisfactorily, or not performed at the
required times or frequencies.

b) The Manager shall determine whether the Contractor has performed in a satisfactory
manner and his/her determination shall be final, binding and conclusive upon the
Contractor.

c) Failure of the Manager or the Port Authority to impose liquidated damages shall not be
deemed Port Authority acceptance of unsatisfactory performance or a failure to perform
on the part of the Contractor or a waiver of its remedies hereunder.

6. Insurance Procured by the Contractor

The Contractor and its subcontractor(s) shall take out, maintain, and pay the premiums on
Commercial General Liability Insurance, for the life of the Contract and such Insurance and
shall be written on an ISO occurrence form CG 00 01 0413 or its equivalent covering the
obligations assumed by the Contractor under this Contract including but not limited to
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premise-operations, products and completed operations, and independent contractors
coverage, with contractual liability language covering the obligations assumed by the
Contractor under this Contract and, if vehicles are to be used to carry out the performance of
this Contract, then the Contractor shall also take out, maintain, and pay the premiums on
Automobile Liability Insurance covering any autos in the following minimum limits:

Commercial General Liability Insurance - $10 million combined single limit per
occurrence for bodily injury and property damage liability.

Automobile Liability Insurance - $10 million combined single limit per accident for
bodily injury and property damage liability. The policy will contain an MCS-90
endorsement.

The insurance shall be written on an occurrence basis, as distinguished from a “claims
made” basis, and shall not include any exclusions for “action over claims” (insured vs.
insured) and minimally arranged to provide and encompass at least the following
coverages:

- Contractual Liability to cover liability assumed under the Contract;

- Independent Contractor’s Coverage;

- Premise-Operations, Products and Completed Operations Liability Insurance;

- Coverage for Explosion, Collapse and Underground Property Damage (XCU)

- The insurance coverage (including primary, excess and/or umbrella) hereinafter
afforded by the Contractor and all subcontractor(s) shall be primary insurance and
non-contributory with respect to the additional insureds;

- Excess/umbrella policies shall “follow form” to the underlying policy;

- Excess/umbrella policies shall have a liberalization clause with drop down provision;

- To the extent any coverage the Contractor and subcontractor(s) obtains and/or
maintains under this Contract contains “Other Insurance” language or provisions,
such language or provisions shall not be applicable to the additional insureds or to
any insurance coverage maintained by the additional insureds;

- All insurance policies shall include a waiver of subrogation, as allowed by law, in
favor of the additional insureds;

- Defense costs must be outside of policy limits. Eroding limits policies are not
permitted;

- Inthe event the Contractor and/or its subcontractors obtains and/or maintains insurance
in an amount greater than the minimum limits required under this Contract, then the
full limits of that insurance coverage will be available to respond to any claim asserted
against the additional insureds that arises out of or is in any way connected with this
Contract;

- Additional insureds coverage shall not be restricted to vicarious liability unless required
by controlling law.

In addition, the liability policy (ies) shall be written on a form at least as broad as ISO Form
CG 2010 10 01 (for ongoing operations work) together with ISO Form CG 20 37 10 01 (for
completed operations work) or their equivalent and endorsed to and name “The Port
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Authority of New York and New Jersey and its related entities, their Commissioners,
Directors, Superintendents, officers, partners, employees, agents, their affiliates, successors
or assigns” as Insured (as defined in the policy or in an additional insured endorsement
amending the policy’s “Who is An Insured” language as the particular policy may provide).
The “Insured” shall be afforded coverage and defense as broad as if they are the first named
insured and regardless of whether they are otherwise identified as additional insureds under
the liability policies, including but not limited to premise-operations, products-completed
operations on the Commercial General Liability Policy. Such additional insureds status shall
be provided regardless of privity of contract between the parties. The liability policy (ies)
and certificates of insurance shall contain separation of insured and severability of interests
clauses for all policies so that coverage will respond as if separate policies were in force for
each insured. An act or omission of one of the insureds shall not reduce or void coverage to
the other insureds. The Contractor is responsible for all deductibles and losses not covered
by commercially procured insurance. Any portion of the coverage to be provided under a
Self-Insured Retention (SIR) of the Contractor is subject to the review and approval of the
General Manager, Risk Finance. If any part of the insurance is self-insured, Contractor and
its subcontractors agrees to treat all losses within the self-insured retention as though
commercial insurance is in place, including provide defense to the Additional Insured.
Furthermore, any insurance or self-insurance maintained by the above additional insureds
shall not contribute to any loss or claim.

If any of the Work is to be done on or at Port Authority facilities by subcontractors and, if
the Contractor requires its subcontractors to procure and maintain such insurance in the
name of the Contractor, then such insurance as is required herein shall include and cover
the additional insureds and it must have insurance limits not lower than those set forth by
the Port Authority herein, along with all the insurance requirements in this section known
as “Insurance Procured by the Contractor”.

All insurance coverage shall be provided by the Contractor and/or by or for any of its
subcontractors at no additional expense to the Port Authority and its related entities. A copy
of this section titled “Insurance Procured by the Contractor” shall be given to your
insurance agent and subcontractors and shall form a part of the covered contract or
subcontract for insurance purposes in furtherance of the insurance requirements under this
Contract.

Further, it is the Contractor’s responsibility to maintain, enforce and ensure that the type of
coverages and all limits maintained by it and any of all subcontractors are accurate, adequate
and in compliance with the Port Authority requirements; and the Contractor is to retain a
copy of its subcontractors’ certificates of insurance. All certificates of insurance shall be
turned over to the Port Authority prior to the start of work, including subcontractors’ work,
and upon completion of the Contract.

The contractor, its subcontractors and its insurers shall not, without obtaining the express
advance written permission from the General Counsel of the Port Authority, raise any
defense involving in any way the jurisdiction of any court, tribunal, agency, special
district, commission or other authority exercising judicial or regulatory functions over the
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person of the Port Authority, the immunity of the Port Authority, its Commissioners,
directors, officers, agents or employees, their affiliates, successors and/or assigns, the
governmental nature of the Port Authority or the provision of any statutes respecting suits
against the Port Authority. The Port Authority is an intended third-party beneficiary of the
agreement between the Contractor, and each of its respective subcontractors and insurers,
with the direct right to enforce the agreement with respect to this provision.

The Contractor and its subcontractor(s) shall also take out, maintain, and pay premiums on
Workers’ Compensation Insurance in accordance with the requirements of law in the
state(s) where work will take place, and Employer’s Liability Insurance with limits of not
less than $1 million per each accident.

Each policy above shall contain an endorsement that the policy may not be canceled,
terminated, or modified without thirty (30) days’ prior written notice to the Port Authority
Att: Facility Contract Administrator, at the location where the work will take place with a
copy to the General Manager, Risk Finance.

The Port Authority may, at any time during the term of this Contract, change or modify the
limits and coverages of insurance.

Within five (5) days after the award of this Contract and prior to the start of work, the
Contractor must submit an original certificate of insurance to the Port Authority Facility
Contract Administrator, at the location where the work will take place. This certificate of
insurance MUST show evidence of the above insurance policy (ies), including, but not
limited to, the cancellation notice endorsement and stating the contract number prior to the
start of work. The Contractor is also responsible for maintaining and conforming to all
insurance requirements from the additional insureds and their successors or assigns. The
General Manager, Risk Finance must approve the certificate(s) of insurance before any work
can begin. Upon request by the Port Authority, the Contractor shall furnish to the General
Manager, Risk Finance, a certified copy of each policy, including the premiums.

If at any time the above liability insurance should be canceled, terminated, or modified so
that the insurance is not in effect as above required, then the Contractor and all
subcontractors shall suspend performance of the Contract at the premises until a
satisfactory insurance policy (ies) and certificate of insurance is provided to and approved
by Risk Finance, unless the Facility or Project Manager directs the Contractor, in writing,
to continue to performing work under the Contract. If the Contract is so suspended, no
extension of time shall be due on account thereof.

Renewal certificates of insurance or policies shall be emailed to certificates-
portauthority@riskworks.com and delivered to the Port Authority Facility Contractor
Administrator, and upon request from the additional insureds, their successors or assigns at
least fifteen (15) days prior to the expiration date of each expiring policy. The General
Manager, Risk Management must approve the renewal certificate(s) of insurance before
work can resume on the facility. If at any time any of the certificates or policies shall
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become unsatisfactory to the Port Authority, the Contractor shall promptly obtain a new
and satisfactory certificate and policy and provide same to the Port Authority.

Failure by the Contractor to meet any of the insurance requirements, including the
requirement that the Port Authority be afforded the full extent of the insurance obtained under
this Contract without limitation, shall be deemed a material breach of contract and may be a
basis for termination of this Contract by the Port Authority.

The requirements for insurance procured by the Contractor and subcontractor(s) shall not in
any way be construed as a limitation on the nature or extent of the contractual obligations
assumed by the Contractor under this Contract. The insurance requirements are not a
representation by the Port Authority as to the adequacy of the insurance necessary to
protect the Contractor against the obligations imposed on it by law or by this or any other
contract. (CITS No. 6419).

7. Increase and Decrease in Areas, Frequencies or Quantity of Personnel

The Manager shall have the right, at any time and from time to time in his/her sole discretion,
to increase or decrease the areas, frequencies, and/or quantity of personnel of all or any part of
the Work required hereunder and/or to add areas not described herein in the Specifications or
to remove areas or parts of areas, or reduce frequencies, or to remove quantities of personnel,
which are hereunder so described. In the event the Manager decides to change any areas,
frequencies and/or quantities of personnel, the Manager will notify the Contractor not less than
fourteen (14) days prior to the effective date of said changes, which will be specified in said
notice.

In the event of an increase or decrease in areas, frequencies, and/or quantities of personnel, the
Contractor’s compensation will be adjusted to reflect such change in areas or frequencies
utilizing the applicable Unit Price for such Work (for the applicable Contract year) as set forth
on the Pricing Sheet(s).

Where no specific Unit Price has been quoted for the type of Work to be increased or decreased,
the Manager shall have the right to negotiate the compensation to reflect such change, whether
an increase or decrease in areas, frequencies, and/or quantities of personnel, which, in the
opinion of the Manager, is necessary to complete the Work, by multiplying the increased or
decreased amount by the negotiated rate.

In the event of a decrease, the Contractor shall not be entitled to compensation for Work not
performed.

No such change in areas, frequencies, and/or quantities of personnel will be implemented
which results in a total increase or decrease in compensation that is greater than fifty percent
(50%) of the Total Estimated Contract Price for the Base Term or, if changes are to be
implemented during an Option Period, fifty percent (50%) for that Option Period.

Any increases in areas, frequencies, and/or quantities of personnel shall not constitute Extra
Work and, as such, shall not be limited by the Extra Work provisions of this Contract.

8. Extra Work

The Contractor is required to provide separate Materials, supplies, equipment and personnel
for Extra Work when such is deemed necessary by the Manager. “Extra Work” as used herein
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means work which differs from that expressly or impliedly required by the Specifications in
their present form. Total Extra Work performed by the Contractor shall not exceed six percent
(6%) of the Total Estimated Contract Price of this Contract for the entire term of this Contract
including any exercised options or extensions thereof, or six percent (6%) of the Total
Estimated Contract Price of each section if this Contract is awarded by separate sections.

An increase in areas, frequencies, or quantity of personnel does not constitute Extra Work, but
shall be compensable based on the prices in the Pricing Sheet(s) and the paragraph herein titled
“Increase or Decrease in Areas, Frequencies or Quantity of Personnel.”

The Contractor is required to perform Extra Work pursuant to a written order of the Manager
expressly recognizing such work as Extra Work. If Lump Sum or Unit Price compensation
cannot be agreed upon by the parties in writing prior to the start of Extra Work, the Contractor
shall perform such Extra Work and the Contractor’s compensation shall be increased by the
sum of the following amounts and such amounts only: (1) the actual Net Cost, in money, of
the Labor, and Material, required for such Extra Work; (2) ten percent (10%) of the amount
under (1) above; (3) such rental as the Manager deems reasonable for plant and equipment
(other than small tools) required for such Extra Work; (4) if the Extra Work is performed by a
subcontractor, an additional five percent (5%) of the sum of the amounts under (1) through (3)
above.

As used in this numbered clause (and in this clause only):

“Laborer” means laborers, mechanics, and other employees below the rank of supervisor,
directly employed at the Site of the Work subject to the Manager or their designee’s authority
to determine what employees of any category are “required for Extra Work™ and as to the
portion of their time allotted to Extra Work; and “cost of labor” means the wages actually paid
to and received by such employees plus a proper proportion of (a) vacation allowances and
union dues and assessments which the employer actually pays pursuant to contractual
obligation upon the basis of such wages, and (b) taxes actually paid by the employer pursuant
to law upon the basis of such wages and workers’ compensation premiums paid pursuant to
law.

“Employees,” as used above, means only the employees of one employer.

“Net Cost” means the Contractor’s actual cost after deducting all permitted cash and trade
discounts, rebates, allowances, credits, sales taxes, commissions, and refunds (whether or not
any or all of the same shall have been taken by the Contractor) of all parts and Materials
purchased by the Contractor solely for the use in performing its obligation hereunder provided,
where such purchase has received the prior written approval of the Manager as required herein.
The Contractor shall promptly furnish to the Manager such bills of sale and other instruments
as the Manager may require, executed, acknowledged and delivered, assuring to the Manager
that title to such materials, supplies, equipment, parts, and tools is free of encumbrances.

“Materials” means temporarily installed and consumable materials as well as permanently
installed materials.

“Cost of Materials” means the price (including taxes actually paid by the Contractor pursuant
to law upon the basis of such materials) for which such Materials are sold for cash by the
manufacturers or producers thereof, or by regular dealers therein, whether or not such Materials
are purchased directly from the manufacturer, producer or dealer (or if the Contractor is the
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manufacturer or producer thereof, the reasonable cost to the Contractor of the manufacture and
production), plus the reasonable cost of delivering such Materials to the Site of the Work in
the event that the price paid to the manufacturer, producer or dealer does not include delivery
and in case of temporarily-installed materials, less their salvage value, if any.

The Manager shall have the authority to decide all questions in connection with Extra Work.
The exercise by the Manager of the powers and authorities vested in him/her by this section
shall be binding and final upon the Port Authority and the Contractor.

The Contractor shall submit all reports, records and receipts as are requested by the Manager
so as to enable him/her to ascertain the time expended in the performance of the Extra Work,
the quantity of Labor and Materials used therein and the Cost of Labor and Materials to the
Contractor.

The provisions of this Contract relating generally to Work, and its performance shall apply
without exception to any Extra Work required and to the performance thereof. Moreover, the
provisions of the Specifications relating generally to the Work and its performance shall also
apply to any Extra Work required and to the performance thereof, except to the extent that a
written order in connection with any particular item of Extra Work may expressly provide
otherwise.

If the Contractor considers work to be Extra Work, the Contractor shall give written notice to
the Manager within twenty-four (24) hours of performing the work that it so considers as Extra
Work, and failure of the Contractor to provide said notice shall constitute a waiver of any claim
to an increase in compensation for such work and a conclusive and binding determination that
it is not Extra Work.

The Contractor shall supply the amount of Materials, supplies, equipment and personnel
required by the Manager within forty eight (48) hours following the receipt of written or oral
notification from the Manager, or in the case of an emergency as determined by the Manager,
within twenty four (24) hours following the receipt by the Contractor of the Manager’s written
or oral notification. Where oral notification is provided hereunder, the Manager will thereafter
confirm the same in writing.

All Extra Work shall be billed to the Port Authority on a separate invoice on a monthly basis.

9. MBE/WBE/SDVOB Subcontracting Provisions

The Port Authority has a long-standing practice of making its business opportunities available to
Minority Business Enterprises (MBEs), Women-owned Business Enterprises (WBEs), and most
recently Service-disabled Veteran-owned Businesses (SDVOBs) and has taken affirmative steps
to encourage such firms to seek business opportunities with the Port Authority. The Contractor
shall use every good-faith effort to provide for participation by Port Authority Certified Minority
Business Enterprises (MBEs), Port Authority Certified Women-owned Business Enterprises
(WBEs), and Service-disabled Veteran-owned Businesses (SDVOBs) in all purchasing and
subcontracting opportunities associated with this Contract, including purchase of equipment,
supplies and labor services.

The Contractor shall use good faith efforts to achieve participation equivalent to twenty percent
(20%) of the total Contract price for Port Authority certified MBEs, ten percent (10%) of the
total Contract price for Port Authority certified WBEs and three percent (3%) of the total
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Contract price for Port Authority certified SDVOBs and/or SDVOBs certified in the States of
New York or New Jersey.

Good faith efforts to include and facilitate participation by MBE/WBE/SDVOBs shall include,
but not be limited to the following:
a.  Dividing the services and materials to be procured into smaller portions, where
feasible.

b.  Giving reasonable advance notice of specific contracting, subcontracting and
purchasing opportunities to such MBE/WBE/SDVOBs as may be appropriate.

c.  Soliciting services and materials from a Port Authority certified
MBE/WBE/SDVOB. To access the Port Authority’s Directory of MBE/WBE/SDVOB
Port Authority certified firms go to http://www.panynj.gov/business-opportunities/sd-
mwsdbe-profile.html.

d.  Ensuring that provision is made to provide progress payments to MBE/WBE:s as
defined in the prompt payment provision below.

e.  Observance of reasonable commercial standards of fair dealing in the respective
trade or business.

Bidders are directed to use form PA3760A as the recording mechanism for the MBE/WBE
Participation Plan, and PA3760SDV1 as the recording mechanism for the SDVOB Participation
Plan annexed hereto as Attachment I or which may be downloaded at
http://www.panynj.gov/business-opportunities/become-vendor.html.

Bidders shall include with their bids, an MBE/WBE/SDVOB Participation Plan for each
MBE/WBE/SDVOB subcontractor, to be reviewed and approved by the Authority’s Office of
Business Diversity and Civil Rights (OBDCR).

Each MBE/WBE Participation Plan submitted by the Contractor to the Port Authority shall
contain, at a minimum, the following:

¢ Identification of the MBE/WBE/SDVOB: Provide the name and address of
MBE/WBE/SDVOB included in the Plan. If none are identified, describe the process for
selecting participant firms in order to achieve the good faith goals under this Contract.

e Level of Participation: Indicate the dollar value and percentage of
MBE/WBE/SDVOB participation expected to be achieved.

e Scope of Work: Describe the specific scope of work the MBE/WBE/SDVOBs will
perform.

The MBE/WBE/SDVOB subcontractors listed on the MBE/WBE/SDVOB Participation Plans
must be certified by the Port Authority in order for the Contractor to receive credit toward the
MBE/WBE/SDVOB goals set forth in this Contract. Please go to
http://www.panynj.gov/business-opportunities/sd-mwsdbe-profile.html to search for
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MBE/WBE/SDVOBs by a particular commodity or service. The Port Authority makes no
representation as to the financial responsibility of these firms or their ability to perform work
under this Contract.

Subsequent to Contract award, all changes to any of the MBE/WBE/SDVOB Participation Plans
must be submitted via a Modified MBE/WBE/SDVOB Participation Plan to the Manager for
review and approval by the Authority’s Office of Business Diversity and Civil Rights. For
submittal of modifications to the MBE/WBE Participation Plans, Contractors are directed to use
form PA3760B, which may be downloaded at http://www.panynj.gov/business-
opportunities/become-vendor.html. For submittal of modification to the SDVOB Participation
Plan, Contractors are directed to use for PA3760SDV2, which may be downloaded at
https://www.panynj.gov/business-opportunities/become-vendor.html. The Contractor shall not
make changes to its approved MBE/WBE/SDVOB Participation Plan or substitute
MBE/WBE/SDVOB subcontractors or suppliers for those named in their approved plan without
the Manager’s prior written approval. Unauthorized changes or substitutions, including
performing the work designated for a subcontractor with the Contractor’s own forces, shall be a
violation of this section. Progress toward attainment of MBE/WBE/SDVOB participation goals
set forth herein will be monitored throughout the duration of this Contract.

The Contractor shall also submit to the Manager, along with invoices, a Statement of
Subcontractor Payments (PA3968) which may be downloaded at
http://www.panynj.gov/business-opportunities/become-vendor.html. The Statement must
include the name and business address of each MBE/WBE/SDVOB subcontractor and supplier
actually involved in the Contract, a description of the work performed and/or product or service
supplied by each such subcontractor or supplier, the date and amount of each expenditure, and
such other information that may assist the Manager in determining the Contractor’s compliance
with the foregoing provisions.

Prompt Payment/Retainage

The Contractor agrees to pay each subcontractor under this Contract, for satisfactory
performance of its subcontract, no later than ten (10) days from the receipt of each payment the
Contractor receives from the Authority. The Contractor agrees further to return retainage
payments, if any, to each subcontractor within ten days after the subcontractors’ work is
satisfactorily completed. Any delay or postponement of payment from the above referenced
timeframe may occur only for good cause following written approval of the Authority.

MBE/WBE/SDVOB Conditions of Participation

MBE/WBE/SDVOB participation will be counted toward meeting the MBE/WBE/SDVOB
contract goal, subject to all of the following conditions:

A. Commercially Useful Function. An MBE/WBE/SDVOB is considered to perform a
commercially useful function when it is responsible for the execution of a distinct element of
work on a contract and carries out its responsibilities by actually performing, managing, and
supervising the work involved in accordance with normal industry practice. Regardless of
whether an arrangement between the Contractor and the MBE/WBE/SDVOB represent standard
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industry practice, if the arrangement erodes the ownership, control or independence of the
MBE/WBE/SDVOB or in any other way does not meet the commercially useful function
requirement, that firm shall not be included in determining whether the MBE/WBE/SDVOB goal
is met and shall not be included in MBE/WBE/SDVOB reports. If this occurs with respect to a
firm identified as an MBE/WBE/SDVOB, the Contractor shall receive no credit toward the
MBE/WBE/SDVOB goal and may be required to backfill the participation. An
MBE/WBE/SDVOB does not perform a commercially useful function if its role is limited to that
of an extra participant in a transaction or contract through which funds are passed in order to
obtain the appearance of MBE/WBE/SDVOB participation. An MBE/WBE/SDVOB may rebut a
determination by the Authority that the MBE/WBE/SDVOB is not performing a commercially
useful function to the Authority.

B. Work Force. The MBE/WBE/SDVOB must employ a work force (including
administrative and clerical staff) separate and apart from that employed by the Contractor, other
Subcontractors on the contract, or their Affiliates. This does not preclude the employment by the
MBE/WBE/SDVOB of an individual that has been previously employed by another firm
involved in the Contract, provided that the individual was independently recruited by the
MBE/WBE/SDVOB in accordance with customary industry practice. The routine transfer of
work crews from another employer to the MBE/WBE/SDVOB shall not be allowed.

C. Supervision. All Work performed by the MBE/WBE/SDVOB must be controlled and
supervised by the MBE/WBE/SDVOB without duplication of supervisory personnel from the
Contractor, other Subcontractors on the contract, or their Affiliates. This does not preclude
routine communication between the supervisory personnel of the MBE/WBE/SDVOB and other
supervisors necessary to coordinate the Work.

D. Equipment: MBE/WBE/SDVOB subcontractors may supplement their equipment by
renting or leasing additional equipment in accordance with customary industry practice. If the
MBE/WBE/SDVOB obtains equipment from the Contractor, their affiliates and other
subcontractors performing Work on the Contract, the MBE/WBE/SDVOB shall provide
documentation to the Authority demonstrating that similar equipment and terms could not be
obtained at a lower cost from other customary sources of equipment. The required
documentation shall include copies of the rental or leasing agreements, and the names, addresses
and terms quoted by other sources of equipment.

Counting MBE/WBE/SDVOB Participation

The value of the Work performed by an MBE/WBE/SDVOB, with its own equipment, with its
own forces, and under its own supervision will be counted toward the goal, provided the
utilization is a commercially useful function. An MBE/WBE/SDVOB prime contractor shall still
provide opportunities for participation by other MBE/WBE/SDVOBs. Work performed by
MBE/WBE/SDVOBs will be counted as set forth below. If the Authority determines that some
or all of the MBE/WBE/SDVOBs work does not constitute a commercially useful function, only
the portion of the work considered to be a commercially useful function will be credited toward
the goal.
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A. Subcontractors. One hundred percent (100%) of the value of the Work to be
performed by an MBE/WBE/SDVOB subcontractor will be counted toward the
MBE/WBE/SDVOB goal. The value of such Work includes the cost of materials and
supplies purchased by the MBE/WBE/SDVOB, except the cost of supplies or equipment
leased from the Contractor, other Subcontractors or their affiliates will not be counted.
When an MBE/WBE/SDVOB subcontracts part of the work of its contract to another
firm, the value of the subcontracted work may be counted toward MBE/WBE/SDVOB
goals only if the MBE/WBE/SDVOB subcontractor is itself an MBE/WBE/SDVOB.
Work that an MBE/WBE/SDVOB subcontracts to a non-MBE/WBE/SDVOB firm does
not count toward MBE/WBE/SDVOB goals.

B. Manufacturers/Fabricators. One hundred percent (100%) of the expenditure to an
MBE/WBE/SDVOB manufacturer or fabricator will be counted towards the
MBE/WBE/SDVOB goal.

C. Material Suppliers. Sixty percent (60%) of the expenditure to an MBE/WBE/SDVOB
material supplier will be counted toward the MBE/WBE/SDVOB goal. Packagers, brokers,
manufacturer’s representatives, or other persons who arrange or expedite transactions are not
material suppliers within the meaning of this paragraph.

D. Broker’s/Manufacturer’s Representatives. One hundred percent (100%) of fees or
commissions charged for assistance in the procurement of the materials and supplies, or fees for
transportation charges for the delivery of materials or supplies provided by an
MBE/WBE/SDVOB broker/manufacturer’s representative will be counted toward the
MBE/WBE/SDVOB goal, provided they are determined by the Authority to be reasonable and
not excessive as compared with fees customarily allowed for similar services. The cost of the
materials and supplies themselves will not be counted.

E. Services. One hundred percent (100%) of fees or commissions charged by an
MBE/WBE/SDVOB for providing a bona fide service, such as professional, technical,
consultant, or managerial services, or for providing bonds or insurance specifically required for
the performance of the Work will be counted toward the MBE/WBE/SDVOB goal, provided the
fee is reasonable and not excessive as compared with fees customarily allowed for similar
services.

F. Trucking Operations. If using an MBE/WBE/SDVOB firm for trucking operations, the
MBE/WBE/SDVOB trucking firm of record is the firm that is listed on the MBE/WBE/SDVOB
Participation Plan. The MBE/WBE/SDVOB trucking firm shall own and operate at least one
registered, insured, and fully operational truck used for the performance of the Work and shall be
responsible for the management and supervision of the entire trucking operation for which it is
responsible on a particular contract, and there cannot be a contrived arrangement for the purpose
of meeting the MBE/WBE/SDVOB goal. The MBE/WBE/SDVOB trucking firm of record shall
control the day-to-day MBE/WBE/SDVOB trucking operations for performance of the Work,
and shall be responsible for (1) negotiating and executing rental/leasing agreements; (2) hiring
and terminating the work force; (3) coordinating the daily trucking needs with the Contractor;
and (4) scheduling and dispatching trucks.

PART III - CONTRACT SPECIFIC TERMS AND CONDITIONS PART III - 16
Rev. 6/12/20 (PA)



G

1. MBE/WBE/SDVOB Owned/Leased Trucks. One hundred percent (100%) of the
value of the trucking operations the MBE/WBE/SDVOB provides for the performance of
the Work using trucks it owns or leases on a long-term basis that are registered, insured,
and operated by the MBE/WBE/SDVOB using drivers it employs, will be counted
toward the MBE/WBE/SDVOB goal.

2. MBE/WBE/SDVOB Short-Term Leased Trucks. The MBE/WBE/SDVOB may
lease trucks on a short-term basis from another MBE/WBE/SDVOB, including an
owner/operator who is Port Authority certified as an MBE/WBE/SDVOB. One hundred
percent (100%) of the value of the trucking operations that the lessee
MBE/WBE/SDVOB provides will be counted toward the MBE/WBE/SDVOB goal.

3. Non-MBE/WBE/SDVOB Trucks. The MBE/WBE/SDVOB may lease trucks on a
short-term basis from a non-MBE/WBE/SDVOB, including an owner-operator. One
hundred percent (100%) of the fee or commission the MBE/WBE/SDVOB receives as a
result of the lease arrangement will be counted toward the MBE/WBE/SDVOB goal. The
value of the trucking operations provided by the lessee will not be counted toward the
MBE/WBE/SDVOB goal.

Joint Venture. Joint ventures between MBE/WBE/SDVOBs and non-

MBE/WBE/SDVOBs may be counted toward the MBE/WBE/SDVOB goal in proportion to the
total dollar value of the contract equal to the distinct, clearly defined portion of the work of the
contract that the MBE/WBE/SDVOB performs with its own forces. Please contact the Office of
Business Diversity and Civil Rights at (201) 395-3117 for more information about requirements
for such joint ventures.
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Attachment [ THE PORT AUTHORITY OF NY & NJ

OFFICE OF BUSINESS DIVERSITY AND CIVIL RIGHTS

MBE/WBE PARTICIPATION PLAN AND AFFIRMATION STATEMENT PA 3760A /3-16

Instructions: Submit one MBE/WBE PARTICIPATION PLAN AND AFFIRMATION STATEMENT form for each MBE/WBE firm used on this Contract. To avoid undue
repetition, the following terms, as used in this Agreement, shall be construed as follows: Bidder/Proposer/Respondent - can used interchangeably and mean any Contractor,
Consultant, Supplier, or Vendor who submits a response to this solicitation.

BID NUMBER AND TITLE:

BIDDER:
Name of Firm:

Address: Telephone:
Email Address:

MBE/WBE:
Name of Firm:

Address: Telephone:
Description of work to be performed by MBE/WBE:

Calculation (supply only):

The Bidder is committed to utilizing the above-named MBE/WBE for the work described above. The estimated dollar value of this work is $ )
or
9% of the total contract amount of $ . The anticipated start date is and the anticipated completion date is

AFFIRMATION of MBE/WBE
The above-named MBE/WBE affirms that it will perform the portion of the Contract for the estimated dollar value as stated above.

By: Date:
Signature of Principal or Officer of MBE/WBE - Print Name and Title

| (print name), an officer of (company name), certify that | have read the PA 3760A MBE/WBE
Participation Plan and Affirmation Statement and the information contained in it is true. | fully understand that any false statement within this submittal may prevent the company
and/or the undersigned from being found to be responsible Bidders/Proposers in connection with future agreements. In addition, any false statement within this submittal may
subject the company and/or the undersigned to criminal charges in the state and federal courts of New York and New Jersey.

Signature of Bidder Title Date

Please Note: Only 60% of the expenditure to a MBE/WBE material supplier will be counted toward the MBE/WBE goal. Please show calculation above. Example: $100,000 x 60% = $60,000
estimated MBE/WBE dollar value of work. Plan cannot be accepted without calculation.

Officer of Bidder must have ACKNOWLEDGEMENT BY NOTARY PUBLIC completed on the reverse side.



ACKNOWLEDGEMENT BY NOTARY PUBLIC

PA 3760A
MBE/WBE PARTICIPATION PLAN AND AFFIRMATION STATEMENT (reverse)

STATE OF )
S.S.:
COUNTY OF )
Onthe _ dayof inthe year 20 , before me, the above undersigned, personally appeared , the
, of , personally known to me or proved to me on the basis of satisfactory evidence to be the individual(s)

whose name(s) is (are) subscribed to the within instrument and acknowledged to me that he/she executed the same in his/her capacity.

Name of Notary (print)

(Affix Notary Stamp Here)

My Commission Expires
(Notary Signature) (Date)
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PART IV — SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET
AND PRICING SHEET(S)

1. SIGNATURE SHEET

OFFER: The undersigned offers and agrees to furnish to the Port Authority of New York and New
Jersey the services and/or materials in compliance with all terms, conditions, specifications and
addenda of the Contract. Signature also certifies understanding and compliance with the
certification requirements of the standard terms and conditions as contained in the Standard
Contract Terms and Conditions. This offer shall be irrevocable for ninety (90) days after the date
on which the Port Authority opens this Bid.

ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL

RECEIVE PAYMENT. THIS MUST BE THE SAME NAMED COMPANY AS

INDICATED ON THE COVER SHEET

Bidding Entity’s Legal Business Name
Bidder’s Address
City, State, Zip

Telephone No. FAX
Email EIN#
SIGNATURE Date

Print Name and Title

ACKNOWLEDGEMENT:
STATE OF:
COUNTY OF:

On this  day of , 20 , personally came before me,
,who duly sworn by me, did depose that (s)he has knowledge of the
matters herein stated, that they are in all respects true and that (s)he has been authorized to execute
the foregoing offer and statement of irrevocability on behalf of said corporation, partnership or
firm.

Notary Public

NOTE: If a joint venture is bidding, duplicate this Signature Sheet and have each party to the joint venture
sign separately and affix to the back of this Signature Sheet.

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and
Conditions, Part III. Indicate by checking the following box if a signed, explanatory statement in
connection with this section is attached hereto. [1 Yes, a signed, explanatory statement is attached.

If certified by the Port Authority as an SBE, MWBE or SDVOB: (indicate which one and
provide the date of the certification).
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2. NAME AND RESIDENCE OF PRINCIPALS SHEET
Names and Residence of Principals of Bidder. If general or limited partner, or individual, so
indicate.

NAME TITLE ADDRESS OF RESIDENCE

(Do not give business address)
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3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shall be written in figures, in ink, preferably in black ink where required
in the spaces provided on the Pricing Sheet(s) attached hereto and made a part hereof.
Prices must be quoted in United States Dollars. All figures inserted will be interpreted as
being quoted in United States Dollars.

b. All Bidders are asked to ensure that all charges quoted for similar operations in the Contract
are consistent.

c. Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications.

d. Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority reserves the right, in its sole judgment, to: (1) reject Bids without checking
them for mathematical errors or omissions; (2) reject Bids that contain or appear to contain
errors or omissions; and (3) supply corrections to Bids that contain or appear to contain
mathematical errors and omissions. In the event the Port Authority supplies such
corrections to bids, the Port Authority reserves the right to compute the Total Estimated
Contract Price based upon the Unit Prices inserted by the Bidder, which amount shall
govern in all cases.

e. In the event that a Bidder quotes an amount in the Total Estimated column but omits to
quote a Unit Price for that amount in the space provided, the Port Authority reserves the
right to compute and insert the appropriate Unit Price.

f. The Total Estimated Contract Price is solely for the purpose of facilitating the comparisons
of Bids. Compensation shall be in accordance with the section of this Contract entitled
“Payment.”

g. The Total Estimated Contract Price shall be obtained by adding the Estimated Annual
Contract Price for the first year of the Contract to the Estimated Annual Contract Price for
each subsequent year, including in the Estimated Annual Contract Price for the following
years.

h. Only actual prices and quantities of materials consumed under the subject Contract will be
considered upon submittal by the Contractor of a true and correct invoice.

i.  Unit Prices shall be all inclusive, including but not limited to, labor, supervision, Materials,
vehicles, containers transport and disposal services, insurance, administrative overhead,
salaries, and any applicable fees and profit necessary to perform the services as indicated
in this Contract.
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Sanitary and Storm Waste Systems Cleaning at LaGuardia Airport — Three- Year

Contract

Contractor’s Pricing Sheet — Year One

1 2 3 4
Estimated Annual
Estimated No. of Contract Price,
Item of Work Ejector Pits, Unit Price Per Year One
(Description) Year One Ejector Pit (Column 2 X Column 3)
A | Routine Cleaning of Holding/ 48 $ $
Ejector Pits A
Item of Work Estimated No. of Estimated Annual
(Description) Hours, Unit Price Per Contract Price,
Year One Hour Year One
B | Routine Cleaning of
Holding/Ejector Pits - Confined 20 $ $
Space Entry Work B
Item of Work Estimated No. of Estimated Annual
(Description) Hours, Unit Price Per Contract Price,
Year One Hour Year One
Emergency Service Cleaning of
C | Holding/ Ejector Pits and 200 $ $
Storm/Sanitary Waste Lines C
Item of Work Estimated No. of Estimated Annual
(Description) Hours Unit Price Per Contract Price
Year One Hour Year One
Emergency Service Cleaning of
D | Holding/Ejector Pits and 50 $ $
Storm/Sanitary Waste Lines — D
Confined Space Entry Work
$
TOTAL ESTIMATED ANNUAL CONTRACT PRICE - YEAR ONE (A+B+C+D)
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Sanitary and Storm Waste Systems Cleaning at LaGuardia Airport — Three-Year Contract

Contractor’s Pricing Sheet — Year Two

1 2 3 4
Estimated Annual
Estimated No. of Contract Price
Item of Work Ejector Pits Unit Price Per Year Two
(Description) Year Two Ejector Pit (Column 2 X Column 3)
Routine Cleaning of Holding/
Ejector Pits 48 $ $
A
Item of Work Estimated No. of Estimated Annual
(Description) Hours Unit Price Per Contract Price,
Year Two Hour Year Two
Routine Cleaning of
Holding/Ejector Pits - Confined 20 $ $
Space Entry Work B
Item of Work Estimated No. of Estimated Annual
(Description) Hours Unit Price Per Contract Price
Year Two Hour Year Two
Emergency Service Cleaning of
Holding/ Ejector Pits and 200 $ $
Storm/Sanitary Waste Lines C

Item of Work

Estimated No. of Estimated Annual
(Description) Hours Unit Price Per Contract Price
Year Two Hour Year Two
Emergency Service Cleaning of
Holding/Ejector Pits and 50 $ $
Storm/Sanitary Waste Lines — D
Confined Space Entry Work
$
TOTAL ESTIMATED ANNUAL CONTRACT PRICE - YEAR TWO (A+B+C+D)
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Sanitary and Storm Waste Systems Cleaning at LaGuardia Airport — Three-Year Contract

Contractor’s Pricing Sheet — Year Three

1 2 3 4
Estimated Annual
Estimated No. of Contract Price
Item of Work Ejector Pits Unit Price Per Year Three
(Description) Year Three Ejector Pit (Column 2 X Column 3)
A
Routine Cleaning of Holding/ 48 $ $
Ejector Pits A
Item of Work Estimated No. of Estimated Annual
(Description) Hours Unit Price Per Contract Price
Year Three Hour Year Three
B | Routine Cleaning of
Holding/Ejector Pits - Confined 20 $ $
Space Entry Work B
Item of Work Estimated No. of Estimated Annual
(Description) Hours Unit Price Per Contract Price
Year Three Hour Year Three
Emergency Service Cleaning of
C | Holding/ Ejector Pits and 200 $ $
Storm/Sanitary Waste Lines C

Item of Work

Estimated No. of Estimated Annual
(Description) Hours, Unit Price Per Contract Price
Year Three Hour Year Three
Emergency Service Cleaning of
D | Holding/Ejector Pits and 50 $ $
Storm/Sanitary Waste Lines — D
Confined Space Entry Work
$
TOTAL ESTIMATED ANNUAL CONTRACT PRICE - YEAR THREE (A+B+C+D)
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Bid No. - Sanitary and Storm Waste Systems Cleaning at LaGuardia Airport

Three-Year Contract

Pricing Summary Sheet

A. Estimated Annual Contract Price — Year One

B. Estimated Annual Contract Price — Year Two

C. Estimated Annual Contract Price — Year Three

Total Estimated Three (3) Year Contract Price

(A+B+C)

Bidding Entity’s Legal Business Name:
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PART V - SPECIFICATIONS

1. Specific Definitions

To avoid undue repetition, the following terms, as used in this Contract, shall be construed as
follows:

a.

o

e

g.

“Emergency Service” means unscheduled emergency Work required and designated as
such by the Manager.

“Facility” means various locations at LaGuardia Airport and one location at 22-61 94"
Street, located in Queens New York.

“Manager” means the General Manager of LaGuardia Airport or his duly authorized
representative.

“Material(s)” means all supplies, tools and equipment, including but not limited to
snakes, scrapers, shovels, used by the Contractor to perform the Work required under
this Contract.

“Notice” and “Notification” means written or verbal notice from the Manager.

“Routine Service Visit” means the time spent by the Contractor at the Facility performing
scheduled cleaning as further described herein.

“Service Personnel” means employees of the Contractor performing work at the Facility.

2. Work Required by the Specifications

a.

The Contractor shall provide all of the necessary supervision, Service Personnel,
Materials, vehicles and all other things necessary to perform cleaning and clearing of the
sanitary/storm lines and holding/ejector pits required under this Contract including but
not limited to storm sewer piping.

The Contractor’s Unit Prices shall be all inclusive, including but not limited to, labor,
supervision, Materials, vehicles, containers transport and disposal services, insurance,
administrative overhead, salaries, and any applicable fees and profit necessary to perform
the services as indicated in this Contract. The quantities set forth in the Pricing Sheets are
estimates only. The Contractor will be compensated for the actual Work performed.

The Contractor shall be solely responsible for the payment of any fees, fines,
assessments, or other charges that are levied against it or the Port Authority as a result of
Contractor failing to remove, transport, and dispose of storm/sanitary products, liquids
and solids in accordance with all applicable local, state and federal regulations, laws and
ordinances.

The Contractor shall be solely responsible for any cleanup, including all costs, required
as a result of any spills of storm/sanitary products, liquids and solids that occur during its
performance of the Work required by this Contract.
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3. Scope of Work - Cleaning of Sanitary/Storm Systems and Holding/Ejector Pits, and
Clearing of Storm/Sanitary Waste Lines

A. General Description of Work

1. Port Authority personnel will accompany and remain with the Contractor’s Personnel
during the cleaning and/or clearing of the holding/ejector pits and storm/sanitary
systems and will be present during the cleaning or clearing of the systems.

i1. Most of the holding/ejector pits are located in secure areas of the Facility. The Manager
will make the necessary arrangements for the Contractor’s entry into the secure areas in
accordance with the Standard Contract Terms and Conditions Section II, §32,
“Designated Secure Areas.”

1ii.  The Contractor shall furnish and have available for immediate use all labor, Materials,
temporary barricades, warning signs and other safety precautions, and all other things
necessary to perform the Work under this Contract when arriving for each Service Visit.

iv. A Routine Service Visit and Emergency Service Visit shall begin when the Contractor’s
Service Personnel report to the Manager at the Facility with all required Materials and
Personnel necessary to perform the required services.

v. A Routine Service Visit shall end upon said Service Personnel notifying the Manager of
their completion of the services each day. Multiple Service Visits may be required to
complete Work hereunder. An Emergency Service Visit shall end when the Manager
notifies the Contractor that Emergency Services are no longer required.

B. Items of Work

1.

Cleaning/Clearing of Holding/Ejector Pits

The storm/sanitary systems at the Facility currently comprise twelve (12) sewer
holding/ejector pits. Each holding/ejector pit is to be cleaned by the Contractor an
estimated four (4) times a year on a Routine basis. A listing of the existing pits to be
serviced at the Facility are listed in Appendix A, attached hereto.

The Manager shall contact the Contractor at least twenty-four (24) hours in advance to
schedule a Routine Service Visit to clean any or all sewer holding/ejector pits in the
storm/sanitary systems at the Facility on a date and time mutually acceptable to the
Contractor and the Authority. All Work shall be performed Monday through Friday
between the hours of 7:00 A.M. and 2:00 P.M.

The Contractor’s cleaning of the holding/ejector pits shall include, but not be limited to, the
following activities and protocols:
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ii.

e Port Authority personnel will operate the ejector pumps to remove as much of the
liquid from the holding/ejector pits as possible prior to and during the Contractor’s
cleaning thereof. However, due to the location of the suction pump line, some liquid,
which the Contractor must remove, will remain. The volume of this liquid in each
holding/ejector pit will vary depending on the amount of liquids or solids in the
holding holding/ejector pits.

e The Contractor shall physically remove, by using scrapers and/or shovels, any and all
remaining sanitary waste matter from the holding/ejector pits including, but not
limited to, any sanitary waste matter adhering to the bottoms and walls of the units.
The Contractor shall use a Vacuum Pump Truck(s) to remove the resulting waste
matter. Agitation or any other method that would cause the waste to be flushed
through the pressure sewage lines is not permitted.

e The Contractor shall remove all waste material from each holding/ejector pit from the
Facility and to dispose of it in accordance with all federal, state and local laws,
ordinances, and regulations. The Contractor shall use sealed containers provided by
the Contractor at the Contractor’s expense as necessary to transport all waste though
public areas of the Facility. Under no circumstances may any waste material be stored
at or on the Facility after completion of a Service Visit.

e  Access to the interior of the holding/ejector pits shall be through the sealed manhole
cover located on the top of each holding/ejector pit. Unless otherwise determined by
the Manager, the Contractor shall be responsible for removal of the manhole cover
and gasket to gain access. Upon completion of cleaning each holding/ejector pit, the
Contractor shall reinstall the manhole cover and gasket.

Compensation for cleaning of the holding/ejector pits will be in accordance with the Unit
Price inserted in the Contractor’s Pricing Sheets for Item A, “Routine Cleaning of
Holding/ Ejector Pits”.

Cleaning/Clearing of Storm/Sanitary Lines

Unless otherwise instructed by the Manager, the cleaning/clearing of the Storm Sanitary
lines shall be performed on an Emergency Service basis as further described in the
section “Emergency Service” herein. Diameters of the storm/sanitary lines to be cleaned
vary from two (2) inches to seventy-two (72) inches.

The Contractor shall be required to investigate, clean and clear the storm/sanitary lines so
they are restored to normal operation at the earliest possible time. Cleaning of the
storm/sanitary lines shall include, but not be limited to, the following activities and
protocols as required:

The Contractor shall remove casting covers or grates, unless otherwise directed by the
Manager. At the time of removal, the Contractor shall mark the edge of such cover or
grate and the edge of the frame in such a way so that the cover or grate can be replaced in
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the same position relative to the frame. The lip of the frame shall be cleaned of debris so
that the cover or grate fits securely in the frame.

If entry into an access hole is required, the Contractor shall test each access hole for
flammable or otherwise harmful gasses or vapors before permitting any Service
Personnel to enter. If such gasses or vapors are detected, the Contractor shall
immediately ventilate the access hole and notify the Manager of such existing conditions.
Work shall commence only upon the Contractor’s verification to the Manager that the
access hole has been adequately ventilated and is safe for entry. The testing and
ventilation of the access hole shall be performed by the Contractor without separate or
additional compensation.

The Contractor shall clean and clear pipes using a high-pressure water system designed
for the clearing and cleaning of main and lateral storm/sanitary lines. The Contractor
shall use an electric-powered snake on storm/sanitary lines inside buildings. Once the
line is cleared, the Contractor shall attach a cutting head to the snake and send through
the line to clean the inside of the pipe of any remaining obstructions.

The Contractor shall remove all foreign and waste material from access holes, clean-outs
and pipes to clear the storm/sanitary lines and provide unobstructed flow. Access holes
shall be cleaned by the use of a vacuum system or other procedure approved in advance by
the Manager. The Contractor shall dispose of all removed waste material away from the
Facility and in accordance with all federal, state and local rules, ordinances, and
regulations. Under no circumstances may any waste material be stored at or on the
Facility.

iii. Emergency Services

The Contactor shall be required to perform Emergency Services for the cleaning and
clearing of any component of the storm/sanitary systems including, but not limited to,
holding/ejector pits, storm/sanitary lines, pipes, catch basins and manholes in order to
restore them to normal operating conditions as soon as possible.

The Contractor shall be available to provide Emergency Services on a twenty-four (24)
hour per day, seven (7) day per week basis, including weekends and Holidays. The
Manager shall provide verbal notice to the Contractor that Emergency Services are
required. The Contractor shall, within four (4) hours of notification by the Manager,
arrive on-site at the Facility and begin performing the required Emergency Services as
directed by the Manager. Compensation for Emergency Services will be in accordance
with the Unit Price inserted in the Contractor’s Pricing Sheet for Item C, “Emergency
Service Cleaning of Holding/ Ejector Pits” and Item D, “Emergency Service Cleaning of
Holding/ Ejector Pits and Storm/Sanitary Waste Lines - Confined Space Entry Work”

4. Cleaning Service Form
The Contractor’s Service Personnel shall report to the Manager at the Facility at the start and
completion of each Routine and Emergency Service Visit. Said Service Personnel shall keep
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the Manager informed of the Work performed by furnishing him/her with a completed
“Cleaning Service Form™ at the conclusion of each Service Visit. This form shall include the
date and times of arrival and departure, a check list indicating the specific components that
were inspected, cleaned or cleared, the amount of time any equipment was out of service, the
names of the Service Personnel performing the service, and such other information as the
Manager may request. Any problems and/or deficiencies in components discovered during
any Service Visit shall also be recorded on this form. The format of this service form shall be
developed by the Contractor and submitted to the Manager for approval within five (5) days
of Contract award.

The Contractor shall attach the completed Cleaning Service Form(s) to each of the
Contractor’s associated monthly invoices.

5. Confined Space Entry

a. The Work performed under this Contract will require confined space entry when directed
by the Manager. If required, all such work shall be performed in accordance with
Occupational Health and Safety (“OSHA”) rules and all federal, state and local
regulations. The Contractor shall also conform to the requirements pertaining to confined
space set forth in the Standard Contract Terms and Conditions, Section 35 entitled
“Permit-Required Confined Space Work™ and the confined space entry requirements
found in Appendix B, “Contractor’s Confined Space Requirements”, attached hereto.
LaGuardia Airport’s permit-required confined spaces are located in the Sanitary Lift
Stations and Combination Overflow Sewer.

b. The Contractor shall include all charges for confined space work broken down by
number of hours worked and hourly rate on all invoices submitted for the associated
billing period. Compensation for Confined Space service will be in accordance with the
Unit Price inserted in the Contractor’s Pricing Sheets for Item B, “Routine Cleaning of
Holding/Ejector Pits - Confined Space Entry Work™” and Item D, “Emergency Service
Cleaning of Holding/Ejector Pits and Storm/Sanitary Waste Lines — Confined Space
Entry Work.

6. Contractor’s Telephone Numbers

Immediately upon Contract commencement, the Contractor shall provide the Manager with
a service telephone number that is monitored at all times and the names and telephone
numbers, including cellular telephone numbers, of three (3) key personnel, listed in order of
priority, to ensure definite contact when Work is required under this Contract.

7. Personnel Requirements

a. The Contractor shall furnish Service Personnel who are competent and adequately
trained to perform the Work required under this Contract and who have extensive hands-
on experience and familiarity with all aspects of keeping sanitary/storm systems in
proper operating condition and in the use of the specific equipment required for this
Work.
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d.

Upon Contract comments and prior to start of Work, the Contractor shall submit to the
Manager the names of its employees who will perform the Work under this Contract.

All the Contractor’s Service Personnel shall possess a valid state-issued driver’s license
or non-driver’s identification card. Any of the Contractor’s Service Personnel operating
a motor vehicle at the Facility must have a valid driver's license issued in their name for
the type of vehicle being driven.

The Contractor shall have a minimum of two (2) Service Persons per truck when working
at the Facility.

The Contractor shall provide a cell phone to each of his/her Service Personnel at the
Contractor’s own expense. Service Personnel must have operable cell phones with
voice mail enabled with them at all times when performing work under this Contract. At
the start of each Service Visit, the Contractor shall provide the Manager with the cell
phone number of at least one Service Person on site at the Facility whom the Manager
can contact at all times during the Service Visit.

The Manager will notify the Contractor if, in the opinion of the Manager, any of the
Contractor’s Service Personnel is performing Work unsatisfactorily. Upon receipt of
such notice, the Contractor shall take all reasonable actions, which may include, but
shall not be limited to, replacing or reassigning unsatisfactorily performing personnel
within twenty-four (24) hours, to ensure that performance of Work returns to a
satisfactory level.

8. Employee Uniforms and Appearance

a.

The Contractor shall provide to its Service Personnel distinctive uniforms and company
identification badges or woven identification insignia of a type and style which shall be
subject to the prior and continuing approval of the Manager. All Service Personnel shall
wear these uniforms at all times when performing the Work hereunder at the Facility.
The Contractor shall obtain for its employees’ photo identification badges approved by
the Manager. All employees of the Contractor shall wear these photo identification
badges in a conspicuous and clearly visible location on their uniform whenever engaged
in Work under this Contract.

The Contractor shall ensure that its Service Personnel are wearing proper shoes for the
Work being performed.

Service Personnel without proper identification, proper shoes, or who are improperly
uniformed, will not be permitted to perform Work at the Facility. The Contractor shall
remain obligated to perform the Work in accordance with these Specifications
notwithstanding any instance in which Service Personnel are not permitted to Work
because of their failure to wear proper identification, wear proper shoes, or be properly
uniformed.
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9. Reporting of Breakdown, Malfunction or Damage

10.

11.

12.

Upon the Contractor’s discovery of any damage or sign of disrepair to, mechanical
breakdown or malfunction of, or cracks in any item of the sanitary/storm system that needs to
be repaired hereunder, the Contractor shall immediately advise the Manager.

Contractor’s Vehicles — Parking

The Port Authority will not furnish free Facility use passes or public parking spaces for the
Contractor.

Safety and Health Provisions

In the performance of the Contract, the Contractor shall exercise every precaution to prevent
injury to workers and the public and damage to property. The Contractor shall be responsible
for initiating, maintaining and supervising all safety precautions and programs in connection
with the Work.

The Contractor shall obtain and display at the place of Work at least one (1) copy of the
Material Safety Data Sheet (MSDS) conforming to the requirements of 29 CFR
§1910.1200(g)(2) for each chemical utilized for Work on this Contract.

Within ten (10) business days after award of this Contract, the Contractor shall submit to the
Facility Manager for his/her review and approval a safety program for its employees which
shall comply with all applicable federal, state, municipal and local laws, ordinances, and
regulations pertaining to employee safety and Right-to-Know and which shall include,
among other things, the designation by the Contractor of a qualified individual who will
administer such safety program.

The Contractor is solely responsible for providing appropriate prescribed Personal Protective
Equipment, training and physicals for its employees and to enforce proper use of the same, as
well as any other appropriate training, in compliance with all applicable laws, rules, and
regulations, including but not limited to 29 CFR §1910.147.

Safe Vehicle Operation

Contractor shall perform services in compliance with all Federal Motor Carrier Safety
Administration (“FMCSA”) regulations. The Contractor shall have in place an overall safety
program, a driver’s training program, and vehicle maintenance program. Upon request of the
Port Authority, the Contractor must provide a written description of the aforementioned
safety, training, and maintenance programs, or any other information relating to safety,
including but not limited to, results of inspections and actions taken to remedy safety issues
and violations. The Port Authority may evaluate the Contractor’s overall safety program,
with due regard to the services being performed. The Port Authority reserves the right to
request changes in a Contractor’s safety, training, and maintenance program to assure that
they are rigorous and effective. In the event the Contractor is subject of an investigation,
compliance review, and/or enforcement action related to safety, the Contractor must fully
disclose said investigation, compliance review, and/or enforcement action(s) in accordance
with the Standard Terms and Conditions, Part III.
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13. Contractor’s Licenses

The Contractor’s New York State Part 364 Waste Transporter Permit shall remain current
and valid for the entire duration of this Contract and any options and/or extensions.
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Appendix A - Holding/Ejector Pits Located at LaGuardia Airport

Location Estimated Dimensions
Marine Air Terminal (B-81) 4> X 4 X 14’ Deep
East End Garage (B-95) 4’ round X 7’ Deep
East End Sub Station(B-94) 4’ round X 7’ Deep
Operations (B-30) 6’ X 6° X 6’ Deep
Aircraft Rescue and Fire Fighting (B-137) 6> X 6” X 12’ Deep
94 Street Garage(B-201) 4> X 4 X4’ Deep
Hangar 7 North 4> X 8 X9’ Deep
Hangar 7 Center 6> X 6> X 10’ Deep
Hangar 7 South 16 X 10° X 10” Deep
Hangar 5 A 6’ X 6” X 12° Deep
Sanitary Lift Station #6 100 X 10° X 23°
Sanitary Lift station #10 10° X 10’ X 25° Deep
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Appendix B - Contractor Confined Space Entry Requirements

When the Port Authority arranges to have a Contractor enter a designated Permit Required
Confined Space (PRCS) the Contractor must provide a copy of its Confined Space Entry Program to
the Manager for review. The PRCS shall include, at a minimum, a written program, names of
responsible personnel, Confined Space Entry Permit, and procedures to be followed when entering
permit required confined spaces. In accordance with the OSHA Permit Required Confined Space
standard, the Contractor shall ensure that all Service Personnel and sub-contractor personnel are
adequately equipped and trained. The Contractor must ensure that all safety precautions and
requirements are implemented prior to the commencement of work inside the PRCS. Examples of
these safety precautions and requirements are: appropriate site protection, air monitoring prior to
and while inside the permit space, use of appropriate ventilation equipment, that electrical and
mechanical systems have been de-energized and locked/tagged out, and that all other appropriate
Personal Protective Equipment (PPE) is furnished to all personnel.

When confined space entry work is required, the Contractor will be provided with Port Authority
Form PA3745, “Confined Space Entry Permit”, attached hereto as Attachment A. This form
includes the Confined Space Entry Permit Administrative Safety Rules to be followed by the
Contractor. The Contractor shall complete Sections 3, 4 and 5 of this form, sign the form and return
it to the Manager prior to commencing the permit-required confined space Work.

In addition, a Contractor Permit Required Confined Space Notification, Form PA-3745C, attached
as Attachment B, shall be completed by the Manager and Contractor for each performance of
PRCS.

Work being performed in PRCS is subject to immediate suspension by the Port Authority upon oral
or written notice if, in the opinion of the Port Authority Resident Engineer’s Staff or Safety
Inspectors/Engineers, such action is deemed justifiable to protect life or property.

Should the nature of the work being performed in the PRCS change or if all the Contractor’s
employees performing the Work under this Contract change during the performance of the task
described on the Contractor’s permit, a new revised PA3745 document and Contractor’s permit are
necessary.

The following procedures shall be adhered to in performing any PRCS work at LaGuardia Airport.

1. Responsibilities of the Contractor

The Contractor shall provide two copies of the following to the Manager prior to beginning
confined space work:

a. Their Permit Required Confined Space Program and entry permit completed (Form PA
3745)

A site-specific health and safety plan;

Contractor’s non-entry rescue/emergency notification procedures;

MSDS’s of all chemicals or cleaning agents to be used in the confined space,

Service Personnel confined space training certificates

°opo
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II. Responsibilities of the Manager

The Manager will perform the following when confined space entry is required:

Distribute a copy of the Contractor’s submittals to the Port Authority Police, LGA
Environmental Unit and Port Authority Operations for review.

Give seventy-two (72) hour notification to the Port Authority Police Tour Commander, the
Environmental Office and Port Authority Operations, prior to the Contractor entering any permit
required confined space under their supervision.

Ensure the following information is posted at the Permit Required Confined Space entrance: the
Contractor’s confined space entry permit, Contractor ‘s permitted confined space notification
form, list of potential hazards, employee confined space training certificates and Material Safety
Data Sheets (MSDS) of any chemicals or cleaning solvents being used.

The Manager will notify Port Authority Police Tour Commander, Port Authority Operations, the
Resident Engineers Office, and/or the Redevelopment Office and the Environmental Office
when the confined space work has been completed and the area is secure and free of any
hazards. Upon completion of the confined space work or the end of the shift, the Contractor
shall return a copy of his/her permit to the Manager.
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Revised 6/10/20



Attachment A

THE PORT AUTHORITY OF NY & NJ
CONFINED SPACE ENTRY PERMIT PA 3745/ 08-10
Hand print in ink. (See instructions) FACILITY: DURATION OF PERMIT:
Permit Number: Work Order Number:
1.
Confined Space Number (If Applicable): High Tension Permit Number (If Applicable):
Requested By: Issued By:
2. Chief Mtc. Supv.
/ Designee
Print Name Signature Print Name Signature
Exact Location of Confined Space: Purpose of Entry:

3.  PRE-ENTRY CHECKLIST - COMPLETED BY SUPERVISOR OF JOB SITE

YES NA YES  NIA
Entry and emergency procedures reviewed O All hazardous lines have been isolated O O
All personnel trained (classroom/exercise) O Hot work permits (Welding, Cutting, Etc.) O O
All personnel knowledgeable about potential hazards O Space has been drained and flushed O O
Attendant stationed at entrance O Ventilation equipment is being utilized O O
Rescue equipment on location and readily accessible o All energy sources have been de-energized and o o
(Tripod, Safety Lines, Harnesses) locked/tagged out
E:Roamdirglsj,ngziltlflgrdsxz)cr?ess?;gg O Electrical equipment is grounded O O
Personal monitors worn by all entrants O Ground fault circuit interrupters (GFCI) used O O
Entry area is free of debris and objects 0 O | Electrical equipment rated for explosive atmospheres O O
Warning barriers and signs are in place 0 O | Low voltage (< 25v) lighting used O O
Atmospheric monitoring conducted 0 [ | Nocompressed gas cylinders stored in space O O
4. GAS DETECTION EQUIPMENT/ATTENDANT (S) ENTRANT (S)
Instrument Used v Attendant(s) - Print Name(s) Initial(s) Initial Final
Serial No. v
Calibration Date v Entrant(s) - Print Name(s) Initial (In) Initial (Out) Initial - Final

5. MONITORING RESULTS: (record results every 2 hours) ENTRY SUPERVISOR MUST VERIFY INITIAL READINGS
Acceptable Entry : : : . : :

Required Testing

Conditions (AM/PM) (AM/PM) (AM/PM) (AM/PM) (AM/PM) (AM/PM)
% of Oxygen — O, 19.5% - 23.5%
Lower Explosive Limit - LEL 10% or Less
Carbon Monoxide — CO Under 35 ppm
Hydrogen Sulfide — H,S Under 10 ppm
Other Tests
6. APPROVAL TO PERFORM WORK IN CONFINED SPACE - DUTY ENTRY SUPERVISOR
Signature at Start of Job: Initials at Completion of Job:

IN THE EVENT OF AN EMERGENCY CONTACT:
(To Be Filled in By Person Issuing Permit)

TELL THE OPERATOR
1. Your name and company name. 5. Number of victims; conditions of victims if known.
2. Location, including cross streets. 6. Type of entry (manhole, door, etc.).
3. Phone number from which you are calling. 7. Any known conditions in the space (gas readings, flooding)

4. This is a confined space operations. You need a rescue service.

Permit is voided by Chief Maintenance Supervisor or Designee at
end of Shift or Completion of Job.

Signature — CMS or Designee Date




THE PORT AUTHORITY OF NY & NJ
CONFINED SPACE ENTRY ADMINISTRATIVE AND SAFETY RULES

1. No work shall be performed in any designated Permit Required Confined Space (PRCS) without
acknowledgement by the Chief Maintenance Supervisor or his/her designee.

2. When work involving entrance into a PRCS is requested, the Confined Space Entry Permit (Form PA 3745)
must be completed as follows:

Section 1 — Permit number, work order number, confined space number (if applicable), and high-
tension permit number (if applicable).

Section 2 - Name of Supervisor requesting permit, Chief Maintenance Supervisor or designee, location
of confined space, and purpose of entry.

Section 3 - Pre-entry checklist.

Section 4 - Record gas detection equipment name, serial number, and calibration date. Record
attendant(s) and entrant(s) name(s). Prior to entering a PRCS, entrant(s) must initial that
they are entering the space and upon completion of work entrant(s) must initial indicating
they are exiting the space.

Section 5 - Monitoring results. Monitoring results must be recorded every two hours.

Section 6 - After verifying initial readings entry supervisor must provide his/her signature in the space
provided on the permit. Upon completion of work entry supervisor must provide his/her
initials.

Upon completion of work or when shift ends, the Chief Maintenance Supervisor or designee must
cancel the permit, file copy, and route original to Risk Management, PATC 43.

3. The Requesting Unit, prior to starting work, shall assure itself that the confined space has been properly
identified, monitored, secured and that all safety precautions have been implemented (such as ventilation,
lock-out/tag-out, etc. Other interested personnel, such as the Resident Engineer, Tenant Representative,
FAA, Utility companies, etc., may witness above operations. Responsibility for notification to interested
and affected parties is the responsibility of the Chief Maintenance Supervisor or designee.

4. Once initial monitoring has been conducted in the PRCS the Confined Space Entry Permit shall be
prominently posted at the work site for the duration of the job. A copy shall be given or faxed (with
verification of receipt) to the Police desk and/or Communications desk, and the local PAPD Tour
Commander to alert personnel of work being performed in a PRCS by the Chief Maintenance Supervisor.
Any additional information regarding the Confined Space Entry Permit shall be included in the file with the
original.

5. Should the scope of work or the entire work crew change at any time during the performance of the job
described on the permit, a new Confined Space Entry Permit must be completed in accordance with all
Confined Space Entry Administrative and Safety Rules.



Attachment B

THE PORT AUTHORITY OF NY & NJ
CONTRACTOR PERMIT REQUIRED CONFINED SPACE NOTIFICATION PA 3745C/01-17
Hand print in ink. (See instructions) FACILITY: 552
Requested By: Company Name/Telephone Number:
Print Name Signature
Exact Location of Confined Space: Contract Number
Purpose of Entry:
Prepared By: Date:
Chief Maintenance
Supervisor/Designee (CMS/D) Print Name Signature

In accordance with 29 CFR 1910.146 (c) (8) (i) the issuance of this form explicitly states that the ensuing work
involves entry into a Permit-Required Confined Space. Entry into this space is allowed only through compliance
with the OSHA standard Permit-Required Confined Spaces, 29 CFR 1910.146.

A copy of this form shall be given or faxed (with verification of receipt) to the Police desk and/or Communications
desk, and the local PAPD Tour Commander to alert personnel of work being performed in a PRCS.

PRE-ENTRY CHECKLIST

YES N/A YES N/A
Contractor informed of the elements, including the O O \/Cv(i)lrl]ttzzc\;[\?()rrﬁfrzzoirr]]ng: iggrpggrtrrﬁgggggg f:(;z?rr;zgl O | 0O
hazards identified that make the space permit required L .
joint entry operations
Contractor informed of precautions or procedures 0O O Contractor has obtained available information 0| O
implemented for the protection of employees. regarding permit space hazards and entry operations

IN THE EVENT OF AN EMERGENCY CONTACT:

(COMPLETED BY CHIEF MAINTENANCE SUPERVISOR/DESIGNEE)

1. Your name and company name. 5. Number of victims; conditions of victims if known.
2. Location, including cross streets. 6. Type of entry (manhole, door, etc.).
3. Phone number from which you are calling. 7. Any known conditions in the space (gas readings,
4. This is a confined space operations. You need a rescue flooding)

service.

| UNDERSTAND THE ABOVE INFORMATION AND WILL ADHERE TO ALL RULES AND REGULATIONS MANDATED
BY THE OSHA STANDARD FOR PERMIT REQUIRED CONFINED SPACES.

Print Full Name/Title
Contractor Representative
THE CONTRACTOR IS OBLIGED TO INFORM THE PORT AUTHORITY OF ANY HAZARD CONFRONTED OR
CREATED IN THE PERMIT SPACE BY USING THE SPACE BELOW.

Signature/Contract Number Date

Distribution: Copy 1. Completed PA 3745C and completed Contractor’s Permit to Risk Management, PATC 43.
Copy 2. Retained by Facility CSM/D.



THE PORT AUTHORITY OF NY & NJ

PERMIT REQUIRED CONFINED SPACE RULES

No work shall be performed in any designated Permit Required Confined Space (PRCS) without acknowledgement by the Chief
Maintenance Supervisor or his/her designee.

Contractors must complete the reverse side of this notification document and ensure that all contract personnel or subcontractor
personnel are equipped and trained in accordance with OSHA 29 CFR 1910.146

Contractors will ensure monitoring is performed prior to entry into a PRCS. A copy of the contractors confined space entry
permit shall be prominently posted outside or above the work site for the duration of the job.

Contractors are reminded that should the nature of the work being performed in the permit required confined space change or if
all the employees working change during the performance of the task described on the contractor’s permit, a new revised
notification document and contractor’s permit is necessary.

CONTRACTOR’S SAFETY PRECAUTIONS AND REQUIREMENTS

The contractor must provide a copy of its Confined Space Entry Program that meets or exceeds OSHA confined space entry
requirements to the Facility Manager or the Chief Maintenance Supervisor and/or the Resident Engineer Office Construction
Inspectors prior to the commencement of work. The contractor is responsible for furnishing all necessary equipment including
monitoring devices, and the required Confined Space Entry Permit required under 29 CFR 1910.146. The contractor’s Permit
Required Confined Space Entry Permit is to be posted in a conspicuous manner prior to entering the Port Authority Permit
Required Confined Space (PRCS).

The contractor must assure that all safety precautions and requirements are implemented prior to the commencement of work
inside the PRCS. Examples of these safety precautions and requirements are appropriate site protection, air monitoring prior to
and while inside the permit space, appropriate ventilation equipment is utilized, electrical and mechanical systems have been de-
energized and locked/tagged out and all other appropriate personal protective equipment (PPE) is furnished and utilized by
contract personnel.

The contractor is responsible for making notifications to the Port Authority High Tension System Operator to coordinate
activities if necessary.

Neither this notification document nor any act or omission of the Port Authority shall be construed to impair the obligations of
any person under or in connection with any agreement or contract with the Port Authority or in connection with the work done.

The contractor shall not do or permit to be done any act or thing which will invalidate or conflict with any insurance policy
covering any area which the Contractor enters upon, and the Contractor shall promptly observe, comply with and execute the
provisions of any and all present and future rules, regulations, orders, and directions of the New York Board of Fire
Underwriters, New York Fire Insurance Exchange, or if the work area is located in New Jersey, the National Board of Fire
Underwriters, the Fire Insurance Rating Organization of New Jersey, or of any other board or organization exercising or which
may exercise, similar functions which may pertain or apply to the operations of the Contractor hereunder.

The contractor fully understands that certain areas owned or leased to the Port Authority are in turn leased or licensed to third
parties. In the event that the contractor’s work requires access to any of these areas arrangements must be made with the Port
Authority property representative at the facility.

The contractor shall observe and obey (and compel its officers, members, employees, agents subcontractors, and other persons
doing business with it to observe and obey the present and future “Rules and Regulations” of the Port Authority, and all Federal,
State, County and Municipal rules, regulations and guidelines and laws.

Work being performed in PRCS is subject to immediate suspension by the Port Authority upon oral or written notice if, in the
opinion of the Port Authority Resident Engineer’s Office staff or Safety Inspectors/Engineers, such action is deemed justifiable
to protect life or property.

Upon completion of work or when shift ends, the contractor shall return their completed entry permit to a Port Authority
Representative.
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STANDARD CONTRACT TERMS AND CONDITIONS

PART 1 GENERAL DEFINITIONS
To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows:

Authority or Port Authority - means the Port Authority of New York and New Jersey.

Contract, Document or Agreement - means the writings setting forth the scope, terms, conditions and
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be
limited to: Invitation for Bid (IFB), Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order
(PO), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted,"
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements,
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued by an authorized
member of the Procurement Department.

Days or Calendar Days - means consecutive calendar days, Saturdays, Sundays, and Holidays, included.
Week - unless otherwise specified, means seven (7) consecutive calendar days, Saturdays, Sundays, and Holidays.
Month - unless otherwise specified, means a calendar month.

Holiday(s) — means any holiday which is observed at the Site, as further detailed in the section of these Standard
Contract Terms and Conditions entitled “Holidays.”

Director - means the Director of the Department which operates the facility of the Port Authority at which the
services hereunder are to be performed, for the time being, or his/her successor in duties for the purpose of this
Contract, or one of his/her authorized representatives for the purpose of this Contract.

Manager - means the Manager of the Facility for the time being, or his successor in duties for the purpose of this
Contract, or his duly authorized representative for the purpose of this Contract.

No person shall be deemed a representative of the Director or Manager except to the extent specifically authorized
in an express written notice to the Contractor signed by the Director or Manager, as the case may be. Further, no
person shall be deemed a successor in duties of the Director unless the Contractor is so notified in writing signed
by the Authority’s Procurement Department. No person shall be deemed a successor in duties of the Manager
unless the Contractor is so notified in a writing signed by the Director.

Minority Business Enterprise (MBE) - means a business entity which is at least fifty-one percent (51%) owned
and controlled by one or more members of one or more minority groups, or, in the case of a publicly held
corporation, at least fifty-one percent (51%) of the stock of which is owned by one or more minority groups, and
whose management and daily business operations are controlled by one or more such individuals who are citizens
or permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:
(a) Black persons having origins in any of the Black African racial groups not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American culture
or origin, regardless of race;

(c¢) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East,
Southeast Asia, The Indian Subcontinent, or the Pacific Islands;
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(d) Native American or Alaskan native persons having origins in any of the original peoples of North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification.

Service-disabled Veteran-owned Business Enterprise (SDVOB) - means a business entity which is at least fifty-
one percent (51%) owned and controlled by one or more service-disabled veteran with a service connected
disability, or, in the case of a publicly held corporation, at least fifty-one percent (51%) of the stock of which is
owned by one or more service-disabled veteran with a service connected disability, and whose management and
daily business operations are controlled by one or more such individuals who are citizens or permanent resident
aliens.

"Service-disabled Veteran, with a service-connected disability" means:

(a) The term “service-connected” means, with respect to disability or death, that such disability was
incurred or aggravated, or that the death resulted from a disability incurred or aggravated, in line of duty
in the active military, naval, or air service.;

(b)  The term “veteran” means a person who served in the active military, naval, or air service, and
who was discharged or released therefrom under conditions other than dishonorable.

Site of the Work - or words of similar import mean the Facility and all buildings and properties associated
therewith as described in this Contract.

Small Business Enterprise (SBE) - The criteria for a Small Business Enterprise are:

o The principal place of business must be located in New York or New Jersey;
o The firm must have been in business for at least three years with activity;
o Average gross income limitations by industry as established by the Port Authority.

Subcontractor - means anyone who performs work (other than or in addition to the furnishing of materials, plant
or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on behalf of
the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any person
who furnished merely his own personal labor or his own personal services. "Subcontractor”", however, shall
exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation which has
a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the Contractor,
or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a substantial
interest, provided, however, that for the purpose of the clause hereof entitled " Assignments and Subcontracts" the
exclusion in this paragraph shall not apply to anyone but the Contractor itself.

Women-owned Business Enterprise (WBE) - means a business enterprise which is at least fifty-one percent (51%)
owned by one or more women, or, in the case of a publicly held corporation, at least fifty-one percent (51%) of
the stock of which is owned by one or more women and whose management and daily business operations are
controlled by one or more women who are citizens or permanent or resident aliens.

Work - means all services, equipment and materials (including materials and equipment, if any, furnished by the
Authority) and other facilities and all other things necessary or proper for, or incidental to the services to be
performed or goods to be furnished in connection with the service to be provided hereunder.

PART IT GENERAL PROVISIONS

1. Facility Rules and Regulations of The Port Authority

a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those
doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority now
in effect, and such further reasonable Rules and Regulations which may from time to time during the term
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2.

of this Agreement be promulgated by the Port Authority for reasons of safety, health, preservation of
property or maintenance of a good and orderly appearance and efficient operation of the Facility. The
Port Authority agrees that, except in case of emergency, it shall give notice to the Contractor of every
Rule and Regulation hereafter adopted by it at least five days before the Contractor shall be required to
comply therewith.

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the
Contractor at the Office of the Secretary of the Port Authority.

Contractor Not An Agent

This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any
purpose whatsoever except as may be specifically provided in this Agreement. It is hereby specifically
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all
times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be
deemed to be agents, servants, employees or “special employees” of the Port Authority.

Contractor's Warranties

The Contractor represents and warrants:

a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this
Contract, that the facts stated or shown in any papers submitted or referred to in connection with the
solicitation are true, and, if the Contractor be a corporation, that it is authorized to perform this Contract;

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that
from its own investigations it has satisfied itself as to the nature of all things needed for the performance
of this Contract, the general and local conditions and all other matters which in any way affect this
Contract or its performance, and that the time available to it for such examination, analysis, inspection
and investigation was adequate;

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and
that it can and will perform it in strict accordance with such provisions and requirements;

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly
or indirectly in this Contract or the compensation to be paid hereunder;

e. That, except only for those representations, statements or promises expressly contained in this Contract,
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port Authority,
its Commissioners, officers, agents, employees or consultants has induced the Contractor to enter into this
Contract or has been relied upon by the Contractor, including any with reference to: (1) the meaning,
correctness, suitability, or completeness of any provisions or requirements of this Contract; (2) the nature,
quantity, quality or size of the materials, equipment, labor and other facilities needed for the performance
of this Contract; (3) the general or local conditions which may in any way affect this Contract or its
performance; (4) the price of the Contract; or (5) any other matters, whether similar to or different from
those referred to in (1) through (4) immediately above, affecting or having any connection with this
Contract, the bidding thereon, any discussions thereof, the performance thereof or those employed therein
or connected or concerned therewith.

Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to
exist and warrants and represents that it can and will perform the Contract under such conditions and that all
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary
notwithstanding.

Nothing in the Specifications or any other part of the Contract is intended as or shall constitute a representation
by the Port Authority as to the feasibility of performance of this Contract or any part thereof.

The Contractor further represents and warrants that it was given ample opportunity and time and by means of
this paragraph was requested by the Port Authority to review thoroughly all documents forming this Contract
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prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of any
statement, representation, promise or provision which it desired or on which it wished to place reliance; that
it did so review said documents, that either every such statement, representation, promise or provision has
been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such omitted
statement, representation, promise or provision and is willing to perform this Contract without claiming
reliance thereon or making any other claim on account of such omission.

The Contractor further recognizes that the provisions of this numbered clause (though not only such
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such
provisions, the Authority would not have entered into this Contract.

4. Personal Non-Liability

Neither the Commissioners of the Port Authority nor any of them, nor any officer, agent or employee thereof,
shall be charged personally by the Contractor with any liability, or held personally liable to the Contractor
under any term or provision of this Agreement, or because of its execution or attempted execution, or because
of any breach, or attempted or alleged breach, thereof.

5. Non-Discrimination Requirements

The Contractor shall take all necessary and reasonable steps to ensure non-discrimination in the performance
and administration of all aspects of this Contract.

A. Contractor hereby agrees that no person on the ground of race, color, national origin, creed/religion,
sex, age or handicap/disability shall be excluded from participation in, denied the benefits of, or be
otherwise subjected to discrimination in the furnishing of goods or services or in the selection and
retention of subcontractors and/or vendors under this Contract. Contractor shall also ascertain and
comply with all applicable federal, state and local laws, ordinances, rules, regulations, and orders that
pertain to equal employment opportunity, affirmative action, and non-discrimination in employment.

B. Contractor agrees that these “Non-Discrimination Requirements” are a binding part of this Contract.
Without limiting the generality of any other term or provision of this Contract, in the event the
Authority, or a state or federal agency finds that the Contractor or any of its subcontractors or vendors
has not complied with these “Non-Discrimination Requirements”, the Authority may cancel, terminate
or suspend this Contract in accordance with Section 14 of these Standard Terms and Conditions
entitled “Default, Revocation, or Suspension of Contract.”

C. Contractor agrees to cooperate fully with the Authority’s investigation of allegations of
discrimination. Cooperation includes, but is not limited to, allowing the Authority to question
employees during the investigation of allegations of discrimination, and complying with directives
that the Authority or the State or Federal government deem essential to ensure compliance with these
“Non-Discrimination Requirements.”

6. Rights and Remedies of the Port Authority

The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach of
any term whatsoever of this Contract:
a. The right to take over and complete the Work or any part thereof as agent for and at the expense of
the Contractor, either directly or through others.
b. The right to cancel this Contract as to any or all of the Work yet to be performed.
c. The right to specific performance, an injunction or any appropriate equitable remedy.
d. The right to money damages.

For the purpose of this Contract, breach shall include but not be limited to the following, whether or not the
time has yet arrived for performance of an obligation under this Contract: a statement by the Contractor to
any representative of the Port Authority indicating that the Contractor cannot or will not perform any one or
more of its obligations under this Contract; any act or omission of the Contractor or any other occurrence
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which makes it improbable at the time that it will be able to perform any one or more of its obligations under
this Contract; any suspension of or failure to proceed with any part of the Work by the Contractor which
makes it improbable at the time that it will be able to perform any one or more of its obligations under this
Contract.

The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of the
Port Authority shall not be deemed to limit any other rights or remedies which the Authority would have in
the absence of such enumeration; and no exercise by the Authority of any right or remedy shall operate as a
waiver of any other of its rights or remedies not inconsistent therewith or to estop it from exercising such
other rights or remedies.

7. Rights and Remedies of the Contractor

Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this Contract
which may be committed by the Port Authority, the Contractor expressly agrees that no default, act or
omission of the Port Authority shall constitute a material breach of this Contract, entitling the Contractor to
cancel or rescind this Contract or to suspend or abandon performance.

8. Submission To Jurisdiction

The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York
and New Jersey, in regard to any controversy arising out of, connected with, or in any way concerning this
Contract.

The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be
made, at the option of the Port Authority, either by registered or certified mail addressed to it at the address
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or
managing or general agent if the Contractor be a corporation.

Such service shall be deemed to be sufficient when jurisdiction would not lie because of the lack of basis to
serve process in the manner otherwise provided by law. In any case, however, process may be served as stated
above whether or not it might otherwise have been served in a different manner.

9. Harmony

a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit
any condition to exist which shall or may cause or be conducive to any labor complaints, troubles, disputes
or controversies at the Facility which interfere or are likely to interfere with the operation of the Port
Authority or with the operations of lessees, licensees or other users of the Facility or with the operations
of the Contractor under this Contract.

The Contractor shall immediately give notice to the Port Authority (to be followed by written notices and
reports) of any and all impending or existing labor complaints, troubles, disputes or controversies and the
progress thereof. The Contractor shall use its best efforts to resolve any such complaint, trouble, dispute
or controversy. If any type of strike, boycott, picketing, work stoppage, slowdown or other labor activity
is directed against the Contractor at the Facility or against any operations of the Contractor under this
Contract, whether or not caused by the employees of the Contractor, and if any of the foregoing, in the
opinion of the Port Authority, results or is likely to result in any curtailment or diminution of the services
to be performed hereunder or to interfere with or affect the operations of the Port Authority , or to interfere
with or affect the operations of lessees, licensees, or other users of the Facility or in the event of any other
cessation or stoppage of operations by the Contractor hereunder for any reason whatsoever, the Port
Authority shall have the right at any time during the continuance thereof to suspend the operations of the
Contractor under this Contract, and during the period of the suspension the Contractor shall not perform
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10.

11.

12.

13.

14.

its services hereunder and the Port Authority shall have the right during said period to itself or by any
third person or persons selected by it to perform said services of the Contractor using the equipment
which is used by the Contractor in its operations hereunder as the Port Authority deems necessary and
without cost to the Port Authority. During such time of suspension, the Contractor shall not be entitled
to any compensation. Any flat fees, including management fees, shall be prorated. Prior to the exercise
of such right by the Port Authority, it shall give the Contractor notice thereof, which notice may be oral.
No exercise by the Port Authority of the rights granted to it in the above subparagraph shall be or be
deemed to be a waiver of any rights of termination or revocation contained in this Contract or a waiver
of any rights or remedies which may be available to the Port Authority under this Contract or otherwise.

b. During the time that the Contractor is performing the Contract, other persons may be engaged in other
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic and
other Contractors performing at the worksite, all of which shall remain uninterrupted.

The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at the
site and not to delay, endanger or interfere with the operation of others (whether or not specifically
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the
Port Authority.

Claims of Third Persons

The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and workers,
and all claims lawfully made against it by other third persons arising out of or in connection with or because
of the performance of this Contract and to cause all subcontractors to pay all such claims lawfully made
against them.

No Third Party Rights

Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action."

Provisions of Law Deemed Inserted

Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed to
be inserted herein and the Contract shall be read and enforced as though it were included therein, and if
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the
application of either party, the Contract shall forthwith be physically amended to make such insertion.

Costs Assumed By The Contractor

It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether
imposed directly upon the Contractor under the terms and provisions hereof or in any other manner whatsoever
because of the requirements of the operation of the service or otherwise under this Agreement shall be borne
by the Contractor or without compensation or reimbursement from the Port Authority, except as specifically
set forth in this Agreement. The entire and complete cost and expense of the Contractor's services and
operations hereunder shall be borne solely by the Contractor and under no circumstances shall the Port
Authority be liable to any third party (including the Contractor's employees) for any such costs and expenses
incurred by the Contractor and under no circumstances shall the Port Authority be liable to the Contractor for
the same, except as specifically set forth in this Section.

Default, Revocation or Suspension of Contract

a. If one or more of the following events shall occur:

1. If fire or other cause shall destroy all or a substantial part of the Facility.
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2. If any governmental agency shall condemn or take a temporary or permanent interest in all or a
substantial part of the Facility, or all of a part of the Port Authority's interest herein;

then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this
Contract, such revocation to be effective upon the date and time specified in such notice.

In such event this Contract shall cease and expire on the effective date of revocation as if said date were the
date of the expiration of this Contract. Such revocation shall not, however, relieve the Contractor of any
liabilities or obligations hereunder which shall have accrued on or prior to the effective date of revocation.

b. If one or more of the following events shall occur:

1. The Contractor shall become insolvent, or shall take the benefit of any present or future
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or
under any other law or statute of the United States or of any State thereof, or consent to the
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation, by
any of the stockholders of the Contractor, seeking its reorganization or the readjustment of its
indebtedness under the federal bankruptcy laws or under any law or statute of the United States
or of any State thereof; or

3. A petition under any part of the federal bankruptcy laws or an action under any present or

future insolvency law or statute shall be filed against the Contractor and shall not be dismissed
within thirty (30) days after the filing thereof; or

4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve
upon, by operation of law or otherwise, any other person, firm or corporation, or

5. The Contractor, if a corporation, shall, without the prior written approval of the Port Authority,
become a surviving or merged corporation in a merger, a constituent corporation in a
consolidation, or a corporation in dissolution; or

6. If the Contractor is a partnership, and the said partnership shall be dissolved as the result of
any act or omission of its copartners or any of them, or by operation of law or the order or
decree of any court having jurisdiction, or for any other reason whatsoever; or

7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or
decree of any court or governmental board, agency or officer having jurisdiction, a receiver,
trustee, or liquidator shall take possession or control of all or substantially all of the property
of the Contractor and such possession or control of all or substantially all of the property of the
Contractor and shall continue in effect for a period of fifteen (15) days;

then upon the occurrence of any such event or at any time thereafter during the continuance thereof,
the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and time
specified in such notice as if said date were the date of the expiration of this Contract. Termination
shall not relieve the Contractor of any liabilities or obligations hereunder which have accrued on or
prior to the effective date of termination.

c. If any of the following shall occur:

1. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its
services in the premises for any reason whatsoever and regardless of the fault of the Contractor;
or
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2. The Contractor shall fail to keep, perform and observe each and every other promise, covenant
and agreement set forth in this Contract on its part to be kept, performed or observed, within
five (5) days after receipt of notice of default thereunder from the Port Authority (except where
fulfillment of its obligations requires activity over a greater period of time, and the Contractor
shall have commenced to perform whatever may be required for fulfillment within five (5)
days after receipt of notice and continues such performance without interruption except for
causes beyond its control);

then upon the occurrence of any such event or during the continuance thereof, the Port Authority shall
have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and the
rights of the Contractor hereunder, termination to be effective upon the date and time specified in
such notice. Termination shall not relieve the Contractor of any liabilities which shall have accrued
on or prior to the effective date of termination.

d. If any of the events enumerated in this Section shall occur prior to commencement date of this
Contract the Port Authority upon the occurrence of any such event or any time thereafter during the
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and the
rights of the Contractor hereunder, such termination or suspension to be effective upon the date
specified in such notice.

e. No payment by the Port Authority of any monies to the Contractor for any period or periods after
default of any of the terms, covenants or conditions hereof to be performed, kept and observed by the
Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed to
be a waiver of the right of the Port Authority to terminate this Contract or of any other right or
remedies to which the Port Authority may be entitled because of any breach thereof. No waiver by
the Port Authority of any default on the part of the Contractor in the performance of any of the terms,
covenants and conditions hereof to be performed, kept or observed by the Contractor shall be or be
construed to be a waiver by the Port Authority of any other subsequent default in the performance of
any of the said terms, covenants and conditions.

f. In addition to all other rights of revocation or termination hereunder and notwithstanding any other
provision of this Contract the Port Authority may terminate this Contract and the rights of the
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor
and in such event this Contract shall cease and expire on the date set forth in the notice of termination
as fully and completely as though such dates were the original expiration date hereof and if such
effective date of termination is other than the last day of the month, the amount of the compensation
due to the Contractor from the Port Authority shall be prorated when applicable on a daily basis. Such
cancellation shall be without prejudice to the rights and obligations of the parties arising out of
portions already performed but no allowance shall be made for anticipated profits.

g. Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any and
all rights and remedies that the Port Authority shall have at law or in equity consequent upon the
Contractor's breach of this Contract and shall be without prejudice to any and all such other rights and
remedies. It is hereby specifically agreed and understood that the exercise by the Port Authority of
any right of termination set forth in this paragraph shall not be or be deemed to be an exercise by the
Port Authority of an election of remedies so as to preclude the Port Authority from any right to money
damages it may have for the period prior to the effective date of termination to the original expiration
date of the Contract, and this provision shall be deemed to survive the termination of this Contract as
aforesaid.

h. If (1) the Contractor fails to perform any of its obligations under this Contract or any other agreement
between the Port Authority and the Contractor (including its obligation to the Port Authority to pay
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any claim lawfully made against it by any supplier, subcontractor or worker or other person which
arises out of or in connection with the performance of this Contract or any other agreement with the
Port Authority) or (2) any claim (just or unjust) which arises out of or in connection with this Contract
or any other agreement between the Port Authority and the Contractor is made against the Port
Authority or (3) any subcontractor under this Contract or any other agreement between the Port
Authority and the Contractor fails to pay any claims lawfully made against it by any supplier,
subcontractor, worker or other third person which arises out of or in connection with this Contract or
any other agreement between the Port Authority and the Contractor or if in the opinion of the Port
Authority any of the aforesaid contingencies is likely to arise, then the Port Authority shall have the
right, in its discretion, to withhold out of any payment (final or otherwise) such sums as the Port
Authority may deem ample to protect it against delay or loss or to assure the payment of just claims
of third persons, and to apply such sums in such manner as the Port Authority may deem proper to
secure such protection or satisfy such claims. All sums so applied shall be deducted from the
Contractor's compensation. Omission by the Port Authority to withhold out of any payment, final or
otherwise, a sum for any of the above contingencies, even though such contingency has occurred at
the time of such payment, shall not be deemed to indicate that the Port Authority does not intend to
exercise its right with respect to such contingency. Neither the above provisions for rights of the Port
Authority to withhold and apply monies nor any exercise or attempted exercise of, or omission to
exercise, such rights by the Port Authority shall create any obligation of any kind to such supplier,
subcontractors, worker or other third persons. If, however, the payment of any amount due the
Contractor shall be improperly delayed, the Port Authority shall pay the Contractor interest thereon
at the rate of 6% per annum for the period of the delay, it being agreed that such interest shall be in
lieu of and in liquidation of any damages to the Contractor because of such delay.

1. If the Port Authority has paid any sum or has incurred any obligation or expense which the Contractor
has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or elects to pay
any sum or sums or incurs any obligations or expense by reason of the failure, neglect or refusal of
the Contractor to perform or fulfill any one or more of the conditions, covenants, or agreements
contained in this Contract, or as a result of an act of omission of the Contractor contrary to the said
conditions, covenants and agreements, the Contractor shall pay to the Port Authority the sum or sums
so paid or expense so incurred, including all interests, costs and damages, promptly upon the receipt
of the Port Authority's statement therefore. The Port Authority may, however, in its discretion, elect
to deduct said sum or sums from any payment payable by it to the Contractor.

J- If the Port Authority pays any installment to the Contractor without reducing said installment as
provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may
bill the Contractor for the amount by which the installment paid should have been reduced and the
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port
Authority's statement therefore.

k. The Port Authority shall also have the rights set forth above in the event the Contractor shall become
insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or assignee for the
benefit of creditors.

15. Sales or Compensating Use Taxes

Purchases of services and tangible personal property by the Port Authority in the States of New York and New
Jersey are generally exempt from state and local sales and compensating use taxes, and from most federal
excises (Taxes). Therefore, the Port Authority's purchase of the Contractor's services under this Contract is
exempt from Taxes. Accordingly, the Contractor must not include Taxes in the price charged to the Port
Authority for the Contractor's services under this Contract. The Contractor certifies that there are no such
taxes included in the prices for this Contract. The Contractor shall retain a copy of this Contract to substantiate
the exempt sale.
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The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this
Agreement.

16. No Estoppel or Waiver

The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made
under this Contract, from showing at any time the true amount and character of the services performed, or
from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract,
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled.

No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the
Port Authority may be entitled because of such breach. Moreover, no waiver by the Authority of any breach
of this Contract shall be deemed to be a waiver of any other or any subsequent breach.

17. Records and Reports

The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and maintain)
in accordance with generally accepted accounting practice during the term of this Agreement and any
extensions thereof and for three years after the expiration, termination or revocation thereof, records, payroll
records and books of account (including, but not limited to, records of original entry and daily forms, payroll
runs, cancelled checks, time records, union agreements, contracts with health, pension and other third party
benefit providers) recording all transactions of the Contractor(and its subcontractors), at, through or in any
way connected with or related to the operations of the Contractor (and its subcontractors) hereunder, including
but not limited to all matters relating to the charges payable to the Contractor hereunder, all wages and
supplemental benefits paid or provided to or for its employees (and its subcontractors’ employees) and such
additional information as the Port Authority may from time to time and at any time require, and also including,
if appropriate, recording the actual number of hours of service provided under the Contract, and keeping
separate records thereof which records and books of account shall be kept at all times within the Port District.
The Contractor shall permit (and cause its subcontractors to permit) in ordinary business hours during the
term of this Agreement including any extensions thereof and for three years thereafter the examination and
audit by the officers, employees and representatives of the Port Authority of such records and books of account
and also any records and books of account of any company which is owned or controlled by the Contractor,
or which owns or controls the Contractor if said company performs services similar to those performed by the
Contractor anywhere in the Port District. However, if within the aforesaid three year period the Port Authority
has notified the Contractor in writing of a pending claim by the Port Authority under or in connection with
this Contract to which any of the aforesaid records and documents of the Contractor or of its subcontractors
relate either directly or indirectly, then the period of such right of access shall be extended to the expiration
of six years from the date of final payment with respect to the records and documents involved.

Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form 1-9
(Employment Eligibility Verification) for each individual performing work under this Contract. This includes
citizens and noncitizens.

The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow
inspection by the agents and employees of the Port Authority of all such equipment or devices.

a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written
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reports in connection with its operations hereunder as the Port Authority may deem necessary or desirable.
The format of all forms, schedules and reports furnished by the Contractor to the Port Authority shall be
subject to the continuing approval of the Port Authority.

b. No provision in this Contract giving the Port Authority a right of access to records and documents is
intended to impair or affect any right of access to records and documents which they would have in the
absence of such provision. Additional record keeping may be required under other sections of this
Contract.

18. General Obligations

a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and
approvals required to be given to or by either party shall be in writing and all such notices, requests,
consents and approvals shall be personally delivered to the other party during regular business hours or
forwarded to such party by United States certified mail, return receipt requested, addressed to the other
party at its address hereinbefore or hereafter provided. Until further notice the Contractor hereby
designates the address shown on the bottom of the Contractors Signature Sheet as their address to which
such notices, requests, consents, or approvals may be forwarded. All notices, requests, consents, or
approvals of the Contractor shall be forwarded to the Manager at the Facility.

b. The Contractor shall comply with the provisions of all present and future federal, state and municipal
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations
under this Contract and which affect the Contract or the performance thereof and those engaged therein
as if the said Contract were being performed for a private corporation, except where stricter requirements
are contained in the Contract in which case the Contract shall control. The Contractor shall procure for
itself all licenses, certificates, permits or other authorization from all governmental authorities, if any,
having jurisdiction over the Contractor's operations hereunder which may be necessary for the
Contractor's operations. The Contractor's obligation to comply with governmental requirements are not
to be construed as a submission by the Port Authority to the application to itself of such requirements.

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises which
may be assessed on its property or operations hereunder or income therefrom, and shall make all
applications, reports and returns required in connection therewith.

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect
the general environment and to prevent environmental pollution, contamination, damage to property and
personal injury. In the event the Contractor encounters material reasonably believed to be asbestos,
polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations hereunder,
the Contractor shall immediately stop Work in the area affected and report the condition in writing to
the Manager. Work in the affected area shall not thereafter be resumed by the Contractor except upon
the issuance of a written order to that effect from the Manager.

e. The Contractor shall promptly observe, comply with and execute the provisions of any and all present
and future rules and regulations, requirements, standard orders and directions of the American Insurance
Association, the Insurance Services Office, National Fire Protection Association, and any other body or
organization exercising similar functions which may pertain or apply to the Contractor's operations
hereunder.

The Contractor shall not do or permit to be done any act which:

1. will invalidate or be in conflict with any fire insurance policies covering the Facility or any
part thereof or upon the contents of any building thereon; or

2. will increase the rate of any fire insurance, extended coverage or rental insurance on the
Facility or any part thereof or upon the contents of any building thereon; or

3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase the
risk normally attendant upon the operations contemplated by this Contract; or

4. may cause or produce in the premises, or upon the Facility any unusual, noxious or
objectionable smoke, gases, vapors, odors; or

5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire
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protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or
located or to be installed or located in or on the Facility; or

6. shall constitute a nuisance in or on the Facility or which may result in the creation, commission
or maintenance of a nuisance in or on the Facility.

f. Ifby reason of the Contractor's failure to comply with the provisions of this Section and provided the Port
Authority has given the Contractor five (5) days written notice of its failure and the Contractor shall not
have cured said failure within said five (5) days, any fire insurance, extended coverage or rental insurance
rate on the Facility or any part thereof or upon the contents of any building thereon shall at any time be
higher than it otherwise would be, then the Contractor shall on demand pay the Port Authority that part
of all fire insurance, extended coverage or rental insurance premiums paid or payable by the Port
Authority which shall have been charged because of such violations by the Contractor.

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere with,
or delay the operations or activities of any tenants or occupants on the premises or the Facility and,
moreover, shall use the same degree of care in performance on the premises as would be required by law
of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe manner.

h. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first
aid service in case of accidents to its personnel who may be injured in the furnishing of service hereunder.
The Contractor shall maintain standing arrangements for the removal and hospital treatment of any of its
personnel who may be injured.

19. Assignments and Subcontracting

a. The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any part
thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or enter
into any contract requiring or permitting the doing of anything hereunder by an independent Contractor,
without the prior written approval of the Port Authority, and any such sale, transfer, mortgage, pledge,
subcontract, assignment or contract without such prior written approval shall be void as to the Port
Authority.

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract shall
be given written notice to comply with all requirements of the Contract. The Contractor shall be
responsible and liable for the performance and acts of each subcontractor.

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting or
approval thereof shall be deemed to release this Contractor from its obligations under this Contract or to
impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any rights
against the Port Authority.

20. Indemnification and Risks Assumed By The Contractor

To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its
Commissioners, Directors, agents, servants, officers, representatives and employees from and against all
claims and demands, just or unjust, of third persons (including Contractor’s agents, servants, officers,
representatives and employees) arising out of or in any way connected to or alleged to arise out of or alleged
to be in any way connected with the Contract and all other services and activities of the Contractor under this
Contract and for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof,
including without limitation thereto, claims and demands for death, for personal injury or for property damage,
direct or consequential, whether they arise out of or are in any way connected to the Contractor’s operations
or to its performance of work under this Contract, or arise out of the acts, omissions or negligence of the
Contractor, the Port Authority, its Commissioners, Directors, agents, servants, officers, representatives or
employees, third persons (including Contractor’s agents, servants, officers, representatives and employees),
or from the acts of God or the public enemy, or otherwise, including claims and demands of any local
jurisdiction against the Port Authority in connection with this Contract.
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The Contractor assumes the following risks, whether such risks arise out of or are in any way connected to
the Contractor’s operations or to its performance of work under this Contract, or arise out of acts or omissions
(negligent or not) of the Contractor, the Port Authority or third persons (including agents, servants, officers,
representatives, Commissioners, Directors and employees of the Port Authority and the Contractor) or from
any other cause, excepting only risks occasioned solely by affirmative willful acts of the Port Authority done
subsequent to the opening of proposals on this Contract, and shall to the extent permitted by law indemnify
the Port Authority for all loss or damage incurred in connection with such risks:

a. The risk of any and all loss or damage to Port Authority property, equipment (including but not limited to
automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or
damage of which shall arise out of the Contractor's operations hereunder. The Contractor shall if so
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any and
all parts of the premises or the Facility which may be damaged or destroyed by the acts or omissions
(negligent or not) of the Contractor, its officers, agents, or employees and if the Contractor shall fail so to
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the
foregoing work and the Contractor shall pay to the Port Authority the cost thereof.

b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited
to automotive and/or mobile equipment) materials and possessions on the Facility.

c. The risk of claims, whether made against the Contractor or the Port Authority, for any and all loss or
damages occurring to any property, equipment (including but not limited to automotive and/or mobile
equipment), materials and possessions of the Contractor's agents, employees, materialmen and others
performing work hereunder.

d. The risk of claims for injuries, damage or loss of any kind whether just or unjust of third persons
(including agents, servants, officers, representatives, Commissioners, Directors and employees of the Port
Authority and the Contractor) arising or alleged to arise out of or in connection with the Contractor’s
operations or its performance of work hereunder, whether such claims are made against the Contractor or
the Port Authority.

If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or demand,
even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall not, without
obtaining express advance permission from the General Counsel of the Port Authority, raise any defense
involving in any way the jurisdiction of any court, tribunal, agency, special district, commission or other
authority exercising judicial or regulatory functions over the person of the Port Authority, the immunity of
the Port Authority, its Commissioners, directors, officers, agents or employees, their affiliates, successors
and/or assigns, the governmental nature of the Port Authority or the provision of any statutes respecting suits
against the Port Authority. The Port Authority is an intended third-party beneficiary of the agreement
between the Contractor, and each of its respective subcontractors and insurers, with the direct right to enforce
the agreement with respect to this provision.

Neither the requirements of the Port Authority under this Contract, nor of the Port Authority of the methods
of performance hereunder nor the failure of the Port Authority to call attention to improper or inadequate
methods or to require a change in the method of performance hereunder nor the failure of the Port Authority
to direct the Contractor to take any particular precaution or other action or to refrain from doing any particular
thing shall relieve the Contractor of its liability for injuries to persons or damage to property or environmental
impairment arising out of its operations.

21. Approval of Methods

Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of
the Port Authority to call attention to improper or inadequate methods or to require a change in the method of
furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any
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22

23.

24.

25.

particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability
for any injuries to persons or damage to property or environmental impairment arising out of its operations.

Safety and Cleanliness

a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury
to person or damage to property or environmental impairment and avoid inconvenience to the occupants
of or any visitors to the Facility. The Contractor shall, without limiting the generality hereof, place such
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs,
place such cones and exercise precautions as may be necessary, proper or desirable.

b. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness
and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate
warnings signs to prevent accidents from occurring. The Contractor shall clean said area to the
satisfaction of the Manager.

c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets,
equipment, and other personal property of the Port Authority which are located in said facilities.

d. The Contractor shall provide its personnel, and shall require its subcontractors to provide their personnel,
with Personal Protective Equipment (PPE) prior to entering the Facility, and shall replenish PPE
periodically as appropriate. PPE is equipment worn to minimize exposure to hazards that may cause
serious injuries and illnesses at the workplace. These injuries and illnesses may result from contact with
biological, chemical, radiological, physical, electrical, mechanical, or other workplace hazards. PPE may
include, but shall not be limited to, items such as face coverings, gloves, safety glasses, shoes, earplugs,
muffs, hard hats, respirators, coveralls, vests and full body suits. The Contractor shall require its
personnel, and shall require its subcontractors to require its personnel, to utilize such PPE as appropriate
to the Facility and Work covered under the Contract or as may be required by the Port Authority.
Regardless of the type of Work, face coverings are required to be worn at all times at all Port Authority
Facilities, unless otherwise directed in writing by the Port Authority.

Accident Reports

The Contractor shall promptly report in writing to the Manager of the Facility and to the Manager, Claims of
the Port Authority all accidents whatsoever arising out of or in connection with its operations hereunder and
which result in death or injury to persons or damage to property, setting forth such details thereof as the Port
Authority may desire. In addition, if death or serious injury or serious damage is caused, such accidents shall
be immediately reported by telephone to the aforesaid representatives of the Port Authority.

Trash Removal

The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and
any such garbage, debris and other waste material not immediately removed shall be temporarily stored in a
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling
or emptying them. The Contractor shall exercise care in removing such garbage, debris and other waste
materials from the Facility. The manner of such storage and removal shall always be subject in all respects
to the continual approval of the Port Authority. No equipment or facilities of the Port Authority shall be used
in such removal unless with its prior consent in writing. No such garbage, debris or other waste materials
shall be or be permitted to be thrown, discharged or disposed into or upon the waters at or bounding the
Facility.

Lost and Found Property
The Contractor shall instruct its personnel that all items of personal property found by the Contractor's
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employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor.

26. Property of the Contractor

a. All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the
expiration or sooner termination or revocation of this Contract.

b.If the Contractor shall fail to remove its property upon the expiration, termination or revocation of this
Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port Authority;
any balance remaining shall be paid to the Contractor. Any excess of the total cost of removal, storage and
sale and other costs incurred by the Port Authority as a result of such failure of performance by the
Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon demand.

27. Modification of Contract

28

29

30.

This Contract may not be changed except in writing signed by the Port Authority and the Contractor. The
Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless
expressed in writing in this Contract.

Invalid Clauses

If any provision of this Contract shall be such as to destroy its mutuality or to render it invalid or illegal, then,
if it shall not appear to have been so material that without it the Contract would not have been made by the
parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full force
and effect.

Approval of Materials, Supplies and Equipment

Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in
performing the Work hereunder. Inclusion of chemical containing materials or supplies on the Port Authority
Approved Products List — Environmental Protection Supplies constitutes approval. The list may be revised
from time to time and at any time by the Port Authority and it shall be incumbent upon the Contractor to
obtain the most current list from the Manager of the Facility.

At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the
use of an alternate product or products to those on the Approved Products List — Environmental Protection
Supplies, which product(s) shall be subject to review and approval by the Port Authority. Any alternate
product so approved by the Port Authority may be used by the Contractor in performing the Services
hereunder. Until such approval is given, only products on the Approved Products List — Environmental
Protection Supplies may be used.

Intellectual Property

The right to use all patented materials, appliances, processes of manufacture or types of construction, trade
and service marks, copyrights and trade secrets, collectively hereinafter referred to as “Intellectual Property
Rights”, in the performance of the work, shall be obtained by the Contractor without separate or additional
compensation. Where the services under this Agreement require the Contractor to provide materials,
equipment or software for the use of the Port Authority or its employees or agents, the Port Authority shall be
provided with the Intellectual Property Rights required for such use without further compensation than is
provided for under this Agreement.

The Contractor shall indemnify the Port Authority against and save it harmless from all loss and expense
incurred as a result of any claims in the nature of Intellectual Property Rights infringement arising out of the
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Contractor’s or Port Authority’s use, in accordance with the above immediately preceding paragraph, of any
Intellectual Property. The Contractor, if requested, shall conduct all negotiations with respect to and defend
such claims. If the Contractor or the Port Authority, its employees or agents be enjoined either temporarily
or permanently from the use of any subject matter as to which the Contractor is to indemnify the Port Authority
against infringement, then the Port Authority may, without limiting any other rights it may have, require the
Contractor to supply temporary or permanent replacement facilities approved by the Manager, and if the
Contractor fails to do so the Contractor shall, at its expense, remove all such enjoined facilities and refund the
cost thereof to the Port Authority or take such steps as may be necessary to insure compliance by the
Contractor and the Port Authority with said injunction, to the satisfaction of the Port Authority.

In addition, the Contractor shall promptly and fully inform the Director in writing of any intellectual property
rights disputes, whether existing or potential, of which it has knowledge, relating to any idea, design, method,
material, equipment or any other matter related to the subject matter of this Agreement or coming to its
attention in connection with this Agreement.

31. Contract Records and Documents — Passwords and Codes

When the performance of the contract services requires the Contractor to produce, compile or maintain
records, data, drawings, or documents of any kind, regardless of the media utilized, then all such records,
drawings, data and documents which are produced, prepared or compiled in connection with this contract,
shall become the property of the Port Authority, and the Port Authority shall have the right to use or permit
the use of them and any ideas or methods represented by them for any purpose and at any time without other
compensation than that specifically provided herein.

When in the performance of the contract services the Contractor utilizes passwords or codes for any purpose,
at any time during or after the performance of such services, upon written request by the Authority, the
Contractor shall make available to the designated Authority representative all such passwords and codes.

32. Designated Secure Areas

Services under the Contract may be required in designated secure areas, as the same may be designated by the
Manager from time to time (“Secure Areas”). The Port Authority shall require the observance of certain security
procedures with respect to Secure Areas, which may include the escort to, at, and/or from said high security areas
by security personnel designated by the Contractor or any subcontractor's personnel required to work therein. All
personnel that require access to designated secure areas who are not under positive escort by an authorized
individual will be required to undergo background screening and personal identity verification.

Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall notify
the Manager. The Contractor shall conform to the procedures as may be established by the Manager from time to
time and at any time for access to Secure Areas and the escorting of personnel hereunder. Prior to the start of
work, the Contractor shall request a description from the Manager of the Secure Areas which will be in effect on
the commencement date. The description of Secure Areas may be changed from time to time and at any time by
the Manager during the term of the Contract.

33. Notification of Security Requirements

The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority reserves
the right to deny access to certain documents, sensitive security construction sites and facilities (including rental
spaces) to any person that declines to abide by Port Authority security procedures and protocols, any person with
a criminal record with respect to certain crimes or who may otherwise pose a threat to the construction site or
facility security. The Authority reserves the right to impose multiple layers of security requirements on the
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Contractor, its staff and subcontractors and their staffs depending upon the level of security required, or may make
any amendments with respect to such requirements as determined by the Authority.

These security requirements may include but are not limited to the following:

e Execution of Port Authority Approved Non-Disclosure and Confidentiality Agreements

At the direction of the Port Authority, the Contractor shall be required to have its principals, staff and/or
subcontractor(s) and their staff, execute Port Authority approved non-disclosure and confidentiality
agreements.

e Contractor/ Subcontractor identity checks and background screening

The Port Authority’s designated background screening provider may require inspection of not less than two
forms of valid/current government issued identification (at least one having an official photograph) to verify
staff’s name and residence; screening of federal, state, and/or local criminal justice agency information
databases and files; screening of any terrorist identification files; access identification, to include some form
of biometric security methodology such as fingerprint, facial or iris scanning.

The Contractor may be required to have its staff, and any subcontractor’s staff, material-men, visitors or
others over whom the Contractor/ subcontractor has control, authorize the Port Authority or its designee to
perform background checks, and a personal identity verification check. Such authorization shall be in a
form acceptable to the Port Authority. The Contractor and subcontractors may also be required to use an
organization designated by the Port Authority to perform the background checks.

In accordance with the Port Authority’s Information Security Handbook, background screening is required
when a person has an established need to know or has access to any one of the following types of
information or physical locations:

1) Confidential Privileged Information

2) Confidential Information related to a security project and/or task

3) Secure Area of an Authority or PATH facility

4) Mission critical system

The Contractor shall perform background checks through the Port Authority’s personnel assurance program
provider. The Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority approved provider
to be used to conduct background screening and personal identity verification, except as otherwise required
by federal law and/or regulation (such as Security Identification Display Area (SIDA), the federal
regulatory requirements for personnel performing Work at aviation facilities). Information about
S.W.A.C., instructions, corporate enrollment, online applications, and location of processing centers is
located at http://www.secureworker.com, or S.W.A.C. may be contacted directly at (877) 522-7922 for
more information and the latest pricing. The cost for said background checks for staff that pass and are
granted a credential may be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket
expense as provided herein. Costs for background checks for staff that are rejected for a credential for any
reason are not reimbursable.

e Issuance of Photo Identification Credential

No person shall be permitted on or about the Port Authority construction sites or facilities (including rental
spaces) without a facility-specific photo identification credential approved by the Port Authority. If the Port
Authority requires facility-specific identification credentials for the Contractor and the subcontractor’s staff,
the Port Authority will supply such identification at no cost to the Contractor or its subcontractors. Such
facility-specific identification credential shall remain the property of the Port Authority and shall be returned
to the Port Authority at the completion or upon request prior to completion of the individual’s assignment
at the specific facility. It is the responsibility of the appropriate Contractor or subcontractors to immediately
report to the Port Authority the loss of any staff member’s individual facility-specific identification
credential. The Contractor or subcontractor will be billed for the cost of the replacement identification
credential. Contractor’s and subcontractor’s staff shall display Identification badges in a conspicuous and
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clearly visible manner, when entering, working or leaving an Port Authority construction site or facility.

Employees may be required to produce not less than two forms of valid/current government issued
identification having an official photograph and an original, unlaminated social security card for identity
and SSN verification.

Where applicable, for sensitive security construction sites or facilities, successful completion of the
application, screening and identify verification for all employees of the Contractor and subcontractor shall
be completed prior to being provided a Photo Identification credential by the personnel assurance program
provider.

If any questions should arise as to when a Personnel Assurance Program background check is required, the
Port Authority Manager or contract administrator should be contacted for assistance.

e Access control, inspection, and monitoring by security guards

The Authority may provide for Authority construction site or facility (including rental spaces) access
control, inspection and monitoring by Port Authority Police or Authority retained contractor security guards.
However, this provision shall not relieve the Contractor of its responsibility to secure its equipment and
work and that of its subconsultant/subcontractor’s and service suppliers at the Authority construction site
or facility (including rental spaces). In addition, the Contractor, subcontractor or service provider is not
permitted to take photographs, digital images, electronic copying and/or electronic transmission or video
recordings or make sketches on any other medium at the Authority construction sites or facilities (including
rental spaces), except when necessary to perform the Work under this Contract, without prior written
permission from the Authority. Upon request, any photograph, digital images, video recording or sketches
made of the Authority construction site or facility shall be submitted to the Authority to determine
compliance with this paragraph, which submission shall be conclusive and binding on the submitting entity.

e Compliance with the Port Authority Information Security Handbook

The Contract may require access to Port Authority information considered Protected Information (“PI”) as
defined in the Port Authority Information Security Handbook (“Handbook™), dated October 15, 2008,
revised as of April 2, 2018, and as may be further amended. The Handbook and its requirements are hereby
incorporated into this agreement and will govern the possession, distribution and use of PI if at any point
during the lifecycle of the project or solicitation it becomes necessary for the Contractor to have access to
PI. Protecting sensitive information requires the application of uniform safeguarding measures to prevent
unauthorized disclosure and to control any authorized disclosure of this information within the Port
Authority or when released by the Port Authority to outside entities. The Handbook can be obtained at:
http://www.panynj.gov/business-opportunities/pdf/Corporate-Information-Security-Handbook.pdf.

e Audits for Compliance with Security Requirements

The Port Authority may conduct random or scheduled examinations of business practices under this section
entitled “NOTIFICATION OF SECURITY REQUIREMENTS” and the Handbook in order to assess the extent
of compliance with security requirements, Protected Information procedures, protocols and practices, which
may include, but not be limited to, verification of background check status, confirmation of completion of
specified training, and/or a site visit to view material storage locations and protocols.

34. Construction In Progress
The Contractor recognizes that construction may be in progress at the Facility and may continue throughout
the term of this Contract. Notwithstanding, the Contractor shall at all times during the term hereof maintain
the same standards of performance and cleanliness as prevails in non-affected areas as required by the
standards hereunder.

35. Permit-Required Confined Space Work

Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an

Page 20 of 30
Standard Contract Terms and Conditions
Rev. 7/1/20 (PA BID)


http://www.panynj.gov/business-opportunities/pdf/Corporate-Information-Security-Handbook.pdf

36.

37.

38.

OSHA permit.

Prior to the commencement of any work in a permit-required confined space at a Port Authority facility
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority
Contractor Permit-Required Confined Space Notification form. The notification form must be filled out and
submitted prior to commencing permit-required confined space work. All confined space work shall be
performed in accordance with all applicable OSHA requirements. The Contractor shall provide its employees
with a copy of its own company permit and shall furnish the Port Authority with a copy of the permit upon
completion of the work. The Contractor must supply all equipment required for working in a confined space.

Signs
Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or display
any signs or posters or any advertising on or about the Facility.

Vending Machines, Food Preparation

The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property,
any vending machines without the prior written approval of the Port Authority. No foods or beverages shall
be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be
specifically designated by the Port Authority for such purpose.

Confidential Information/Non-Publication

a. As used herein, confidential information shall mean all information disclosed to the Contractor or the
personnel provided by the Contractor hereunder which relates to the Authority's and/or PATH’s past, present,
and future research, development and business activities including, but not limited to, software and
documentation licensed to the Authority or proprietary to the Authority and/or PATH and all associated
software, source code procedures and documentation. Confidential information shall also mean any other
tangible or intangible information or materials including but not limited to computer identification numbers,
access codes, passwords, and reports obtained and/or used during the performance of the Contractor’s Services
under this Contract.

b. Protected Information shall mean and include collectively, as per The Port Authority of New York & New
Jersey Information Security Handbook (October 15, 2008, revised as of April 2, 2018, and as may be further
amended), Confidential Information, Confidential Proprietary Information, Confidential Privileged
Information and information that is labeled, marked or otherwise identified by or on behalf of the Authority
so as to reasonably connote that such information is confidential, privileged, sensitive or proprietary in nature.
Confidential Information shall also include all work product that contains or is derived from any of the
foregoing, whether in whole or in part, regardless of whether prepared by the Authority or a third-party or
when the Authority receives such information from others and agrees to treat such information as Confidential.

c. The Contractor shall hold all such Protected Information in trust and confidence for the Authority, and
agrees that the Contractor and the personnel provided by the Contractor hereunder shall not, during or after
the termination or expiration of this Contract, disclose to any person, firm or corporation, nor use for its own
business or benefit, any information obtained by it under or in connection with the supplying of services
contemplated by this Contract. The Contractor and the personnel provided by the Contractor hereunder shall
not violate in any manner any patent, copyright, trade secret or other proprietary right of the Authority or third
persons in connection with their services hereunder, either before or-after termination or expiration of this
Contract. The Contractor and the personnel provided by the Contractor hereunder shall not willfully or
otherwise perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy any
hardware, software or documentation, proprietary or otherwise, in connection with their services hereunder.
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39.

40.

41.

42.

The Contractor shall promptly and fully inform the Director in writing of any patent, copyright, trade secret
or other intellectual property rights or disputes, whether existing or potential, of which the Contractor has
knowledge, relating to any idea, design, method, material, equipment or other matter related to this Contract
or coming to the Contractor’s attention in connection with this Contract.

d. The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be provided
to it and/or that services have been, are being or will be performed for it in connection with this Agreement,
unless the vendor first obtains the written approval of the Port Authority. Such approval may be withheld if
for any reason the Port Authority believes that the publication of such information would be harmful to the
public interest or is in any way undesirable.

Time is of the Essence

Time is of the essence in the Contractor’s performance of this Contract inasmuch as the Work to be performed
will affect the operation of public facilities.

Holidays

The following Holidays will be observed at the Site:
New Year's Day Labor Day
Martin Luther King Jr. Day Columbus Day
Presidents Day Veterans Day
Memorial Day Thanksgiving Day
Independence Day Day After Thanksgiving
Christmas Day

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists
from the office of the Manager. If any such Holiday falls on a Sunday then the next day shall be considered
the Holiday and/or if any such Holiday falls on a Saturday then the preceding day shall be considered the
Holiday.

Personnel Standards

In addition to any specific personnel requirements that may be required under the clause entitled “Personnel
Requirements” in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and
adequately trained personnel to perform the Work hereunder. If, in the opinion of the Manager, any employee
so assigned is performing his/her functions unsatisfactorily, he/she shall be replaced by the Contractor for Work
under this Contract within twenty-four (24) hours following the Contractor’s receipt of the Manager’s request
for such replacement.

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff
or by the Manager's staff. Any employee operating a motor vehicle must have a valid driver's license.

The Contractor shall verify that employees working under this Contract in the United States are legally present
in the United States and authorized to work by means of the federally required 1-9 program

General Uniform Requirements for Contractor’s Personnel

In addition to any specific uniform requirements that may be required by the Specifications, uniforms must
be worn at all times during which the Services are being performed hereunder. The Contractor agrees that
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43.

44.

45.

his/her employees will present a neat, clean and orderly appearance at all times. Uniforms shall include the
Contractor’s identification badge with picture ID bearing the employee’s name. All uniforms, colors, types
and styles shall be subject to the prior approval of the Manager. The Contractor will also be responsible for
ensuring that its employees are wearing shoes appropriate for the tasks performed. The Manager shall have
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any
required number of employees at a specific location at the Site as specified.

Labor, Equipment and Materials Supplied by the Contractor

The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor,
supervision, equipment and materials necessary for the prompt and efficient performance of the Work,
whether such materials and equipment are actually employed in the furnishing of the Work or whether
incidental thereto.

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage
any part of the Site.

The Port Authority by its officers, employees and representatives shall have the right at all times to examine
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or have
the right to do under this Contract or otherwise.

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be
used in accordance with their manufacturer’s instructions.

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all applicable
regulations.

Contractor’s Vehicles — Parking - Licenses

At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period of
this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to
time or at any time be designated by the Manager. The Contractor shall comply with such existing rules,
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the
Contractor shall also comply with any and all directions pertaining to such parking which may be given from
time to time and at any time by the Manager. Any vehicle used by the Contractor hereunder shall be marked
or placarded, identifying it as the Contractor’s vehicle.

Manager’s Authority

In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at such
times and places, by such methods and in such manner and sequence as he/she may require, and the Contract
shall at all stages be subject to his/her inspection. The Manager shall determine the amount, quality,
acceptability and fitness of all parts of the Work and shall interpret the Specifications and any orders for Extra
Work. The Contractor shall employ no equipment, materials, methods or staff or personnel to which the
Manager objects. Upon request, the Manager shall confirm in writing any oral order, direction, requirement
or determination.

The Manager shall have the authority to decide all questions in connection with the Services to be performed
hereunder. The exercise by the Manager of the powers and authorities vested in him/her by this section shall
be binding and final upon the Port Authority and the Contractor.
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46. Price Preference

If this solicitation has not been set aside for the purposes of making an award based on bids solicited from
Port Authority certified Minority Business, Women Business, Small Business Enterprises or Service-
disabled Veteran-owned Business as indicated by the bidder pre-requisites in Part II hereof, for awards of
contracts, not exceeding $1,000,000, for:

(a) Services, a price preference of 5% is available for New York or New Jersey Small Business
Enterprises (SBE);

(b) Services (excluding Janitorial/Cleaning Services), a price preference of 10% is available for New
York or New Jersey Minority or Women Business Enterprises (MBE/WBE); or

(c) Services, a price preference of 10% is available for PA certified SDVOBs
certified by the Port Authority by the day before the bid opening.

If the Bidder is a Port Authority certified MBE, WBE, SBE or SDVOB, enter the applicable date(s)
certification was obtained in the space provided on the Signature Sheet attached hereto.

47. MBE/WBE/SDVOB Good Faith Participation

The Contractor shall use every good-faith effort to provide for participation by Port Authority Certified Minority
Business Enterprises (MBEs), Port Authority Certified Women-owned Business Enterprises (WBEs) and Port
Authority Certified Service-disabled Veteran-owned Businesses (SDVOBSs) in all purchasing and subcontracting
opportunities associated with this Contract, including purchase of equipment, supplies and labor services. If this
Contract contains participation goals, the Contractor shall use good faith efforts to achieve the goals.

Good faith efforts to include and facilitate participation by MBE/WBE/SDVOB:s shall include, but not be
limited to the following:

A. Dividing the services and materials to be procured into smaller portions, where feasible.

B. Giving reasonable advance notice of specific contracting, subcontracting and purchasing
opportunities to such MBE/WBE/SDVOBs as may be appropriate.

C. Soliciting services and materials from a Port Authority certified MBE/WBE/SDVOB. To
access the Port Authority’s Directory of MBE/WBE/SDVOB Port Authority certified firms go
to http://www.panynj.gov/business-opportunities/sd-mwsdbe-profile.html.

D. Ensuring that provision is made to provide progress payments to MBE/WBE/SDVOBs as
defined in the prompt payment provision below.

E. Observance of reasonable commercial standards of fair dealing in the respective trade or
business.

48. Code of Ethics for Port Authority Vendors

The Port Authority has adopted a Code of Ethics for Port Authority Vendors (the “Code”). The Code is hereby
made a part of this Agreement. The Code can be found at https://www.panynj.gov/business-
opportunities/become-vendor.html.

PART I1II CONTRACTOR'S INTEGRITY PROVISIONS

1. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction, Debarment,
Suspension, Disqualification and Disclosure of Other Information

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case of a joint bid each party thereto certifies as to its own organization, that the Bidder and each parent and/or
affiliate of the Bidder has not

a.  been indicted or convicted in any jurisdiction;

b.  been suspended, debarred, found not responsible or otherwise disqualified from entering into any
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contract with any governmental agency or been denied a government contract for failure to meet
standards related to the integrity of the Bidder;

c.  received a less than satisfactory rating on a public or government contract;

d. had a contract terminated by any governmental agency for breach of contract or for any cause
based in whole or in part on an indictment or conviction;

e. ever used a name, trade name or abbreviated name, or an Employer Identification Number
different from those inserted in the Bid;

f.  had any business or professional license suspended or revoked or, within the five years prior to
bid opening, had any sanction imposed in excess of fifty thousand dollars ($50,000) as a result of
any judicial or administrative proceeding with respect to any license held or with respect to any
violation of a federal, state or local environmental law, rule or regulation;

g.  had any sanction imposed as a result of a judicial or administrative proceeding related to fraud,
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the
dollar amount of the sanctions or the date of their imposition; and

h.  been, and is not currently, the subject of a criminal investigation by any federal, state or local
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or
local prosecuting or investigative agency, including an inspector general of a governmental
agency or public authority.

2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation Based On
Commission, Percentage, Brokerage, Contingent or Other Fees

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case of a joint bid, each party thereto certifies as to its own organization, that

a. the prices in its bid have been arrived at independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor;

b.  the prices quoted in its bid have not been and will not be knowingly disclosed directly or indirectly
by the Bidder prior to the official opening of such bid to any other bidder or to any competitor;

c. no attempt has been made and none will be made by the Bidder to induce any other person,
partnership or corporation to submit or not to submit a bid for the purpose of restricting
competition;

d.  this organization has not made and will not make any offers or agreements or take any other action
with respect to any Authority employee or former employee or immediate family member (i.e.
spouse, domestic partner, child, parent, sibling, grandparent or grandchild) of either which would
cause any Authority employee or former employee to violate his/her obligations under
Administrative Instruction 20-1.15, Conflicts of Interest and Financial Disclosure (Revised
September 30, 2019), and Administrative Instruction 20-1.16, Offers of Employment and Post-
Employment Obligations (Issued September 30, 2019), and as the same may be revised from time
to time (copies of which are available upon request), nor does this organization have any
knowledge of any act on the part of an Authority employee or former employee relating either
directly or indirectly to this organization which constitutes a breach of his/her obligations as set
forth in said Administrative Instructions. This organization acknowledges that if awarded this
Contract by the Port Authority it will be bound by the provisions of the Port Authority Vendor
Code of Ethics prohibiting, among other things, such offers or agreements or other actions giving
rise to a breach by an Authority employee or former employee of his/her obligations as set forth
in the aforesaid Administrative Instructions;

e. no person or selling agency other than a bona fide employee or bona fide established commercial
or selling agency maintained by the Bidder for the purpose of securing business, has been
employed or retained by the Bidder to solicit or secure this Contract on the understanding that a
commission, percentage, brokerage, contingent, or other fee would be paid to such person or
selling agency;
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f. the Bidder has not offered, promised or given, demanded or accepted, any undue advantage,
directly or indirectly, to or from a public official or employee, political candidate, party or party
official, or any private sector employee (including a person who directs or works for a private
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any
other improper advantage in connection with this Contract; and

g. no person or organization has been retained, employed or designated on behalf of the Bidder to
impact any Port Authority determination with respect to (i) the solicitation, evaluation or award
of this Contract, or (ii) the preparation of specifications or request for submissions in connection
with this Contract.

The foregoing certifications in this Part III, Sections 1 and 2, shall be deemed to have been made by the Bidder
as follows:

*  if the Bidder is a corporation, such certification shall be deemed to have been made not only with
respect to the Bidder itself, but also with respect to each parent, affiliate, director, and officer of
the Bidder, as well as, to the best of the certifier's knowledge and belief, each stockholder of the
Bidder with an ownership interest in excess of 10%;

*  if the Bidder is a partnership, such certification shall be deemed to have been made not only with
respect to the Bidder itself, but also with respect to each partner.

Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been authorized
by the Board of Directors of the Bidder, and such authorization shall be deemed to include the signing and
submission of the bid and the inclusion therein of such certification as the act and deed of the corporation.

In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall furnish
with the signed bid a signed statement which sets forth in detail the reasons therefor. If the Bidder is uncertain
as to whether it can make the foregoing certifications, it shall so indicate in a signed statement furnished with
its bid, setting forth in such statement the reasons for its uncertainty. With respect to the foregoing certification
in paragraph “2g”, if the Bidder cannot make the certification, it shall provide, in writing, with the signed bid:
(1) a list of the name(s), address(es), telephone number(s), and place(s) of principal employment of each such
individual or organization; and (ii) a statement as to whether such individual or organization has a “financial
interest” in this Contract, as described in the Procurement Disclosure Policy of the Authority (a copy of which
is available upon request to the Port Authority). Such disclosure is to be updated as necessary. As a result of
such disclosure, the Port Authority shall take appropriate action up to and including a finding of non-
responsibility.

Failure to make the required disclosures shall lead to administrative actions up to and including a finding of
non-responsiveness or non-responsibility.

Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is submitted,
the Bidder shall immediately notify the Authority in writing during the period of irrevocability of bids and the
term of the Contract, if Bidder is awarded the Contract, of any change of circumstances which might under this
clause make it unable to make the foregoing certifications, might render any portion of the certifications
previously made invalid, or require disclosure. The foregoing certifications or signed statement shall be deemed
to have been made by the Bidder with full knowledge that they would become a part of the records of the
Authority and that the Authority will rely on their truth and accuracy in awarding and continuing this Contract.
In the event that the Authority should determine at any time prior or subsequent to the award of this Contract
that the Bidder has falsely certified as to any material item in the foregoing certifications, has failed to
immediately notify the Port Authority of any change in circumstances which might make it unable to make the
foregoing certifications, might render any portion of the certifications previously made invalid, or require
disclosure, or has willfully or fraudulently furnished a signed statement which is false in any material respect,
or has not fully and accurately represented any circumstance with respect to any item in the foregoing
certifications required to be disclosed, the Authority may determine that the Bidder is not a responsible Bidder
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with respect to its bid on the Contract or with respect to future bids on Authority contracts and may exercise
such other remedies as are provided to it by the Contract with respect to these matters. In addition, Bidders are
advised that knowingly providing a false certification or statement pursuant hereto may be the basis for
prosecution for offering a false instrument for filing (see e.g. New York Penal Law, Section 175.30 et seq.).
Bidders are also advised that the inability to make such certification will not in and of itself disqualify a Bidder,
and that in each instance the Authority will evaluate the reasons therefor provided by the Bidder. Under certain
circumstances the Bidder may be required as a condition of Contract award to enter into a Monitoring Agreement
under which it will be required to take certain specified actions, including compensating an independent Monitor
to be selected by the Port Authority, said Monitor to be charged with, among other things, auditing the actions
of the Bidder to determine whether its business practices and relationships indicate a level of integrity sufficient
to permit it to continue business with the Port Authority.

3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New York or
New Jersey Concerning Eligibility to Receive Public Contracts

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will honor
any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to bid on or
be awarded public contracts because the Bidder has been determined to have engaged in illegal or dishonest
conduct or to have violated prevailing rate of wage legislation.

The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York or
New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder,
or (ii) the state agency determination relied upon was made without affording the Bidder the notice and hearing
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency determination
was clearly erroneous or (iv) the state determination relied upon was not based on a finding of conduct
demonstrating a lack of integrity or violation of a prevailing rate of wage law.

The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of
Commissioners meeting of September 9, 1993.

4. Contractor Responsibility, Suspension of Work and Termination

During the term of this Contract, the Contractor shall at all times during the Contract term remain responsible.
The Contractor agrees, if requested by the Port Authority to present evidence of its continuing legal authority to
do business in the States of New Jersey or New York, integrity, experience, ability, prior performance, and
organizational and financial capacity.

The Port Authority, in its sole discretion, reserves the right to suspend any or all activities under this Contract, at
any time, when it discovers information that calls into question the responsibility of the Contractor. In the event
of such suspension, the Contractor will be given written notice outlining the particulars of such suspension. Upon
issuance of such notice, the Contractor must comply with the terms of the suspension order. Contract activity may
resume at such time as the Port Authority issues a written notice authorizing a resumption of performance under
the Contract.

Upon written notice to the Contractor, and an opportunity to be heard with appropriate Port Authority officials or
staff, the Contract may be terminated by Port Authority at the Contractor's expense where the Contractor is
determined by the Port Authority to be non-responsible. In such event, the Port Authority or its designee may
complete the contractual requirements in any manner he or she may deem advisable and pursue available legal or
equitable remedies for breach, including recovery of costs from Contractor associated with such termination.

5. No Gifts, Gratuities, Offers of Employment, Etc.

At all times, the Contractor shall not offer, give or agree to give anything of value either to a Port Authority
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employee, agent, job shopper, consultant, construction manager or other person or firm representing the Port
Authority, or to a member of the immediate family (i.e., spouse, domestic partner, child, parent, sibling,
grandparent or grandchild) of any of the foregoing, in connection with the performance by such employee, agent,
job shopper, consultant, construction manager or other person or firm representing the Port Authority of duties
involving transactions with the Contractor on behalf of the Port Authority, whether or not such duties are related
to this Contract or any other Port Authority contract or matter. Any such conduct shall be deemed a material
breach of this Contract. The Bidder acknowledges that if it is awarded this Contract it will be bound by the
provisions of the Port Authority Vendor Code of Ethics regarding Gifts, Gratuities and Favors.

As used herein "anything of value" shall include but not be limited to any (a) favors, such as meals, entertainment,
transportation (other than that contemplated by this Contract or any other Port Authority contract), etc., and (b)
gift, gratuity, money, goods, equipment, services, lodging, discounts not available to the general public, offers or
promises of employment, loans or the cancellation thereof, preferential treatment or business opportunity, other
than as permitted under Administrative Instruction 20-1.06, Gifts, Gratuities, Business Expenses, and Offers of
Employment (Revised March 11, 2014), and as the same may be revised from time to time. Such term shall not
include compensation contemplated by this Contract or any other Port Authority contract. Where used herein, the
term "Port Authority" shall be deemed to include all subsidiaries and component units of the Port Authority.

The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by it
and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using the
Facility and shall so instruct its personnel. The Contractor shall include the provisions of this clause in each
subcontract entered into under this Contract.

6. Obligation to Report

In the event that the Contractor becomes aware of the occurrence of any conduct that is prohibited by the section
entitled “No Gifts, Gratuities, Offers of Employment, Etc.”, or if the Contractor knows or should reasonably
know that a principal, employee, or agent of the Contractor or of its subcontractor(s) has committed a violation
of federal, New York or New Jersey law addressing or governing: antitrust, public contracting, false claims,
fraud, extortion, bribery, bid rigging, embezzlement, prevailing wage or minority, woman, small or
disadvantaged business enterprises, it shall report such information to the Port Authority’s Office of Inspector
General within three (3) business days of obtaining such knowledge. (See “http://www.panynj.gov/inspector-
general” for information about how to report information to the Office of Inspector General). Failing to report
such conduct may be grounds for a finding of non-responsibility. The Contractor shall not take any Retaliatory
Action against any of its employees for reporting such conduct.

In addition, during the term of this Contract, the Contractor shall not make an offer of employment or take any
action with respect to a Port Authority employee or former employee that would require or cause such employee
or former employee to breach his/her obligations under Administrative Instruction 20-1.15, Conflicts of Interest
and Financial Disclosure (Revised September 30, 2019), and Administrative Instruction 20-1.16, Offers of
Employment and Post-Employment Obligations (Issued September 30, 2019), and as may be revised from time
to time (copies of which are available upon request to the Port Authority). The Contractor shall not require any
former Port Authority employee in its employ to violate his/her post-employment obligations under
Administrative Instruction 20-1.16. The Contractor acknowledges that if it is awarded the Contract it will be bound
by the Port Authority Vendor Code of Ethics, which prohibits all vendors from taking such actions.

The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract.

7. Conflict of Interest

During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation or
award of any contract (other than a contract for its own services to the Authority) to which it is contemplated the
Port Authority may become a party, or participate in any way in the review or resolution of a claim in connection
with such a contract if the Contractor has a substantial financial interest in the contractor or potential contractor
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of the Port Authority or if the Contractor has an arrangement for future employment or for any other business
relationship with said contractor or potential contractor, nor shall the Contractor at any time take any other action
which might be viewed as or give the appearance of conflict of interest on its part. If the possibility of such an
arrangement for future employment or for another business arrangement has been or is the subject of a previous
or current discussion, or if the Contractor has reason to believe such an arrangement may be the subject of future
discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or potential contractor
of the Authority, and the Contractor's participation in the preparation, negotiation or award of any contract with
such a contractor or the review or resolution of a claim in connection with such a contract is contemplated or if
the Contractor has reason to believe that any other situation exists which might be viewed as or give the appearance
of a conflict of interest, the Contractor shall immediately inform the Chief Procurement Officer in writing of such
situation giving the full details thereof. Unless the Contractor receives the specific written approval of the Chief
Procurement Officer, the Contractor shall not take the contemplated action which might be viewed as or give the
appearance of a conflict of interest. The Chief Procurement Officer may require the Contractor to submit a
mitigation plan addressing and mitigating any disclosed or undisclosed conflict, which is subject to the approval
of the Chief Procurement Officer and shall become a requirement, as though fully set forth in this Contract. In
the event the Chief Procurement Officer shall determine that the performance by the Contractor of a portion of its
Services under this Agreement is precluded by the provisions of this numbered paragraph, or a portion of the
Contractor's said Services is determined by the Chief Procurement Officer to be no longer appropriate because of
such preclusion, then the Chief Procurement Officer shall have full authority on behalf of both parties to order
that such portion of the Contractor's Services not be performed by the Contractor, reserving the right, however, to
have the Services performed by others and any lump sum compensation payable hereunder which is applicable to
the deleted work shall be equitably adjusted by the parties. The Contractor's execution of this document shall
constitute a representation by the Contractor that at the time of such execution the Contractor knows of no
circumstances, present or anticipated, which come within the provisions of this paragraph or which might
otherwise be viewed as or give the appearance of a conflict of interest on the Contractor's part. The Contractor
acknowledges that the Authority may preclude it from involvement in certain disposition/privatization initiatives
or transactions that result from the findings of its evaluations hereunder or from participation in any contract,
which results, directly or indirectly, from the Services provided by the Contractor hereunder. The Port Authority’s
determination regarding any questions of conflict of interest shall be final.

8. Integrity Monitor

In the event that the Authority hires an Integrity Monitor in connection with the Work under this Contract, the
Contractor and any subcontractors shall cooperate fully with the Integrity Monitor and the Authority, which
includes, but is not limited to, providing complete access to all personnel and records in any way related to the
Work performed pursuant to this Contract. Any failure to cooperate may result in the termination of this
Contract. The Contractor shall include the provisions of this clause in each subcontract entered into under this
Contract.

9. Right to Audit

Notwithstanding anything to the contrary, the Authority, including its Inspector General, Audit Department and
Integrity Monitor, or its designee(s) each shall have the right to audit all of the records of the Contractor with
respect to the Work and the Contract, including, without limitation, records pertaining to any compensation
paid, payable, or to be paid under the Contract. The Contractor shall not be entitled to any reimbursement or
other compensation for costs associated with such audit, investigation, or certification. The Contractor shall
include the provisions of this clause in each subcontract entered into under this Contract.

The Contractor agrees to pay for the cost of any audit or investigation conducted by the Authority, in which any
criminal activity, ethics violations, or professional misconduct by the Contractor or any of its employees, or
subcontractors or any of its employees, are discovered. The Contractor shall further agree that should it fail or
refuse to pay for any such audit or investigation, the Authority is authorized to deduct from any sum owing the
Contractor an amount equal to the cost of such audit and the damages resulting therefrom. The determination of
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the value of any such costs and decision to withhold any such payments are at the sole discretion of the
Authority (including its Inspector General).

10. Definitions
As used in this section, the following terms shall mean:

Affiliate - Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock of
each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of the
voting stock of each of the firms, or if the firms have a common proprietor or general partner.

Agency or Governmental Agency - Any federal, state, city or other local agency, including departments,
offices, public authorities and corporations, boards of education and higher education, public development
corporations, local development corporations, the Port Authority of New York and New Jersey and its
wholly owned subsidiaries and others.

Investigation - Any inquiries made by any federal, state or local criminal prosecuting and/or law
enforcement agency and any inquiries concerning civil anti-trust investigations made by any federal, state
or local governmental agency. Except for inquiries concerning civil anti-trust investigations, the term
does not include inquiries made by any civil government agency concerning compliance with any
regulation, the nature of which does not carry criminal penalties, nor does it include any background
investigations for employment, or Federal, State, and local inquiries into tax returns.

Officer - Any individual who serves as chief executive officer, chief financial officer, or chief operating
officer of the Bidder by whatever titles known.

Parent - An individual, partnership, joint venture or corporation which owns more than 50% of the voting
stock of the Bidder.

Retaliatory Action- Any adverse action taken by, or at the direction of, the Contractor, against any of its
employees for reporting any information as set forth in the clause entitled “Obligation to Report,” above.

If the solicitation is a Request for Proposal:

Bid - shall mean Proposal;
Bidder - shall mean Proposer;
Bidding - shall mean submitting a Proposal.

In a Contract resulting from the taking of bids:

Bid - shall mean bid;

Bidder - shall mean Bidder; except and until the Contract has been awarded, then it shall mean
Contractor;

Bidding - shall mean executing this Contract.

In a Contract resulting from the taking of Proposals:

Bid - shall mean Proposal;

Bidder - shall mean Proposer; except and until the Contract has been awarded, then it shall mean
Contractor;

Bidding - shall mean executing this Contract.
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