

**THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY  
TWO MONTGOMERY STREET - 1st FLOOR  
JERSEY CITY, NJ 07302**

May 10, 2019

**ADDENDUM NO. 1**

**TO PROSPECTIVE BIDDERS ON CONTRACT HT-224.130 – HOLLAND TUNNEL –  
LATENT SALT DAMAGE REPAIRS AND MITIGATION**

The following changes are hereby made in the Contract Documents for the subject Contract.

This communication should be physically annexed to back cover of the book and initialed by each bidder before submitting his bid.

In case any bidder fails to conform to these instructions, his Bid will nevertheless be construed as though this communication had been so physically annexed and initialed.

CHANGES IN THE CONTRACT BOOKLET

- Page 47 - Delete the entire page and physically attach in its place new pages 47 and 47A which are attached hereto and made a part hereof.
- Page 53 - Immediately following the last paragraph, insert the following new paragraphs:
- "In the case of Item No. 45 (Replacement Of High Tension 1 1/8" Tap Bolts At Roadway Ceiling Support), the quantity for payment shall be the number of high tension 1 1/8" tap bolts actually replaced in accordance with the detail entitled "Repair Type 6 - Cleaning And Painting Of Roadway Ceiling Support Components (Repair)" on Contract Drawing No. S6412.
- In the case of Item No. 46 (Replacement Of 5/8" Diameter High Strength Bolts At Roadway Ceiling Support), the quantity for payment shall be the number of 5/8" diameter high strength bolts actually replaced in accordance with the detail entitled "Repair Type 6 - Cleaning And Painting Of Roadway Ceiling Support Components (Repair)" on Contract Drawing No. S6412.
- In the case of Item No. 47 (Replacement Of 3/4" Diameter High Strength Bolts At Roadway Ceiling Support), the quantity for payment shall be the number of 3/4" diameter high strength bolts actually replaced in accordance with the detail entitled "Repair Type 6 - Cleaning And Painting Of Roadway Ceiling Support Components (Repair)" on Contract Drawing No. S6412."

Page 141 - Make the following changes:

A. In the title for Contract Drawing S4001, immediately following "DETAILS" insert "- SHEET 1 OF 2".

B. Immediately preceding

"S5301 NJ EXIT RAMP NORTH TUNNEL Structural",  
RETAINING WALL SECTIONS

insert the following new line:

"S4002 MISCELLANEOUS DETAILS - Structural".  
SHEET 2 OF 2

Page 154 - Immediately following

"E2810 PERMANENT 15 KV CABLE PULLING Electrical",  
CALCULATIONS FOR TUNNEL DUCT  
BANK

insert the following new line:

"E3001 NEW JERSEY NORTH TUNNEL EXIT Electrical".  
PUMP ROOM EQUIPMENT REMOVAL  
PLANS

Page 155 - Immediately following

"E3021 NEW YORK LAND VENTILATION Electrical",  
BUILDING SOUTH PUMP ROOM  
EQUIPMENT REMOVAL PLANS

insert the following new lines:

"E3022 NEW YORK NORTH TUNNEL ENTRANCE Electrical  
PUMP ROOM EQUIPMENT REMOVAL  
PLANS

E3023 NEW YORK SOUTH TUNNEL EXIT PUMP Electrical  
ROOM EQUIPMENT REMOVAL PLANS

E3024 NEW JERSEY SOUTH TUNNEL Electrical  
ENTRANCE PUMP ROOM EQUIPMENT  
REMOVAL PLANS

E3101 NEW JERSEY NORTH TUNNEL EXIT Electrical".  
PUMP ROOM EQUIPMENT  
INSTALLATION PLANS

Page 156 - Immediately following

"E3121 NEW YORK LAND VENTILATION Electrical",  
BUILDING SOUTH PUMP ROOM  
EQUIPMENT INSTALLATION PLANS

insert the following new lines:

"E3122 NEW YORK NORTH TUNNEL ENTRANCE Electrical  
PUMP ROOM EQUIPMENT  
INSTALLATION PLANS

E3123 NEW YORK SOUTH TUNNEL EXIT PUMP Electrical  
ROOM EQUIPMENT INSTALLATION  
PLANS

E3124 NEW JERSEY SOUTH TUNNEL Electrical  
ENTRANCE PUMP ROOM EQUIPMENT  
INSTALLATION PLANS

E3401 NEW JERSEY AND NEW YORK PORTAL Electrical".  
PUMP ROOM ONE LINE DIAGRAM  
REMOVAL

Page 157 - Make the following changes:

A. Immediately following

"E3422 NEW YORK LAND VENTILATION Electrical",  
BUILDING SOUTH PUMP ROOM  
ONE LINE DIAGRAM  
INSTALLATION

insert the following new line:

"E3501 NEW JERSEY AND NEW YORK Electrical".  
PORTAL PUMP ROOMS PANEL  
SCHEDULES

B. Immediately following

"E3509 PUMP ROOMS LIGHTING FIXTURE Electrical",  
SCHEDULE

insert the following new line:

"E3601 NEW JERSEY AND NEW YORK Electrical".  
PORTAL PUMP ROOM CABLE  
AND CONDUIT SCHEDULE

Page 159 - Make the following changes:

A. In the title for Contract Drawing E5002, delete "FIRST FLOOR" and substitute therefor "E DECK".

B. In the title for Contract Drawing E5003, delete "FIRST FLOOR" and substitute therefor "E DECK".

- C. In the title for Contract Drawing E5102, delete "FIRST FLOOR" and substitute therefor "E DECK".
- D. In the title for Contract Drawing E5103, delete "FIRST FLOOR" and substitute therefor "E DECK".

Page 162 - Immediately following

"ES4503 NJ ADMIN BUILDING BASEMENT RADIO Electrical",  
EQUIPMENT RACK LAYOUT

insert the following new lines:

"ES4504 SECTIONS - NEW JERSEY NORTH Structural  
PORTAL PROTECTION

ES4505 SECTIONS - NEW YORK NORTH PORTAL Electrical  
PROTECTION Electronics

ES4506 SECTIONS - NEW JERSEY SOUTH Electrical  
PORTAL PROTECTION Electronics

ES4507 SECTIONS - NEW YORK SOUTH PORTAL Electrical  
PROTECTION Electronics".

Page 164 - Make the following changes:

- A. In the title for Contract Drawing MT1210, delete "OF 3" and substitute therefor "OF 5".
- B. In the title for Contract Drawing MT1211, delete "OF 3" and substitute therefor "OF 5".
- C. In the title for Contract Drawing MT1212, delete "OF 3" and substitute therefor "OF 5".
- D. Immediately preceding

"MT1301 MAINTENANCE OF TRAFFIC STAGE 1 Traffic",  
FOR DEPLOYABLE FLOOD WALL NEW  
JERSEY SHEET 1 OF 3

insert the following new lines:

"MT1213 NIGHT MAINTENANCE OF TRAFFIC Traffic  
NEW YORK PORTAL SOUTH TUBE  
DETOUR PLAN SHEET 4 OF 5

MT1214 NIGHT MAINTENANCE OF TRAFFIC Traffic".  
NEW YORK PORTAL SOUTH TUBE  
DETOUR PLAN SHEET 5 OF 5

REVISED CONTRACT DRAWINGS

Drawings G0002, G0003, G0004, G0005, C1105, C1505, C1508, S0001, S0002, S1201, S1202, S1207, S2002, S2004, S2005, S2008, S2201, S2202, S2203, S2204, S4001, S6101, S6104, S6111, S6112, S6401, S6402, S6406, S6407, S6408, S6412, VT0001, P0001, FP0001, E2324, E2327, E2513, E2523, E2533, E2543, E5001, E5002, E5003, E5101, E5102, E5103, E5401, E5402, E5403, N0001, MT1210, MT1211 and MT1212 have been revised as of 4/26/2019. Copies of these drawings are forwarded herewith on CD. Destroy the drawings of these numbers now in your possession and substitute therefor the revised drawings.

ADDED CONTRACT DRAWINGS

Copies of new Drawings S4002, E3001, E3022, E3023, E3024, E3101, E3122, E3123, E3124, E3401, E3501, E3601, ES4504, ES4505, ES4506, ES4507, MT1213 and MT1214 dated 04/26/2019 are forwarded herewith on CD and are to be included in the set of Drawings.

**THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY**

James Starace, P.E.  
Chief Engineer/Director

INITIALLED BY THE BIDDER:

---

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts <sup>22</sup>
42	11,960 L.F.	REPAIR TYPE 6 - CLEANING AND PAINTING OF ROADWAY CEILING SUPPORT COMPONENTS (REPAIR), PER EACH.  _____ DOLLARS _____ CENTS		
43	8 EA.	REINSTALL EXISTING GRILLES AFTER LOW PRESSURE WASHING AND INTALL NEW ANCHOR BOLTS WHERE NEEDED, PER EACH.  _____ DOLLARS _____ CENTS		
44	84 EA.	REINSTALL EXISTING GRILLES AFTER LOW PRESSURE WASHING AND INTALL NEW ANCHOR BOLTS WHERE NEEDED, PER EACH.  _____ DOLLARS _____ CENTS		
45	115 EA.	REPLACEMENT OF HIGH TENSION 1 1/8" TAP BOLTS AT ROADWAY CEILING SUPPORT, PER EACH.  _____ DOLLARS _____ CENTS		
46	359 EA.	REPLACEMENT OF 5/8" DIAMETER HIGH STRENGTH BOLTS AT ROADWAY CEILING SUPPORT, PER EACH.  _____ DOLLARS _____ CENTS		

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts <sup>22</sup>
47	359 EA.	REPLACEMENT OF 3/4" DIAMETER HIGH STRENGTH BOLTS AT ROADWAY CEILING SUPPORT, PER EACH.  _____ DOLLARS _____ CENTS		
ESTIMATED TOTAL FOR CLASSIFIED WORK <sup>23</sup>				

<sup>23</sup> The Estimated Total For Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.