

**THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY  
TWO MONTGOMERY STREET - 1st FLOOR  
JERSEY CITY, NJ 07302**

November 8, 2017

**ADDENDUM NO. 1**

**TO PROSPECTIVE BIDDERS ON CONTRACT LT-234.193 – LINCOLN TUNNEL –  
LATENT SALT DAMAGE REPAIRS**

The following changes are hereby made in the Contract Documents for the subject Contract.

This communication should be physically annexed to back cover of the book and initialled by each bidder before submitting his bid.

In case any bidder fails to conform to these instructions, his Proposal will nevertheless be construed as though this communication had been so physically annexed and initialled.

**CHANGES IN THE CONTRACT BOOKLET**

Page 1- In the second line of the first paragraph, change the day and date for receipt of Proposals to "Wednesday, November 15, 2017".

**THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY**

James Starace, P.E.  
Chief Engineer/Director

INITIALLED BY THE BIDDER:

---