

**THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY
TWO MONTGOMERY STREET - 1st FLOOR
JERSEY CITY, NJ 07302**

September 13, 2017

ADDENDUM NO. 1

TO PROSPECTIVE BIDDERS ON CONTRACT **MFP-954.656** – NEW JERSEY MARINE TERMINALS – DISPOSAL OF CONSTRUCTION DEBRIS, CONTAMINATED SOIL, HAZARDOUS MATERIALS AND UNDERGROUND STORAGE TANK REMOVAL VIA WORK ORDER

The following changes are hereby made in the Contract Documents for the subject Contract.

This communication should be physically annexed to back cover of the book and initialled by each bidder before submitting his bid.

In case any bidder fails to conform to these instructions, his Proposal will nevertheless be construed as though this communication had been so physically annexed and initialled.

CHANGES IN THE CONTRACT BOOKLET

Page 1- In the second line of the first paragraph, change the date for receipt of Proposals to "September 27, 2017".

THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY

James Starace, P.E.
Chief Engineer/Director

INITIALLED BY THE BIDDER:
