

**THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY
TWO MONTGOMERY STREET - 1st FLOOR
JERSEY CITY, NJ 07302**

February 28, 2018

ADDENDUM NO. 1

**TO PROSPECTIVE BIDDERS ON CONTRACT MFP-824.016 – NEW YORK MARINE
TERMINALS – PRIORITY MARINE REPAIRS VIA WORK ORDER**

The following changes are hereby made in the Contract Documents for the subject Contract.

This communication should be physically annexed to back cover of the book and initialed by each bidder before submitting his bid.

In case any bidder fails to conform to these instructions, his Bid will nevertheless be construed as though this communication had been so physically annexed and initialed.

CHANGES IN THE CONTRACT BOOKLET

Page 1- In the second line of the first paragraph, change the date for receipt of Bids to "March 27, 2018".

REVISED CONTRACT DRAWINGS

Drawings S012 and S014 have been revised as of 02/26/18. Copies of these drawings are forwarded herewith on CD. Destroy the drawings of these numbers now in your possession and substitute therefor the revised drawings.

THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY

James Starace, P.E.
Chief Engineer/Director

INITIALED BY THE BIDDER:
