

**THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY
TWO MONTGOMERY STREET - 1st FLOOR
JERSEY CITY, NJ 07302**

April 26, 2017

ADDENDUM NO. 2

TO PROSPECTIVE BIDDERS ON CONTRACT **JFK-154.019** – JOHN F. KENNEDY INTERNATIONAL AIRPORT – INSTALLATION OF GATE / CHECK VALVES FOR EXISTING STORMWATER SYSTEMS (OUTFALLS 2, 3, 4, 5 & 6)

The following changes are hereby made in the Contract Documents for the subject Contract.

This communication should be physically annexed to back cover of the book and initialled by each bidder before submitting his bid.

In case any bidder fails to conform to these instructions, his Bid will nevertheless be construed as though this communication had been so physically annexed and initialled.

CHANGES IN THE CONTRACT BOOKLET

Page 1- In the second line of the first paragraph, change the date for receipt of Bids to "May 16, 2017".

REVISED CONTRACT DRAWINGS

Drawing C701 has been revised as of 4/24/17. Copies of this drawing are forwarded herewith on CD. Destroy the drawings of this number now in your possession and substitute therefor the revised drawings.

THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY

James Starace, P.E.
Chief Engineer/Director

INITIALLED BY THE BIDDER:
