# THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY TWO MONTGOMERY STREET - 1st FLOOR JERSEY CITY, NJ 07302

February 11, 2019

### ADDENDUM NO. 4

TO PROSPECTIVE BIDDERS ON CONTRACT **PN-654.566** – PORT NEWARK – REHABILITATION OF BERTH 25 BULKHEAD AND EAST END BULKHEAD EXTENSION

The following changes are hereby made in the Contract Documents for the subject Contract.

This communication should be physically annexed to back cover of the book and initialled by each bidder before submitting his bid.

In case any bidder fails to conform to these instructions, his Bid will nevertheless be construed as though this communication had been so physically annexed and initialled.

## CHANGES IN THE CONTRACT BOOKLET

Page 80-

In the first line of A. in clause 59. INSURANCE PROCURED BY CONTRACTOR, delete "\$ 50" and substitute therefor "\$25".

# CHANGES IN THE CONTRACT DRAWINGS

Dwg GT001- Following the first sentence of GT-1 SEQUENCE OF GROUTING NOTE 2.C. insert "THE GROUT SHALL BE SUFFICIENT TO ONLY PLUG THE HOLE AND IS NOT REQUIRED TO FILL THE VOIDS BEHIND THE STEEL SHEET PILE BULKHEAD AND/OR PERMEAT INTO THE SOIL."

### THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY

James Starace, P.E. Chief Engineer/Director

TATTTY /	١т :	$r \rightarrow r$	73.7	יידדיייי	$\mathbf{n}$	$\mathbf{T}$
INITIA			H Y	THE	RIII	изнк
11 11 11 17	11		ו עו	1111	பய	אנועי