

**PORT AUTHORITY TRANS-HUDSON CORPORATION
TWO MONTGOMERY STREET - 1st FLOOR
JERSEY CITY, NJ 07302**

November 26, 2018

ADDENDUM NO. 5

**TO PROSPECTIVE BIDDERS ON CONTRACT PAT-774.176 – HARRISON CAR
MAINTENANCE FACILITY – REPLACEMENT OF HCMF TRACK SLAB AND
REHABILITATION OF PARKING LOTS AND ROAD PAVEMENT**

The following changes are hereby made in the Contract Documents for the subject Contract.

This communication should be physically annexed to back cover of the book and initialed by each bidder before submitting his bid.

In case any bidder fails to conform to these instructions, his Bid will nevertheless be construed as though this communication had been so physically annexed and initialed.

CHANGES IN THE CONTRACT BOOKLET

Page 1 – In the second line of the first paragraph, change the day and date for receipt of Bids to "Thursday, December 6, 2018".

REVISED CONTRACT DRAWINGS

Drawings C145, C151, C201, C202, C203, S201, MT121, MT122, N115, E101, E115 and E118 have been revised as of 11/20/18. Copies of these drawings are forwarded herewith on CD. Destroy the drawings of these numbers now in your possession and substitute therefor the revised drawings.

PORT AUTHORITY TRANS-HUDSON CORPORATION

James Starace, P.E.
Chief Engineer/Director
The Port Authority of New York and New Jersey

INITIALED BY THE BIDDER:
