

**THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY
TWO MONTGOMERY STREET - 1st FLOOR
JERSEY CITY, NJ 07302**

March 6, 2018

ADDENDUM NO. 8

**TO PROSPECTIVE BIDDERS ON CONTRACT AKO-284.051 - OUTERBRIDGE
CROSSING - MAIN SPAN PIER AND FENDER UPGRADES**

The following changes are hereby made in the Contract Documents for the subject Contract.

This communication should be physically annexed to back cover of the book and initialled by each bidder before submitting his bid.

In case any bidder fails to conform to these instructions, his Proposal will nevertheless be construed as though this communication had been so physically annexed and initialled.

CHANGES IN THE CONTRACT BOOKLET

Page 1- In the second line of the first paragraph, change the day and date for receipt of Bids to "Tuesday, March 13, 2018".

THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY

James Starace, P.E.
Chief Engineer/Director

INITIALLED BY THE BIDDER:
