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PART | - STANDARD INFORMATION FOR BIDDERS

1. General Information: The Port Authority of New York and New Jersey

The Port Authority of New York and New Jersey (the “Port Authority” or the
“Authority”) is an agency of the States of New York and New Jersey, created and
existing by virtue of the Compact of April 30, 1921, made by and between the two
States, and thereafter consented to by the Congress of the United States. It is charged
with providing transportation, terminal and other facilities of trade and commerce
within the Port District. The Port District comprises and area of about 1,500 square
miles in both States, centering about New York Harbor. The Port District includes
the Cities of New York and Yonkers in New York State, and the cities of Newark,
Jersey City, Bayonne, Hoboken and Elizabeth in the State of New Jersey, and over
200 other municipalities, including all or part of seventeen counties, in the two States.
The Port Authority manages and/or operates all of the region’s major commercial
airports (Newark Liberty International, John F. Kennedy International, Teterboro,
LaGuardia and Stewart International Airports), marine terminals in both New Jersey
and New York (Port Newark and Elizabeth, Howland Hook and Brooklyn Piers); and
its interstate tunnels and bridges (the Lincoln and Holland Tunnels; the George
Washington, Bayonne, and Goethals Bridges; and the Outerbridge Crossing), which
are vital “Gateways to the Nation.”

In addition, the Port Authority operates the Port Authority Bus Terminal in
Manhattan, the largest facility of its kind in the world, and the George Washington
Bridge and Journal Square Transportation Center bus stations. A key link in
interstate commuter travel, the Port Authority also operates the Port Authority Trans-
Hudson Corporation (PATH), a rapid rail transit system linking Newark, and the
Jersey City and Hoboken waterfronts, with midtown and downtown Manhattan. A
number of other key properties are managed by the agency including but not limited
to a large satellite communications facility (the Teleport) in Staten Island, and a
resource recovery co-generation plant in Newark. Prior to September 11, 2001, the
Port Authority’s headquarters were located in the World Trade Center, and that
complex is still owned and being partially redeveloped by the Authority.

2. Form and Submission of Bid

The Bidder shall review carefully every provision of this document, provide all the
information required, and sign and return one entire copy to the Port Authority in
accordance with the instructions on the Cover Sheet and Part 11 — Contract Specific
Information for Bidders. The Bidder should retain one complete duplicate copy for
its own use. The “Signature Sheet” contained herein must be completed and signed
by the Bidder. The Pricing Sheet(s) contained herein must also be completed. The
bid shall be sealed in the enclosed self-addressed envelope conspicuously marked
with the Bidder’s name, address, and VVendor Number, if available. In addition, the
outside of the package must clearly state the Bid title, the Bid Collective Number and
the Bid Due Date. Failure to properly label submissions may cause a delay in
identification, misdirection or disqualification of the submissions. In submitting this
bid, the Bidder offers to assume the obligations and liabilities imposed upon it herein
and expressly makes the representations and warranties required in this document.
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All Bids must be received by the bid custodian on or before the due date and time
specified on the cover page, at which time they will be publicly opened and read.
Bids are only accepted Monday through Friday, excluding Port Authority holidays,
between the hours of 8:00 a.m. and 5:00 p.m., via (1) regular mail, (2) express
delivery service (e.g. UPS), or (3) hand delivery. If your bid is to be hand-delivered
by messenger or you are planning to attend the formal bid opening, please note that
only individuals with valid photo identification will be permitted access to the Port
Authority's offices. Individuals without valid identification shall be turned away and
their packages not accepted. Bids that are not received by the bid custodian by the
scheduled bid opening date will be considered late.

3. Vendor Profile

To ensure maximum opportunities, it is vitally important that Bidders keep their
vendor profiles up to date with an appropriate e-mail address, as this will enable their
firm to receive timely notice of advertisements, reminders, solicitations and addenda.
Bidders may update their vendor profile or register as a Port Authority Vendor by
accessing the online registration system at https://panynjprocure.com/VenLogon.asp.

4. Acknowledgment of Addenda

If any Addenda are posted or sent as part of this Bid, the Bidder shall complete, sign
and include with its Bid the addenda form(s). In the event any Bidder fails to conform
to these instructions, its Bid will nevertheless be construed as though the Addenda
had been acknowledged.

If the Bidder downloaded this solicitation document, it is the responsibility of the
Bidder to periodically check the Port Authority website at
http://www.panynj.gov/business-opportunities/bid-proposal-advertisements.html and
download any addenda that might have been issued in connection with this
solicitation.

5. Firm Offer

The Bidder offers to provide the Port Authority of New York and New Jersey the
services and to perform all Work in connection therewith required under this
Contract, all as specified by the terms and conditions of the Contract, based on the
Pricing Sheets provided herein.

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY ABIDDER TO
ANY PORTION OF THE CONTRACT DOCUMENTS WILL RESULT IN
REJECTION OF THE BID.

6. Acceptance or Rejection of Bids

The acceptance of a bid will be by a written notice signed by an authorized
representative on behalf of the Authority. No other act of the Port Authority, its
Commissioners, officers, agents or employees shall constitute acceptance of a bid.
The Port Authority reserves the unqualified right, in its sole and absolute discretion,
to reject any or all bids or to accept any bid, which in its judgment will best serve the
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10.

11.

public interest and to waive defects in any bid. No rights accrue to any Bidder unless
and until its bid is accepted.

Bidder’s Questions

Any questions by prospective Bidders concerning the Work to be performed or the
terms and conditions of the Contract may be addressed to the Contracts Specialist
listed on the Cover Sheet of this document. The Contracts Specialist is only
authorized to direct the attention of prospective Bidders to the portions of the
Contract. No employee of the Port Authority is authorized to interpret any portion of
the Contract or to give information in addition to that contained in the Contract.
When Contract interpretation or additional information as to the Contract
requirements is deemed necessary by the Port Authority, it will be communicated to
all Bidders by written addenda issued under the name of the Manager, Purchasing
Services Division of the Port Authority and may be posted on the Port Authority
website. Addenda shall be considered part of the Contract.

Additional Information To and From Bidders

Should the Authority require additional information from the Bidder in connection
with its bid, such information shall be submitted within the time frame specified by
the Port Authority.

If the Bidder is a corporation, a statement of the names and residences of its officers
should be submitted on the Name and Residence of Principals Sheet, directly
following the Signature Sheet.

Union Jurisdiction

All prospective Bidders are advised to ascertain whether any union now represented
or not represented at the Facility will claim jurisdiction over any aspect of the
operations to be performed hereunder and their attention is directed to the paragraph
entitled “Harmony” in the Standard Contract Terms and Conditions.

Assessment of Bid Requirements

The Bidder should carefully examine and study the entire contents of these bid
documents and shall make its own determinations as to the services and materials to
be supplied and all other things required to be done by the Contractor.

Bidder’s Prerequisites

Only Bidders who can comply with the prerequisites specified in Part Il hereof at the
time of the submission of its bid should submit bids, as only bids submitted by such
Bidders will be considered. By furnishing this document to the Bidder, the Port
Authority has not made a determination that the Bidder has met the prerequisites or
has otherwise been deemed qualified to perform the services. A determination that a
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12.

Bidder has met the prerequisites is no assurance that it will be deemed qualified in
connection with other bid requirements included herein.

Qualification Information

The Port Authority may give oral or written notice to the Bidder to furnish the Port
Authority with information and to meet with designated representatives of the Port
Authority relating to the Bidder’s qualifications and ability to fulfill the Contractor's
obligations hereunder. The requested information shall be submitted no later than
three (3) days after said notice unless otherwise indicated. Matters upon which the
Port Authority may inquire may include, but may not be limited to, the following:

a.

The Bidder may be required to demonstrate that it is financially capable of
performing this Contract, and the determination of the Bidder's financial
qualifications will be made by the Port Authority in its sole discretion. The
Bidder shall submit such financial and other relevant information as may be
required by the Port Authority from time to time including, but not limited to,
the following:

1. (i) Certified financial statements, including applicable notes, reflecting the
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and
cash flow for the most recent calendar year or the Bidder's most recent
fiscal year.

(ii) Where the certified financial statements set forth in (i) above are not
available, then either reviewed or compiled statements from an
independent accountant setting forth the aforementioned information shall
be provided.

(iii) Where neither certified financial statements nor financial statements
from an independent accountant are available, as set forth in (i) and (ii)
above, then financial statements containing such information prepared
directly by the Bidder may be submitted; such financial statements,
however, must be accompanied by a signed copy of the Bidder's most
recent Federal income tax return and a statement in writing from the
Bidder, signed by an executive officer or their authorized designee, that
such statements accurately reflect the present financial condition of the
Bidder.

Where the statements submitted pursuant to subparagraphs (i), (ii) or (iii) are
dated prior to forty-five (45) days before the bid opening, then the Bidder shall
submit a statement in writing, signed by an executive officer of the Bidder or
their designee, that the present financial condition of the Bidder is at least as
good as that shown on the statements submitted.

2. Bidder’s statement of work on hand, including any work on which a bid
has been submitted, and containing a description of the work, the annual
dollar value, the location by city and state, the current percentage of
completion, the expected date for completion, and the name of an
individual most familiar with the Bidder's work on these jobs.
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3. The name and address of the Bidder's banking institution, chief banking
representative handling the Bidder's account, the Bidder's Federal
Employer Identification Number (i.e., the number assigned to firms by the
Federal Government for tax purposes), the Bidder's Dun and Bradstreet
number, if any, the name of any other credit service to which the Bidder
has furnished information, and the number, if any, assigned by such
service to the Bidder's account.

b. Information relating to the Bidder's Prerequisites, if any, as set forth in this
document.
C. If the Bidder is a corporation: (1) a copy of its Certificate of Incorporation and,

if applicable, all Amendments thereto with a written declaration signed by the
Secretary of the Corporation with the corporate seal affixed thereto, stating that
the copy furnished is a true copy of the Certificate of Incorporation and any
such Amendments as of the date of the opening of the bid and (2) if the Bidder
is not incorporated under the laws of the state in which the service is to be
performed, a certificate from the Secretary of State of said state evidencing the
Bidder's legal qualification to do business in that state.

d. A statement setting forth the names of those personnel to be in overall charge
of the service and those who would be exclusively assigned to supervise the
service and their specific roles therein, setting forth as to each the number of
years of experience and in which functions and capacities each would serve.

e. Information to supplement any statement submitted in accordance with the
Standard Contract Terms and Conditions entitled "Contractor's Integrity
Provisions."

f. In the event that the Bidder's performance on a current or past Port Authority

or Port Authority Trans-Hudson Corporation (PATH) contract or contracts has
been rated less than satisfactory, the Manager, Purchasing Services Division,
may give oral or written notice to the Bidder to furnish information
demonstrating to the satisfaction of such Manager that, notwithstanding such
rating, such performance was in fact satisfactory or that the circumstances
which gave rise to such unsatisfactory rating have changed or will not apply to
performance of this Contract, and that such performance will be satisfactory.

g. The Bidder recognizes that it may be required to demonstrate to the
satisfaction of the Port Authority that it in fact can perform the services as
called for in this Contract and that it may be required to substantiate the
warranties and representations set forth herein and the statements and
assurances it may be required to give.

Neither the giving of any of the aforesaid notices to a Bidder, the submission of
materials by a Bidder, any meeting which the Bidder may have with the Port
Authority, nor anything stated by the Port Authority in any such meeting shall be
construed or alleged to be construed as an acceptance of said Bidder's bid. Nothing
stated in any such meeting shall be deemed to release any Bidder from its offer as
contained in the bid.
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13.

14.

15.

16.

17.

Facility Inspection

Details regarding the Facility inspection for all parties interested in submitting a bid
are stipulated in Part 11 hereof. All Bidders must present company identification and
photo identification for access to the Facility.

Available Documents - General

Certain documents, listed in Part 11 hereof, will be made available for reference and
examination by Bidders either at the Facility Inspection, or during regular business
hours. Arrangements to review these documents at a time other than the Facility
Inspection may be made by contacting the person listed in Part Il as the contact for
the Facility Inspection.

These documents were not prepared for the purpose of providing information for
Bidders upon this Contract but they were prepared for other purposes, such as for
other contracts or for design purposes for this or other contracts, and they do not form
a part of this Contract. The Port Authority makes no representation or guarantee as
to, and shall not be responsible for, their accuracy, completeness or pertinence, and,
in addition, shall not be responsible for the inferences or conclusions to be drawn
there from.

Pre-award Meeting

The lowest qualified Bidder may be called for a pre-award meeting prior to award of
the Contract.

Price Preference

A price preference may be available for Minority/Women Business Enterprises
(M/WBEsS) or Small Business Enterprises (SBEs) as set forth in the Standard Contract
Terms and Conditions.

M/WBE Subcontracting Provisions

The Port Authority has a long-standing practice of making its business opportunities
available to Minority Business Enterprises (MBEs) and Women-Owned Businesses
(WBESs) and has taken affirmative steps to encourage such firms to seek business
opportunities with the Port Authority. The successful Bidder will use good faith
efforts to provide for meaningful participation by the Port Authority certified
M/WBEs as defined in this document, in the purchasing and subcontracting
opportunities associated with this contract, including purchase of equipment, supplies
and labor services.

Minority Business Enterprise (MBE) - shall mean a business entity which is at least
51% owned and controlled by one or more members of one or more minority groups,
or, in the case of a publicly held corporation, at least 51% of the stock of which is
owned by one or more minority groups, and whose management and daily business
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operations are controlled by one or more such individuals who are citizens or
permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:

(@) Black persons having origins in any of the Black African racial groups
not of Hispanic origin;

(b)  Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central
or South American culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original
peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the
Pacific Islands;

(d)  Native American or Alaskan native persons having origins in any of the
original peoples of North America and maintaining identifiable tribal
affiliations through membership and participation or community
identification.

Women-Owned Business Enterprise (WBE) - shall mean a business enterprise which
is at least 51% owned by one or more women, or, in the case of a publicly held
corporation, at least 51% of the stock of which is owned by one or more women and
whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

Good faith efforts to include participation by M/WBEs shall include, but not be
limited to the following:
1) Dividing the services and materials to be procured into small portions where
feasible;

2) Giving reasonable advance notice of specific subcontracting and purchasing
opportunities to such firms as may be appropriate;

3) Soliciting services and materials from M/WBEs, which are certified by the
Port Authority;

4) Ensuring that provision is made for timely progress payments to the M/WBEs
and;

5) Observance of reasonable commercial standards of fair dealing in the
respective trade or business.

Bidders are directed to use form PA3749B as the recording mechanism for the
M/WBE participation Plan, which may be downloaded at
http://www.panynj.gov/business-opportunities/become-vendor.html

The M/WBE Plan submitted by the Contractor to the Port Authority shall contain, at
a minimum, the following:
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e |dentification of M/WBE’s: Provide the names and addresses of all M/WBEs
included in the Plan. If none are identified, describe the process for selecting
participant firms in order to achieve the good faith goals under this Contract.

e Level of Participation: Indicate the percentage of M/WBE participation
expected to be achieved with the arrangement described in the Plan.

e Scope of Work: Describe the specific scope of work the M/WBE’s will
perform.

e Previous M/WBE Participation: Describe any previous or current M/WBE
participation, which the Bidder has utilized in the performance of its contracts.

All M/WBE subcontractors listed on the M/WBE Participation Plan must be
certified by the Port Authority in order for the Contractor to receive credit toward the
M/WBE goals set forth in this Contract. Please go to
www.panynj.gov/supplierdiversity to search for M/WBEs by a particular commodity
or service. The Port Authority makes no representation as to the financial
responsibility of such firms or their ability to perform Work under this Contract.

Bidders shall include their M/WBE Participation Plan with their Bids, to be
reviewed and approved by the Authority’s Office of Business Diversity and Civil
Rights (OBDCR).

If the Contractor wishes to subcontract a portion of the Work through a firm not
listed in the Directory, but which the Contractor believes should be eligible because
itis (1) an M/WBE, as defined above and (2) competent to perform portions of the
Work, the Contractor shall submit an M/WBE Uniform Certification Application to
the Port Authority of New York and New Jersey, Office of Business Diversity and
Civil Rights (OBDCR), 233 Park Avenue South, 4th Floor, New York, NY 10003.
The application is available online at www.panynj.gov/supplierdiversity. In
addition, to update your certification file and to advise OBDCR of changes to any
information, please email these changes to certhelp@panynj.gov . Credit toward
applicable goals will be granted only to Port Authority certified vendors. For more
information about M/WBE Programs, call (212) 435-7819.

18. Certification of Recycled Materials

Bidders are requested to submit, with their bid, a written certification entitled
“Certified Environmentally Preferable Products / Practices” attached hereto as
“Attachment I-A”, attesting that the products or items offered by the Bidder contain
the minimum percentage of post-consumer recovered material in accordance with the
most recent guidelines issued by the United States Environmental Protection Agency
(EPA), or, for commodities not so covered, the minimum percentage of post-
consumer recovered materials established by other applicable regulatory agencies.
The data submitted by the Bidder in Attachment I-A is being solicited for
informational purposes only.

Recycling Definitions:
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19.

For purposes of this solicitation, the following definitions shall apply:

Recovered Material™ shall be defined as any waste material or by-product that
has been recovered or diverted from solid waste, excluding those materials and
by-products generated from, and commonly reused within, an original
manufacturing process.

“Post-consumer Material” shall be defined as any material or finished product
that has served its intended use and has been discarded for disposal or recovery
having completed its life as a consumer item. “Post-consumer material” is
included in the broader category of “Recovered Material”.

“Pre-consumer Material” shall be defined as any material or by-product
generated after the manufacture of a product but before the product reaches the
consumer, such as damaged or obsolete products. Pre-consumer Material does
not include mill and manufacturing trim, scrap, or broken material that is
generated at a manufacturing site and commonly reused on-site in the same or
another manufacturing process.

"Recycled Product™ shall be defined as a product that contains the highest
amount of post-consumer material practicable, or when post-consumer material
is impracticable for a specific type of product, contains substantial amounts of
Pre-consumer Material.

"Recyclable Product” shall be defined as the ability of a product and its
packaging to be reused, reconditioned for use, or recycled through existing
recycling collection programs.

"Waste Reducing Product” shall be defined as any product that will result in less
waste generated due to its use rather than another product designed to serve the
same function with an greater waste generation rate. This shall include, but not
be limited to, those products that can be reused, refilled or have a longer life
expectancy and contain a lesser amount of toxic constituents.

City Payroll Tax
Bidders should be aware of the payroll tax imposed by the:
a) City of Newark, New Jersey for services performed in Newark, New Jersey;

b) City of New York, New York for services performed in New York, New York;

and
c) City of Yonkers, New York for services performed in Yonkers, New York.

These taxes, if applicable, are the sole responsibility of the Contractor. Bidders should
consult their tax advisors as to the effect, if any, of these taxes. The Port Authority
provides this notice for informational purposes only and is not responsible for either the
imposition or administration of such taxes. The Port Authority exemption set forth in the
Paragraph headed “Sales or Compensating Use Taxes”, in the Standard Contract Terms
and Conditions included herein, does not apply to these taxes.
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20. Additional Bidder Information
Prospective Bidders are advised that additional vendor information, including but not

limited to, forms, documents and other information, including protest procedures,
may be found on the Port Authority website at:_http://www.panynj.gov/business-
opportunities/become-vendor.html
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ATTACHMENT I A - Certified Environmentally Preferable Products/Practices

Bidder Name: Date:

In line with the Port Authority’s efforts to promote products and practices which reduce our impact on the
environment and human health, Bidders are encouraged to provide information regarding their environmentally
preferable/sustainable business practices as they relate to this contract wherever possible. Bidders are requested to
complete this form and submit it with their response, if appropriate. Bidders are requested to submit appropriate
documentation to support the items for which the Bidder indicates a “Yes” and present this documentation, in the
proper sequence of this Attachment.

1. Packaging
Has the Bidder implemented any of the following environmental initiatives? (A checkmark indicates “Yes”)
Use of corrugated materials that exceed the required minimum EPA recommended post-consumer recycled

content

Use of other packaging materials that contain recycled content and are recyclable in most local programs
Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering
packaging take-back services, or shipping carton return

Reduces or eliminates materials which have been bleached with chlorine or chlorine derivatives
Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals.

If yes, a description of the practices being followed should be include with the submission.

2. Business Practices / Operations / Manufacturing

Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, including, but not
necessarily limited to, the following items? (A checkmark indicates “Yes™)

Recycles materials in the warehouse or other operations

Use of alternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or
transportation purposes

Use of energy efficient office equipment or signage or the incorporation of green building design elements
Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials

Other sustainable initiative

If yes, a description of the practices being followed should be included with the submission.

3. Training and Education
Does the Bidder conduct/offer a program to train or inform customers and employees of the environmental benefits of
the products to be offered under this contract, and/or does the Bidder conduct environmental training of its own staff?

[ Yes 1 No If yes, Bidder shall attach a description of the training offered and the specific
criteria targeted by the training.

4. Certifications
Has the Bidder or any of its manufacturers and/or subcontractors obtained any of the following product / industry
certifications? (A checkmark indicates “Yes”)
ISO 14000 or adopted some other equivalent environmental management system
Other industry environmental standards (where applicable), such as the CERES principles, LEED
Certification, C2C Protocol, Responsible Care Codes of Practice or other similar standards
Third Party product certifications such as Green Seal, Scientific Certification Systems, Smartwood, etc.

If yes, Bidders should attach copies of the certificates obtained.
| hereby certify under penalty of law, the above statements are true and correct.

Name Date

PART I - 13
PART | - STANDARD INFORMATION FOR BIDDERS Rev. 8/27/13(PA)



PART Il - CONTRACT SPECIFIC INFORMATION FOR BIDDERS,

TABLE OF CONTENTS
1. Service(s) REQUITEM. .....ccoiiiiieieiiesiee et 2
2. Location(s) Services REQUITEM........cccuevveieiieireieseese e see e ee et sae e nneas 2
3. Expected Date of Commencement of CONtract ..........ccoceveeiiniiiinnenie e 2
OO0 01 = Tox A 1Y/ 1T PP PPR PP 2
5. Duration Of CONTIACT ........cocuiiiiiiiie et nreas 2
6. Price Adjustment during Base Term (Index Based) ..........cccecvevvevivereeiesieennsiiennnns 2
A O o1 o] ol o= oo [ ) F SRR TPRUPRTRS 2
8.  Price Adjustment during Option Period(s) (Index Based)..........ccccovcvevvvrivenvernnnnn, 2
9. EXIENSION PEITOU ......eiiiieieeie sttt et nneas 2
10. FaCility INSPECLION.......eeiiieie ettt sre e e nne e 2
11. Specific Bidder’s Prer@qUISITES ........ueiuirieriierieiie et 2
12. AVAIlabIE DOCUMENTS........iiiiiiiiiiiiieiieie e bbb 3
13. Contractor Staff Background SCreening .........ccocveveeiiiieiieienie e 3

PART Il - CONTRACT SPECIFIC INFORMATION FOR BIDDERS

PART Il - CONTRACT SPECIFIC INFORMATION FOR BIDDERS PARTII-1
Rev. 8/21/13 (PA/PATH)



The following information may be referred to in other parts hereof, or further detailed in
other parts hereof, if applicable.

1. Service(s) Required

Elevator and Escalator Maintenance, Repair, Rehabilitation and Inspection Services
at John F. Kennedy International Airport and Jamaica Station

2. Location(s) Services Required

John F. Kennedy International Airport and Jamaica Station, in the County of Queens
as more fully described in the definition of “Facility” in the Specifications.

3. Expected Date of Commencement of Contract
On or about January 1, 2015

4. Contract Type
Service Contract

5. Duration of Contract
Three (3) Years expiring on or about December 31, 2017.

6. Price Adjustment during Base Term (Index Based)
Not Applicable

7. Option Period(s)
One (1), Three (3) Year Option

8. Price Adjustment during Option Period(s) (Index Based)

Price adjustment during the Option Period(s) shall be pursuant to the clause entitled
"Price Adjustment™ in Part 11 hereof.

9. Extension Period
120 Days Applicable

10. Facility Inspection
Date and Time: September 24, 2014 @ 10:00 AM

Location: John F. Kennedy International Airport, Building 14, Main Lobby, South
Service Road, Jamaica, NY 11430

Please contact Robert Ramos at (718) 244-3556 to confirm attendance and/or receive
travel directions.

11. Specific Bidder’s Prerequisites

a. The Bidder shall have had at least five (5) year(s) of continuous experience
immediately prior to the date of submission of its bid in the management and
operation of an elevator and escalator maintenance and repair business and during
that time shall have actually engaged in providing said or such services to
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commercial or industrial accounts under contract. The Bidder may fulfill this
prerequisite if the Bidder can demonstrate to the satisfaction of the Port Authority
that the persons or entities owning and controlling the Bidder have had a
cumulative total of at least five (5) years of experience immediately prior to the
date of the submission of its bid in the management and operation of a business
actually engaged in providing these services to commercial or industrial accounts
under contract during that time, or have owned and controlled other entities which
have actually engaged in providing the above described services during that time
period.

During the time period stated in (a) above, the Bidder, or persons or entities
owning and controlling the Bidder, shall have performed or be performing under
at least two (2) contract(s) requiring similar services of similar scope to those
required under this Contract.

The Bidder shall have had in its last fiscal year, or in the last complete calendar
year immediately preceding the opening of its bid, a minimum of $1,000,000
annual gross income from the type of service required under this Contract.

In the event a bid is submitted by a joint venture the foregoing prerequisites will
be considered with respect to such Bid as follows: The prerequisite in
subparagraph (a) and (b) above, will be considered satisfied if the joint venture
itself, or any of its participants individually, can meet the requirements. The
prerequisite in subparagraph (c) above, will be considered satisfied if the gross
income of the joint venture itself meets the prerequisite or the gross income of the
participants in the joint venture cumulatively meets the prerequisite. If a joint
venture which has not been established as a distinct legal entity submits a bid, it
and all participants in the joint venture shall be bound jointly and severally and
each such participant in the joint venture shall execute the bid and do each act and
thing required by this Invitation for Bid. On the original bid and wherever else
the Bidder’s name would appear, the name of the joint venture Bidder should
appear if the joint venture is a distinct legal entity. If the Bidder is a common law
joint venture, the names of all participants should be listed followed by the words
*acting jointly and severally”. All joint venture Bidders must provide
documentation of their legal status.

Proof that the above prerequisites are met should be submitted with the bid.

12.

13.

Available Documents

The following documents will be made available for reference and examination at the
Facility Inspection:

Contract Number 4600007418
Contractor Staff Background Screening

The Contractor awarded this contract may be required to have its staff, and any
subcontractor’s staff working under this Contract, authorize the Authority or its designee
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to perform background checks. Such authorization shall be in a form acceptable to the
Authority. The Contractor (and subcontractor) may also be required to use an
organization designated by the Authority to perform the background checks. The cost
for said background checks for staff that pass and are granted a credential shall be
reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense. The
costs for background checks for staff that are rejected for a credential for any reason are
not reimbursable.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only
Port Authority approved provider to be used to conduct background screening, except as
otherwise required by federal law and/or regulation. Information about S.W.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers
can be found at http://www.secureworker.com, or S.W.A.C. may be contacted directly at
(877)522-7922.
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PART Il - CONTRACT SPECIFIC TERMS AND CONDITIONS

1. General Agreement

Subject to all of the terms and conditions of this Contract, the undersigned
(“Contractor”) hereby offers and agrees to provide all the necessary supervision,
personnel, equipment, materials and all other things necessary to perform the Work
required by this Contract as specified in Part Il, and fully set forth in the
Specifications, at the location(s) listed in Part Il and fully set forth in the
Specifications, and to do all other things necessary or proper therefore or incidental
thereto, all in strict accordance with the provisions of the Contract Documents and
any future changes therein; and the Contractor further agrees to assume and perform
all other duties and obligations imposed upon it by this Contract.

In addition, all things not expressly mentioned in the Specifications but involved in
the carrying out of their intent and in the complete and proper execution of the
matters referred to in and required by this Contract are required by the Specifications,
and the Contractor shall perform the same as though they were specifically
delineated, described and mentioned therein.

2. Duration

a) The initial term of this Contract (“Base Term”) shall commence on or about the
date specified in Part Il hereof, on the specific date set forth in the Port
Authority’s written notice of bid acceptance (“Commencement Date”), and
unless otherwise terminated, revoked or extended in accordance with the
provisions hereof, shall expire as specified in Part Il hereof ( “Expiration Date”).

b) If specified as applicable to this Contract and set forth in Part Il hereof, the Port
Authority shall have the right to extend this Contract for additional period(s)
(“Option Period(s)”) following the Expiration Date, upon the same terms and
conditions subject only to adjustments of charges, if applicable to this Contract,
as may be hereinafter provided in the paragraph entitled “Price Adjustments”. If
the Port Authority shall elect to exercise the Option(s) to extend this Contract,
then, no later than thirty (30) days prior to the Expiration Date, the Port
Authority will send a notice that it is extending the Base Term of this Contract,
and this Contract shall thereupon be extended for the applicable Option Period. If
the Contract provides for more than one Option Period, the same procedure shall
apply with regard to extending the term of this Contract for succeeding Option
Periods.

c) Unless specified as not applicable to this Contract in Part 11 hereof, the Port
Authority shall have the absolute right to extend the Base Term for an additional
period of up to one hundred and twenty (120) days subsequent to the Expiration
Date of the Base Term, or the Expiration Date of the final exercised Option
Period (“Extension Period”), subject to the same terms and conditions as the
previous contract period. The prices quoted by the Contractor for the previous
contract period shall remain in effect during this Extension Period without
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adjustment. If it so elects to extend this Contract, the Port Authority will advise
the Contractor, in writing, that the term is so extended, and stipulate the length of
the extended term, at least thirty (30) days prior to the expiration date of the
previous Contract period.

3. Payment

Subject to the provisions of this Contract, the Port Authority agrees to pay to the
Contractor and the Contractor agrees to accept from the Port Authority as full and
complete consideration for the performance of all its obligations under this Contract
and as sole compensation for the Work performed by the Contractor hereunder, a
compensation calculated from the actual quantities of services performed and the
respective prices inserted by the Contractor in the Pricing Sheet(s), forming a part of
this Contract, exclusive of compensation under the clause hereof entitled “Extra
Work”. The manner of submission of all bills for payment to the Contractor by the
Port Authority for Services rendered under this Contract shall be subject to the
approval of the Manager in all respects, including, but not limited to, format,
breakdown of items presented and verifying records. All computations made by the
Contractor and all billing and billing procedures shall be done in conformance with
the following procedures:

a)

b)

d)

Payment shall be made in accordance with the prices for the applicable service
(during the applicable Contract year) as they appear on the Pricing Sheet(s), as
the same may be adjusted from time to time as specified herein, minus any
deductions for services not performed and/or any liquidated damages to which
the invoice may be subject and/or any adjustments as may be required pursuant
to increases and decreases in areas or frequencies, if applicable. All Work must
be completed within the time frames specified or as designated by the Manager.

The Contractor shall submit to the Manager by the fifth day of each month
following the month of commencement of this Contract and on or by the fifth
day of each month thereafter (including the month following the termination,
revocation or expiration of this Contract) a complete and correct invoice for the
Work performed during the preceding month accompanied by such information
as may be required by the Manager for verification. The invoice must show the
Contractor's Federal Tax Identification Number. Payment will be made within
thirty (30) days of Port Authority verification of the invoice.

No certificate, payment, acceptance of any Work or any other act or omission of
any representative of the Port Authority shall operate to release the Contractor
from any obligation under or upon this Contract, or to estop the Port Authority
from showing at any time that such certificate, payment, acceptance, act or
omission was incorrect or to preclude the Port Authority from recovering any
monies paid in excess of those lawfully due and any damage sustained by the
Port Authority.

In the event an audit of received invoices should indicate that the correct sum due
the Contractor for the relevant billing period is less than the amount actually paid
by the Port Authority, the Contractor shall pay to the Port Authority the
difference promptly upon receipt of the Port Authority’s statement thereof. The
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Port Authority may, however, in its discretion elect to deduct said sum or sums
from any subsequent monthly payments payable to the Contractor hereunder.

“Final Payment”, as the term is used throughout this Contract, shall mean the final
payment made for services rendered in the last month of the Base Term or any extended
term. However should this Contract be terminated for any reason prior to the last month
of the Base Term or any extended term, then Final Payment shall be the payment made
for services rendered in the month during which such termination becomes effective. The
Contractor’s acceptance of Final Payment shall act as a full and complete release to the
Port Authority of all claims of and of all liability to the Contractor for all things done or
furnished in connection with this Contract and for every act and neglect of the Port
Authority and others relating to or arising out of this Contract, including claims arising
out of breach of contract and claims based on claims of third persons. No payment,
however, final or otherwise shall operate to release the Contractor from any obligations in
connection with this Contract.

4. Price Adjustment

All Contract prices submitted by the Contractor and agreed to by The Port Authority,
shall be applicable to the three (3) years of the Base Term. For the Option Period(s) that
are applicable to this Contract and are exercised hereunder, (excluding the 120 day
Extension Period as described in the paragraph entitled “Duration/Escalation” or
“Duration” in Part I, hereof) The Port Authority shall adjust the compensation due to the
Contractor utilizing the Consumer Price Index for all Urban Consumers; Series Id:
CUURAIL01SAOL2; Not Seasonally Adjusted; New York-Northern New Jersey-Long
Island, NY-NJ_CT-PA area; all items less shelter; 1982-1984=100, published by the
Bureau of Labor Statistics of the United States Department of Labor (hereinafter called
the “Price Index”).

For the first year of the three (3) year Option Period, if taken, (fourth Contract year), the
prices payable in the third year of the Contract shall be multiplied by a fraction, the
numerator being the Price Index for June 2017 and the denominator the Price Index for
June 2016. The resulting product shall be the prices payable in the first year of the three
(3) year Option Period.

For the second year of the three (3) year Option Period, (fifth Contract year) the prices
payable in the fourth year of the Contract shall be multiplied by a fraction, the numerator
being the Price Index for June 2018 and the denominator the Price Index for June 2017.
The resulting product shall be the prices payable in the second year of the three (3) year
Option Period.

For the third year of the three (3) year Option Period, (sixth Contract year) the prices
payable in the fifth year of the Contract shall be multiplied by a fraction, the numerator
being the Price Index for June 2019 and the denominator the Price Index for June 2018.
The resulting product shall be the prices payable in the third year of the three (3) year
Option Period.
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In the event of a change in the basis for the computation of the said Index or the
discontinuance of its publication, such other appropriate index shall be substituted as may
be agreed upon by the Authority and the Contractor as properly reflecting changes in the
value of the current United States money in a manner similar to that established in the
said Price Index. In the event of the failure of the parties to so agree, the Port Authority
may select and use such index, as it seems appropriate. Notwithstanding the provisions
of this section, in no event shall any adjustment hereunder be greater than three (3%) per
annum.

The amounts payable to the Contractor during the 120-day Extension Period shall not be
subject to adjustment.

If, after an adjustment referred to in this Section, the Index used for computing such
adjustment shall be changed or adjusted, then the amounts payable to the Contractor for
that period shall be recomputed. If such recomputation results in a smaller increase in the
amount payable to such period, then after notification of the change or adjustment, the
recomputed amounts shall be in effect and upon demand by the Port Authority), the
Contractor shall refund to the Port Authority excess amounts theretofore paid by the Port
Authority for such period.

5. Liquidated Damages

a) The Contractor’s obligations for the performance and completion of the Work
within the time or times provided for in this Contract are of the essence of this
Contract. In the event that the Contractor fails to satisfactorily perform all or any
part of the Work required hereunder in accordance with the requirements set
forth in the Specifications (as the same may be modified in accordance with
provisions set forth elsewhere herein) then, inasmuch as the damage and loss to
the Port Authority for such failure to perform includes items of loss whose
amount will be incapable or very difficult of accurate estimation, the damages for
such failure to perform shall be liquidated as follows:

In the event that during any monthly period the Contractor fails to perform all
Exhibit A and Exhibit B services on any item of equipment on which such services
are required during that month, satisfactorily or at the frequencies set forth herein,
the payment payable by the Authority to the Contractor for said monthly period
shall be reduced by the Manager, by an amount equal to two hundred percent
(200%) of the "Monthly Unit Maintenance Price" quoted by the Contractor for
such item of equipment in Exhibit A and Exhibit B of the Contractor's Bid Sheets
and any amount owed to the Authority may be set off by the Authority in later
months or otherwise collected by the Authority.

b) In the event that during any monthly period, the Contractor fails to perform any
part of the Exhibit D and Exhibit E services on any item of equipment as required
by the Manager, satisfactorily, the installment payable by the Authority to the
Contractor for said monthly period shall be reduced by an amount equal to the
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price quoted by the Contractor in Exhibit D or Exhibit E of the Contractor’s Bid
Sheets for such item of equipment multiplied by the number of times the
Contractor fails to perform or satisfactorily perform a required operation in
accordance with the minimum schedules specified herein.

c) Equipment failure resulting in Service interruptions shall be liquidated at the daily
rate of $500.00 for each elevator, escalator and moving walk that is out of service
for four continuous hours on any given day. "Failure” shall mean any activity
which causes a service interruption.

The following service interruptions shall not be charged to the Contractor:

e Shutdowns resulting from incidents or acts beyond the control of the
Contractor (i.e., power failures, water damage, abuse etc.).

e Shutdowns required in order to modify the equipment for the enhancement of
its operation or safety when required hereunder or otherwise requested by the
Authority.

e Shutdowns required as a result of any accident resulting from negligence on
the part of the user.

e Interruptions where, in the sole opinion of the Manager, the Contractor is
making good faith efforts to return the equipment to service.

The Contractor shall submit a monthly availability report within five days of the
first of the month. The report shall indicate both the availability and all service
interruptions regardless of the cause, including scheduled preventive maintenance,
and the availability of the unit, considering only the service interruptions
chargeable to the Contractor as defined in this agreement.

To the extent that the Contractor’s failure to perform results from delay which is
not the fault of the Contractor, which is beyond the Contractor’s control and
which the Contractor is the unable to overcome by the exercise of all reasonable
efforts or which it could not reasonably have anticipated or avoided, the Authority
will not assess liquidated damages hereunder. Acts of God, war and acts of
government, not yet specifically proposed or taken, shall be deemed to be beyond
the Contractor’s control.

d) For “Callback Service - Critical"

1. Damages to the Authority for the Contractor’s failure to respond within the
time specified shall be liquidated at the rate of $500 per hour for each hour or
part thereof by which the Contractor's response exceeds the response time
required herein.

2. Damages to the Authority for the Contractor’s failure to begin the repair
within four hours shall be liquidated at the rate of $500 per hour for each hour
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or part thereof by which the Contractor's response exceeds the required time
of four hours.

e) For "Extra Work™

Damages to the Authority for the Contractor's failure to begin Extra Work
when such is deemed necessary by the Manager shall be liquidated at the rate
of $500 per hour for each hour past the time designated by the Manager in his
directive to begin such work.

f) For “Minimum Staffing Requirements”

Damages to the Authority for the Contractor's failure to comply with the
Minimum Staffing Requirements during the hours specified in the clause of the
specifications entitled “Minimum Staffing Requirements” shall be liquidated at
the rate of $500.00 per hour, per staff member, for each hour during which the
Staffing Requirement is not satisfied.

g) For "Cleandowns”

Damages to the Authority for the Contractor's failure to perform clean downs at
the specified frequencies shall be liquidated at the rate of $2,000 for each
elevator, escalator and moving walk cleandown the Contractor fails to perform.
Cleandown labor is to be continuous from start of job to completion.

The Authority shall be reimbursed by the Contractor for any cleaning costs (such
as carpet cleaning) incurred due to the Contractor’s failure to properly protect and
clean any work area.

h) For "Tests and Inspections”

Damages to the Authority for the Contractor's failure to perform the required
Tests and Inspections at the required frequencies shall be liquidated at the rate of
$2,000 per for each test and/or inspection the Contractor fails to perform.

1) For "Insufficient Parts Supply”

Damages to the Authority for the Contractor's failure to stock the required spare
parts shall be liquidated at the rate $1,000 per hour for each hour or part thereof
by which the Contractor's ability to effect a repair is impaired by the lack of spare
part or parts as specified in the section entitled “Inventory and Replacement of
Materials and Parts”.
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J) Inthe event that, for any reason, the Contractor fails to meet the uniform
requirements set forth in Part V, and/or to display and posses Contract required
personnel identification badges, the amount payable by the Port Authority to the
Contractor hereunder shall be reduced by an amount equal to $500 per day,
multiplied by the number of days or major fractions thereof the Contractor and its

employees fail to meet the uniform and/or personnel identification badges,
said amount or amounts to be deducted from any sums due and owing from the
Port Authority to the Contractor hereunder, as the Port Authority shall determine
from time to time in its sole discretion.

All liquidated damages will be assessed at the discretion of Manager.

The Manager shall determine whether the Contractor has performed in a satisfactory
manner and his or her determination shall be final, binding and conclusive upon the
Contractor. Failure of the Manager or the Port Authority to impose liquidated damages
shall not be deemed Port Authority acceptance of unsatisfactory performance or of a
failure to perform on the part of the Contractor or as a waiver of the Authority’s remedies
hereunder.

6. Insurance

Insurance Procured by the Contractor

The Contractor shall take out, maintain, and pay the premiums on Commercial General
Liability Insurance, including but not limited to premises-operations, products-completed
operations, and independent contractors coverage, with contractual liability language
covering the obligations assumed by the Contractor under this Contract and, if vehicles
are to be used to carry out the performance of this Contract, then the Contractor shall also
take out, maintain, and pay the premiums on Automobile Liability Insurance covering
owned, non-owned, and hired autos in the following minimum limits:

Commercial General Liability Insurance - $ 5 million combined single limit per
occurrence for bodily injury and property damage liability.

Automobile Liability Insurance - $2 million combined single limit per accident for
bodily injury and property damage liability.

In addition, the liability policy (ies) shall name The Port Authority of NY and NJ/ The
City of New York as additional insured, including but not limited to premise-operations,
products-completed operations on the Commercial General Liability Policy. Moreover,
the Commercial General Liability Policy shall not contain any provisions for exclusions
from liability other than provisions for exclusion from liability forming part of the most
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up to date 1SO form or its equivalent unendorsed Commercial General Liability Policy.
The liability policy (ies) and certificate of insurance shall contain cross-liability language
providing severability of interests so that coverage will respond as if separate policies
were in force for each insured. These insurance requirements shall be in effect for the
duration of the contract to include any warrantee/guarantee period.

The certificate of insurance and liability policy (ies) must contain the following
endorsement for the above liability coverages:

“The insurer(s) shall not, without obtaining the express advance written permission
from the General Counsel of the Port Authority, raise any defense involving in any way
the jurisdiction of the Tribunal over the person of the Port Authority, the immunity of
the Port Authority, its Commissioners, officers, agents or employees, the governmental
nature of the Port Authority, or the provisions of any statues respecting suits against
the Port Authority.”

The Contractor shall also take out, maintain, and pay premiums on Workers’
Compensation Insurance in accordance with the requirements of law in the state(s) where
work will take place, and Employer’s Liability Insurance with limits of not less than $1
million each accident.

Each policy above shall contain a provision that the policy may not be canceled,
terminated, or modified without thirty (30) days’ prior written notice to the Port
Authority of NY and NJ, Att: Facility Contract Administrator, at the location where the
work will take place and to the General Manager, Risk Financing.

The Port Authority may at any time during the term of this agreement change or modify
the limits and coverages of insurance. Should the modification or change results in an
additional premium, The General Manager, Risk Financing for the Port Authority may
consider such cost as an out-of-pocket expense.

Within five (5) days after the award of this agreement or contract and prior to the start of
work, the Contractor must submit an original certificate of insurance, to the Port
Authority of NY and NJ, Facility Contract Administrator, at the location where the work
will take place. This certificate of insurance MUST show evidence of the above insurance
policy (ies), stating the agreement/contract number prior to the start of work. The General
Manager, Risk Financing must approve the certificate(s) of insurance before any work
can begin. Upon request by the Port Authority, the Contractor shall furnish to the General
Manager, Risk Financing, a certified copy of each policy, including the premiums.

If at any time the above liability insurance should be canceled, terminated, or modified so
that the insurance is not in effect as above required, then, if the Manager shall so direct,
the Contractor shall suspend performance of the contract at the premises. If the contract
is so suspended, no extension of time shall be due on account thereof. If the contract is
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not suspended (whether or not because of omission of the Manager to order suspension),
then the Authority may, at its option, obtain insurance affording coverage equal to the
above required, the cost of such insurance to be payable by the Contractor to the Port
Authority.

Renewal certificates of insurance or policies shall be delivered to the Facility Contractor
Administrator, Port Authority at least fifteen (15) days prior to the expiration date of each
expiring policy. The General Manager, Risk Financing must approve the renewal
certificate(s) of insurance before work can resume on the facility. If at any time any of
the certificates or policies shall become unsatisfactory to the Port Authority, the
Contractor shall promptly obtain a new and satisfactory certificate and policy.

The requirements for insurance procured by the Contractor shall not in any way be
construed as a limitation on the nature or extent of the contractual obligations assumed by
the Contractor under this contract. The insurance requirements are not a representation by
the Authority as to the adequacy of the insurance to protect the Contractor against the
obligations imposed on them by law or by this or any other Contract. [CITS #4611n].

7. Increase and Decrease in Areas or Frequencies

The Manager shall have the right, at any time and from time to time in his or her sole
discretion, to increase or decrease the frequencies of all or any part of the services
required hereunder and/or to add areas not described herein in the Specifications or to
remove areas or parts of areas which are hereunder so described. In the event the
Manager decides to change any frequencies or areas such change shall be by written
notice delivered upon not less than 30 days notice, said changes to be effective upon
the date specified in said notice.

In the event of an increase or decrease in areas or frequencies, the Contractor’s
compensation will be adjusted to reflect such change in areas or frequencies utilizing
the applicable Unit Price for such services (for the applicable Contract year) as set
forth on the Pricing Sheet(s).

Where no specific Unit Price has been quoted for the type of services to be increased
or decreased, the Manager shall have the right to negotiate the compensation to reflect
such change, whether an increase or decrease in areas or frequencies, which, in the
opinion of the Manager, is necessary to complete the work, by multiplying the
increased or decreased amount by the negotiated rate.

In the event of a decrease, the Contractor shall not be entitled to compensation for
Work not performed.

No such change in areas or frequencies will be implemented which results in a total
increase or decrease in compensation that is greater than 50% of the Total Estimated
Contract Price for the Base Term or, if changes are to be implemented during an
Option Period, greater than 50% of the price for that Option Period.
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Any increases in frequencies or areas shall not constitute Extra Work and, as such,
shall not be limited by the Extra Work provisions of this Contract.

8. Extra Work

The Contractor is required to provide separate materials, supplies, equipment and
personnel for Extra Work when such is deemed necessary by the Manager. “Extra
Work™ as used herein shall be defined as work which differs from that expressly or
impliedly required by the Specifications in their present form. Total Extra Work
performed by the Contractor shall not exceed six percent (6%) of the Total Estimated
Contract Price of this Contract for the entire Term of this Contract including
extensions thereof, or six percent (6%) of the Total Estimated Contract Price of each
Section if this Contract is awarded by separate Sections.

An increase in area or frequency shall not constitute Extra Work, but shall be
compensable based on the prices in the Pricing Sheet(s) and the paragraph herein
titled “Increase or Decrease in Areas or Frequencies”.

The Contractor is required to perform Extra Work pursuant to a written order of the
Manager expressly recognizing such work as Extra Work. If Lump Sum or Unit Price
compensation cannot be agreed upon by the parties in writing prior to the start of
Work, the Contractor shall perform such Extra Work and the Contractor’s
compensation shall be increased by the sum of the following amounts and such
amounts only: (1) the actual net cost, in money, of the labor, and material, required
for such Extra Work; (2) ten percent (10%) of the amount under (1) above; (3) such
rental as the Manager deems reasonable for plant and equipment (other than small
tools) required for such Extra Work; (4) if the Extra Work is performed by a
subcontractor, an additional five percent (5%) of the sum of the amounts under (1)
through (3) above.

As used in this numbered clause (and in this clause only):

“Labor” means laborers, mechanics, and other employees below the rank of
supervisor, directly employed at the Site of the Work subject to the Manager or their
designee’s authority to determine what employees of any category are “required for
Extra Work™ and as to the portion of their time allotted to Extra Work; and “cost of
labor” means the wages actually paid to and received by such employees plus a
proper proportion of (a) vacation allowances and union dues and assessments which
the employer actually pays pursuant to contractual obligation upon the basis of such
wages, and (b) taxes actually paid by the employer pursuant to law upon the basis of
such wages and workers’ compensation premiums paid pursuant to law.
“Employees” as used above means only the employees of one employer.

“Net Cost” shall be the Contractor’s actual cost after deducting all permitted cash and
trade discounts, rebates, allowances, credits, sales taxes, commissions, and refunds
(whether or not any or all of the same shall have been taken by the Contractor) of all
parts and materials purchased by the Contractor solely for the use in performing its
obligation hereunder provided, where such purchase has received the prior written
approval of the Manager as required herein. The Contractor shall promptly furnish to
the Manager such bills of sale and other instruments as the Manger may require,
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executed, acknowledged and delivered, assuring to the Manager title to such
materials, supplies, equipment, parts, and tools free of encumbrances.

“Materials” means temporary and consumable materials as well as permanent
materials; and *“cost of materials” means the price (including taxes actually paid by
the Contractor pursuant to law upon the basis of such materials) for which such
materials are sold for cash by the manufacturers or producers thereof, or by regular
dealers therein, whether or not such materials are purchased directly from the
manufacturer, producer or dealer (or if the Contractor is the manufacturer or producer
thereof, the reasonable cost to the Contractor of the manufacture and production),
plus the reasonable cost of delivering such materials to the Site of the Work in the
event that the price paid to the manufacturer, producer or dealer does not include
delivery and in case of temporary materials, less their salvage value, if any.

The Manager shall have the authority to decide all questions in connection with Extra
Work. The exercise by the Manager of the powers and authorities vested in him/her
by this section shall be binding and final upon the Port Authority and the Contractor.

The Contractor shall submit all reports, records and receipts as are requested by the
Manager so as to enable him/her to ascertain the time expended in the performance of
the Extra Work, the quantity of labor and materials used therein and the cost of said
labor and materials to the Contractor.

The provisions of this Contract relating generally to Work and its performance shall
apply without exception to any Extra Work required and to the performance thereof.
Moreover, the provisions of the Specifications relating generally to the Work and its
performance shall also apply to any Extra Work required and to the performance
thereof, except to the extent that a written order in connection with any particular
item of Extra Work may expressly provide otherwise.

If the Contractor deems work to be Extra Work, the Contractor shall give written
notice to the Manager within twenty-four (24) hours of performing the work that it so
considers as Extra Work, and failure of the Contractor to provide said notice shall
constitute a waiver of any claim to an increase in compensation for such work and a
conclusive and binding determination that it is not Extra Work.

The Contractor shall supply the amount of materials, supplies, equipment and
personnel required by the Manager within 24 hours following the receipt of written or
verbal notice from the Manager or, in the case of an emergency as determined by the
Manager, within 8 hours following the receipt by the Contractor of the Manager’s
written or oral notification. Where oral notification is provided hereunder, the
Manager shall thereafter confirm the same in writing.

All Extra Work shall be billed to the Port Authority on a separate invoice on a
monthly basis.
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PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET
AND PRICING SHEET(S)

1. SIGNATURE SHEET

OFFER: The undersigned offers and agrees to furnish to the Port Authority of New York and
New Jersey the services and/or materials in compliance with all terms, conditions, specifications
and addenda of the Contract. Signature also certifies understanding and compliance with the
certification requirements of the standard terms and conditions as contained in the Standard
Contract Terms and Conditions. This offer shall be irrevocable for 120 days after the date on which the
Port Authority opens this bid.

ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL

RECEIVE PAYMENT. THIS MUST BE THE SAME NAMED COMPANY AS
INDICATED ON THE COVER SHEET

Bidding Entity

Bidder’s Address

City, State, Zip

Telephone No. FAX
Email EIN#
SIGNATURE Date

Print Name and Title

ACKNOWLEDGEMENT:
STATE OF:
COUNTY OF:

On this ___day of , 20, personally came before me,

,who, duly sworn by me, did depose that (s)he has knowledge of the
matters herein stated, that they are in all respects true and that (s)he has been authorized to
execute the foregoing offer and statement of irrevocability on behalf of said corporation,
partnership or firm.

Notary Public

NOTE: If a joint venture is bidding , duplicate this Signature Sheet and have each party to the joint
venture sign separately and affix to the back of this Signature Sheet.

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and
Conditions, Part 111. Indicate below if a signed, explanatory statement in connection with this section is
attached hereto.[]

If certified by the Port Authority as an SBE or MWBE: (indicate which one and date).
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2. NAME AND RESIDENCE OF PRINCIPALS SHEET

Names and Residence of Principals of Bidder. If general or limited partner, or individual, so
indicate.

NAME TITLE ADDRESS OF RESIDENCE
(Do not give business address)
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3. PRICING SHEET(S)

Entry of Prices

a.

The prices quoted shall be written in figures, in ink, preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part
hereof.

All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent.

Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority in its sole judgment reserves the right to: (1) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall then govern in all cases.

In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price.

The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled “Payment”.
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PRICING SHEETS

EXHIBIT "A"

MAINTENANCE OF ELEVATORS

YEAR ONE

Unit prices are for maintenance to be performed in accordance with the Sections of the Specifications
entitled "Maintenance of Escalators and Moving Walks" and "Maintenance of Elevators."

BUILDING MONTHLY EST. NO. EST.
LOCATION UNIT # OF OF YEAR ONE
NO. EQUIPMENT (DESIGNATION) PRICE UNITS MONTHS PRICE
A.1 Otis Elevator Bldg. 14 $ X 2 X 12 = $
Passenger
Electric Traction
Three Landings
Capacity 2,500 Ibs.
A.2 Otis Elevator Bldg. 14 $ X 1 X 12 = $

Freight

Electric Traction
Three Landings
Front/Rear Doors
Capacity 16,000 Ibs.

1
&+

A.3 Otis Elevator Bldg. 145 $ X 1 x 12
Passenger
Holeless Twin Jack
Two landing
Hydraulic Elevator
Capacity — 2000 lIbs.

1
“

A.4 Otis Elevator Bldg. 156  $ X 2 X 12
Passenger
Electric traction
Thirty Story, Eighteen Landing
Capacity 3000 Ibs.
FPM Up/Down, 350

1
&+

A.5 Schindler Elevator  Bldg. 269 $ X 1 x 12
Passenger
Hydraulic
Two Landings
Capacity — 2500 Ibs.
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EXHIBIT "A"

MAINTENANCE OF ELEVATORS

YEAR ONE
Con’t

BUILDING MONTHLY EST. NO. EST.
LOCATION UNIT # OF OF YEAR ONE
NO. EQUIPMENT (DESIGNATION) PRICE UNITS MONTHS PRICE

A.6 Hollister-Whitney  Yellow Garage $ X 4 X 12 =$
Passenger Elevator
Six landings-six front
Traction Electric
6000 Ibs, 350 fpm

A.7 Schindler Elevator ~ Green Garage $ X 6 X 12 =$
Passenger
Hydraulic
Four Landings
Capacity — 3000 Ibs.

A.8 Nouveau Elevator ~ Blue Garage $ X 4 X12=%
Passenger
Traction Electric
Six Landings
Door Openings — One Front, five Rear

A.9 Hollister Whitney  Red Garage $ X 4 X12 =%
Passenger Elevator
Traction Electric
Five Landings - Capacity — 3000 Ibs.

A.10 Watson Elevator Bldg. 111 $ X 1 X 12=%
Pass/ Freight
Traction — 3 Landings
3000 Ibs

A.11 Hydraulic Elevator Bldg. 15 $ X 1 X12=%
Pass/ Freight
2 Landings
3000 Ibs

Jamaica
A.12 KONE Passenger  Airtrain Terminal $ X 5 X12=3%

Elevators, Dual Jack Holeless
Two Landings

Door Openings — front

100 fpm, 5,500 Ibs

PEG6 thru PE10
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A.13

A.l4

A.15

A.16

Al7

EXHIBIT "A"

MAINTENANCE OF ELEVATORS

YEAR ONE
Con’t
BUILDING MONTHLY EST. NO. EST.
LOCATION UNIT# OF OF YEAR ONE
EQUIPMENT (DESIGNATION) PRICE UNITS MONTHS PRICE

Jamaica
KONE Passenger  Airtrain Terminal $ X 3 X 12= $
Elevators, Hydraulic
Three Landings
Door Openings — one front, two rear
150 fpm, 7,000 Ibs
PE11 thru PE13

Jamaica
KONE traction electric Airtrain Terminal $ x 1 x 12 =%
Freight elevator
8 Landings, front openings
5,000 Ibs. 350 fpm
SE-1

Jamaica
KONE roped hydraulic Airtrain Terminal ~ $ X 1 X112 = $
6 landings front openings
150 fpm, 7000 Ibs.
SE-3

Jamaica
KONE Passenger Airtrain Terminal ~ $ X 2 x12= $

Elevators, Hydraulic

Two Landings

Door Openings — one front, one rear
150 fpm, 7,000 Ibs

PE 4 and PE5

ESTIMATED YEAR ONE PRICE FOR MAINTENANCE $
OF ELEVATORS \
(Sum of Items A.1 thru A.16)
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EXHIBIT "A"

MAINTENANCE OF ELEVATORS

YEAR TWO

Unit prices are for maintenance to be performed in accordance with the Sections of the Specifications
entitled "Maintenance of Escalators and Moving Walks™ and "Maintenance of Elevators."

BUILDING MONTHLY EST. NO. EST.
LOCATION UNIT # OF OF YEAR TWO
NO. EQUIPMENT (DESIGNATION) PRICE UNITS MONTHS PRICE
A.18 Otis Elevator Bldg. 14 $ X 2 X 12 = $
Passenger
Electric Traction
Three Landings
Capacity 2,500 Ibs.
A.19 Otis Elevator Bldg. 14 $ X 1 X 12 = $

Freight

Electric Traction
Three Landings
Front/Rear Doors
Capacity 16,000 Ibs.

1
&+

A.20 Otis Elevator Bldg. 145 $ X 1 X 12
Passenger
Holeless Twin Jack
Two landing
Hydraulic Elevator
Capacity — 2000 Ibs.

1
&+

A.21 Otis Elevator Bldg. 156  $ X 2 X 12
Passenger
Electric traction
Thirty Story, Eighteen Landing
Capacity 3000 Ibs.
FPM Up/Down, 350

1
&+

A.22 Schindler Elevator  Bldg. 269 $ X 1 x 12
Passenger
Hydraulic
Two Landings
Capacity — 2500 Ibs.
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EXHIBIT "A"

MAINTENANCE OF ELEVATORS

YEAR TWO
Con’t

BUILDING MONTHLY EST. NO. EST.
LOCATION UNIT # OF OF YEAR TWO
NO. EQUIPMENT (DESIGNATION) PRICE UNITS MONTHS PRICE

A.23 Hollister-Whitney  Yellow Garage $ X 4 X 12 =$
Passenger Elevator
Six landings-six front
Traction Electric
6000 Ibs, 350 fpm

A.24 Schindler Elevator ~ Green Garage $ X 6 X 12 =$
Passenger
Hydraulic
Four Landings
Capacity — 3000 Ibs.

A.25Nouveau Elevator ~ Blue Garage $ X 4 X12=%
Passenger
Traction Electric
Six Landings
Door Openings — One Front, five Rear

A.26 Hollister Whitney  Red Garage $ X 4 X12 =%
Passenger Elevator
Traction Electric
Five Landings - Capacity — 3000 Ibs.

A.27 Watson Elevator Bldg. 111 $ X 1 X 12=%
Pass/ Freight
Traction — 3 Landings
3000 Ibs

A.28 Hydraulic Elevator Bldg. 15 $ X 1 X12=%
Pass/ Freight
2 Landings
3000 Ibs

Jamaica
A.29 KONE Passenger  Airtrain Terminal $ X 5 X12=3%

Elevators, Dual Jack Holeless
Two Landings

Door Openings — front

100 fpm, 5,500 Ibs

PEG6 thru PE10
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A.30

A3l

A.32

A.33

A.34

EXHIBIT "A"

MAINTENANCE OF ELEVATORS

YEAR TWO
Con’t
BUILDING MONTHLY EST. NO. EST.
LOCATION UNIT# OF OF YEAR TWO
EQUIPMENT (DESIGNATION) PRICE UNITS MONTHS PRICE

Jamaica
KONE Passenger  Airtrain Terminal $ X 3 X 12= $
Elevators, Hydraulic
Three Landings
Door Openings — one front, two rear
150 fpm, 7,000 Ibs
PE11 thru PE13

Jamaica
KONE traction electric Airtrain Terminal $ x 1 x 12 =%
Freight elevator
8 Landings, front openings
5,000 Ibs. 350 fpm
SE-1

Jamaica
KONE roped hydraulic Airtrain Terminal ~ $ X 1 X112 = $
6 landings front openings
150 fpm, 7000 Ibs.
SE-3

Jamaica
KONE Passenger Airtrain Terminal ~ $ X 2 x12= $

Elevators, Hydraulic

Two Landings

Door Openings — one front, one rear
150 fpm, 7,000 Ibs

PE 4 and PE5

ESTIMATED YEAR TWO PRICE FOR MAINTENANCE $
OF ELEVATORS
(Sum of Items A.18 thru A.33
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EXHIBIT "A"

MAINTENANCE OF ELEVATORS

YEAR THREE

Unit prices are for maintenance to be performed in accordance with the Sections of the Specifications
entitled "Maintenance of Escalators and Moving Walks™ and "Maintenance of Elevators."

BUILDING MONTHLY EST. NO. EST.
LOCATION UNIT # OF OF YEAR THREE
NO. EQUIPMENT (DESIGNATION) PRICE UNITS MONTHS PRICE
A.35 Otis Elevator Bldg. 14 $ X 2 X 12 = $
Passenger
Electric Traction
Three Landings
Capacity 2,500 Ibs.
A.36 Otis Elevator Bldg. 14 $ X 1 X 12 = $

Freight

Electric Traction
Three Landings
Front/Rear Doors
Capacity 16,000 Ibs.

1
©+

A.37 Otis Elevator Bldg. 145 $ X 1 X 12
Passenger
Holeless Twin Jack
Two landing
Hydraulic Elevator
Capacity — 2000 Ibs.

1
&+

A.38 Otis Elevator Bldg.156  $ X 2 X 12
Passenger
Electric traction
Thirty Story, Eighteen Landing
Capacity 3000 Ibs.
FPM Up/Down, 350

1
&+

A.39 Schindler Elevator  Bldg. 269 $ X 1 x 12
Passenger
Hydraulic
Two Landings
Capacity — 2500 Ibs.
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EXHIBIT "A"

MAINTENANCE OF ELEVATORS

YEAR THREE
Con’t

BUILDING MONTHLY EST. NO. EST.
LOCATION UNIT # OF OF YEAR THREE
NO. EQUIPMENT (DESIGNATION) PRICE UNITS MONTHS PRICE

A.40 Hollister-Whitney  Yellow Garage $ X 4 X 12 =$
Passenger Elevator
Six landings-six front
Traction Electric
6000 Ibs, 350 fpm

A.41 Schindler Elevator ~ Green Garage $ X 6 X 12 =$
Passenger
Hydraulic
Four Landings
Capacity — 3000 Ibs.

A.42 Nouveau Elevator  Blue Garage $ X 4 X12=%
Passenger
Traction Electric
Six Landings
Door Openings — One Front, five Rear

A.43 Hollister Whitney  Red Garage $ X 4 X112 =39
Passenger Elevator
Traction Electric
Five Landings - Capacity — 3000 Ibs.

A.44 Watson Elevator Bldg. 111 $ X 1 X 12=%
Pass/ Freight
Traction — 3 Landings
3000 Ibs

A.45 Hydraulic Elevator Bldg. 15 $ X 1 X12=5%
Pass/ Freight
2 Landings
3000 Ibs

Jamaica
A.46 KONE Passenger  Airtrain Terminal $ X 5 X12=3%

Elevators, Dual Jack Holeless
Two Landings

Door Openings — front

100 fpm, 5,500 Ibs

PEG6 thru PE10
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EXHIBIT "A"

MAINTENANCE OF ELEVATORS

YEAR THREE
Con’t
BUILDING MONTHLY EST. NO. EST.
LOCATION UNIT# OF OF YEAR THREE
NO. EQUIPMENT (DESIGNATION) PRICE UNITS MONTHS PRICE
Jamaica
A.47 KONE Passenger  Airtrain Terminal $ X 3 X 12= $
Elevators, Hydraulic
Three Landings
Door Openings — one front, two rear
150 fpm, 7,000 Ibs
PE11 thru PE13
Jamaica
A.48 KONE traction electric Airtrain Terminal $ x 1 x 12 =%
Freight elevator
8 Landings, front openings
5,000 Ibs. 350 fpm
SE-1
Jamaica
A.49 KONE roped hydraulic Airtrain Terminal  $ X 1 X112 = $
6 landings front openings
150 fpm, 7000 Ibs.
SE- 3
Jamaica
A50 KONE Passenger Airtrain Terminal ~ $ X 2 x12= $

Elevators, Hydraulic

Two Landings

Door Openings — one front, one rear
150 fpm, 7,000 Ibs

PE 4 and PE5

A5l ESTIMATED YEAR THREE PRICE FOR MAINTENANCE $
OF ELEVATORS
(Sum of Items A.35thru A.551)

A52 ESTIMATED TOTAL THREE YEAR ELEVATOR MAINTENANCE = $
(Sum of Items A. 17, A. 34 & A.51)
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EXHIBIT "B"

MAINTENANCE OF ESCALATORS

YEAR ONE

Unit prices are for maintenance to be performed in accordance with the Sections of the Specifications
entitled "Maintenance of Escalators and Moving Walks™ and "Maintenance of Elevators."

BUILDING MONTHLY EST. NO. EST.
LOCATION UNIT # OF OF YEAR ONE
NO. EQUIPMENT (DESIGNATION) PRICE UNITS MONTHS PRICE
Jamaica
B.1 KONE Escalators Airtrain Terminal $ X 7 X 12 = $

100 fpm

24hrs/7 days per week
12 hours heavy traffic
ESC3 thru ESC9

Jamaica
B.2 KONE Moving Walks Airtrain Terminal $ X 2 x 12
172 ft, 100 fpm
24hrs/7 days per week
12 hours heavy traffic
MW1 & MW2

1
&+

Jamaica
B.3 KONE Escalators  Airtrain Terminal ~ $ X 2 X 12 = $
100 fpm
24hrs/7 days per week
12 hours heavy traffic
ESC 1 and ESC 2

B.4 ESTIMATED YEAR ONE ESCALATOR MAINTENANCE $
(SUMOF ITEMS B.1, B.2, & B.3)
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EXHIBIT "B"

MAINTENANCE OF ESCALATORS

YEAR TWO

Unit prices are for maintenance to be performed in accordance with the Sections of the Specifications
entitled "Maintenance of Escalators and Moving Walks™ and "Maintenance of Elevators."

BUILDING MONTHLY EST. NO. EST.
LOCATION UNIT # OF OF YEAR TWO
NO. EQUIPMENT (DESIGNATION) PRICE UNITS MONTHS PRICE
Jamaica
B.5 KONE Escalators Airtrain Terminal $ X 7 X 12 = $

100 fpm

24hrs/7 days per week
12 hours heavy traffic
ESC3 thru ESC9

Jamaica
B.6 KONE Moving Walks Airtrain Terminal $ X 2 x 12
172 ft, 100 fpm
24hrs/7 days per week
12 hours heavy traffic
MW1 & MW2

1
&+

Jamaica
B.7 KONE Escalators  Airtrain Terminal ~ $ X 2 X 12 = $
100 fpm
24hrs/7 days per week
12 hours heavy traffic
ESC 1 and ESC 2

B.8 ESTIMATED YEAR TWO ESCALATOR MAINTENANCE $
(SUM OF ITEMS B.5, B.6, & B.7)
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EXHIBIT "B"

MAINTENANCE OF ESCALATORS

YEAR THREE

Unit prices are for maintenance to be performed in accordance with the Sections of the Specifications
entitled "Maintenance of Escalators and Moving Walks™ and "Maintenance of Elevators."

BUILDING MONTHLY EST. NO. EST.
LOCATION UNIT # OF OF YEAR THREE
NO. EQUIPMENT (DESIGNATION) PRICE UNITS MONTHS PRICE
Jamaica
B.9 KONE Escalators  Airtrain Terminal $ X 7 X 12 = $
100 fpm
24hrs/7 days per week

12 hours heavy traffic
ESC3 thru ESC9

Jamaica
B.10 KONE Moving Walks Airtrain Terminal $ X 2 x 12
172 ft, 100 fpm
24hrs/7 days per week
12 hours heavy traffic
MW1 & MW2

1
&+

Jamaica
B.11 KONE Escalators Airtrain Terminal  $ X 2 X 12 = $
100 fpm
24hrs/7 days per week
12 hours heavy traffic
ESC 1 and ESC 2

B.12 ESTIMATED YEAR THREE ESCALATOR MAINTENANCE $
(SUM OF ITEMS B.9, B10, & B.11)

B.13 TOTAL ESTIMATED THREE YEAR ESCALATOR MAINTENANCE $
(SUM OF ITEMS B.4,B.8 & B.12)
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EXHIBIT "C"
LABOR RATES

Provide labor rates for unforeseen Extra Work and Project Work on all equipment specified in the
Contract. Project work may, at the sole discretion of the Manager, be performed during the term of the
Contract. No Project Work shall be started without proper authorization of the Port Authority. Labor
Rates for project work not started in the Base term of the Contract will be adjusted commensurate with
the provisions of the clauses entitled, "Price Adjustment".

YEAR ONE

Estimated Labor* Estimated
Labor Hours Rate Year One Price

$

C.1  Mechanic 350 X $
(Monday - Friday,
08:00 — 16:30 Hrs,
excluding holiday)

C.2  Mechanic 800 X $ = $
Overtime
(all hours not
specified above)

C.3  Helper 100 X $ = $
(Monday - Friday,
08:00 — 16:30 Hrs,
excluding holidays)

C.4  Helper 250 X $ = $
(all hours not,
specified above)

C.5 ESTIMATED YEAR ONE LABOR COSTS = $
(Sum of Items C.1 thru C.4)

*Charges per labor hour above are inclusive of wages benefits and also include the
Contractor’s overhead, including tolls, travel time, cost of vehicle use and profit.
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EXHIBIT "C"
LABOR RATES

Provide labor rates for unforeseen Extra Work and Project Work on all equipment specified in the
Contract. Project work may, at the sole discretion of the Manager, be performed during the term of the
Contract. No Project Work shall be started without proper authorization of the Port Authority. Labor
Rates for project work not started in the Base term of the Contract will be adjusted commensurate with
the provisions of the clauses entitled, " Price Adjustment".

YEAR TWO

Estimated Labor* Estimated
Labor Hours Rate Year Two Price

$

C.6  Mechanic 350 X $
(Monday - Friday,
08:00 — 16:30 Hrs,
excluding holiday)

C.7  Mechanic 800 X $ = $
Overtime
(all hours not
specified above)

C.8  Helper 100 X $ = $
(Monday - Friday,
08:00 — 16:30 Hrs,
excluding holidays)

C.9  Helper 250 X $ = $
(all hours not,
specified above)

C.10 ESTIMATED YEAR TWO LABOR COSTS = $
(Sum of Items C.6 thru C.9)

*Charges per labor hour above are inclusive of wages benefits and also include the
Contractor’s overhead, including tolls, travel time, cost of vehicle use and profit.
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EXHIBIT "C"
LABOR RATES

Provide labor rates for unforeseen Extra Work and Project Work on all equipment specified in the
Contract. Project work may, at the sole discretion of the Manager, be performed during the term of the
Contract. No Project Work shall be started without proper authorization of the Port Authority. Labor
Rates for project work not started in the Base term of the Contract will be adjusted commensurate with
the provisions of the clauses entitled, " Price Adjustment".

YEAR THREE
Estimated Labor* Estimated
Labor Hours Rate Year Three Price
C.11 Mechanic 350 X $ = $
(Monday - Friday,
08:00 — 16:30 Hrs,
excluding holiday)
C.12 Mechanic 800 X $ = $
Overtime
(all hours not
specified above)
C.13  Helper 100 X $ = $
(Monday - Friday,
08:00 — 16:30 Hrs,
excluding holidays)
C.14 Helper 250 X $ = $
(all hours not,
specified above)
C.15 ESTIMATED YEAR THREE LABOR COSTS = $
(Sum of Items C.11 thru C.14)
C.16 TOTAL ESTIMATED THREE YEAR LABOR COSTS = $

((Sum of Items C.5, C.10 & C.15)

*Charges per labor hour above are inclusive of wages benefits and also include the
Contractor’s overhead, including tolls, travel time, cost of vehicle use and profit.
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EXHIBIT “D” -FUTURE EQUIPMENT- JFK
It is presently anticipated, but not guaranteed, that the following equipment will become part of this
agreement during the second year of the Base Term, when ordered by the Manager. Service for this
equipment hall be considered an integral part of this Contract as well as an integral part of the bid
comparison.

YEAR ONE
Building 144
MONTHLY UNIT EST. NO. EST.
MAINTENANCE # OF OF ANNUAL
NO. EQUIPMENT PRICE UNITS MONTHS PRICE
D.1  ESI Freight $ X 1 X 12 = $
Elevators, Electric Traction
Seven Landings
3000 Ibs
Building 141
MONTHLY UNIT EST. NO. EST.
MAINTENANCE # OF OF ANNUAL
NO. EQUIPMENT PRICE UNITS MONTHS PRICE
D.2  Hydraulic Otis $ X 1 X 12 = $
Two landings
Passenger 3500 Ibs
BUILDING 60
MONTHLY UNIT EST. NO. EST.
MAINTENANCE # OF OF ANNUAL
NO. EQUIPMENT PRICE UNITS MONTHS PRICE
D.3  Hydraulic Elevator $ x 1 X 12 = $
Baggage Elevator
Floor Lift of NJ
2 Landings
2000 Ibs
D.4  Hydraulic Elevator $ x 1 X 12 =3
Passenger Elevator
Burlington Elevator Corp.
3 Landings
3500 Ibs
D.5  Hydraulic Elevator $ x 1 X 12 = §

Pass/ Freight
Elevator Control Inc.
3 Landings

3000 Ibs
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D.6  Hydraulic Elevator $ x 1 X12=$%
Passenger Elevator
Otis Elevator
2 Landings
3100 Ibs

D.7  ESTIMATED YEAR ONE COSTS - FUTURE EQUIPEMENT = $
(Sum of Items D.1 thru D.6)

EXHIBIT “D” -FUTURE EQUIPMENT- JFK
It is presently anticipated, but not guaranteed, that the following equipment will become part of this agreement
during the second year of the Base Term, when ordered by the Manager. Service for this equipment shall be
considered an integral part of this Contract as well as an integral part of the bid comparison.

YEAR TWO
Building 144
MONTHLY UNIT EST. NO. EST.
MAINTENANCE # OF OF ANNUAL
NO. EQUIPMENT PRICE UNITS MONTHS PRICE
D.8  ESI Freight $ X 1 X 12 = $
Elevators, Electric Traction
Seven Landings
3000 Ibs
Building 141
MONTHLY UNIT EST. NO. EST.
MAINTENANCE # OF OF ANNUAL
NO. EQUIPMENT PRICE UNITS MONTHS PRICE
D.9  Hydraulic Otis $ X 1 X 12 = $
Two landings
Passenger 3500 Ibs
BUILDING 60
MONTHLY UNIT EST. NO. EST.
MAINTENANCE # OF OF ANNUAL
NO. EQUIPMENT PRICE UNITS MONTHS PRICE
D.10 Hydraulic Elevator $ x 1 X 12 = $
Baggage Elevator
Floor Lift of NJ
2 Landings
2000 Ibs
D.11  Hydraulic Elevator $ x 1 X 12 =3

Passenger Elevator
Burlington Elevator Corp.
3 Landings

3500 Ibs
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D.12  Hydraulic Elevator
Pass/ Freight

Elevator Control Inc.

3 Landings
3000 Ibs

D.13  Hydraulic Elevator
Passenger Elevator
Otis Elevator
2 Landings
3100 Ibs

$ x 1 X12=%

D.14 ESTIMATED YEAR TWO COSTS - FUTURE EQUIPEMENT =$
(Sum of Items D.8 thru D.13)

EXHIBIT “D” -FUTURE EQUIPMENT- JEK

It is presently anticipated, but not guaranteed, that the following equipment will become part of this agreement
during the second year of the Base Term, when ordered by the Manager. Service for this equipment shall be
considered an integral part of this Contract as well as an integral part of the bid comparison.

NO. EQUIPMENT

D.15 ESI Freight

Elevators, Electric Traction

Seven Landings
3000 Ibs

NO. EQUIPMENT

D.16 Hydraulic Otis
Two landings
Passenger 3500 Ibs

YEAR THREE
Building 144
MONTHLY UNIT EST. NO. EST.
MAINTENANCE # OF OF ANNUAL
PRICE UNITS MONTHS PRICE
$ X 1 X 12 = 3
Building 141
MONTHLY UNIT EST. NO. EST.
MAINTENANCE # OF OF ANNUAL
PRICE UNITS MONTHS PRICE
$ X 1 X 12 = 3
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BUILDING 60

MONTHLY UNIT  EST. NO. EST.
MAINTENANCE # OF OF ANNUAL
NO. EQUIPMENT PRICE UNITS MONTHS PRICE

O
[N
~

Hydraulic Elevator $ x 1 X 12 = $
Baggage Elevator

Floor Lift of NJ

2 Landings

2000 Ibs

D.18 Hydraulic Elevator $ x 1 X 12 =39
Passenger Elevator
Burlington Elevator Corp.
3 Landings
3500 Ibs

D.19 Hydraulic Elevator $ x 1 X 12 = %
Pass/ Freight
Elevator Control Inc.
3 Landings
3000 Ibs

D.20  Hydraulic Elevator $ x 1 X12=%
Passenger Elevator
Otis Elevator
2 Landings
3100 Ibs

D.21 ESTIMATED YEAR THREE COSTS - FUTURE EQUIPEMENT = $
(Sum of Items D.15 thru D.20)

D.22 TOTAL ESTIMATED FUTURE EQUIPMENT THREE YEAR COSTS =$

(Sum of Items D. 7, D. 14 & D.21)
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EXHIBIT “E” -PROJECT WORK
It is presently anticipated, but not guaranteed, that the following project work will be under this agreement during
the first 3 years, when ordered by the Manager. Service shall be considered an integral part of this Contract as well
as an integral part of the bid comparison.

Jamaica Air Train Terminal:

Handrail replacement program for all escalators and moving walks. *

All handrails covered under this contract are to be replaced when requested by the Manager. All work to
replace handrails will only be scheduled on Saturdays or Sundays between the hours of 6 AM and 7 PM.
*Costs associated with replacement of the handrails including, materials and cost of the vulcanizer
are to be incorporated in the unit cost per handrail length.

E.1 Escalators1&2 225 $ per handrail X 6= $
E.2 Escalators3thru7 120" $ per handrail X 16= $
E.3 Escalators 8 & 9 102 $ per handrail X 6= $
E.4 MovingWalks1&2 350" $ per handrail X 4= $

E.5 TOTAL COST FOR HANDRAIL REPLACEMENTS= $
(SUM OF ITEMS E.1 THRU E.4)

Jamaica Air Train Terminal:
Key Switch and Start Button replacement program for all escalators and moving walks.**

All Key Switch Start switches for the 2 Moving Walks and 9 Escalators are to be replaced when requested
by the Manager. All work on the 9 escalators for the switch replacement shall take place on Saturdays or
Sundays only, between the hours of 6 AM and 7 PM. The work on the 2 moving walks may take place
during normal business hours Monday through Friday.

Key Switches are to conform to all relevant code requirements as per the latest New York City adopted
Escalator Code ASME requirements. New fixtures are to have a locking cover; all key cylinders are to be
keyed alike.

Both the upper and lower switches are to be replaced on all escalators as well as both key switches on
both ends of the 2 moving walks. New fixtures are to be mounted in the decks of the units and a cover is
to replace the existing location on each end of the units.

Submit to the Manager for review and approval drawing cuts and part details prior to installation.

**All costs, fabrication, installation labor and material are to be included in the per item line price.

E.6 Price per escalator key switch $ X 18 =$
E.7 Price per Moving Walk switch $ X 4 =$
E.8 Total cost for key switch replacement = $

(Sum of Items E. 6 + E.7)
E.9 Total Estimated Project Work Total = $

(Sum of Items E.5 + E.8)
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F.1

F.2

F.3

F.4

F.5

ESTIMATED TOTAL THREE (3) YEAR CONTRACT PRICE

EXHIBIT “F”

PRICE SUMMARY

TOTAL ESTIMATED THREE YEAR COSTS
FOR MAINTENANCE OF ELEVATORS
(ITEM A.52 FROM EXHIBIT “A”)

TOTAL ESTIMATED THREE YEAR COSTS
FOR MAINTENANCE OF ESCALATORS
(ITEM B.13 FROM EXHIBIT “B”)

TOTAL ESTIMATED THREE YEAR LABOR
(ITEM C.16 FROM EXHIBIT “C”)

TOTAL ESTIMATED THREE-YEAR COST
FOR FUTURE EQUIPMENT
(ITEM D.22 FROM EXHIBIT “D”)

TOTAL ESTIMATED COST FOR PROJECT WORK

(ITEM E.9 FROM EXHIBIT “E”)

(Sum of Items F.1 THRU F.5 above)
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PART V - SPECIFICATIONS

1. Specific Definitions

To avoid undue repetition, the following terms whenever they occur in this Contract
or any of the other documents forming a part of the Contract shall be construed as
follows:

“The Port Authority” or “The Authority” shall mean the Port Authority of New York
and New Jersey.

“The Director” shall mean the Director of the Port Authority Aviation Dept

“The Manager” shall mean the General Manager of John F Kennedy International
Airport or his/hers duly authorize representative.

Where the terms “elevator,” “escalator” and “moving walk” are used, they shall not
be construed as being exclusive. All the provisions of this Contract apply equally to
elevators, escalators and moving walks, whether or not each is specifically listed.

The Authority's peak operating hours occur from 8a.m.until 8p.m. Monday through
Friday. The only maintenance action that shall take place during these hours shall be
that which is authorized by the Manager.

Repair Maintenance (RM) work may be performed at any time when a unit has been
identified as 1) an inoperative unit; 2) a unit that has the potential for or has sustained
damage during operation, 3) a unit that has the potential for or has inflicted damage to
personal property or 4) a unit that has the potential for or has inflicted injury to
persons.

"Elevators" shall mean the elevators identified and listed in Exhibit A and Exhibit B
of the Contractors Bid Sheets, as well as any other elevator added to this Contract and
all associated materials, equipment and appurtenances of any nature whatsoever
furnished and installed in connection with such elevators.

"Escalators™ shall mean the escalators identified and listed in Exhibit A and Exhibit B
of the Contractors Bid Sheets, as well as any other escalator added to this Contract
and all associated materials, equipment and appurtenances of any nature whatsoever
furnished and installed in connection with such escalators.

“Moving Walks” shall mean the moving walks identified and listed in Exhibit A and
Exhibit B of the Contractors Bid Sheets, as well as any other moving walk added to
this Contract and all associated materials, equipment and appurtenances of any nature
whatsoever furnished and installed in connection with such moving walks.

“Lead Mechanic” shall mean an individual who has through formal training and
extensive hands-on experience, achieved competence in the field of
elevator/escalator, troubleshooting, repair and maintenance. Additionally the “Lead
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Mechanic” shall be the Manager’s prime contact individual. The “Lead Mechanic”
shall coordinate all of the Contractor’s on-site activities, including scheduling,
manpower, acquiring parts and material, coordinating with the Manager,
communicating with the Manager and completing all required reporting and submit a
report.

"Mechanic" shall mean an individual who has through formal training and extensive
hands-on experience, achieved competence in the field of elevator/escalator,
troubleshooting, repair and maintenance.

"Helper” shall mean a Mechanic's helper who has thorough formal training and
extensive hands-on experience, achieved competence in assisting a Mechanic in the
field of elevator/escalator trouble shooting, repair and maintenance.

"Inspector” shall mean anyone who inspects, tests and certifies elevators, escalators
and moving walks and who meets the qualification requirements of The American
Society of Mechanical Engineers Qualified Elevator Inspector (QEI) - 1.

"ASME A17-1” shall mean the latest edition of The American Society of Mechanical
Engineers Safety Code For Elevators, escalators and moving walks.

"ASME A17.2” shall mean the latest edition of The American Society of Mechanical
Engineers Inspection Manual for Elevators, escalators and moving walks.

"ASME A17.3” shall mean latest edition of The American Society of Mechanical
Engineers Safety Code For Existing Elevators, escalators and moving walks.
“BOCA Building Code” shall mean the applicable BOCA National Building Code

To avoid undue repetition, the following terms, as used in this Contract, shall be
construed as follows:

“Facility” shall mean JFK/ Jamaica Air Terminal Station.

2. Work Required by the Specifications
These Specifications relate generally to the performance of Elevator, Escalator and
Moving Walk services at various buildings at John F. Kennedy International Airport
and Jamaica Station as shown in Exhibit A and Exhibit B of the Contractor's Bid
Sheets, in the City of New York in the State of New York.
This agreement covers the following categories of work:

A. Maintenance, which includes but is not limited to: routine work, non-routine
repairs, call back service, emergency service, escalator cleandowns.

B. Testing — Tests and inspections

C. Project Work (see Exhibit “B" of Contractor’s Bid Sheets) also see the Section of
the Specifications entitled "Project Work".
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D. Vandalism Repair:

The agreement requires the Contractor to be fully responsible for the maintenance (as
specified elsewhere herein) of elevators, escalators and moving walks, including the
replacement of all parts, except those parts listed in the clause entitled "Parts
Exclusion,” and for the provision of all labor required to continually keep the
elevators, escalators and moving walks in compliance with the applicable ASME
Al7.1 Safety Code and the ASME A17.3 Safety Code for Existing Elevators,
escalators and moving walks.

The Contractor shall be fully responsible for all maintenance and repairs. Any
equipment added to this agreement subsequent to the Contract commencement date
shall be inspected by the Contractor to identify any and all rehabilitation work
required to bring the unit into good working condition. If any rehabilitation work is
required it shall be accomplished under the Extra Work provisions of this agreement,
after which the Contractor shall become fully responsible for maintenance and repairs
of the rehabilitated equipment, except as noted above.

These Specifications require the doing of all things necessary or proper for or
incidental to the matter referred to in the immediately preceding paragraphs. In
addition, all things not expressly mentioned in the Specifications but involved in
carrying out their intent and in the complete and proper execution of the matter
referred to in the immediately preceding paragraphs are required by these
Specifications and the Contractor shall perform the same as though they were
specifically described.

3. Prevailing Wages

The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to
its workmen, laborer, carpenter or mechanic (who are employed by it to work on an
hourly or daily basis at any trade or occupation at or about the Facility) at least the
prevailing rate of wage and supplements for others engaged in the same trade or
occupation in the locality in which the Services are being performed at the time the
Work is being performed and notwithstanding that such rate may be higher than the
rate in effect on the date of the opening of the Bids/ receipt of Proposals.

For the purposes of this Contract, the annual prevailing wage and supplements
schedules for the work being performed under this contract are those published by the
Bureau of Labor Law, pursuant to Labor Law 88220 and 230 and New York City
Administrative Code 86-109 and located at the New York City Comptroller’s website
at http://comptroller.nyc.gov/general-information/prevailing-wage/, for the locality
and for the period of time in which the work is performed.

The provisions of this clause are inserted in this Contract for the benefit of such
workmen, laborer, carpenter or mechanic as well as for the benefit of the Port
Authority; and if the Contractor or any subcontractor shall pay or provide any
workmen, laborer, carpenter or mechanic less than the rates of wages and
supplements above described, such workmen, laborers, carpenters and mechanics
shall have a direct right of action against the Contractor or such subcontractor for the
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difference between the wages and supplements actually paid or provided and those to
which they are entitled under this clause. If such workmen, laborer, carpenter or
mechanic are employed by any subcontractor whose subcontract does not contain a
provision substantially similar to the provisions of this clause (requiring the payment
or provision of a least the above minimum, and providing for a cause of action in the
event of the subcontractor’s failure to pay or provide such wages and supplements)
such workmen, laborer, carpenter or mechanic shall have a direct right of action
against the Contractor. The Port Authority shall not be a necessary party to any
action brought by any workmen, laborer, carpenter or mechanic to obtain a money
judgment against the Contractor or any subcontractor pursuant to this clause.

Nothing herein contained shall be construed to prevent the Contractor or any
subcontractor from paying higher rates or providing higher supplements than the
minimum hereinbefore described; and nothing herein contained shall be construed to
constitute a representation or guarantee by the Port Authority that the Contractor or
any subcontractor can obtain workmen, laborer, carpenter or mechanic for the
minimum hereinbefore described.

The Contractor’s or Subcontractor’s failure to comply with any provision of this
numbered clause may be deemed as a substantial breach of this Contract.

4. Materials, Supplies and Equipment

The Contractor shall stock, keep and maintain in a place that allows quick access in
the New York-New Jersey Metropolitan Area, a sufficient supply of spare parts and
materials, tools and other equipment as may be necessary to make replacements and
repairs without delay. Any delay in performing any of the requirements of this
Contract resulting from lack of necessary parts and/or materials may, at the Manager's
discretion, result in the assessment of liquidated damages as per the clause entitled,
"Liquidated Damages."

Replacement parts policy: Contractor shall not alter original equipment manufacturer
(O.E.M.) equipment parts or O.E.M. design with other manufacturers’ parts or design
unless approved by the Manager, or if the O.E.M. has discontinued the item and the
parts are no longer available. Parts manufactured by companies other than the
O.E.M., but supplied to the O.E.M. as part of their overall product may be acceptable
if said part is of the same design and character. Relays, selector parts, coils, rollers,
touch buttons, proximity edges, and various other parts are duplicated by other
nationally recognized manufacturers’ and, upon written authorization from the
Manager, may be used in lieu of the O.E.M. parts. Contractor agrees to maintain a
diagnostic tool and one set of spare boards for each equipment model, as required, on
the job site or in the Contractor's local branch office for the entire term of the
Contract. Any boards used out of stock must be replaced within twenty-four (24)
hours. The Contractor shall supply the Authority with a spare parts inventory list for
each piece of equipment serviced under this Contract, on a quarterly basis.

When it is necessary for the Contractor to replace any part or item of material during

the performance of Extra Work under this Contract, the Contractor shall first submit
to the Authority for its approval the name of the item, the identifying number
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therefor, if any, the quantity needed, the name of the proposed supplier and the
proposed purchase price or, if supplied by the Contractor, the price that the Authority
is to be billed therefor. The Authority shall have the option of a) approving same; or
b) supplying said material to the Contractor itself, provided it is of equal quality to
that proposed by the Contractor.

5. Management and Supervision

Inasmuch as the public interest requires that the project to which this contract relates
shall be performed in the manner which the Authority, acting through the Director,
deems best, the Director shall have absolute authority to determine what is or is not
necessary or proper for or incidental to the portion thereof specified in the clause
hereof entitled “General Agreement™ and the Specifications shall be deemed merely
his present determination on this point. In the exercise of this authority the Director
shall have power to alter the Specifications; to require the performance of Work not
required by them in their present form, even though of a totally different character
from that now required; and to vary, increase and diminish the character, quantity and
quality of, or to countermand any Work now or hereafter required. Such variation,
increase, diminution or countermanding need not be based on necessity but may be
based on convenience.

In the performance of the Contract, the Contractor shall conform to all orders,
directions and requirements of the Manager and shall perform the Contract to the
satisfaction of the Manager at such times and places, by such methods and in such
manner and sequence as he may require, and the Contract shall at all stages be
subject to his inspection. The Manager shall determine the amount, quality,
acceptability and fitness of all parts of the Work and shall interpret the
Specifications and any orders for Extra Work. The Contractor shall employ no
equipment, materials, methods or men to which the Manager objects. Upon request,
the Manager shall confirm in writing any oral order, direction, requirements or
determination. The decision of the Manager on all questions arising under this
Contract shall be final and binding.

6. Personnel Requirements

The Contractor shall use only licensed, experienced, skilled, competent, trained
elevator/escalator/moving walk mechanics in the performance of the maintenance
work. All work shall be performed by certified elevator, escalator and moving walk
mechanics supervised by the Contractor. Mechanics must have a minimum of five (5)
years experience as a mechanic. It is not necessary for all the required experience to
have been acquired with the Contractor’s firm. Helpers shall be certified as opposed
to probationary/apprentice helpers. The mechanics and supervisory personnel shall
be specially trained and shall have thorough experience in the maintenance of these
particular types of elevators, escalators and moving walks. The Contractor shall, if
requested by the Authority, furnish proof of this training and experience to the
satisfaction of the Authority.

If, in the opinion of the Manager, any employee so assigned is performing his
functions unsatisfactorily, he shall be replaced by the Contractor within twenty-four
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(24) hours following the Contractor's receipt of the Manager's request for such
replacement.

The Contractor, his mechanics and other personnel shall adhere to the Authority’s
safety standards and rules and shall comply with all directives issued in the interest of
public safety when so notified by the Manager. The Contractor's personnel shall
immediately comply with all directives issued by the Authority’s Police officers.
Failure to comply with authorized directives shall cause the Authority to request the
removal of Contractor's personnel who have failed to comply with the directive.

All Contractor's employees performing Work required hereunder shall have the
ability to communicate in the English language to the extent necessary to comprehend
directions given by either the Contractor's supervisory staff or by the Manager's staff.

The successful Contractor shall submit to the Authority the names and home
addresses of employees who will perform maintenance work under this Contract. No
employee will be permitted to work under this Contract without approval of the
Authority. The Contractor shall obtain for its employees identification badges
approved by the Authority.

Thirty (30) days prior to the start of Work hereunder, the Contractor shall submit to
the Manager a completed typewritten Kennedy Airport A.O.A. Security Identification
Card Application for each of its employees working under this Contract. All
employees working under this Contract will not be allowed to perform any of the
Work unless such personnel have been approved, in advance, by the Authority upon
the successful completion of a background check for the immediate past consecutive
ten (10) years for such personnel, and until such personnel have attended a three hour
Security Identification Display (S.1.D.A.) class given by the Authority at the facility
at no additional cost to the Authority.

Identification badges shall be worn in a conspicuous and clearly visible position by
all employees of the Contractor whenever engaged in maintenance work under this
Contract.

7. Vacating the work site

Upon the expiration or earlier termination or revocation of this Contract, the
Contractor shall remove its equipment, materials, supplies, and other personal
property from the Site of the Work. If the Contractor shall fail to remove its property
on or before the expiration, termination or revocation of this Contract, the Port
Authority may remove such property to a public warehouse for deposit or retain the
same in its own possession, and sell the same at public auction, the proceeds of which
shall be applied first to any expenses of removal, storage and sale and second to any
sums owed by the Contractor to the Port Authority. If the expenses of such removal,
storage and sale exceed the proceeds of sale, the Contractor shall pay such excess to
the Port Authority upon demand.
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8. Callback Service
The Contractor’s on-site staff shall handle all callbacks during their assigned hours.

A. CALLBACK SERVICE — NON-CRITICAL

“Callback Service — Non-Critical” is defined as emergency repair service for non-
critical equipment that is available twenty-four (24) hours per day, seven (7) days per
week, including legal holidays. In providing callback service, the Contractor has the
obligation to respond to calls with a qualified mechanic, without additional charge,
within two (2) hours.

The Contractor’s personnel responding under this call back service provision shall
investigate any and all elevator, escalator and moving walk stoppages and
malfunctions and shall perform the necessary repairs and adjustments. If the
Contractor believes that the repair cannot be performed during the initial callback
service response, he shall so advise the Manager and, with the Manager’s approval,
the repair may be delayed but shall be undertaken no later than 8:00 a.m. at the start
of the next regular work day. The Contractor will be compensated as provided in the
Extra Work clause of the Contract only for those repairs that are designated by the
Manager as falling under the section of the Specifications entitled “Repairs Resulting
From Negligence, Misuse, Accidents or Abuse”.

B. CALLBACK SERVICE - CRITICAL

“Callback Service — Critical” is defined as emergency repair service resulting from
entrapments, life safety situations, or other designated operational and security
emergencies as determined by the Manager and for critical equipment that is available
twenty-four (24) hours per day, seven (7) days per week, including legal holidays. In
providing callback service for critical equipment, the Contractor has the obligation to
respond to calls with a qualified mechanic, without additional charge, within a one (1)
hour period.

All repairs and adjustments to the elevators, escalators and moving walks designated
as “critical” are required to be made immediately. The Contractor’s staff responding
to emergencies on critical elevators, escalators and moving walks is required to
remain and complete all necessary repairs. If the scope of the repair is such that
additional labor and/or materials are required, the Contractor shall supply such labor
and/or materials within the time period designated by the Manager but in no event
later than four (4) hours following the Manager’s concurrence that such labor and /or
materials are needed.. Such delay in performing the repair will require the approval of
the Manager or his designee. The Contractor will be compensated as provided in the
Extra Work clause of the Contract only for those repairs that are designated by the
Manager as falling under the section of the Specifications entitled “Repairs Resulting
From Negligence, Misuse, Accidents or Abuse”.

The Contractor will be advised at the time Callback Service is requested as to whether
the required service is critical or non-critical.
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All Jamaica Station Equipment will be classified as Critical and will require a one-
hour response.

9. Staffing Requirements

At a minimum, the Contractor is required to assign on a full time basis the following
Staff:

e 1 Resident Team (Resident team consists of 2 Mechanics)
To work the following hours: (A staggered start time for each mechanic is acceptable

to cover the full shift requirements.

07:00 to 18:00(Five (5) days per week, excluding Saturday, Sunday and Holidays)

The primary function of the Resident Team is to perform specified routine
maintenance, repair, and project work. The team will also be responsible to respond
to service calls and emergencies involving all elevators, escalators, and moving walks
covered under this Contract.

All the Contractor’s employees working on the project site shall sign in and out for
each tour at the John F. Kennedy International Airport Contract Maintenance Services
Office located in Building #14 at the Airport. Each mechanic shall report to Building
#14 equipped with the following:

A. A vehicle to transport tools and materials to the work site.

B. Appropriate tools to perform the required work.

C. Supply of parts to restore service interruptions resulting from common elevator,
escalator and moving walk failures, such as but not limited to landing and cab
door malfunctions, cab leveling adjustments, hall and cab push button station
problems and indicator outages, broken escalator comb plates, failed or out of
adjustment safety switches, hand rail drive adjustments, comb plate and impact
device trips, replacement lamps to conform with the requirements of the
Specifications entitled "Maintenance of Elevators” and "Maintenance of
Escalators and Moving Walks".

D. Contractor shall provide at no additional cost to the Port Authority one Verizon
cell phone per mechanic to be used by Contractor’s resident team to ensure that
communication can be achieved 24 hours a day, seven days per week among the
Manager, lead mechanic and resident team

Every mechanic shall be required to carry a cell phone. The cell phone numbers

shall be provided to the Manager. The mechanic shall immediately respond to the
services request.

PART V - SPECIFICATIONS 9



Telephone numbers for the Airport Contract Maintenance Services Office are:

(718) 244-3555 or (718) 244-3556, or as may be designated by the Manager.

10. Parts Exclusion
The Contractor will not be responsible for the following:

a) Elevators: Refinishing or replacement of car enclosures, car door panels,
hoistway enclosures, hoistway door panels frames and sills, car flooring
and floor covering, replacement of main line power switches, circuit
breakers and feeders to disconnect switch, hydraulic cylinders and
underground hydraulic piping.

b) Escalators: Balustrade repair and replacement, (excluding skirt panels).

11. Employee Uniforms, Appearance and Badges

The Contractor shall provide for his personnel all necessary distinctive uniforms
and identification badges or woven identification insignia of a type, style and
color, which shall be subject to the prior and continuing approval of the Manager,
and the Contractor's employees shall wear these uniforms and identification
badges or insignia at all times when performing the operations hereunder.

Employees without proper identification shall not be permitted to work. While
working at the facility, the Contractor’s personnel must wear the uniform at all times.
The Contractor shall be responsible to ensure that its employees are wearing proper
safety shoes for the task being performed.

Contractor’s personnel shall obtain Authority Airport Identification.

Thirty (30) days prior to the start of Work hereunder, the Contractor
shall submit to the Manager a completed typewritten Kennedy Airport
A.O.A. Security Identification Card Application for each of its
employees performing services under this Contract. No employee to be
performing under this contract will be allowed to perform any of the
Work unless such he or she has been approved, in advance, by the
Authority upon the successful completion of a background check for
the immediate past consecutive ten (10) years for such personnel, and
until such personnel have attended a three hour Security Identification
Display Area (S.1.D.A.) class given by the Authority at the Facility.

The Manager shall have the right to require removal of any employee who shall fail

to wear the proper uniform and shoes and the exercise of this right shall not limit the
obligations of the Contractor to perform the work.
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12.

13.

Breakdown, Malfunction or Damage

Immediately upon the Contractor’s discovery of any damage or signs of disrepair to,
mechanical breakdown or malfunction of, or cracks or breaks in any item to be
repaired hereunder, he shall advise the Manager and shall place such "Out of Order"
or warning signs as are appropriate. Such signs will be furnished by the Contractor
and shall remain in place until necessary repairs are completed, and shall comply with
all applicable codes.

Maintenance under this Contract shall be provided at a constant, high quality level to
properly protect all elevator equipment from deterioration and to provide constant
peak performance of all elevators, resulting in a minimum of down time for any
elevator, escalator or moving walk.

If for any reason an elevator, escalator or moving walk should be out of service for
more than the usual trouble shooting time of 30 to 60 minutes, the Contractor shall
notify the Manager when the elevator or escalator was taken out of service, the reason
why and what time the elevator, escalator or moving walk is expected to be put back
in service for proper and safe operation.

When an elevator, escalator or moving walk covered by this Contract is shut down, a
sign shall be placed at each opening on all floors stating: “This
elevator/escalator/moving walk is being serviced.” A record shall be maintained by
the Contractor of routine maintenance items in need of correction which come to his
attention, and he shall provide this list to the Authority for necessary corrective action
during the Contractor’s routine visit.

For planned shut downs more than one day, the Contractor shall post a sign in the
vicinity of the elevator, escalator or moving walk at least two days in advance to
advise patrons of intended shut down and duration. The Manager shall approve the
format of the sign.

Contractor’s Vehicles — Parking — Licenses

The Contractor shall provide two (2) work vehicles for the transportation of his men.
Specifically one (1) service VAN and one (1) service TRUCK for materials and
equipment to the various job sites at the facility.

The Contractor shall comply with Port Authority rules, regulations, such procedures
as are now in force and such reasonable future rules, regulations, and procedures as
may hereafter be adopted by the Authority for safe operation of motor vehicles at the
facility.

All Contractor's vehicles operated at the facility in connection with this Contract shall
be clearly labeled on both sides of the vehicle with the Contractor's name and address
in contrasting lettering having a minimum dimension of 2" high with 1/2" thick lines.
The Authority will furnish free facility use parking passes for the Contractor to be
used exclusively for the green, blue, red, and yellow parking garages.
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14.

15.

16.

17.

Project Work

The Contract includes Project Work, that may consist of Vandalism Repair and
Miscellaneous Tasks which the Authority may elect to perform to address changes
necessary as the result of revised Code Conformance requirements or to enhance the
performance and/or aesthetics for the elevator, escalator, and moving walks units
included herein. The Contractor shall not begin any Project Work until authorized by
the Manager.

Scheduling of Work

Contractor shall submit a daily manpower schedule to the Manager indicating the
responsibilities of each of the Contractor’s job site personnel for that day. Schedule
shall be submitted in a format acceptable to the Manager.

Upon the effective start date of the Resident Team, the Contractor shall submit a daily
manpower schedule to the Manager indicating the responsibilities of each of the
Contractor’s job site personnel for the day. Schedules shall be submitted in a format
acceptable to the Manager.

Space Provided the Contractor

The Port Authority will furnish the Contractor with nonexclusive space, for the
storage of the Contractor's spare, equipment, materials and supplies hereunder. Said
facilities and space will be designated by the Manager and may be changed at any
time at his discretion.

The Authority by its officers, employees, and representatives shall have the right at
any time to enter upon the facilities and/or spaces so provided to the Contractor, to
inspect the same, to observe the performance by the Contractor of his obligations
under this Contract, and to do any act or thing which the Authority may be obligated
or have the right to do under this Contract or otherwise. Without limiting the
generality of the foregoing, the Authority shall have the right for its own benefit or for
the benefit of others at the Site of the Work, to maintain existing and future utility
systems or portions thereof on the facilities and spaces provided to the Contractor
hereunder and to enter upon such facilities and spaces at any time to make such
repairs, replacements, additions or alterations to such systems as may, in the opinion
of the Authority, be deemed necessary or advisable.

Inspections and Tests
A. General

The Contractor shall perform initial, periodic, and routine inspections and tests of the
escalators, moving walks and elevators in accordance with the requirements of the
latest editions, including supplements, of both the Safety Code for Elevators,
escalators and moving walks, (ASME A17-1) and the applicable Inspectors, Manuals
for Elevators, escalators and moving walks, (ASME A17.2.1 - electric elevators,
Al17.2.2 - hydraulic elevators and A17-2.3 - escalators and moving walks) and with
applicable provisions of governmental regulations (for example, New York City
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Building Code). The Contractor shall perform the inspections and tests indicated in
(B), (C) and (D) of this Section.

All costs for all inspections and tests shall be included in the prices given in Exhibit A
and Exhibit B “Maintenance”. The Contractor shall provide all equipment materials
and apparatus for the Contractor to properly perform the inspections and tests.
Except as noted, the Manager will inform the Contractor of the schedule of
inspections and tests approximately one week in advance. This is so that the
Authority can have an inspector witness the tests and inspections. The Contractor
must properly document all the inspections and tests regardless of any other reports
generated by any other parties (for example, Inspectors, etc.). If for any reason the
inspections and tests are delayed, extended or rescheduled, then the Contractor shall
be responsible for completing the inspections and tests at no additional cost to the
Authority.

In New York, the Routine Inspections and Tests and Periodic Inspections and Tests
will be performed once each annually or at such other frequencies as the Manager
may designate based on changes in the New York City Building Code or other
applicable code. It is anticipated that they will be conducted in an alternating basis at
regular six-month intervals. This represents the two-code inspections and tests
required in New York.

The Authority shall have the right to perform its own inspections and tests of the
equipment at any time or request that the Contractor assist the Authority in its tests
and inspections.

Any deficiencies discovered as a result of the inspections and tests performed by the
Contractor and/or the Authority shall be corrected immediately by the Contractor,
after which the equipment shall be retested by the Contractor to verify that the
deficiencies have been corrected to the satisfaction of the Manager, or his authorized
representative. Upon completion of these inspections and tests and the correction of
deficiencies, the Contractor shall render to the Manager a written statement of the
results of the inspections and tests. All retesting herein shall be at no additional cost
to the Authority.

B. Inspections and Tests for Escalators and Moving Walks
1) Routine Inspections and Tests
These inspections and tests shall include the requirements of ASME Al17.1
Code Section 1007 Routine Inspections and Tests of Escalators and Moving
Walk, the ASME A17-2.3 Inspectors Manual for Escalators and Moving
Walks and the following:
a. Checking and eliminating all excessive noise, vibration and abnormal
operation.
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d.

e.

All illumination (such as demarcation lights, comblights, Newel lights,
handrail lights or landing lights), and alarms shall be checked for proper
operation.

Checking threshold, access, landing and pit cover plate condition.

Main belt tension for moving walks (if applicable).

Testing and adjusting all operating and safety switches and devices.

2) Periodic Inspections and Tests

These inspections and tests shall include the requirements of ASME A17.1
Code Section 1008 Periodic Inspection and Tests of Escalators and Moving
Walks, the Routine Inspections and Test above, the ASME A17.2.3
Inspectors' Manual for Escalators and Moving Walks, and the following:

Speed Governors: Where a speed governor is provided the governor shall
be tested by manually operating the trip mechanism. The trip mechanism
shall move freely for its entire required travel. Where a speed governor is
required by ASME Code the tripping speed of the speed governor shall be
measured and recorded.

Stopping Distance. Check that the Stopping distance is not less than 4.5
inches (90 fpm units) or eight inches (120 fpm units). In no case shall the
stopping distance exceed the distance from the skirt obstruction devices to
the combplate.

Brakes: The condition of the brake linings and the tension on the brake
shoes or discs shall be checked. Any adjustments to the brake motor
torque shall be done at running temperature.

Starting Switches: Starting switches shall be tested for proper operation
and type. Key switches shall be self-centering, and the key must not be
removable from the run position.

Combplate Stop Switches: The operation of the combplate stop switches
shall be tested by manually lifting the combplate to activate the switch.
The force required to lift the combplate shall be measured and recorded.

All other operating and safety devices and switches shall be tested for
proper operation and adjusted as necessary.

All moving parts including but not limited to chains, belts, rollers, cables,
and pulleys shall be inspected to ensure they are in proper operating
conditions and properly adjusted.
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h. All structural components shall be inspected to ensure that their integrity
has not been compromised.

C. Inspections and for Hydraulic Elevators
1) Routine Inspections and Tests

These Inspections and Tests shall include the requirements of ASME Al17.1
Code, Section 1004 - Routine Inspections and Tests of Hydraulic Elevators,
the ASME A17.2.2 Inspectors' Manual for Hydraulic Elevators, and the
following:

a. Checking and eliminating all excessive noise, vibration and abnormal
operation.

b. All illumination (such as hall and Position indicators, call buttons,
emergency lighting and signals, lighting fixtures, etc.) and alarms shall be
checked.

c. Checking the condition of all car and hoistway doors and sills.

d. Checking the tension in all belts and chains.

e. Testing and adjusting all operating and safety switches and devices.
2) Periodic Inspections and Tests

The applicable Five-Year and Three-Year Inspections and Tests shall be
performed in the years set forth by the Authority. The inspections and Tests
shall include the requirements of ASME A17.1 Code Section 1005 - Periodic
Inspections and Tests of Hydraulic Elevators, the ASME A17.2.2 Inspectors
Manual for

Hydraulic Elevators, the Routine Inspections and Tests above, and the
following:

a. All operating and safety devices and switches shall be tested for proper
operation and adjusted as necessary.

b. All moving parts or components that are in contact with moving parts or
components that must move in order to function properly, including, but
not limited to, ropes, cables, gears, belts, chains, sheaves, bearings, guide
rails, doors, tapes, rollers and guides, shall be inspected to ensure they are
in proper operating condition and properly adjusted.

c. All structural components shall be inspected to ensure that their integrity
has not been compromised
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D. Inspections and Tests for Electric Traction Elevators
1) Routine Inspections and Tests

All applicable tests and inspections in accordance with ASME A17.1 Section
1001 - Routine Inspection and Tests of Electric Traction Elevators, the
ASME A17.2.1 Inspectors' Manual for Electric Elevators and the following
shall be performed by the Contractor:

a. Checking and eliminating all excessive noise, vibration and abnormal
operation.

b. All illumination (such as hall and Position indicators, call buttons,
emergency lighting and signals, lighting fixtures, Etc.) and alarms shall be
checked.

C. Checking the condition of all car and hoistway doors and sills.

d. Checking the tension in all belts and chains.

e. Testing and adjusting all operating and safety switches and devices

2) Periodic Test

The applicable Five-Year Inspections and Tests shall be performed in the
years set forth by the Authority.

All applicable tests and inspections in accordance with ASME A17.1 Section
1002 - Periodic Inspections and Tests of Electric Traction Elevators, the
ASME A17.2.1 Inspectors, Manual for Electric Elevators, the Routine
Inspections and Tests above, and the following shall be performed by the
Contractor:

a. All operating and safety devices and switches shall be tested for proper
operation and adjusted as necessary.

b. All moving parts or components that are in contact with moving parts or
components that must move in order to function properly including, but
not limited to ropes, cables, gears, belts, chains, sheaves, bearings, guide
rails, doors, tapes, rollers and guides shall be inspected to ensure they are
in proper operating condition and properly adjusted.

c. All structural components shall be inspected to ensure that their integrity
has not been compromised.

E. After completion of the required safety and buffer test, submit a document to the
Authority indicating at least the following information. The document may be on
the Contractor’s standard form:
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1) Type of test.

2) Name of organization performing test.
3) Address of the facility being tested.

4) Elevator identification No.

5) Car capacity.

6) Speed.

7) Type of elevator.

8) Type of machine.

9) Manufacturer of Safety.

10)  Type of Safety.

11)  Indication that governor has been checked for proper tripping speed and
that the overspeed switch is functional.

12)  Type, size and condition of governor rope before and after

13)  Test

14)  Load at which safety was tested.

15)  Speed at which governor tripped.

16)  Length of marks on each guide rail made by safety jaws.

17)  Number of turns remaining on Drum.

18)  Did car or counterweight set level?

19)  Did governor set satisfactorily?

20)  Was governor calibrated? At what speed?

21)  Was safety test satisfactory?

22)  Atwhat speed and load were buffers tested?

23)  Was oil level satisfactory after test?

24)  Indicate plunger compression return time.

25) Indicate date test was made.

26)  Signature of individual performing tests.

27)  Any additional remarks that is applicable.

28)  Name of the employee witnessing the tests.

29)  Dates, seals, tag for placement of equipment.

F. After tests have been performed, all load weighing devices, etc., shall be checked
and adjusted as required to meet manufacturer’s recommendations. Elevators
shall not be placed in service until all tests, checks and adjustments are complete
and elevators are in proper working condition. The Contractor will not be held
responsible for any damage to the building and equipment caused by these tests,
unless such damage is a result of his negligence. Contractor’s failure to follow
correct procedures to prevent damage and failure to perform pretest examinations
will constitute negligence.

G. The Contractor shall provide manpower as required to assist in all the Authority’s
inspections, tests, and equipment evaluations. The Authority shall, at all times,
have the right to make inspections of escalators and elevators and the work of the
Contractor and the Contractor agrees to perform maintenance work and make
repairs deemed necessary by the Authority. All of the above will be at no
additional cost to the Authority.
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H. Contractor’s project manager or supervisor shall respond to any elevator or
escalator accident involving injuries that require medical attention and any
elevator entrapments in which police/fire department respond and/or inquires
occur.

I. Contractor at the Authority’s direction must respond with available on site
personnel to inspect, evaluate condition etc. of equipment following any flood,
weather problems, major incident, accident, fire, etc. and shall respond in writing
and submit a report.

J. The Contractor shall purchase the latest edition of all ASME 17.1 through A17.5
Code books for the Authority use. Both hard copy and CD-Rom versions are to
be included.

18. Maintenance of Escalators and Moving Walks

The work described under the following paragraphs shall be performed by the
Contractor and, unless otherwise specified, applies to all parts of the escalators and
moving walks, including, but not limited to the following: steps, pallets, belts,
handrails, panels and covers, structures, moving parts, machine, motor and controller
parts, chains, cogs, worms, gears, thrust bearings, brake magnet coils, brake shoes
and linings, motor and generator brushes, windings, commutators, rotating elements
contacts, relays, coils, resistors, magnet frames and all other mechanical or electrical
parts that may become inoperative during the term of the Contract.

The monthly maintenance prices for escalators and moving walks stated in Exhibit B,
of the Contract, PART 1V, includes compensation for maintenance of escalators and
moving walks as set forth in this section. Such maintenance shall consist of the
services outlined below and as specified by the manufacturer as a minimum.

A. In performing maintenance, the Contractor shall use all reasonable care to keep
the escalators and moving walks in proper, safe, quiet and efficient operating
condition, twenty-four (24) hours a day, seven days a week, including legal
Holidays. The Contractor shall furnish all labor, materials, supplies, parts,
equipment, temporary barricades and warning signs, shall take such other safety
precautions as may be required and shall do all things necessary or proper for or
incidental to such maintenance.

Maintenance shall be deemed to include such removal and replacement of
equipment and materials as may be necessary or desirable to afford access to
other equipment for maintenance. All maintenance shall be, as a minimum, in
accordance with the manufacturer's recommendations, NEII Performance
Standards ASME A17.1 and in accordance with the provisions of law, as well as
all applicable governmental rules, regulations and orders. This includes but is not
limited to the New York City Building Code as applicable. Whenever services
are rendered under this Agreement, it shall be the Contractor's responsibility to
contact the Manager or his authorized representative to report the kind of service
rendered.
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B. The Contractor shall maintain each escalator in proper adjustment for smooth,
quiet operation. The Contractor shall regularly and systematically examine,
clean, supply lubricants and lubricate all parts as recommended by the
manufacturer and shall make any necessary adjustments to each escalator and
moving walk at least semi-monthly. The Contractor shall furnish manufacturer’s
approved lubricants and cleaning materials, or their equivalent, which must be
approved by the Manager. The use of excessive amounts of lubricant is to be
avoided.

C. The preventive maintenance specified herein below is considered the minimum
for each escalator and moving walk and its individual components. If specific
equipment covered by this Contract requires additional preventive maintenance
for safe reliable operation, as specified by the Manufacturer, NEIl Performance
Standards or by ASME A17.1, the Contractor shall perform the required
additional preventive maintenance without added cost to the Authority.

D At a minimum, the Contractor shall perform maintenance service for each
escalator and moving walk at the frequencies indicated hereunder, subject to a
time schedule submitted to and approved by the Manager. The "Schedule of
Maintenance Checks and Services (PM's)", Item Q hereafter, indicates the
maintenance routines required to be performed semi-monthly. Compensation for
such maintenance routines shall be included in the Contractor's monthly prices for
maintenance. Any revisions of an agreed upon maintenance time schedule must
have the prior written approval of the Manager. The Manager shall have the right
to revise an established maintenance time schedule by giving the Contractor one
week'’s notice and at no additional cost to the Authority.

E. Any part or parts of the escalators and moving walks for any reason becoming
unsuitable for use shall be repaired or replaced by the Contractor with new
components of the same manufacturer and of current design. Such repair or
replacement is included in the Contractor's monthly price for maintenance unless
the Contractor shows that the clause entitled "Repairs Resulting from Negligence,
Misuse, Accidents or Abuse” of the Specifications is applicable. Such parts shall
include, but shall not be limited to: machines, gears, bearings, worms sheaves,
sprockets, brakes, chains, belts, steps, pallets, switches, conductors, wiring,
cables, electrical and mechanical components.

F. All wiring, conductors, cables and conduits for power, lighting and control on the
load side of the disconnect switch shall be maintained in proper working order by
the Contractor.

G. Skirtboards refinishing and maintenance shall be the responsibility of the
Contractor.

H. During the first 2 months after the effective date of turnover of the escalators and
moving walks, and once per year thereafter, the Contractor shall completely clean
each escalator and moving walk.
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I.  Replacement of balustrades if ordered by the Manager shall constitute extra work.

The Contractor shall remove the pallets, steps, and all panels or covers necessary to
completely access the interior of the units. The entire interior of each unit shall be
cleaned with a suitable solvent in accordance with manufacturer's recommendations.
This includes but is not limited to drip pans, structures, moving components, steps,
pallets, belts, handrail systems, chains, pits, trusses, roller tracks, and interiors of
balustrade, skirt and newel panels. All removed parts shall be temporarily stored, and
the unit barricaded as approved by the Manager. Inspect roller tracks for alignment;
realign as required. Replace all worn components such as wheels, axles and bearings.
The unit shall be reassembled after the cleaning is complete.

This cleandown is to include an external cleaning of each unit’s balustrades,
skirts, decks and steps.

J. Any component of the existing escalators or moving walks maintained under this
Contract that is repaired, replaced or refinished by the Contractor or by others
shall be maintained by the Contractor at no additional cost to the Authority.

K. The escalators and moving walks shall be properly barricaded at both ends to
prevent access during all work. The Contractor is to provide all needed barricades
and post "OUT OF SERVICE" signs at each end.

No safety or electrical protective device shall be rendered inoperative except
where necessary during testing, inspection or maintenance. Such devices shall be
restored to their normal operating condition immediately afterwards.

L. It is the intent of the Contract to provide for complete maintenance of Authority
escalators and moving walks so that they shall be in first class operating condition
at all times. The ASME A17.1 and A17.2, as revised and amended, shall govern
except where a more stringent code, a code having legal jurisdiction, or these
Contract provisions include more rigid requirements. Work not specified in the
Contract, but required in carrying out the intent of this Contract for the complete
maintenance shall be performed by the Contractor at no additional cost to the
Authority.  The best general practice and only the best materials and
workmanship are to be used.

M. The Contractor agrees that, when an escalator or moving walk is shut down or
fails to operate, Contractor will return the equipment to service with as little delay
as possible. When an escalator is shut down or fails to operate, the Contractor
shall place a sign in full view and on a barrier placed at each end of the escalator,
and at all station entrances indicating that the escalator is "Temporarily Out of
Order". The sign shall also include the approximate time and/or date at which the
escalator or moving walk is expected to be back in service.
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N. The Authority shall, at all times, have the right to make inspections of the
escalators and moving walks and the work of the Contractor, and the Contractor
agrees to perform maintenance work and make repairs deemed necessary by the
Authority at no additional cost. The Contractor also agrees to provide the
necessary labor to perform these inspections at no extra cost to the Authority.

O. The escalators and moving walks shall be kept in first class operating condition,
maintaining the same speeds, safety, and efficiency as specified in the original
escalator maintenance manual. Proper safety devices and safety requirements, in
accordance with all applicable codes including ASME A17.2.3, are to be adhered
to. Additionally, the comb impact devices are to be calibrated annually in both the
vertical and horizontal direction with an approved dynamometer.

P. All records of types of inspections repairs etc. shall be kept current and will
remain the responsibility of the Contractor.

Q. Schedule of Maintenance Check and Services (PM’s) escalators and moving
walks:

Contractor will be required to take oil samples, (6) six months after Contract
commencement and then annually thereafter.

Oil samples are to be analyzed, and results to be forwarded to the Authority for
review.

The Contractor shall make as a minimum, the following scheduled maintenance
checks and services (PM’s) to each of the escalators and moving walks, and to
their individual components, at the indicated frequencies:

Monthly (PM’s) (12 times per year per unit).

1) Open pits shall be barricaded to prevent public access.

2) During maintenance procedures, the unit shall not be run without qualified
personnel having immediate access to the mainline switch. The mainline
switch shall be mechanically locked out in the off position while working
inside the normal path of moving gear.

3) Clean and inspect controllers, relays, fuses, switches, timers and contacts.
Repair as required.

4) There shall be a visual contrast between the combs and steps or pallets.
Adjacent floor surfaces shall be continuous with the top of the landing planks
with no abrupt changes in elevation of more than 1/4 inch.

5) Worn or damaged equipment creating a safety hazard shall be replaced.
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6) All safety and operating devices shall perform both mechanically and
electrically at least in accordance with the manufacturer's criteria and the
applicable ASME A17.1, New York City Building Code requirements. Check
operation of the controller.

7) There shall be engagement between the riser cleats and the slots on the
adjacent step tread and between adjacent pallets.

8) The clearance on either side of the escalator steps between the step and the
adjacent skirt shall not be more than three-sixteenths of an inch (3/16 in). The
clearance shall not exceed one quarter of an inch (1/4 in) between the top
surface of the moving walk treadway and the underside of a skirtless
balustrade, or between the sides of the treadway and adjacent skirt panels.

9) Handrails

a) The use of hinges for splicing is prohibited.

b) Do not apply paraffin wax directly to handrail. Wax the edges of the
handrail guide when lubrication is needed. Also inspect handrail guide
and remove all burrs and rough spots. Clean out any dust and lint present
in the system.

c) Adjust the handrail tension and observe if there is handrail wear and tear.
Repair or replace as necessary.

d) Replace any worn or missing handrail entry guards.

e) Check handrail drive belts, chains and rollers for wear, proper tension, and
abnormal noise and replace as necessary.

f) Eliminate any potential pinch and shear point for passengers

10) Brake functions shall be checked. Repair as required. The brake shall be
adjusted to meet all ASME A17.1 requirements and Manufacturer’s
Specifications.

11) Broken or damaged tooth or comb sections shall be replaced.

12) Broken or damaged step pallets or belts shall be repaired or replaced. This
includes, but is not limited to, all cleats that are worn, damaged, or broken to
cause the slots between the cleats to exceed 1/4 inch at any point or to create a
sharp edge.

13) Comb-plate teeth shall mesh with and set into the slots in the step tread or
treadway surfaces so that the points of the teeth are always below the upper
surface of the treads. Remove any debris.
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14) Pits at the ends of each unit and spaces under the balustrades shall be swept or
vacuumed clean of all debris by the Contractor

15) The Contractor shall treat the exposed surface of the skirt panels adjacent to
the steps with a friction reducing spray material such as "ACCEL" as
manufactured by Certified Laboratories, Kandall Park, NJ or an equal
approved by the Manager. This is not required for skirt panels made of low
friction materials as specified in the ASME A17.1 Code.

The Contractor shall use a painter’s pad and shall take other precautions to
assure that no overspray gets onto either steps or combplates, and shall wipe
off any such overspray in order to prevent a slipping hazard.

Contractor shall repair any damage to friction reducing coatings on skirt
panels, using manufacturer’s approved repair materials and methods.

16) All panels, covers and trim shall be in place, secured and free from excessive
gaps, pinch points, sharp edges and tripping hazards.

17) Start key switches shall be self-centering and the key must not removable in
the run position. Stop switches and audible alarms shall be operational.

18) Lubrication of all parts requiring lubrication shall be made in accordance with
Manufacturer's recommendations and using approved lubricants. The
Contractor must follow the manufacturer’s instructions for all lubrication,
changing escalator drive unit lubricant and supplying the Authority with oil
analysis reports at lube change intervals.

19) All lighting associated with the escalators and moving walks shall be
relamped as necessary during each maintenance service visit by the Contractor
including, but not limited to, pit and equipment room lights, tread demarcation
lights, comb illuminators, skirt-lights, handrail lights and newel lights.

20) Check drive motors for any irregularities; perform proper lubrication and
repair as necessary.

21) Check tension and operation of broken step chain (carriage) devices and/or
main belt tension. Repair as required.

22) Check all bearings, chains, belts, rollers, cables, pulleys, and other moving
components to ensure they are in proper operating condition and properly
adjusted. Repair as required.

23) Check all ceiling intersection guards, deck barricades, and anti-slide devices.
Replace/repair as necessary.

24) Maintain the entrance and exit safety zones in accordance with the ASME
Al7.1 Code.
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Annual PM (Once per Year per Unit)

1) Examine all safety devices and conduct the routine and periodic inspections as
required. All tests shall be performed in accordance with the provisions of the
American National Standard, Safety Code for Elevators, escalators and
moving walks, current edition.

2) Full clean down of each escalator, by removal of at least half of the steps,
clean out pits, pans and all steps. Cleandowns are limited to being out of
service for two (2) days. If overtime is required to complete this work, then it
should be included in the base bid.

19. Maintenance of Elevators

The monthly maintenance prices for elevators, stated in Exhibit A of the Contractor's
Bid Sheets, includes compensation for maintenance of elevators as set forth in this
section and such maintenance shall consist of the services outlined below as a
minimum.

A. In performing maintenance, the Contractor shall use all reasonable care to keep
the elevators in proper, safe, and efficient operating condition, twenty-four (24)
hours per day, seven days per week, including legal holidays. The Contractor
shall furnish all labor, materials, supplies, parts, equipment, temporary barricades,
warning signs, and shall do all things necessary or proper for or incidental to such
maintenance.

All maintenance hereunder shall be deemed to include such removal and replacement
of equipment and materials as may be necessary or desirable to afford access to the
equipment for maintenance. All maintenance shall be at the minimum in accordance
with the manufacturer’s recommendations, ASME A17.1, NEIlI Performance
Standards and in accordance with the provisions of law, as well as all applicable
governmental rules, regulations and orders.

This includes, but is not limited to the New York City Building Code as
applicable.

Whenever services are rendered under this Contract, it shall be the Contractor's
responsibility to contact the Manager or his authorized representative to report the
kind of service rendered.

B. The Contractor shall maintain each elevator in proper adjustment for smooth,
quiet operation. The Contractor shall regularly and systematically examine,
clean, supply lubricants and lubricate all parts of machinery and equipment
requiring lubrication as recommended by the manufacturer and shall make any
necessary adjustments to each elevator at least semi-monthly. Manufacturer’s
approved lubricant and cleaning materials or the equivalent approved by the

PART V - SPECIFICATIONS 24



Manager shall be furnished by the Contractor. The use of excessive amounts of
lubricant is to be avoided.

C. The preventive maintenance specified herein is considered the minimum for each
elevator and it's associated components. If specific equipment covered by this
Contract requires additional preventive maintenance for safe reliable operation, as
specified by the manufacturer, NEIl Performance Standards or by ASME Al17.1,
the Contractor shall perform the required additional preventive maintenance
without added cost to The Authority.

D. At a minimum, the Contractor shall perform maintenance service for each
elevator at the frequencies indicated hereunder, subject to a time schedule
submitted to and approved by the Manager. The "Schedule of Maintenance
Checks and Services", Item "P" hereafter, indicates the maintenance routines
required to be performed semi-monthly, monthly, quarterly, semi-annually and
annually. Compensation for such maintenance routines shall be included in the
Contractor's monthly prices for maintenance.

Any revisions of an agreed upon maintenance time schedule must have the prior
written approval of the Manager. The Manager shall have the right to revise an
established maintenance time schedule by giving the Contractor one week’s notice
and at no additional cost to the Authority.

E. Any part or parts of the elevators which for any reason become unsuitable for use
shall be repaired or replaced with new components of the same Manufacturer and
of current design by the Contractor. Such repair or replacement is included in the
Contractor's monthly prices for maintenance unless the Contractor shows that the
clause of the Specifications entitled "Repairs Resulting from Negligence, Misuse,
Accidents or Abuse™ is applicable.

Such parts shall include, but shall not be limited to the following:

1) Machine, worm, gear, thrust bearings, drive sheave, and drive sheave shaft
bearings, brake pulley, brake coils, contact, linings and component parts.

2) Motor and motor generator, motor windings, rotating element, commutator,
brushes, brush holders and bearings.

3) Controller, selector and dispatching equipment, all relays, solid state
components, resistors, condensers, wiring, conductors, cables, conduit,
transformers, contacts, leads, dashpots, timing devices, computer devices,
steel selector tape, and mechanical and electrical driving equipment.

4) Governor, governor sheave and shaft assembly, bearings, contacts and
governor jaws. Car and counterweight safety mechanisms.
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5) Deflector or secondary sheaves, bearings, car and counterweight buffers, car
and counterweight guide rails, limit switches, governor tension sheave
assembly, compensating sheave assembly, car and counterweight guide shoes
including rollers or gibs, terminal stopping and speed limiting devices.

6) Hoistway door interlocks and hangers, bottom door guides and auxiliary door
closing devices, door hardware such as checks, latches, hinges and knobs.

7) Automatic power operated door operator, car door hangers, car door contacts,
door protective devices, load weighing equipment, carframe, door hardware
such as door checks, latches, hinges and knobs, door restrictors, door
reopening devices.

F. All conductors, cables, and conduit for power, lighting and control on the load
side of the disconnect switch shall be maintained in proper working order by the
Contractor.

G. The following types of services or items of equipment, if ordered, shall constitute
Extra Work: refinishing or replacement of car enclosures, car door panels,
hoistway enclosures, hoistway door panels, frames and sills, car flooring and floor
covering, replacement of main line power switches, breakers and feeders to the
disconnect switch.

H. The maintenance shall not include underground hydraulic cylinders and
underground hydraulic piping, but shall include, but not be limited to, plungers,
plunger guides, glands and hydraulic oil, above ground hydraulic piping and
cylinders, pistons, rams, fittings, valves, and tanks. This exclusion does not apply
if the Contractor does not adequately monitor for the unexplained loss of
hydraulic fluid.

I.  Any components of the existing elevators maintained under this Contract that are
repaired, replaced or refinished by the Contractor or by others shall be maintained
by the Contractor at no additional cost to the Authority. This includes but is not
limited to the components listed in Exhibit G.

J. The hoistway doors at each landing shall be properly barricaded to prevent access
during all work. The Contractor is to provide all needed barricades and shall post
"OUT OF SERVICE" signs at each landing. No safety or electrical protective
devices shall be rendered inoperative except where necessary during testing,
inspection and maintenance; such devices shall be restored to their proper
operating condition immediately afterwards.

K. It is the intent of the Contract to provide for complete maintenance of
Authority escalators and moving walks so that they shall be in first class operating
condition at all times. The ASME Al17.1 and Al7.2, as revised and amended,
shall govern except where a more stringent code, a code having legal jurisdiction,
or these Contract provisions include more rigid requirements. Work not specified
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in the Contract but required in carrying out the intent of this Contract for the
complete maintenance shall be performed by the Contractor. The best general
practice and only the best materials and workmanship are to be used.

L. The Contractor agrees that, when an elevator is shut down or fails to operate, the
Contractor will return the equipment to service with as little delay as possible.
When an elevator is shut down or fails to operate, the Contractor shall place a sign
in full view at each landing, and at all station entrances indicating that the elevator
is "Temporarily Out of Order". The sign shall also include the approximate time
and/or date at which the elevator is expected to be back in service.

M. The Authority shall, at all times, have the right to make inspections of elevators
and the work of the Contractor, and the Contractor agrees to perform maintenance
work and make repairs deemed necessary by the Authority at no additional cost.
The Contractor also agrees to provide the necessary labor to perform these
inspections at no extra cost to the Authority.

N. The elevators shall be kept in first class operating condition, maintaining the same
speeds, safety, and efficiency as specified in the original elevator maintenance
manual. Proper safety devices and safety requirements, in accordance with all
applicable codes including ASME A17.2.3 are to be adhered to. Additionally the
comb impact devices are to be calibrated annually in both the vertical and
horizontal direction with an approved dynamometer.

O. All records of types of inspections repairs etc. shall be kept current and will
remain the responsibility of the Contractor

P. Schedule of Maintenance Check and Services (PM's)

The Contractor shall make as a minimum, the following scheduled maintenance
checks, and services routines to each of the elevators and all their individual
components, and at the indicated frequencies:

Monthly PM's (12 times a year)

1) Perform general inspection for proper operation of all machinery, including
but not limited to the traction motor, tanks, heaters, generator, brushes,
controllers, gear box, pulleys, pumps, piping, brakes, governor, drive, valves,
selectors, floor controllers. Lubricate as required.

2) Empty drip pans, discard oil, and check reservoir oil level. Replenish oil as
needed. The level of oil shall be properly maintained above the minimum
required. Pressure tank shall be kept at least 2/3 full. Any unexplained oil
leakage shall be immediately reported to the Manager.

3) Inspect and lubricate machinery, contacts, linkage and gearing. Repair as
required.
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4) Clean and inspect controllers, selectors, relays, fuses, switches timers and
contacts. Repair as required.

5) Ride car and observe operation of doors, leveling, reopening devices, and
smoothness. Adjust/Repair as needed.

6) If rails are lubricated, check condition and lubrication. Service lubricators.
Lubricate as needed.

7) Check operation of all hoistway and car door interlocks. Repair as required.

8) Inspect all lighting associated with the elevators, including, but not limited to
pit lights, equipment room lights, shaftway lights, position indicators floor
indication lights, car and hall station push button lights, interior and exterior
direction lights, arrow lights, signal lantern lights, underfloor lights, cab,
entrance and roof lights. Replace/relamp as needed. The Contractor shall
relamp all "Service Maintenance Form™ specified hereinafter. Check all
alarms and maintain in proper working order.

9) Remove litter, dust, oil, and other extraneous materials from all machine room
equipment, door saddles and other areas of the elevators not accessible from
the elevator lobby.

10) Clean trash from pit and empty drip pans; discard oil. Examine plunger seals
and correct excess leakage.

11) Check for proper leveling.
12) Worn or damaged equipment creating safety hazard shall be replaced.

13) All safety and electrical protective devices shall perform both electrically and
mechanically at least in accordance with the manufacturer's criteria and the
applicable ASME A17.1 New York City Building Code.

14) Observe operation of elevator throughout its full range and at all floors it
serves to test controls, safety devices, leveling, re-leveling, and other devices
and functions. If creeping is excessive, determine cause and correct it.

15) Check door operation. Clean, lubricate and adjust brake checks, linkages,
gears, wiring, motor, check keys, set screws, contacts, chains, and cams.

16) Inspect interior of cab. Test telephone or communication system, normal and
emergency lights, fan, emergency call system or alarm, miscellaneous
hardware, control panel, and emergency lights. Repair as necessary.

17) Inspect hoistway and pit. Clean and lubricate equipment as required. Service
guide rail lubricators.
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18) Test mechanism. Observe operation of motor, generator, and pump, oil lines,
tank, controls, plunger, packing, brakes, governor, and traction machinery
sheaves.

19) Test manual and emergency control. Repair as needed.
20) Check oil level in car and counterweight oil buffers; add oil as required.

21) Check packing glands of valves and cylinder and tighten to prevent loss of
fluid, if necessary. The amount of leakage shall not exceed 5 gallons.

22) Visually inspect controller, selector, contacts and relays. Check adjustment
and repair as required.

23) Check hoist way doors. Clean, lubricate, and adjust tracks, hangers, eccentrics,
linkage, gibs and interlocks.

24) Clean, adjust and lubricate car door or gate tracks, pivots, gibs, hangers, car
grille, and stile channels.

25) Perform a Phase | recall and a minimum one floor Phase Il operation of
Firefighters; service to assure that the system is maintained in proper operating
order. A written record of the findings of the operation shall be made and
provided to the Manager.

Quarterly PM’s (Four times a year at three-month intervals).

1)  Check leveling operation. Clean and adjust leveling switches, hoistway
vanes, magnets and inductors. Repair and/or adjust for proper leveling.

2)  Inspect car-safety mechanism, clean and keep free of rust and dirt, and
lubricate as necessary.

3) Check buffers for free movement and clean as required.

Semi-Annual PM's (Two times a year at six-month intervals)

1) Check controllers and selectors. Clean with blower, check alignment of
switches, relays, timers, contacts, hinge pins, and other controller components;
adjust and lubricate. Check all resistance tubes and grids. Check oil in
overload relays, settings and operation of overloads. Clean and inspect fuses
and holders and all controller connections.

2) In hoistway, examine guide rails, cams and fastenings, hoist and governor
wire ropes and counterweight. Inspect and test limit and terminal switches.
Check and adjust car shoes, gibs and roller guides. Adjust or replace as
needed. Lubricate hoist wire ropes in accordance with ASME A17.1 Section
1206. Governor wire ropes shall not be lubricated.
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3) Clean all overhead beams, sills bottom of platform, car tops and hoistway
walls.

4) Check car and counterweight runby and clearances. Adjust to meet all ASME
Al7.1 Code requirements. Unless approved by the Manager, the car and
counterweight shall not strike to buffers.

Annual PM's (Once a year at twelve-month intervals)

1) Thoroughly clean car and counterweight guide rails using a nonflammable or
high flash point solvent to remove lint, dust and excess lubricant in
accordance with ASME A17.1 Section 1206. Thoroughly clean and inspect
hoist ropes.

2) Take sample of hydraulic fluid and have tested by certified laboratory for
viscosity, color, contamination, foaming and other properties specified by the
equipment manufacturer. Drain and replace fluid if it fails to meet
manufacturers' specified properties.

3) Thoroughly clean the mechanism, pit, top and bottom of car, hoistway,
machine room, and all other elevator components and areas.

4) Every six years flexible hoses and fittings shall be replaced in accordance with
ASME A17.1 Rule 1206.

5) Pressure tanks and piston rods shall be cleaned every 3 years in accordance
with ASME A17.1 Rule 1206, where applicable.

Q. Maintenance of Air Conditioning and Exhaust Fans

Blue, Red and Yellow Garages — The Contractor will be required to maintain the
elevator car top air conditioning units in accordance with the unit manufacturer’s
instructions. MUST BE PERFORMED BY MAY 15™ IN EACH YEAR THE
CONTRACT IS IN EFFECT.

Green Garage — The Contractor will be required to maintain the hoistway exhaust
fan units in accordance with the unit manufacturer’s instructions. MUST BE
PERFORMED BY MAY 15™ IN EACH YEAR THE CONTRACT IS IN
EFFECT.

20. Service Maintenance Form

The Contractor's serviceman shall report to the Manager or his designated
representative at the start and completion of each maintenance routine, and said
servicemen shall keep the Manager informed of the work performed by Contractor by
furnishing the Manager with a completed "Service Maintenance Form" (Appendix
A), which shall include, in addition to any pertinent data, such data as times of arrival
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21.

and departure, materials replaced, the hours any escalator, moving walk, or elevator
was out of service, a checklist indicating the specific components which were
inspected and/or adjusted, and the workmen's names. A completed copy of the
Contractor's "Service Maintenance Form™ shall be attached to and submitted with
each of the Contractor's invoices. Prior to the institution of its use, the format of the
"Service Maintenance Form™ shall be submitted to the Manager for approval.

No payment for tests or inspections or monthly maintenance will be made for any
units scheduled for testing or inspection or requiring testing or inspection by the
current edition of ASME A17.1 Safety Code for escalators and moving walks and
Elevators without receipt of the completed checklists, which shall serve as
verification that the Contractor has performed the required tests and inspections.

Service Log Book

The Contractor shall maintain Authority provided service logbooks kept in each
elevator machine room and at designated locations for the escalators and moving
walks. The Contractor shall make the following entries upon each visit to the service
equipment.

Record time arrived at location.

Note purpose of visit, i.e., routine P.M. or call back, etc.
Record specific work performed.

Operating condition of equipment at time of departure.
Time of departure.

Signature of service person.

mmooOw>

The Contractor shall maintain a daily log book in his on site office to log various
daily activities, calls & repairs.

Contractor is to provide Nextel radio/telephone service for airport staff to allow
communications between the Manager and the lead mechanic.

Contractor is required to provide a written response within 48 hours of any inquiry
made by the Manager.

Any equipment that is out of service for more than 24 hours will require Contractor to
submit a written daily report to the Authority, stating the work being performed each
day, as well as the status of the equipment.

The Contractor must also maintain an office within 25 miles of JFK Airport to be
used as a facility for the storage of an adequate inventory of parts and as an operation
support base.
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23.

Computerized Maintenance Management System

Upon award of the contract, the Contractor will be required to supply and maintain an
acceptable tracking system. The tracking system will be a LAN Network based
database, accessible by the Manager. The Work Order Tracking System (WOTS) and
Maintenance procedure (MP’s) are components of a system of task assignment,
reporting, and control, the purpose of which is to instruct and direct the Contractor to
perform the work and codify and report to Port Authority management the general
and specific conditions encountered, the actions taken, and recommendations for
subsequent activities.

The Contractor must have a Windows based Internet tracking program for the
Manager to use. Log on credentials must be provided to the Manager within 30 days
of the start of Contract for this system.

The tracking program must at a minimum provide the Manager with a listing of all
call backs generated for the covered equipment, listing, as a minimum, person
initiating a call back, time of the call, technician dispatched to call, time arrived on
site, time unit is returned to service, and nature of the outage.

The system must also at a minimum provide individual unit information at a
minimum to include, maintenance history, equipment performance history, service
activity, number of callbacks generated per unit per month, nature of callback
problems shown in a percentage format, and industry standards for corresponding
information.

Records and Documentation

The Contractor shall notify the Manager at the beginning and upon completion of
each preventive maintenance, repair or retrofit activity. The Contractor shall provide
the Manager with a completed preventive maintenance check chart via a facsimile
machine within 24 hours of completion of the preventive maintenance procedure that
adequately addresses all ASME, state, and local codes and indicates the date, start and
finish times, and total man-hours employed to complete the preventive maintenance
task; wear measurements, and meter readings etc.; and any corrective actions
including, adjustments, repairs, lubrication, rust/corrosion resistance (painting)
activities etc.

The Contractor shall provide and keep current a suitable check chart and repair log
for each escalator and elevator posted in the machine rooms or other area designated
by the Authority. Check charts and repair logs shall be submitted to the Authority for
approval prior to use. Entries shall be made to indicate the status of all scheduled
maintenance and repair work performed, including date, the nature of the work, and
parts or components utilized to perform such maintenance and repairs. The check
charts and repair logs shall be kept on self-duplicating data sheets and shall not be
removed from their designated areas by the Contractor except for the purposes of
reproduction. In such cases check charts and repair logs shall be returned
immediately. The Contractor must properly initial the chart to indicate that the work
has been accomplished. The duplicate must be clear and legible and mist remain in
the designated area at all times. The duplicates become the property of the Authority.
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The Contractor shall provide the Authority a monthly summary of all repair activity
on elevators, escalators and moving walks NO LATER THAN THE 10TH DAY OF
THE FOLLOWING MONTH. The summary shall be arranged in a chronological
columnar format and shall include the following information: Date out of service,
time out of service, unit identification number, explanation (description of work
performed), parts used (including parts installed) and the date and time the unit was
restored to service.

The repair summary shall be submitted in hardcopy and on CD.

The Contractor shall be responsible for obtaining all technical documentation
necessary for maintenance and repair of each type of escalator, elevator and moving
walk. The Authority will provide any available documentation, which can be released
without restriction, but it shall be the Contractor’s responsibility to make copies of
such documentation. Lack of such documentation will not be an acceptable reason for
equipment downtime.

Repairs resulting from Negligence, Misuse, Accidents or Abuse

The Contractor shall be entitled to compensation in addition to that specified in the
Pricing Sheets" only for such portion of the cost of any tests, repairs and replacements
as are necessitated directly by negligence, misuse, accidents or abuse which are not
the fault of the Contractor, as affirmatively demonstrated by him to the sole
satisfaction of the Manager. In determining the amount of such payment by the
Authority to the Contractor, there shall not be included in the amount of such
payment the already depreciated cost of parts required to be repaired or replaced and
that which would, in any event, require repair or replacement (at the time or
ultimately) as part of the Contractor's maintenance obligations without separate
payment.

The Contractor shall immediately perform all required repairs and replacements
regardless of the cause thereof, except repairs or replacement work which the
Contractor considers to be "Extra Work", which shall not be performed absent prior
notice to and approval of the Manager.

Nevertheless, should the Manager order the performance of such work without
designating it as Extra Work, the Contractor shall comply but shall within twenty four
(24) hours give written notice to the Manager stating why he deems it to be Extra
Work and shall moreover furnish to the Manager such reports, records and receipts as
are required pursuant to the clause of the Contract entitled "Extra Work". The failure
of the Contractor to inform the Manager prior to the performance of Extra Work that
he deems to be Extra Work, or to serve such notice or to furnish such reports, records
and receipts shall be deemed to be a conclusive and binding determination on his part
that the work is not Extra Work, and shall be deemed to be a waiver by the Contractor
of all claims for additional compensation or damages by reason thereof, such written
notice, reports, records, and receipts being a condition precedent to such claims.
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25. Wiring and Control Diagrams

A. The Authority will endeavor to provide the Contractor with copies of the
schematic electrical diagrams of the elevators/escalators/moving walks covered
under this agreement.

B. If, in the course of the Contract, changes are made to the wiring and/or other
control apparatus, the Contractor shall update the diagrams and provide the
Authority with two (2) sets of the altered documents clearly showing all changes.

C. If, in the course of the Contract, existing systems are rehabilitated or otherwise
upgraded, the Contractor shall provide the Authority with two (2) sets of "as
built” control schematics and field wiring diagrams.

D. All wiring diagrams, control schematics and similar documentation shall become
and remain the property of the Authority.
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APPENDIX A

SERVICE MAINTENANCE FORM

Service maintenance form to be in a checklist format and must include the following
information. Service maintenance form to be approved by the Manager.

EQUIPMENT DESIGNATION
NAME OF MECHANIC
TYPE OF SERVICE:
ROUTINE MAINTENANCE
CALL BACK

EMERGENCY

REASON FOR SERVICE IF NOT ROUTINE MAINTENANCE:
TROUBLE FOUND:

SYSTEM:
HOUR METER READING:

REPAIRS MADE:

MATERIALS REPLACED:

PARTS USED:

CHECK IF BACK IN SERVICE:
REPORTED OUT OF SERVICE DATE:-/-/
TIME:

BACK IN SERVICE DATE:

TOTAL HOURS OUT OF SERVICE:
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EXHIBIT G

Units Covered (excluding future equipment)

Building 14:

Building 15:

Building 156:
Building 145:
Building 269:

Building 111:

Green Parking Garage:

Blue Parking Garage:

Red Parking Garage:

Yellow Parking Garage:

Jamaica Air Train Terminal:

Total: 50 units
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(1) Otis Geared Freight Elevator
(2) Otis Geared Passenger Elevators

(1) Hydraulic Passenger Elevator

(2) Otis Geared Passenger Elevators

(1) Otis Twin Jack Hydraulic Elevator
(1) Schindler Hydraulic Elevator

(1) Watson Traction Freight Elevator
(6) Schindler Hydraulic Elevators

(4) Nouveau Traction Elevators

(4) Hollister Whitney Traction Elevators

(4) Hollister Whitney Traction Elevators

(1) Kone Roped Hydraulic Freight Elevator

(1) Kone Traction Freight Elevator

(2) Kone Moving Walks

(10) Kone Hydraulic Passenger Elevators
(9) Kone Escalators
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STANDARD CONTRACT TERMS AND CONDITIONS

PART I GENERAL DEFINITIONS
To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows:

Authority or Port Authority - shall mean the Port Authority of New York and New Jersey.

Contract, Document or Agreement - shall mean the writings setting forth the scope, terms, conditions and
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be
limited to: Invitation for Bid (IFB), Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order
(PO), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted,"
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements,
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued over the name of the
Authority's Manager, Purchasing Services Division.

Days or Calendar Days - shall mean consecutive calendar days, Saturdays, Sundays, and holidays, included.

Week - unless otherwise specified, shall mean seven (7) consecutive calendar days, Saturdays, Sundays, and
holidays.

Month - unless otherwise specified, shall mean a calendar month.

Director - shall mean the Director of the Department which operates the facility of the Port Authority at which
the services hereunder are to be performed, for the time being, or his/her successor in duties for the purpose of
this Contract, acting personally or through one of his/her authorized representatives for the purpose of this
Contract.

Manager - shall mean the Manager of the Facility for the time being or his successor in duties for the purpose of
this Contract, acting personally or through his duly authorized representative for the purpose of this Contract.

No person shall be deemed a representative of the Director or Manager except to the extent specifically
authorized in an express written notice to the Contractor signed by the Director or Manager, as the case may be.
Further, no person shall be deemed a successor in duties of the Director unless the Contractor is so notified in
writing signed by the Authority's Manager, Purchasing Services Division. No person shall be deemed a
successor in duties of the Manager unless the Contractor is so notified in a writing signed by the Director.

Minority Business Enterprise (MBE) - shall mean a business entity which is at least 51% owned and controlled
by one or more members of one or more minority groups, or, in the case of a publicly held corporation, at least
51% of the stock of which is owned by one or more minority groups, and whose management and daily business
operations are controlled by one or more such individuals who are citizens or permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:
(@) Black persons having origins in any of the Black African racial groups not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American
culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East,
Southeast Asia, The Indian Subcontinent, or the Pacific Islands;
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(d) Native American or Alaskan native persons having origins in any of the original peoples of
North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification.

Site of the Work - or words of similar import shall mean the Facility and all buildings and properties associated
therewith as described in this Contract.

Small Business Enterprise (SBE) - The criteria for a Small Business Enterprise are:

0 The principal place of business must be located in New York or New Jersey;
o0 The firm must have been in business for at least three years with activity;
0 Average gross income limitations by industry as established by the Port Authority.

Subcontractor - shall mean anyone who performs work (other than or in addition to the furnishing of materials,
plant or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on
behalf of the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any
person who furnished merely his own personal labor or his own personal services. "Subcontractor”, however,
shall exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation
which has a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the
Contractor, or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a
substantial interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and
Subcontracts" the exclusion in this paragraph shall not apply to anyone but the Contractor itself.

Women-Owned Business Enterprise (WBE) - shall mean a business enterprise which is at least 51% owned by
one or more women, or, in the case of a publicly held corporation, at least 51% of the stock of which is owned
by one or more women and whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

Work - shall mean all services, equipment and materials (including materials and equipment, if any, furnished
by the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to
be performed or goods to be furnished in connection with the service to be provided hereunder.

PART Il GENERAL PROVISIONS

1. Facility Rules and Regulations of The Port Authority

a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those
doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority
now in effect, and such further reasonable Rules and Regulations which may from time to time during
the term of this Agreement be promulgated by the Port Authority for reasons of safety, health,
preservation of property or maintenance of a good and orderly appearance and efficient operation of the
Facility. The Port Authority agrees that, except in case of emergency, it shall give notice to the
Contractor of every Rule and Regulation hereafter adopted by it at least five days before the Contractor
shall be required to comply therewith.

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the
Contractor at the Office of the Secretary of the Port Authority.

2. Contractor Not An Agent

This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any
purpose whatsoever except as may be specifically provided in this Agreement. It is hereby specifically
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acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all
times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be
deemed to be agents, servants or employees of the Port Authority.

3. Contractor's Warranties

The Contractor represents and warrants:

a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this
Contract, that the facts stated or shown in any papers submitted or referred to in connection with the
solicitation are true, and, if the Contractor be a corporation, that it is authorized to perform this Contract;

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that
from its own investigations it has satisfied itself as to the nature of all things needed for the performance
of this Contract, the general and local conditions and all other matters which in any way affect this
Contract or its performance, and that the time available to it for such examination, analysis, inspection
and investigation was adequate;

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and
that it can and will perform it in strict accordance with such provisions and requirements;

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly
or indirectly in this Contract or the compensation to be paid hereunder;

e. That, except only for those representations, statements or promises expressly contained in this Contract,
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port
Authority, its Commissioners, officers, agents, employees or consultants has induced the Contractor to
enter into this Contract or has been relied upon by the Contractor, including any with reference to: (1)
the meaning, correctness, suitability, or completeness of any provisions or requirements of this Contract;
(2) the nature, quantity, quality or size of the materials, equipment, labor and other facilities needed for
the performance of this Contract; (3) the general or local conditions which may in any way affect this
Contract or its performance; (4) the price of the Contract; or (5) any other matters, whether similar to or
different from those referred to in (1) through (4) immediately above, affecting or having any
connection with this Contract, the bidding thereon, any discussions thereof, the performance thereof or
those employed therein or connected or concerned therewith.

Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to
exist and warrants and represents that it can and will perform the Contract under such conditions and that all
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary
notwithstanding.

Nothing in the Specifications or any other part of the Contract is intended as or shall constitute a
representation by the Port Authority as to the feasibility of performance of this Contract or any part thereof.

The Contractor further represents and warrants that it was given ample opportunity and time and by means
of this paragraph was requested by the Port Authority to review thoroughly all documents forming this
Contract prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of
any statement, representation, promise or provision which it desired or on which it wished to place reliance;
that it did so review said documents, that either every such statement, representation, promise or provision
has been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such
omitted statement, representation, promise or provision and is willing to perform this Contract without
claiming reliance thereon or making any other claim on account of such omission.

The Contractor further recognizes that the provisions of this numbered clause (though not only such
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such
provisions, the Authority would not have entered into this Contract.
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4. Personal Non-Liability

Neither the Commissioners of the Port Authority nor any of them, nor any officer, agent or employee
thereof, shall be charged personally by the Contractor with any liability, or held personally liable to the
Contractor under any term or provision of this Agreement, or because of its execution or attempted
execution, or because of any breach, or attempted or alleged breach, thereof.

5. Equal Employment Opportunity, Affirmative Action, Non-Discrimination

a. The Contractor is advised to ascertain and comply with all applicable federal, State and local statutes,
ordinances, rules and regulations and, federal Executive Orders, pertaining to equal employment
opportunity, affirmative action, and non-discrimination in employment.

b. Without limiting the generality of any other term or provision of this Contract, in the event of the
Contractor's non-compliance with the equal opportunity and non-discrimination clause of this Contract,
or with any of such statutes, ordinances, rules, regulations or Orders, this Contract may be cancelled,
terminated or suspended in whole or in part.

6. Rights and Remedies of the Port Authority

The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach
of any term whatsoever of this Contract:
a. The right to take over and complete the Work or any part thereof as agent for and at the expense
of the Contractor, either directly or through others.
b. The right to cancel this Contract as to any or all of the Work yet to be performed.
c. The right to specific performance, an injunction or any appropriate equitable remedy.
d. The right to money damages.

For the purpose of this Contract, breach shall include but not be limited to the following, whether or not
the time has yet arrived for performance of an obligation under this Contract: a statement by the
Contractor to any representative of the Port Authority indicating that the Contractor cannot or will not
perform any one or more of its obligations under this Contract; any act or omission of the Contractor or
any other occurrence which makes it improbable at the time that it will be able to perform any one or more
of its obligations under this Contract; any suspension of or failure to proceed with any part of the Work by
the Contractor which makes it improbable at the time that it will be able to perform any one or more of its
obligations under this Contract.

The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of
the Port Authority shall not be deemed to limit any other rights or remedies which the Authority would
have in the absence of such enumeration; and no exercise by the Authority of any right or remedy shall
operate as a waiver of any other of its rights or remedies not inconsistent therewith or to estop it from
exercising such other rights or remedies.

7. Rights and Remedies of the Contractor
Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this
Contract which may be committed by the Port Authority, the Contractor expressly agrees that no default, act
or omission of the Port Authority shall constitute a material breach of this Contract, entitling the Contractor
to cancel or rescind this Contract or to suspend or abandon performance.

8. Submission To Jurisdiction
The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York
and New Jersey, in regard to any controversy arising out of, connected with, or in any way concerning this
Contract.

The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be
made, at the option of the Port Authority, either by registered or certified mail addressed to it at the address
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of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or
managing or general agent if the Contractor be a corporation.

Such service shall be deemed to be sufficient when jurisdiction would not lie because of the lack of basis to
serve process in the manner otherwise provided by law. In any case, however, process may be served as
stated above whether or not it might otherwise have been served in a different manner.

9. Harmony

a.

The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit
any condition to exist which shall or may cause or be conducive to any labor complaints, troubles,
disputes or controversies at the Facility which interfere or are likely to interfere with the operation of the
Port Authority or with the operations of lessees, licensees or other users of the Facility or with the
operations of the Contractor under this Contract.

The Contractor shall immediately give notice to the Port Authority (to be followed by written notices
and reports) of any and all impending or existing labor complaints, troubles, disputes or controversies
and the progress thereof. The Contractor shall use its best efforts to resolve any such complaint,
trouble, dispute or controversy. If any type of strike, boycott, picketing, work stoppage, slowdown or
other labor activity is directed against the Contractor at the Facility or against any operations of the
Contractor under this Contract, whether or not caused by the employees of the Contractor, and if any of
the foregoing, in the opinion of the Port Authority, results or is likely to result in any curtailment or
diminution of the services to be performed hereunder or to interfere with or affect the operations of the
Port Authority , or to interfere with or affect the operations of lessees, licensees, or other users of the
Facility or in the event of any other cessation or stoppage of operations by the Contractor hereunder for
any reason whatsoever, the Port Authority shall have the right at any time during the continuance
thereof to suspend the operations of the Contractor under this Contract, and during the period of the
suspension the Contractor shall not perform its services hereunder and the Port Authority shall have the
right during said period to itself or by any third person or persons selected by it to perform said services
of the Contractor using the equipment which is used by the Contractor in its operations hereunder as the
Port Authority deems necessary and without cost to the Port Authority. During such time of
suspension, the Contractor shall not be entitled to any compensation. Any flat fees, including
management fees, shall be prorated. Prior to the exercise of such right by the Port Authority, it shall
give the Contractor notice thereof, which notice may be oral. No exercise by the Port Authority of the
rights granted to it in the above subparagraph shall be or be deemed to be a waiver of any rights of
termination or revocation contained in this Contract or a waiver of any rights or remedies which may be
available to the Port Authority under this Contract or otherwise.

During the time that the Contractor is performing the Contract, other persons may be engaged in other
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic
and other Contractors performing at the worksite, all of which shall remain uninterrupted.

The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at
the site and not to delay, endanger or interfere with the operation of others (whether or not specifically
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the
Port Authority.

10. Claims of Third Persons
The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and
workers, and all claims lawfully made against it by other third persons arising out of or in connection with
or because of the performance of this Contract and to cause all subcontractors to pay all such claims
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lawfully made against them.

11. No Third Party Rights

Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action.”

12. Provisions of Law Deemed Inserted

Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed
to be inserted herein and the Contract shall be read and enforced as though it were included therein, and if
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the

application of either party, the Contract shall forthwith be physically amended to make such insertion.

13. Costs Assumed By The Contractor

It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether
imposed directly upon the Contractor under the terms and provisions hereof or in any other manner
whatsoever because of the requirements of the operation of the service or otherwise under this Agreement
shall be borne by the Contractor or without compensation or reimbursement from the Port Authority, except
as specifically set forth in this Agreement. The entire and complete cost and expense of the Contractor's
services and operations hereunder shall be borne solely by the Contractor and under no circumstances shall
the Port Authority be liable to any third party (including the Contractor's employees) for any such costs and
expenses incurred by the Contractor and under no circumstances shall the Port Authority be liable to the
Contractor for the same, except as specifically set forth in this Section.

14. Default, Revocation or Suspension of Contract

a. If one or more of the following events shall occur:
1. If fire or other cause shall destroy all or a substantial part of the Facility.

2. If any governmental agency shall condemn or take a temporary or permanent interest in all or a
substantial part of the Facility, or all of a part of the Port Authority's interest herein;

then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this
Contract, such revocation to be effective upon the date and time specified in such notice.

In such event this Contract shall cease and expire on the effective date of revocation as if said date were
the date of the expiration of this Contract. Such revocation shall not, however, relieve the Contractor of
any liabilities or obligations hereunder which shall have accrued on or prior to the effective date of
revocation.

b. If one or more of the following events shall occur:

1. The Contractor shall become insolvent, or shall take the benefit of any present or future
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or
under any other law or statute of the United States or of any State thereof, or consent to the
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation,
by any of the stockholders of the Contractor, seeking its reorganization or the readjustment of
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its indebtedness under the federal bankruptcy laws or under any law or statute of the United
States or of any State thereof; or

3. A petition under any part of the federal bankruptcy laws or an action under any present or
future insolvency law or statute shall be filed against the Contractor and shall not be
dismissed within thirty (30) days after the filing thereof; or

4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve
upon, by operation of law or otherwise, any other person, firm or corporation, or

5. The Contractor, if a corporation, shall, without the prior written approval of the Port
Authority, become a surviving or merged corporation in a merger, a constituent corporation
in a consolidation, or a corporation in dissolution; or

6. If the Contractor is a partnership, and the said partnership shall be dissolved as the result of
any act or omission of its copartners or any of them, or by operation of law or the order or
decree of any court having jurisdiction, or for any other reason whatsoever; or

7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or
decree of any court or governmental board, agency or officer having jurisdiction, a receiver,
trustee, or liquidator shall take possession or control of all or substantially all of the property
of the Contractor and such possession or control of all or substantially all of the property of
the Contractor and shall continue in effect for a period of fifteen (15) days;

then upon the occurrence of any such event or at any time thereafter during the continuance thereof,
the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and
time specified in such notice as if said date were the date of the expiration of this Contract.
Termination shall not relieve the Contractor of any liabilities or obligations hereunder which have
accrued on or prior to the effective date of termination.

C. If any of the following shall occur:

1. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its
services in the premises for any reason whatsoever and regardless of the fault of the
Contractor; or

2. The Contractor shall fail to keep, perform and observe each and every other promise,
covenant and agreement set forth in this Contract on its part to be kept, performed or
observed, within five (5) days after receipt of notice of default thereunder from the Port
Authority (except where fulfillment of its obligations requires activity over a greater period
of time, and the Contractor shall have commenced to perform whatever may be required for
fulfillment within five (5) days after receipt of notice and continues such performance
without interruption except for causes beyond its control);

then upon the occurrence of any such event or during the continuance thereof, the Port Authority
shall have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and
the rights of the Contractor hereunder, termination to be effective upon the date and time specified
in such notice. Termination shall not relieve the Contractor of any liabilities which shall have
accrued on or prior to the effective date of termination.

d. If any of the events enumerated in this Section shall occur prior to commencement date of this
Contract the Port Authority upon the occurrence of any such event or any time thereafter during the
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and
the rights of the Contractor hereunder, such termination or suspension to be effective upon the date
specified in such notice.

e. No payment by the Port Authority of any monies to the Contractor for any period or periods after
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default of any of the terms, covenants or conditions hereof to be performed, kept and observed by
the Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed
to be a waiver of the right of the Port Authority to terminate this Contract or of any other right or
remedies to which the Port Authority may be entitled because of any breach thereof. No waiver by
the Port Authority of any default on the part of the Contractor in the performance of any of the
terms, covenants and conditions hereof to be performed, kept or observed by the Contractor shall be
or be construed to be a waiver by the Port Authority of any other subsequent default in the
performance of any of the said terms, covenants and conditions.

f. In addition to all other rights of revocation or termination hereunder and notwithstanding any other
provision of this Contract the Port Authority may terminate this Contract and the rights of the
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor
and in such event this Contract shall cease and expire on the date set forth in the notice of
termination as fully and completely as though such dates were the original expiration date hereof
and if such effective date of termination is other than the last day of the month, the amount of the
compensation due to the Contractor from the Port Authority shall be prorated when applicable on a
daily basis. Such cancellation shall be without prejudice to the rights and obligations of the parties
arising out of portions already performed but no allowance shall be made for anticipated profits.

g. Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any
and all rights and remedies that the Port Authority shall have at law or in equity consequent upon
the Contractor's breach of this Contract and shall be without prejudice to any and all such other
rights and remedies. It is hereby specifically agreed and understood that the exercise by the Port
Authority of any right of termination set forth in this paragraph shall not be or be deemed to be an
exercise by the Port Authority of an election of remedies so as to preclude the Port Authority from
any right to money damages it may have for the period prior to the effective date of termination to
the original expiration date of the Contract, and this provision shall be deemed to survive the
termination of this Contract as aforesaid.

h. If (1) the Contractor fails to perform any of its obligations under this Contract or any other
agreement between the Port Authority and the Contractor (including its obligation to the Port
Authority to pay any claim lawfully made against it by any supplier, subcontractor or worker or
other person which arises out of or in connection with the performance of this Contract or any other
agreement with the Port Authority) or (2) any claim (just or unjust) which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
is made against the Port Authority or (3) any subcontractor under this Contract or any other
agreement between the Port Authority and the Contractor fails to pay any claims lawfully made
against it by any supplier, subcontractor, worker or other third person which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
or if in the opinion of the Port Authority any of the aforesaid contingencies is likely to arise, then
the Port Authority shall have the right, in its discretion, to withhold out of any payment (final or
otherwise) such sums as the Port Authority may deem ample to protect it against delay or loss or to
assure the payment of just claims of third persons, and to apply such sums in such manner as the
Port Authority may deem proper to secure such protection or satisfy such claims. All sums so
applied shall be deducted from the Contractor's compensation. Omission by the Port Authority to
withhold out of any payment, final or otherwise, a sum for any of the above contingencies, even
though such contingency has occurred at the time of such payment, shall not be deemed to indicate
that the Port Authority does not intend to exercise its right with respect to such contingency.
Neither the above provisions for rights of the Port Authority to withhold and apply monies nor any
exercise or attempted exercise of, or omission to exercise, such rights by the Port Authority shall
create any obligation of any kind to such supplier, subcontractors, worker or other third persons. If,
however, the payment of any amount due the Contractor shall be improperly delayed, the Port
Authority shall pay the Contractor interest thereon at the rate of 6% per annum for the period of the
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15.

16.

17.

delay, it being agreed that such interest shall be in lieu of and in liquidation of any damages to the
Contractor because of such delay.

i. If the Port Authority has paid any sum or has incurred any obligation or expense which the
Contractor has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or
elects to pay any sum or sums or incurs any obligations or expense by reason of the failure, neglect
or refusal of the Contractor to perform or fulfill any one or more of the conditions, covenants, or
agreements contained in this Contract, or as a result of an act of omission of the Contractor contrary
to the said conditions, covenants and agreements, the Contractor shall pay to the Port Authority the
sum or sums so paid or expense so incurred, including all interests, costs and damages, promptly
upon the receipt of the Port Authority's statement therefore. The Port Authority may, however, in
its discretion, elect to deduct said sum or sums from any payment payable by it to the Contractor.

J. If the Port Authority pays any installment to the Contractor without reducing said installment as
provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may
bill the Contractor for the amount by which the installment paid should have been reduced and the
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port
Authority's statement therefore.

k. The Port Authority shall also have the rights set forth above in the event the Contractor shall
become insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or
assignee for the benefit of creditors.

Sales or Compensating Use Taxes

Purchases of services and tangible personal property by the Port Authority in the States of New York and
New Jersey are generally exempt from state and local sales and compensating use taxes, and from most
federal excises (Taxes). Therefore, the Port Authority's purchase of the Contractor's services under this
Contract is exempt from Taxes. Accordingly, the Contractor must not include Taxes in the price charged to
the Port Authority for the Contractor's services under this Contract. The Contractor certifies that there are
no such taxes included in the prices for this Contract. The Contractor shall retain a copy of this Contract to
substantiate the exempt sale.

The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this
Agreement.

No Estoppel or Waiver

The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made
under this Contract, from showing at any time the true amount and character of the services performed, or
from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract,
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled.

No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the
Port Authority may be entitled because of such breach. Moreover, no waiver by the Authority of any breach
of this Contract shall be deemed to be a waiver of any other or any subsequent breach.

Records and Reports

The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and
maintain) in accordance with generally accepted accounting practice during the term of this Agreement and
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any extensions thereof and for three years after the expiration, termination or revocation thereof, records,
payroll records and books of account (including, but not limited to, records of original entry and daily
forms, payroll runs, cancelled checks, time records, union agreements, contracts with health, pension and
other third party benefit providers) recording all transactions of the Contractor(and its subcontractors), at,
through or in any way connected with or related to the operations of the Contractor (and its subcontractors)
hereunder, including but not limited to all matters relating to the charges payable to the Contractor
hereunder, all wages and supplemental benefits paid or provided to or for its employees (and its
subcontractors’ employees) and such additional information as the Port Authority may from time to time
and at any time require, and also including, if appropriate, recording the actual number of hours of service
provided under the Contract, and keeping separate records thereof which records and books of account shall
be kept at all times within the Port District. The Contractor shall permit (and cause its subcontractors to
permit) in ordinary business hours during the term of this Agreement including any extensions thereof and
for three years thereafter the examination and audit by the officers, employees and representatives of the
Port Authority of such records and books of account and also any records and books of account of any
company which is owned or controlled by the Contractor, or which owns or controls the Contractor if said
company performs services similar to those performed by the Contractor anywhere in the Port District.
However, if within the aforesaid three year period the Port Authority has notified the Contractor in writing
of a pending claim by the Port Authority under or in connection with this Contract to which any of the
aforesaid records and documents of the Contractor or of its subcontractors relate either directly or indirectly,
then the period of such right of access shall be extended to the expiration of six years from the date of final
payment with respect to the records and documents involved.

Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form 1-9
(Employment Eligibility Verification) for each individual performing work under this Contract. This
includes citizens and noncitizens.

The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow
inspection by the agents and employees of the Port Authority of all such equipment or devices.

a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written
reports in connection with its operations hereunder as the Port Authority may deem necessary or
desirable. The format of all forms, schedules and reports furnished by the Contractor to the Port
Authority shall be subject to the continuing approval of the Port Authority.

b. No provision in this Contract giving the Port Authority a right of access to records and documents is
intended to impair or affect any right of access to records and documents which they would have in the
absence of such provision. Additional record keeping may be required under other sections of this
Contract.

18. General Obligations

a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and
approvals required to be given to or by either party shall be in writing and all such notices, requests,
consents and approvals shall be personally delivered to the other party during regular business hours or
forwarded to such party by United States certified mail, return receipt requested, addressed to the other
party at its address hereinbefore or hereafter provided. Until further notice the Contractor hereby
designates the address shown on the bottom of the Contractors Signature Sheet as their address to
which such notices, requests, consents, or approvals may be forwarded. All notices, requests,
consents, or approvals of the Contractor shall be forwarded to the Manager at the Facility.

b. The Contractor shall comply with the provisions of all present and future federal, state and municipal
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations
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under this Contract and which affect the Contract or the performance thereof and those engaged therein
as if the said Contract were being performed for a private corporation, except where stricter
requirements are contained in the Contract in which case the Contract shall control. The Contractor
shall procure for itself all licenses, certificates, permits or other authorization from all governmental
authorities, if any, having jurisdiction over the Contractor's operations hereunder which may be
necessary for the Contractor's operations. The Contractor's obligation to comply with governmental
requirements are not to be construed as a submission by the Port Authority to the application to itself
of such requirements.

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises
which may be assessed on its property or operations hereunder or income therefrom, and shall make all
applications, reports and returns required in connection therewith.

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect
the general environment and to prevent environmental pollution, contamination, damage to property
and personal injury. In the event the Contractor encounters material reasonably believed to be
asbestos, polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations
hereunder, the Contractor shall immediately stop Work in the area affected and report the condition in
writing to the Manager. Work in the affected area shall not thereafter be resumed by the Contractor
except upon the issuance of a written order to that effect from the Manager.

e. The Contractor shall promptly observe, comply with and execute the provisions of any and all present
and future rules and regulations, requirements, standard orders and directions of the American
Insurance Association, the Insurance Services Office, National Fire Protection Association, and any
other body or organization exercising similar functions which may pertain or apply to the Contractor's
operations hereunder.

The Contractor shall not do or permit to be done any act which:
1. will invalidate or be in conflict with any fire insurance policies covering the Facility or any
part thereof or upon the contents of any building thereon; or
2. will increase the rate of any fire insurance, extended coverage or rental insurance on the
Facility or any part thereof or upon the contents of any building thereon; or

3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase
the risk normally attendant upon the operations contemplated by this Contract; or

4. may cause or produce in the premises, or upon the Facility any unusual, noxious or
objectionable smoke, gases, vapors, odors; or

5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire

protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or
located or to be installed or located in or on the Facility; or

6. shall constitute a nuisance in or on the Facility or which may result in the creation,
commission or maintenance of a nuisance in or on the Facility.

f. If by reason of the Contractor's failure to comply with the provisions of this Section and provided the
Port Authority has given the Contractor five (5) days written notice of its failure and the Contractor
shall not have cured said failure within said five (5) days, any fire insurance, extended coverage or
rental insurance rate on the Facility or any part thereof or upon the contents of any building thereon
shall at any time be higher than it otherwise would be, then the Contractor shall on demand pay the Port
Authority that part of all fire insurance, extended coverage or rental insurance premiums paid or payable
by the Port Authority which shall have been charged because of such violations by the Contractor.

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere
with, or delay the operations or activities of any tenants or occupants on the premises or the Facility and,
moreover, shall use the same degree of care in performance on the premises as would be required by
law of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe
manner.

h. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first
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aid service in case of accidents to its personnel who may be injured in the furnishing of service
hereunder. The Contractor shall maintain standing arrangements for the removal and hospital treatment
of any of its personnel who may be injured.

19. Assignments and Subcontracting

a. The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any part
thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or
enter into any contract requiring or permitting the doing of anything hereunder by an independent
Contractor, without the prior written approval of the Port Authority, and any such sale, transfer,
mortgage, pledge, subcontract, assignment or contract without such prior written approval shall be void
as to the Port Authority.

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract
shall be given written notice to comply with all requirements of the Contract. The Contractor shall be
responsible and liable for the performance and acts of each subcontractor.

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting
or approval thereof shall be deemed to release this Contractor from its obligations under this Contract or
to impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any
rights against the Port Authority.

20. Indemnification and Risks Assumed By The Contractor

To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its
Commissioners, officers, representatives and employees from and against all claims and demands, just or
unjust, of third persons (including Contractor’s employees, employees, officers, and agents of the Port
Authority) arising out of or in any way connected or alleged to arise out of or alleged to be in any way
connected with the Contract and all other services and activities of the Contractor under this Contract and
for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof, including
without limitation thereto, claims and demands for death, for personal injury or for property damage, direct
or consequential, whether they arise from the acts or omissions of the Contractor, the Port Authority, third
persons(including Contractor’s employees, employees, officers, and agents of the Port Authority), or from
the acts of God or the public enemy, or otherwise, including claims and demands of any local jurisdiction
against the Port Authority in connection with this Contract.

The Contractor assumes the following risks, whether such risks arise from acts or omissions (negligent or
not) of the Contractor, the Port Authority or third persons (including Contractor’s employees, employees,
officers, and agents of the Port Authority)or from any other cause, excepting only risks occasioned solely by
affirmative willful acts of the Port Authority done subsequent to the opening of proposals on this Contract,
and shall to the extent permitted by law indemnify the Port Authority for all loss or damage incurred in
connection with such risks:

a. The risk of any and all loss or damage to Port Authority property, equipment (including but not limited
to automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or
damage of which shall arise out of the Contractor's operations hereunder. The Contractor shall if so
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any
and all parts of the premises or the Facility which may be damaged or destroyed by the acts or
omissions of the Contractor, its officers, agents, or employees and if the Contractor shall fail so to
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the
foregoing work and the Contractor shall pay to the Port Authority the cost thereof.

b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited
to automotive and/or mobile equipment) materials and possessions on the Facility.

c. The risk of claim, whether made against the Contractor or the Port Authority, for any and all loss or
damages occurring to any property, equipment (including but not limited to automotive and/or mobile
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equipment), materials and possessions of the Contractor's agents, employees, materialmen and others
performing work hereunder.

d. The risk of claims for injuries, damage or loss of any kind just or unjust of third persons arising or
alleged to arise out of the performance of work hereunder, whether such claims are made against the
Contractor or the Port Authority.

If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or
demand, even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall
not, without obtaining express advance permission from the General Counsel of the Port Authority, raise
any defense involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the
immunity of the Port Authority, its Commissioners, officers, agents or employees, the governmental nature
of the Port Authority or the provision of any statutes respecting suits against the Port Authority.

Neither the requirements of the Port Authority under this Contract, nor of the Port Authority of the
methods of performance hereunder nor the failure of the Port Authority to call attention to improper or
inadequate methods or to require a change in the method of performance hereunder nor the failure of the
Port Authority to direct the Contractor to take any particular precaution or other action or to refrain from
doing any particular thing shall relieve the Contractor of its liability for injuries to persons or damage to
property or environmental impairment arising out of its operations.

21. Approval of Methods

Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of
the Port Authority to call attention to improper or inadequate methods or to require a change in the method
of furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any
particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability
for injuries to persons or damage to property or environmental impairment arising out of its operations.

22. Safety and Cleanliness

a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury
to person or damage to property or environmental impairment and avoid inconvenience to the occupants
of or any visitors to the Facility. The Contractor shall, without limiting the generality hereof, place such
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs,
place such cones and exercise precautions as may be necessary, proper or desirable.

b. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness
and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate
warnings signs to prevent accidents from occurring. The Contractor shall clean said area to the
satisfaction of the Manager.

c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets,
equipment, and other personal property of the Port Authority which are located in said facilities.

23. Accident Reports

The Contractor shall promptly report in writing to the Manager of the Facility and to the Deputy Chief,
Litigation Management of the Port Authority all accidents whatsoever arising out of or in connection with
its operations hereunder and which result in death or injury to persons or damage to property, setting forth
such details thereof as the Port Authority may desire. In addition, if death or serious injury or serious
damage is caused, such accidents shall be immediately reported by telephone to the aforesaid representatives
of the Port Authority.
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24,

25.

26.

27.

28.

29.

Trash Removal

The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and
any such garbage, debris and other waste material not immediately removed shall be temporarily stored in a
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling
or emptying them. The Contractor shall exercise care in removing such garbage, debris and other waste
materials from the Facility. The manner of such storage and removal shall always be subject in all respects
to the continual approval of the Port Authority. No equipment or facilities of the Port Authority shall be
used in such removal unless with its prior consent in writing. No such garbage, debris or other waste
materials shall be or be permitted to be thrown, discharged or disposed into or upon the waters at or
bounding the Facility.

Lost and Found Property

The Contractor shall instruct its personnel that all items of personal property found by the Contractor's
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor.

Property of the Contractor

a. All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the
expiration or sooner termination or revocation of this Contract.

b.1f the Contractor shall fail to remove its property upon the expiration, termination or revocation of this
Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port
Authority; any balance remaining shall be paid to the Contractor. Any excess of the total cost of removal,
storage and sale and other costs incurred by the Port Authority as a result of such failure of performance
by the Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon
demand.

Modification of Contract

This Contract may not be changed except in writing signed by the Port Authority and the Contractor. The
Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless
expressed in writing in this Contract.

Invalid Clauses

If any provision of this Contract shall be such as to destroy its mutuality or to render it invalid or illegal,
then, if it shall not appear to have been so material that without it the Contract would not have been made by
the parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full
force and effect.

Approval of Materials, Supplies and Equipment

Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in
performing the Work hereunder. Inclusion of chemical containing materials or supplies on the Port
Authority Approved Products List — Environmental Protection Supplies constitutes approval. The list may
be revised from time to time and at any time by the Port Authority and it shall be incumbent upon the
Contractor to obtain the most current list from the Manager of the Facility.

At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the

use of an alternate product or products to those on the Approved Products List — Environmental Protection
Supplies, which product(s) shall be subject to review and approval by the Port Authority. Any alternate
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30.

31.

product so approved by the Port Authority may be used by the Contractor in performing the Services
hereunder. Until such approval is given, only products on the Approved Products List — Environmental
Protection Supplies may be used.

Intellectual Property

The right to use all patented materials, appliances, processes of manufacture or types of
construction, trade and service marks, copyrights and trade secrets, collectively hereinafter referred
to as “Intellectual Property Rights”, in the performance of the work, shall be obtained by the
Contractor without separate or additional compensation. Where the services under this Agreement
require the Contractor to provide materials, equipment or software for the use of the Port Authority
or its employees or agents, the Port Authority shall be provided with the Intellectual Property
Rights required for such use without further compensation than is provided for under this
Agreement.

The Contractor shall indemnify the Port Authority against and save it harmless from all loss and
expense incurred as a result of any claims in the nature of Intellectual Property Rights infringement
arising out of the Contractor’s or Port Authority’s use, in accordance with the above immediately
preceding paragraph, of any Intellectual Property. The Contractor, if requested, shall conduct all
negotiations with respect to and defend such claims. If the Contractor or the Port Authority, its
employees or agents be enjoined either temporarily or permanently from the use of any subject
matter as to which the Contractor is to indemnify the Port Authority against infringement, then the
Port Authority may, without limiting any other rights it may have, require the Contractor to supply
temporary or permanent replacement facilities approved by the Manager, and if the Contractor fails
to do so the Contractor shall, at its expense, remove all such enjoined facilities and refund the cost
thereof to the Port Authority or take such steps as may be necessary to insure compliance by the
Contractor and the Port Authority with said injunction, to the satisfaction of the Port Authority.

In addition, the Contractor shall promptly and fully inform the Director in writing of any
intellectual property rights disputes, whether existing or potential, of which it has knowledge,
relating to any idea, design, method, material, equipment or any other matter related to the subject
matter of this Agreement or coming to its attention in connection with this Agreement.

Contract Records and Documents — Passwords and Codes

When the performance of the contract services requires the Contractor to produce, compile or
maintain records, data, drawings, or documents of any kind, regardless of the media utilized, then
all such records, drawings, data and documents which are produced, prepared or compiled in
connection with this contract, shall become the property of the Port Authority, and the Port
Authority shall have the right to use or permit the use of them and any ideas or methods
represented by them for any purpose and at any time without other compensation than that
specifically provided herein.

When in the performance of the contract services the Contractor utilizes passwords or codes for
any purpose, at any time during or after the performance of such services, upon written request by
the Authority, the Contractor shall make available to the designated Authority representative all
such passwords and codes.
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32. Designated Secure Areas

Services under the Contract may be required in designated secure areas, as the same may be designated by the
Manager from time to time (“Secure Areas”). The Port Authority shall require the observance of certain
security procedures with respect to Secure Areas, which may include the escort to, at, and/or from said high
security areas by security personnel designated by the Contractor or any subcontractor's personnel required to
work therein. All personnel that require access to designated secure areas who are not under positive escort by
an authorized individual will be required to undergo background screening and personal identity verification.

Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall
notify the Manager. The Contractor shall conform to the procedures as may be established by the Manager from
time to time and at any time for access to Secure Areas and the escorting of personnel hereunder. Prior to the
start of work, the Contractor shall request a description from the Manager of the Secure Areas which will be in
effect on the commencement date. The description of Secure Areas may be changed from time to time and at
any time by the Manager during the term of the Contract.

33. Notification of Security Requirements

The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority
reserves the right to deny access to certain documents, sensitive security construction sites and facilities
(including rental spaces) to any person that declines to abide by Port Authority security procedures and
protocols, any person with a criminal record with respect to certain crimes or who may otherwise poses a threat
to the construction site or facility security. The Authority reserves the right to impose multiple layers of security
requirements on the Contractor, its staff and subcontractors and their staffs depending upon the level of security
required, or may make any amendments with respect to such requirements as determined by the Authority.

These security requirements may include but are not limited to the following:

e Execution of Port Authority Approved Non-disclosure Agreements

At the direction of the Port Authority, the Contractor shall be required to have its principals, staff and/or
subcontractor(s) and their staff, execute Port Authority approved non-disclosure agreements.

e Contractor/ Subcontractor identity checks and background screening

The Port Authority’s designated background screening provider may require inspection of not less than
two forms of valid/current government issued identification (at least one having an official photograph) to
verify staff’s name and residence; screening federal, state, and/or local criminal justice agency
information databases and files; screening of any terrorist identification files; access identification to
include some form of biometric security methodology such as fingerprint, facial or iris scanning, or the
like.

The Contractor may be required to have its staff, and any subcontractor’s staff, material-men, visitors or
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to
perform background checks, and a personal identity verification check. Such authorization shall be in a
form acceptable to the Authority. The Contractor and subcontractors may also be required to use an
organization designated by the Authority to perform the background checks.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority
approved provider to be used to conduct background screening and personal identity verification, except
as otherwise required by federal law and/or regulation (such as the Transportation Worker Identification
Credential for personnel performing in secure areas at Maritime facilities). Information about S.W.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers can be found at
http://www.secureworker.com, or SW.A.C. may be contacted directly at (877) 522-7922 for more
information and the latest pricing. The cost for said background checks for staff that pass and are granted
a credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense
as provided herein. Staff that are rejected for a credential for any reason are not reimbursable.
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¢ Issuance of Photo Identification Credential

No person will be permitted on or about the Authority construction site or facility (including rental
spaces) without a facility-specific photo identification credential approved by the Authority. If the
authority requires facility-specific identification credential for the Contractor’s and the subcontractor’s
staff, the Authority will supply such identification at no cost to the Contractor or its subcontractors. Such
facility-specific identification credential shall remain the property of the Authority and shall be returned to
the Authority at the completion or upon request prior to completion of the individual’s assignment at the
specific facility. It is the responsibility of the appropriate Contractor or subcontractor to immediately
report to the Authority the loss of any staff member’s individual facility-specific identification credential.
The Contractor or subcontractor shall be billed for the cost of the replacement identification credential.
Contractor’s and subcontractor’s staff shall display Identification badges in a conspicuous and clearly
visible manner, when entering, working or leaving an Authority construction site or facility.

Employees may be required to produce not less than two forms of valid/current government issued
identification having an official photograph and an original, unlaminated social security card for identify
and SSN verification. Where applicable, for sensitive security construction sites or facilities, successful
completion of the application, screening and identify verification for all employees of the Contractor and
subcontractors shall be completed prior to being provided a S.W.A.C. ID Photo Identification credential.

e Access control, inspection, and monitoring by security guards

The Authority may provide for Authority construction site or facility (including rental spaces) access
control, inspection and monitoring by Port Authority Police or Authority retained contractor security
guards. However, this provision shall not relieve the Contractor of its responsibility to secure its
equipment and work and that of its subconsultant/subcontractor’s and service suppliers at the Authority
construction site or facility (including rental spaces). In addition, the Contractor, subcontractor or service
provider is not permitted to take photographs, digital images, electronic copying and/or electronic
transmission or video recordings or make sketches on any other medium at the Authority construction
sites or facilities (including rental spaces), except when necessary to perform the Work under this
Contract, without prior written permission from the Authority. Upon request, any photograph, digital
images, video recording or sketches made of the Authority construction site or facility shall be submitted
to the Authority to determine compliance with this paragraph, which submission shall be conclusive and
binding on the submitting entity.

e Compliance with the Port Authority Information Security Handbook

The Contract may require access to Port Authority information considered Protected Information (“P1”)
as defined in the Port Authority Information Security Handbook (“Handbook™), dated October, 2008,
corrected as of November 14, 2013, and as may be further amended. The Handbook and its
requirements are hereby incorporated into this agreement and will govern the possession, distribution and
use of Pl if at any point during the lifecycle of the project or solicitation it becomes necessary for the
Contractor to have access to PIl. Protecting sensitive information requires the application of uniform
safeguarding measures to prevent unauthorized disclosure and to control any authorized disclosure of this
information within the Port Authority or when released by the Port Authority to outside entities. The
following is an outline of some of the procedures, obligations and directives contained in the Handbook:
@ require that the Contractor and subcontractors, when appropriate, sign Non-Disclosure
Agreements (NDAs), or an Acknowledgment of an existing NDA, provided by the Authority as
a condition of being granted access to Protected Information categorized and protected as per
the Handbook;
2 require that individuals needing access to Pl be required to undergo a background check,
pursuant to the process and requirements noted in § 3.2 of the Information Security Handbook.
3) require Contractors and commercial enterprises to attend training to ensure security awareness
regarding Port Authority information;
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(@) specific guidelines and requirements for the handling of Pl to ensure that the storage and
protection of PI;

5) restrictions on the transfer, shipping, and mailing of PI;

(6) prohibitions on the publication, posting, modifying, copying, reproducing, republishing,
uploading, transmitting, or distributing Pl on websites or web pages. This may also include
restricting persons, who either have not passed a pre-screening background check, or who have
not been granted access to P, from viewing such information;

@) require that Pl be destroyed using certain methods, measures or technology pursuant to the
requirements set forth in the Handbook;

(8) require the Contractor to mandate that each of its subcontractors maintain the same levels of
security required of the Contractor under any Port Authority awarded contract.

9 prohibit the publication, exchange or dissemination of Pl developed from the project or
contained in reports, except between Contractors and subcontractors, without prior approval of
the Port Authority;

(10)  require that Pl only be reproduced or copied pursuant to the requirements set forth in the
Handbook.

e Audits for Compliance with Security Requirements

The Port Authority may conduct random or scheduled examinations of business practices under this section
entitled “NOTIFICATION OF SECURITY REQUIREMENTS” and the Handbook in order to assess the
extent of compliance with security requirements, Protected Information procedures, protocols and practices,
which may include, but not be limited to, verification of background check status, confirmation of completion
of specified training, and/or a site visit to view material storage locations and protocols.

34. Construction In Progress

The Contractor recognizes that construction may be in progress at the Facility and may continue throughout
the term of this Contract. Notwithstanding, the Contractor shall at all times during the term hereof maintain
the same standards of performance and cleanliness as prevails in non-affected areas as required by the
standards hereunder.

35. Permit-Required Confined Space Work

Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an
OSHA permit.

Prior to the commencement of any work in a permit-required confined space at a Port Authority facility
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority
Contractor Permit-Required Confined Space Notification form. The notification form must be filled out and
submitted prior to commencing permit-required confined space work. All confined space work shall be
performed in accordance with all applicable OSHA requirements. The Contractor shall provide its
employees with a copy of its own company permit and shall furnish the Port Authority with a copy of the
permit upon completion of the work. The Contractor must supply all equipment required for working in a
confined space.

36. Signs

Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or
display any signs or posters or any advertising on or about the Facility.

37. Vending Machines, Food Preparation

The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property,
any vending machines without the prior written approval of the Port Authority. No foods or beverages shall
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38.

be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be
specifically designated by the Port Authority for such purpose.

Confidential Information/Non-Publication

a. As used herein, confidential information shall mean all information disclosed to the Contractor
or the personnel provided by the Contractor hereunder which relates to the Authority's and/or
PATH’s past, present, and future research, development and business activities including, but not
limited to, software and documentation licensed to the Authority or proprietary to the Authority
and/or PATH and all associated software, source code procedures and documentation. Confidential
information shall also mean any other tangible or intangible information or materials including but
not limited to computer identification numbers, access codes, passwords, and reports obtained
and/or used during the performance of the Contractor’s Services under this Contract.

b. Confidential information shall also mean and include collectively, as per The Port Authority of
New York & New Jersey Information Security Handbook (October 15, 2008, corrected as of
November 14, 2013), Protected Information, Confidential Proprietary Information, Confidential
Privileged Information and information that is labeled, marked or otherwise identified by or on
behalf of the Authority so as to reasonably connote that such information is confidential,
privileged, sensitive or proprietary in nature. Confidential Information shall also include all work
product that contains or is derived from any of the foregoing, whether in whole or in part,
regardless of whether prepared by the Authority or a third-party or when the Authority receives
such information from others and agrees to treat such information as Confidential.

c. The Contractor shall hold all such confidential information in trust and confidence for the
Authority, and agrees that the Contractor and the personnel provided by the Contractor hereunder
shall not, during or after the termination or expiration of this Contract, disclose to any person, firm
or corporation, nor use for its own business or benefit, any information obtained by it under or in
connection with the supplying of services contemplated by this Contract. The Contractor and the
personnel provided by the Contractor hereunder shall not violate in any manner any patent,
copyright, trade secret or other proprietary right of the Authority or third persons in connection
with their services hereunder, either before or-after termination or expiration of this Contract. The
Contractor and the personnel provided by the Contractor hereunder shall not willfully or otherwise
perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy any
hardware, software or documentation, proprietary or otherwise, in connection with their services
hereunder. The Contractor shall promptly and fully inform the Director in writing of any patent,
copyright, trade secret or other intellectual property rights or disputes, whether existing or
potential, of which the Contractor has knowledge, relating to any idea, design, method, material,
equipment or other matter related to this Contract or coming to the Contractor’s attention in
connection with this Contract.

d. The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be
provided to it and/or that services have been, are being or will be performed for it in connection with this
Agreement, unless the vendor first obtains the written approval of the Port Authority. Such approval may be
withheld if for any reason the Port Authority believes that the publication of such information would be
harmful to the public interest or is in any way undesirable.
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39.

40.

41.

42.

Time is of the Essence

Time is of the essence in the Contractor’s performance of this Contract inasmuch as the Work to be
performed will affect the operation of public facilities.

Holidays

The following holidays will be observed at the Site:

New Year's Day Labor Day

Martin Luther King Jr. Day Columbus Day
Presidents Day Veterans Day

Memorial Day Thanksgiving Day
Independence Day Day After Thanksgiving

Christmas Day

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists
from the office of the Manager. If any such holiday falls on a Sunday then the next day shall be considered
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the
holiday.

Personnel Standards

In addition to any specific personnel requirements that may be required under the clause entitled “Personnel
Requirements” in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and
adequately trained personnel to perform the Work hereunder. If, in the opinion of the Manager, any
employee so assigned is performing their functions unsatisfactorily, they shall be replaced by the Contractor
within twenty-four (24) hours following the Contractor’s receipt of the Manager’s request for such
replacement.

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff
or by the Manager's staff. Any employee operating a motor vehicle must have a valid driver's license.

The Contractor shall verify that employees working under this Contract in the United States are
legally present in the United States and authorized to work by means of the federally required 1-9
program

General Uniform Requirements for Contractor’s Personnel

In addition to any specific uniform requirements that may be required by the Specifications, uniforms must
be worn at all times during which the Services are being performed hereunder. The Contractor agrees that
his/her employees will present a neat, clean and orderly appearance at all times. Uniforms shall include the
Contractor’s identification badge with picture ID bearing the employee’s name. All uniforms, colors, types
and styles shall be subject to the prior approval of the Manager. The Contractor will also be responsible for
ensuring that its employees are wearing shoes appropriate for the tasks performed. The Manager shall have
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any
required number of employees at a specific location at the Site as specified.
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43.

44,

45.

46.

Labor, Equipment and Materials Supplied by the Contractor

The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor,
supervision, equipment and materials necessary for the prompt and efficient performance of the Work,
whether such materials and equipment are actually employed in the furnishing of the Work or whether
incidental thereto.

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage
any part of the Site.

The Port Authority by its officers, employees and representatives shall have the right at all times to examine
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or
have the right to do under this Contract or otherwise.

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be
used in accordance with their manufacturer’s instructions.

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all
applicable regulations.

Contractor’s Vehicles — Parking - Licenses

At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period
of this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to
time or at any time be designated by the Manager. The Contractor shall comply with such existing rules,
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the
Contractor shall also comply with any and all directions pertaining to such parking which may be given
from time to time and at any time by the Manager. Any vehicle used by the Contractor hereunder shall be
marked or placarded, identifying it as the Contractor’s vehicle.

Manager’s Authority

In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at
such times and places, by such methods and in such manner and sequence as he/she may require, and the
Contract shall at all stages be subject to his/her inspection. The Manager shall determine the amount,
quality, acceptability and fitness of all parts of the Work and shall interpret the Specifications and any
orders for Extra Work. The Contractor shall employ no equipment, materials, methods or staff or personnel
to which the Manager objects. Upon request, the Manager shall confirm in writing any oral order, direction,
requirement or determination.

The Manager shall have the authority to decide all questions in connection with the Services to be
performed hereunder. The exercise by the Manager of the powers and authorities vested in him/her by this
section shall be binding and final upon the Port Authority and the Contractor.

Price Preference

If this solicitation has not been set aside for the purposes of making an award based on bids solicited from
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated by
the bidder pre-requisites in Part Il hereof, for awards of contracts, not exceeding $1,000,000, for:

(a) Services, a price preference of 5% is available for New York or New Jersey Small Business Enterprises
(SBE); or
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47.

(b) Services (excluding Janitorial/Cleaning Services), a price preference of 10% is available for New York
or New Jersey Minority or Women Business Enterprises (M/WBE),

certified by the Port Authority by the day before the bid opening.

If the Bidder is a Port Authority certified MBE, WBE or SBE, enter the applicable date(s) certification was
obtained in the space provided on the Signature Sheet attached hereto.

M/WBE Good Faith Participation

If specified as applicable to this Contract, the Contractor shall use every good-faith effort to provide for
participation by certified Minority Business Enterprises (MBES) and certified Women-owned Business
Enterprises (WBES) as herein defined, in all purchasing and subcontracting opportunities associated with
this Contract, including purchase of equipment, supplies and labor services.

Good Faith efforts to include participation by MBEs/WBES shall include the following:

a.  Dividing the services and materials to be procured into small portions, where feasible.

Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportunities
to such MBES/WBEs as may be appropriate.

c.  Soliciting services and materials from a Port Authority certified MBE/WBE or seeking MBES/WBEs
from other sources. To access the Port Authority’s Directory of MBE/WBE Certified Firms go to
www.panynj.gov/supplierdiversty

d.  Ensuring that provision is made to provide progress payments to MBES/WBESs on a timely basis.

e. Observance of reasonable commercial standards of fair dealing in the respective trade or
business.

Subsequent to Contract award, all changes to the M/WBE Participation Plan must be submitted via
a modified M/WBE Participation Plan to the Manager for review and approval by the Authority’s
Office of Business Diversity and Civil Rights. For submittal of modifications to the M/WBE Plan,
Contractors are directed to use form PA3749C, which may be downloaded at
http://www.panynj.gov/business-opportunities/become-vendor.html. The Contractor shall not
make changes to its approved M/WBE Participation Plan or substitute M/WBE subcontractors or
suppliers for those named in their approved plan without the Manager’s prior written approval.
Unauthorized changes or substitutions, including performing the work designated for a
subcontractor with the Contractor’s own forces, shall be a violation of this section. Progress
toward attainment of M/WBE participation goals set forth herein will be monitored throughout the
duration of this Contract.

The Contractor shall also submit to the Manager, along with invoices, the Statement of
Subcontractor Payments as the M/WBE Participation Report, which may be downloaded at
http://www.panynj.gov/business-opportunities/become-vendor.html. The Statement must include
the name and business address of each M/WBE subcontractor and supplier actually involved in the
Contract, a description of the work performed and/or product or service supplied by each such
subcontractor or supplier, the date and amount of each expenditure, and such other information that
may assist the Manager in determining the Contractor’s compliance with the foregoing provisions.

If, during the performance of this Contract, the Contractor fails to demonstrate good faith efforts in
carrying out its M/WBE Participation Plan and the Contractor has not requested and been granted a
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full or partial waiver of the M/WBE participation goals set forth in this Contract, the Authority will
take into consideration the Contractor’s failure to carry out its M/WBE Participation Plan in its
evaluation for award of future Authority contracts.

PART 111 CONTRACTOR'S INTEGRITY PROVISIONS

1. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction,
Debarment, Suspension, Disqualification and Disclosure of Other Information
By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in

the case of a joint bid each party thereto certifies as to its own organization, that the Bidder and each parent
and/or affiliate of the Bidder has not

a.
b.

been indicted or convicted in any jurisdiction;

been suspended, debarred, found not responsible or otherwise disqualified from entering into
any contract with any governmental agency or been denied a government contract for failure to
meet standards related to the integrity of the Bidder;

had a contract terminated by any governmental agency for breach of contract or for any cause
based in whole or in part on an indictment or conviction;

ever used a name, trade name or abbreviated name, or an Employer Identification Number
different from those inserted in the Bid;

had any business or professional license suspended or revoked or, within the five years prior to
bid opening, had any sanction imposed in excess of fifty thousand dollars ($50,000) as a
result of any judicial or administrative proceeding with respect to any license held or with
respect to any violation of a federal, state or local environmental law, rule or regulation;

had any sanction imposed as a result of a judicial or administrative proceeding related to fraud,
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the
dollar amount of the sanctions or the date of their imposition; and

been, and is not currently, the subject of a criminal investigation by any federal, state or local
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or
local prosecuting or investigative agency.

2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation
Based On Commission, Percentage, Brokerage, Contingent or Other Fees

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case of a joint bid, each party thereto certifies as to its own organization, that

a.

the prices in its bid have been arrived at independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor;

the prices quoted in its bid have not been and will not be knowingly disclosed directly or
indirectly by the Bidder prior to the official opening of such bid to any other bidder or to any
competitor;

no attempt has been made and none will be made by the Bidder to induce any other person,
partnership or corporation to submit or not to submit a bid for the purpose of restricting
competition;

this organization has not made any offers or agreements or taken any other action with respect
to any Authority employee or former employee or immediate family member of either which
would constitute a breach of ethical standards under the Code of Ethics dated April 11, 1996, (a
copy of which is available upon request) nor does this organization have any knowledge of any
act on the part of an Authority employee or former Authority employee relating either directly
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or indirectly to this organization which constitutes a breach of the ethical standards set forth in
said Code;

e.  no person or selling agency other than a bona fide employee or bona fide established
commercial or selling agency maintained by the Bidder for the purpose of securing business,
has been employed or retained by the Bidder to solicit or secure this Contract on the
understanding that a commission, percentage, brokerage, contingent, or other fee would be paid
to such person or selling agency; and

f.  the Bidder has not offered, promised or given, demanded or accepted, any undue advantage,
directly or indirectly, to or from a public official or employee, political candidate, party or party
official, or any private sector employee (including a person who directs or works for a private
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any
other improper advantage in connection with this Contract.

g.  no person or organization has been retained, employed or designated on behalf of the
Bidder to impact any Port Authority determination, where the solicitation is a Request
for Proposals, with respect to (i) the solicitation, evaluation or award of this Contract, or
(ii) the preparation of specifications or request for submissions in connection with this
Contract.

The foregoing certifications shall be deemed to be made by the Bidder as follows:

* if the Bidder is a corporation, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each parent, affiliate, director, and
officer of the Bidder, as well as, to the best of the certifier's knowledge and belief, each
stockholder of the Bidder with an ownership interest in excess of 10%;

* if the Bidder is a partnership, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each partner.

Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been
authorized by the Board of Directors of the Bidder, and such authorization shall be deemed to include the
signing and submission of the bid and the inclusion therein of such certification as the act and deed of the
corporation.

In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall
furnish with the signed bid a signed statement which sets forth in detail the reasons therefor. If the Bidder is
uncertain as to whether it can make the foregoing certifications, it shall so indicate in a signed statement
furnished with its bid, setting forth in such statement the reasons for its uncertainty. With respect to the
foregoing certification in paragraph “2g”, if the Bidder cannot make the certification, it shall provide, in
writing, with the signed bid: (i) a list of the name(s), address(es), telephone number(s), and place(s) of
principal employment of each such individual or organization; and (ii) a statement as to whether such
individual or organization has a “financial interest” in this Contract, as described in the Procurement
Disclosure policy of the Authority (a copy of which is available upon request to the Director of the
Procurement Department of the Authority). Such disclosure is to be updated, as necessary, up to the time of
award of this Contract. As a result of such disclosure, the Port Authority shall take appropriate action up to
and including a finding of non-responsibility.

Failure to make the required disclosures shall lead to administrative actions up to and including a finding of
non-responsiveness or non-responsibility.

Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is
submitted, the Bidder shall immediately notify the Authority in writing during the period of irrevocability of
bids and the term of the Contract, if Bidder is awarded the Contract, of any change of circumstances which
might under this clause make it unable to make the foregoing certifications, might render any portion of the
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certifications previously made invalid, or require disclosure. The foregoing certifications or signed statement
shall be deemed to have been made by the Bidder with full knowledge that they would become a part of the
records of the Authority and that the Authority will rely on their truth and accuracy in awarding and
continuing this Contract. In the event that the Authority should determine at any time prior or subsequent to
the award of this Contract that the Bidder has falsely certified as to any material item in the foregoing
certifications, has failed to immediately notify the Port Authority of any change in circumstances which might
make it unable to make the foregoing certifications, might render any portion of the certifications previously
made invalid, or require disclosure, or has willfully or fraudulently furnished a signed statement which is false
in any material respect, or has not fully and accurately represented any circumstance with respect to any item
in the foregoing certifications required to be disclosed, the Authority may determine that the Bidder is not a
responsible Bidder with respect to its bid on the Contract or with respect to future bids on Authority contracts
and may exercise such other remedies as are provided to it by the Contract with respect to these matters. In
addition, Bidders are advised that knowingly providing a false certification or statement pursuant hereto may
be the basis for prosecution for offering a false instrument for filing (see e.g. New York Penal Law, Section
175.30 et seq.). Bidders are also advised that the inability to make such certification will not in and of itself
disqualify a Bidder, and that in each instance the Authority will evaluate the reasons therefor provided by the
Bidder. Under certain circumstances the Bidder may be required as a condition of Contract award to enter into
a Monitoring Agreement under which it will be required to take certain specified actions, including
compensating an independent Monitor to be selected by the Port Authority, said Monitor to be charged with,
among other things, auditing the actions of the Bidder to determine whether its business practices and
relationships indicate a level of integrity sufficient to permit it to continue business with the Port Authority.

3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New York or
New Jersey Concerning Eligibility to Receive Public Contracts

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will
honor any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to
bid on or be awarded public contracts because the Bidder has been determined to have engaged in illegal or
dishonest conduct or to have violated prevailing rate of wage legislation.

The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York
or New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder,
or (ii) the state agency determination relied upon was made without affording the Bidder the notice and hearing
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency
determination was clearly erroneous or (iv) the state determination relied upon was not based on a finding of
conduct demonstrating a lack of integrity or violation of a prevailing rate of wage law.

The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of
Commissioners meeting of September 9, 1993.

4. Contractor Responsibility, Suspension of Work and Termination

During the term of this Contract, the Contractor shall at all times during the Contract term remain responsible.
The Contractor agrees, if requested by the Port Authority to present evidence of its continuing legal authority to
do business in the States of New Jersey or New York, integrity, experience, ability, prior performance, and
organizational and financial capacity.

The Port Authority, in its sole discretion, reserves the right to suspend any or all activities under this Contract, at
any time, when it discovers information that calls into question the responsibility of the Contractor. In the event
of such suspension, the Contractor will be given written notice outlining the particulars of such suspension.
Upon issuance of such notice, the Contractor must comply with the terms of the suspension order. Contract
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activity may resume at such time as the Port Authority issues a written notice authorizing a resumption of
performance under the Contract.

Upon written notice to the Contractor, and an opportunity to be heard with appropriate Port Authority officials
or staff, the Contract may be terminated by Port Authority at the Contractor's expense where the Contractor is
determined by the Port Authority to be non-responsible. In such event, the Port Authority or its designee may
complete the contractual requirements in any manner he or she may deem advisable and pursue available legal
or equitable remedies for breach, including recovery of costs from Contractor associated with such termination.

5. No Gifts, Gratuities, Offers of Employment, Etc.

At all times, the Contractor shall not offer, give or agree to give anything of value either to a Port Authority
employee, agent, job shopper, consultant, construction manager or other person or firm representing the Port
Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or sister) of any of the
foregoing, in connection with the performance by such employee, agent, job shopper, consultant, construction
manager or other person or firm representing the Port Authority of duties involving transactions with the
Contractor on behalf of the Port Authority, whether or not such duties are related to this Contract or any other
Port Authority contract or matter. Any such conduct shall be deemed a material breach of this Contract.

As used herein "anything of value" shall include but not be limited to any (a) favors, such as meals,
entertainment, transportation (other than that contemplated by the Contract or any other Port Authority contract),
etc. which might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money,
goods, equipment, services, lodging, discounts not available to the general public, offers or promises of
employment, loans or the cancellation thereof, preferential treatment or business opportunity. Such term shall
not include compensation contemplated by this Contract or any other Port Authority contract. Where used
herein, the term "Port Authority" shall be deemed to include all subsidiaries of the Port Authority.

The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by
it and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using
the Facility and shall so instruct its personnel.

In the event that the Contractor becomes aware of the occurrence of any conduct that is prohibited by this
section entitled “No Gifts, Gratuities, Offers of Employment, Etc.”, it shall report such occurrence to the Port
Authority’s Office of Inspector General within three (3) business days of obtaining such knowledge. (See
“http://www.panynj.gov/inspector-general” for information about to report information to the Office of
Inspector General). Failing to report such conduct shall be grounds for a finding of non-responsibility.

In addition, during the term of this Contract, the Contractor shall not make an offer of employment or use
confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated April 11,
1996, (a copy of which is available upon request to the Office of the Secretary of the Port Authority).

The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract.

6. Conflict of Interest

During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation
or award of any contract (other than a contract for its own services to the Authority) to which it is contemplated
the Port Authority may become a party, or participate in any way in the review or resolution of a claim in
connection with such a contract if the Contractor has a substantial financial interest in the contractor or potential
contractor of the Port Authority or if the Contractor has an arrangement for future employment or for any other
business relationship with said contractor or potential contractor, nor shall the Contractor at any time take any
other action which might be viewed as or give the appearance of conflict of interest on its part. If the possibility
of such an arrangement for future employment or for another business arrangement has been or is the subject of
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a previous or current discussion, or if the Contractor has reason to believe such an arrangement may be the
subject of future discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or
potential contractor of the Authority, and the Contractor's participation in the preparation, negotiation or award
of any contract with such a contractor or the review or resolution of a claim in connection with such a contract is
contemplated or if the Contractor has reason to believe that any other situation exists which might be viewed as
or give the appearance of a conflict of interest, the Contractor shall immediately inform the Director in writing
of such situation giving the full details thereof. Unless the Contractor receives the specific written approval of
the Director, the Contractor shall not take the contemplated action which might be viewed as or give the
appearance of a conflict of interest. The Director may require the Contractor to submit a mitigation plan
addressing and mitigating any disclosed or undisclosed conflict, which is subject to the approval of the Director
and shall become a requirement, as though fully set forth in this Contract. In the event the Director shall
determine that the performance by the Contractor of a portion of its Services under this Agreement is precluded
by the provisions of this numbered paragraph, or a portion of the Contractor's said Services is determined by the
Director to be no longer appropriate because of such preclusion, then the Director shall have full authority on
behalf of both parties to order that such portion of the Contractor's Services not be performed by the Contractor,
reserving the right, however, to have the Services performed by others and any lump sum compensation payable
hereunder which is applicable to the deleted work shall be equitably adjusted by the parties. The Contractor's
execution of this document shall constitute a representation by the Contractor that at the time of such execution
the Contractor knows of no circumstances, present or anticipated, which come within the provisions of this
paragraph or which might otherwise be viewed as or give the appearance of a conflict of interest on the
Contractor's part. The Contractor acknowledges that the Authority may preclude it from involvement in certain
disposition/privatization initiatives or transactions that result from the findings of its evaluations hereunder or
from participation in any contract, which results, directly or indirectly, from the Services provided by the
Contractor hereunder. The Port Authority’s determination regarding any questions of conflict of interest shall
be final.

7. Definitions
As used in this section, the following terms shall mean:

Affiliate - Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock
of each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of
the voting stock of each of the firms, or if the firms have a common proprietor or general partner.

Agency or Governmental Agency - Any federal, state, city or other local agency, including departments,
offices, public authorities and corporations, boards of education and higher education, public
development corporations, local development corporations and others.

Investigation - Any inquiries made by any federal, state or local criminal prosecuting and/or law
enforcement agency and any inquiries concerning civil anti-trust investigations made by any federal,
state or local governmental agency. Except for inquiries concerning civil anti-trust investigations, the
term does not include inquiries made by any civil government agency concerning compliance with any
regulation, the nature of which does not carry criminal penalties, nor does it include any background
investigations for employment, or Federal, State, and local inquiries into tax returns.

Officer - Any individual who serves as chief executive officer, chief financial officer, or chief operating
officer of the Bidder by whatever titles known.

Parent - An individual, partnership, joint venture or corporation which owns more than 50% of the
voting stock of the Bidder.

If the solicitation is a Request for Proposal:
Bid - shall mean Proposal;
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Bidder - shall mean Proposer;
Bidding - shall mean submitting a Proposal.

In a Contract resulting from the taking of bids:

Bid - shall mean bid;
Bidder - shall mean Bidder; except and until the Contract has been awarded, then it shall mean

Contractor
Bidding - shall mean executing this Contract.

In a Contract resulting from the taking of Proposals:

Bid - shall mean Proposal;
Bidder - shall mean Proposer;
Bidding - shall mean executing this Contract.
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