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PART I - STANDARD INFORMATION FOR BIDDERS 

1. General Information: The Port Authority of New York and New Jersey  

 The Port Authority of New York and New Jersey (the “Port Authority” or the “Authority”) 
is an agency of the States of New York and New Jersey, created and existing by virtue of 
the Compact of April 30, 1921, made by and between the two States, and thereafter 
consented to by the Congress of the United States.  It is charged with providing 
transportation, terminals and other facilities of trade and commerce within the Port 
District.  The Port District comprises and area of about 1,500 square miles in both States, 
centering about New York Harbor.  The Port District includes the Cities of New York and 
Yonkers in New York State, and the cities of Newark, Jersey City, Bayonne, Hoboken and 
Elizabeth in the State of New Jersey, and over 200 other municipalities, including all or 
part of seventeen counties, in the two States. The Port Authority manages and/or operates 
all of the region’s major commercial airports (Newark Liberty International, John F. 
Kennedy International, Teterboro, LaGuardia, Atlantic City International, and Stewart 
International Airports), marine terminals in both New Jersey and New York (Port Newark 
and Elizabeth, Howland Hook and Brooklyn Piers); and its interstate tunnels and bridges 
(the Lincoln and Holland Tunnels; the George Washington, Bayonne, and Goethals 
Bridges; and the Outerbridge Crossing), which are vital “Gateways to the Nation.” 

In addition, the Port Authority operates the Port Authority Bus Terminal in Manhattan, the 
largest facility of its kind in the world, and the George Washington Bridge and Journal 
Square Transportation Center bus stations.  A key link in interstate commuter travel, the 
Port Authority also operates the Port Authority Trans-Hudson Corporation (PATH), a rapid 
rail transit system linking Newark, and the Jersey City and Hoboken waterfronts, with 
midtown and downtown Manhattan.  A number of other key properties are managed by the 
agency including but not limited to a large satellite communications facility (the Teleport) 
in Staten Island, and a resource recovery co-generation plant in Newark.  Prior to 
September 11, 2001, the Port Authority’s headquarters were located in the World Trade 
Center, and that complex is still owned and being partially redeveloped by the Authority. 

2. Form and Submission of Bid 

The Bidder shall review carefully every provision of this document, provide all the 
information required, and sign and return one entire copy to the Port Authority in 
accordance with the instructions on the Cover Sheet and Part II – Contract Specific 
Information for Bidders.  The Bidder should retain one complete duplicate copy for its own 
use.  The “Signature Sheet” contained herein must be completed and signed by the Bidder.  
The Pricing Sheet(s) contained herein must also be completed.  The Bid shall be sealed in 
the enclosed self-addressed envelope conspicuously marked with the Bidder’s name, 
address, and Vendor Number, if available.  In addition, the outside of the package must 
clearly state the Bid Title, the Bid Collective Number and the Bid Due Date.  Failure to 
properly label submissions may cause a delay in identification, misdirection or 
disqualification of the submissions. In submitting this bid, the Bidder offers to assume the 
obligations and liabilities imposed upon it herein and expressly makes the representations 
and warranties required in this document. 
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All Bids must be received by the bid custodian on or before the due date and time 
specified on the cover page, at which time they will be publicly opened and read.  Bids 
are only accepted Monday through Friday, excluding Port Authority holidays, between 
the hours of 8:00 a.m. and 5:00 p.m., via (1) regular mail, (2) express delivery service 
(e.g. UPS), or (3) hand delivery.  

Express carrier deliveries by commercial vehicles can be made via vendors approved by 
Silverstein Properties, the 4 World Trade Center (4WTC) Property Manager, through the 
Vehicle Security Center (VSC). Presently, UPS is the only delivery vendor with approved 
recurring delivery times.  

There is extensive security at the World Trade Center Site. Individuals must present a 
valid government-issued photo ID to enter 4 WTC. If a Bid is to be hand-delivered or if 
an individual is planning to attend the formal bid opening, please note that only 
individuals with valid photo identification will be permitted access to the Port Authority's 
offices.  Individuals without valid identification shall be turned away and their packages 
not accepted.  Individuals without packages or carrying small packages or boxes that can 
be conveyed by hand or on a hand truck may enter through the lobby. All envelopes, 
packages and boxes may be subject to additional security screening.  

There is no parking available at 4 WTC/150 Greenwich Street, and parking in the 
surrounding area is extremely limited.  

Bids that are not received by the bid custodian by the scheduled bid opening date will be 
considered late. 

3. Vendor Profile 

To ensure maximum opportunities, it is vitally important that Bidders keep their vendor 
profiles up to date with an appropriate e-mail address, as this will enable their firm to 
receive timely notice of advertisements, reminders, solicitations and addenda.  Bidders may 
update their vendor profile or register as a Port Authority Vendor by accessing the online 
registration system at https://panynjprocure.com/VenLogon.asp.   

4. Acknowledgment of Addenda 

If any Addenda are posted or sent as part of this Bid, the Bidder shall complete, sign and 
include with its Bid the addenda form(s). In the event any Bidder fails to conform to these 
instructions, its Bid will nevertheless be construed as though the Addenda had been 
acknowledged.  

If the Bidder downloaded this solicitation document, it is the responsibility of the Bidder 
to periodically check the Port Authority website at  http://www.panynj.gov/business-
opportunities/bid-proposal-advertisements.html and download any addenda that might 
have been issued in connection with this solicitation.  

5. Firm Offer 

The Bidder offers to provide the Port Authority of New York and New Jersey the services 
and to perform all Work in connection therewith required under this Contract, all as 
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specified by the terms and conditions of the Contract, based on the Pricing Sheets provided 
herein. 

 

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY A BIDDER TO ANY 
PORTION OF THE CONTRACT DOCUMENTS WILL RESULT IN REJECTION 
OF THE BID. 

 

6. Acceptance or Rejection of Bids 

The acceptance of a Bid will be by a written notice signed by an authorized representative 
on behalf of the Authority.  No other act of the Port Authority, its Commissioners, officers, 
agents or employees shall constitute acceptance of a Bid.  The Port Authority reserves the 
unqualified right, in its sole and absolute discretion, to reject any or all Bids or to accept 
any Bid, which in its judgment will best serve the public interest and to waive defects in 
any Bid.  No rights accrue to any Bidder unless and until its Bid is accepted. 

7. Bidder’s Questions 

Any questions by prospective Bidders concerning the Work to be performed or the terms 
and conditions of the Contract may be addressed to the Contracts Specialist listed on the 
Cover Sheet of this document.  The Contracts Specialist is only authorized to direct the 
attention of prospective Bidders to the portions of the Contract.  No employee of the Port 
Authority is authorized to interpret any portion of the Contract or to give information in 
addition to that contained in the Contract.  When Contract interpretation or additional 
information as to the Contract requirements is deemed necessary by the Port Authority, it 
will be communicated to all Bidders by written addenda issued under the name of the 
Manager, Commodities & Services Division, Procurement Department of the Port 
Authority and may be posted on the Port Authority website.  Addenda shall be considered 
part of the Contract. 

8. Additional Information To and From Bidders 

Should the Authority require additional information from the Bidder in connection with its 
bid, such information shall be submitted within the time frame specified by the Port 
Authority. 

If the Bidder is a corporation, a statement of the names and residences of its officers should 
be submitted on the Name and Residence of Principals Sheet, directly following the 
Signature Sheet. 

9. Union Jurisdiction 

All prospective Bidders are advised to ascertain whether any union now represented or not 
represented at the Facility will claim jurisdiction over any aspect of the operations to be 
performed hereunder and their attention is directed to the paragraph entitled “Harmony” in 
the Standard Contract Terms and Conditions. 
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10. Assessment of Bid Requirements 

The Bidder should carefully examine and study the entire contents of these bid documents 
and shall make its own determinations as to the services and materials to be supplied and 
all other things required to be done by the Contractor. 

11. Bidder’s Prerequisites 

Only Bids from Bidders that can satisfactorily demonstrate meeting the prerequisites 
specified within Part II hereof at the time of bid submission will be considered.  By 
furnishing this document to the Bidder, the Port Authority has not made a determination 
that the Bidder has met the prerequisites or has otherwise been deemed qualified to perform 
the services. A determination that a Bidder has met the prerequisites is no assurance that it 
will be deemed qualified in connection with other bid requirements included herein. 

12. Qualification Information 

The Port Authority may give oral or written notice to the Bidder to furnish the Port 
Authority with information and to meet with designated representatives of the Port 
Authority relating to the Bidder’s qualifications and ability to fulfill the Contractor's 
obligations hereunder.  The requested information shall be submitted no later than three (3) 
days after said notice unless otherwise indicated.  Matters upon which the Port Authority 
may inquire may include, but may not be limited to, the following: 

a. The Bidder may be required to demonstrate that it is financially capable of performing 
this Contract, and the determination of the Bidder's financial qualifications will be made 
by the Port Authority in its sole discretion.  The Bidder shall submit such financial and 
other relevant information as may be required by the Port Authority from time to time 
including, but not limited to, the following: 

1. (i) Certified financial statements, including applicable notes, reflecting the 
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and 
cash flow for the most recent calendar year or the Bidder's most recent fiscal 
year. 

(ii) Where the certified financial statements set forth in (i) above are not 
available, then either reviewed or compiled statements from an independent 
accountant setting forth the aforementioned information shall be provided. 

(iii) Where neither certified financial statements nor financial statements 
from an independent accountant are available, as set forth in (i) and (ii) 
above, then financial statements containing such information prepared 
directly by the Bidder may be submitted; such financial statements, 
however, must be accompanied by a signed copy of the Bidder's most recent 
Federal income tax return and a statement in writing from the Bidder, signed 
by an executive officer or their authorized designee, that such statements 
accurately reflect the present financial condition of the Bidder.  

Where the statements submitted pursuant to subparagraphs (i), (ii) or (iii) are dated 
prior to forty-five (45) days before the bid opening, then the Bidder shall submit a 
statement in writing, signed by an executive officer of the Bidder or their designee, 
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that the present financial condition of the Bidder is at least as good as that shown 
on the statements submitted. 

2. Bidder’s statement of work  on hand, including any work on which a bid has 
been submitted, and containing a description of the work, the annual dollar value, 
the location by city and state, the current percentage of completion, the expected 
date for completion, and the name of an individual most familiar with the Bidder's 
work on these jobs. 

3. The name and address of the Bidder's banking institution, chief banking 
representative handling the Bidder's account, the Bidder's Federal Employer 
Identification Number (i.e., the number assigned to firms by the Federal 
Government for tax purposes), the Bidder's Dun and Bradstreet number, if any, the 
name of any other credit service to which the Bidder has furnished information, and 
the number, if any, assigned by such service to the Bidder's account. 

b. Information relating to the Bidder's Prerequisites, if any, as set forth in this document. 

c. If the Bidder is a corporation: (1) a copy of its Certificate of Incorporation and, if 
applicable, all Amendments thereto with a written declaration signed by the Secretary of 
the Corporation with the corporate seal affixed thereto, stating that the copy furnished is a 
true copy of the Certificate of Incorporation and any such Amendments as of the date of 
the opening of the bid and (2) if the Bidder is not incorporated under the laws of the state 
in which the service is to be performed, a certificate from the Secretary of State of said 
state evidencing the Bidder's legal qualification to do business in that state. 

d. A statement setting forth the names of those personnel to be in overall charge of the 
service and those who would be exclusively assigned to supervise the service and their 
specific roles therein, setting forth as to each the number of years of experience and in 
which functions and capacities each would serve. 

e. Information to supplement any statement submitted in accordance with the Standard 
Contract Terms and Conditions entitled "Contractor's Integrity Provisions." 

f.  In the event that the Bidder's performance on a current or past Port Authority or Port 
Authority Trans-Hudson Corporation (PATH) contract or contracts has been rated less than 
satisfactory, the Manager, Purchasing Services Division, may give oral or written notice to 
the Bidder to furnish information demonstrating to the satisfaction of such Manager that, 
notwithstanding such rating, such performance was in fact satisfactory or that the 
circumstances which gave rise to such unsatisfactory rating have changed or will not apply 
to performance of this Contract, and that such performance will be satisfactory. 

g. The Bidder recognizes that it may be required to demonstrate to the satisfaction of the 
Port Authority that it in fact can perform the services as called for in this Contract and that 
it may be required to substantiate the warranties and representations set forth herein and 
the statements and assurances it may be required to give. 

Neither the giving of any of the aforesaid notices to a Bidder, the submission of materials 
by a Bidder, any meeting which the Bidder may have with the Port Authority, nor anything 
stated by the Port Authority in any such meeting shall be construed or alleged to be 
construed as an acceptance of said Bidder's Bid.  Nothing stated in any such meeting shall 
be deemed to release any Bidder from its offer as contained in the bid documents. 



 

  PART I - 8 
PART I – STANDARD INFORMATION FOR BIDDERS                                          Rev. 10/23/15 (PA) 

13. Contractor’s Integrity Provisions 
 
By submitting a Bid, Bidders shall be deemed to have made the certifications contained 
in the clauses entitled “Certification of No Investigation (criminal or civil anti-trust), 
Indictment, Conviction, Debarment, Suspension, Disqualification and Disclosure of 
Other Information,” and “Non-Collusive Bidding, and Code of Ethics Certification, 
Certification of No Solicitation Based On Commission, Percentage, Brokerage, 
Contingent or Other Fees” contained within the Standard Terms and Conditions within 
these bid documents. If the Bidder is unable to make the certifications contained therein 
the Bidder shall submit a statement with its Bid explaining why any such certification(s) 
cannot be made. Such a submission shall be submitted in a separate envelope along with 
your Bid, clearly marked “CERTIFICATION STATEMENT.” 

 

14. Facility Inspection 

Details regarding the Facility inspection for all parties interested in submitting a bid are 
stipulated in Part II hereof.  All Bidders must present company identification and photo 
identification for access to the Facility.      

15. Available Documents - General 

Certain documents, listed in Part II hereof, will be made available for reference and 
examination by Bidders either at the Facility Inspection, or during regular business hours.  
Arrangements to review these documents at a time other than the Facility Inspection may 
be made by contacting the person listed in Part II as the contact for the Facility Inspection.  

These documents were not prepared for the purpose of providing information for Bidders 
upon this Contract but they were prepared for other purposes, such as for other contracts 
or for design purposes for this or other contracts, and they do not form a part of this 
Contract.  The Port Authority makes no representation or guarantee as to, and shall not be 
responsible for, their accuracy, completeness or pertinence, and, in addition, shall not be 
responsible for the inferences or conclusions to be drawn there from.  

16. Pre-award Meeting 

The lowest qualified Bidder may be called for a pre-award meeting prior to award of the 
Contract. 

17. Price Preference 

A price preference may be available for Minority/Women Business Enterprises 
(MBE/WBEs) or Small Business Enterprises (SBEs) as set forth in the Standard Contract 
Terms and Conditions.   

18. MBE/WBE Subcontracting Provisions 

Bidders shall use every good-faith effort to provide for participation by Port Authority 
certified Minority Business Enterprises (MBEs) and Port Authority certified Woman-
owned Business Enterprises (WBEs) in all purchasing and subcontracting opportunities 
associated with this Contract, including purchase of equipment, supplies and labor 
services, in accordance with the “MBE/WBE Subcontracting Provisions” contained 
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within Part III, and the section of the Standard Terms and Conditions entitled 
“MBE/WBE Good Faith Participation.”  
 
19.  Certification of Recycled Materials 

Bidders are requested to submit, with their bid, a written certification entitled “Certified 
Environmentally Preferable Products / Practices” attached hereto as “Attachment I-A”, 
attesting that the products or items offered by the Bidder contain the minimum percentage 
of post-consumer recovered material in accordance with the most recent guidelines issued 
by the  United States Environmental Protection Agency (EPA), or, for commodities not so 
covered, the minimum percentage of post-consumer recovered materials established by 
other applicable regulatory agencies.  The data submitted by the Bidder in Attachment I-A 
is being solicited for informational purposes only. 

Recycling Definitions: 

For purposes of this numbered section, the following definitions shall apply: 

a Recovered Material" means any waste material or by-product that has been 
recovered or diverted from solid waste, excluding those materials and by-products 
generated from, and commonly reused within, an original manufacturing process. 

b  “Post-consumer Material” means any material or finished product that has 
served its intended use and has been discarded for disposal or recovery having 
completed its life as a consumer item.  “Post-consumer material” is included in the 
broader category of “Recovered Material”. 

c. “Pre-consumer Material” means any material or by-product generated after 
the manufacture of a product but before the product reaches the consumer, such as 
damaged or obsolete products. Pre-consumer Material does not include mill and 
manufacturing trim, scrap, or broken material that is generated at a manufacturing 
site and commonly reused on-site in the same or another manufacturing process. 

d. "Recycled Product" means a product that contains the highest amount of 
post-consumer material practicable, or when post-consumer material is 
impracticable for a specific type of product, contains substantial amounts of Pre-
consumer Material.  

e. "Recyclable Product" means the ability of a product and its packaging to be 
reused, reconditioned for use, or recycled through existing recycling collection 
programs. 

f. "Waste Reducing Product" means any product that will result in less waste 
generated due to its use rather than another product designed to serve the same 
function with an greater waste generation rate.  This shall include, but not be limited 
to, those products that can be reused, refilled or have a longer life expectancy and 
contain a lesser amount of toxic constituents. 

20.  City Payroll Tax 

Bidders should be aware of the payroll tax imposed by the:  

a. City of Newark, New Jersey for services performed in Newark, New Jersey; 
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b. City of New York, New York for services performed in New York, New York; 
and 

c. City of Yonkers, New York for services performed in Yonkers, New York.   

These taxes, if applicable, are the sole responsibility of the Contractor.  Bidders should 
consult their tax advisors as to the effect, if any, of these taxes.  The Port Authority provides 
this notice for informational purposes only and is not responsible for either the imposition 
or administration of such taxes.  The Port Authority exemption set forth in the Paragraph 
headed “Sales or Compensating Use Taxes”, in the Standard Contract Terms and 
Conditions included herein, does not apply to these taxes. 

21. Automated Clearing House Enrollment 

The Port Authority of New York and New Jersey is transitioning to an all electronic 
method of paying its vendors and contractors via an Automated Clearing House 
(ACH) funds transfer. The Contractor must complete the Port Authority’s 
“Authorization Agreement For Direct Deposits And Direct Payments (ACH 
Credits)” form, which is available at http://www.panynj.gov/business-
opportunities/pdf/ach-authorization-form.pdf, in order to receive payment.  To 
avoid delays in payments for commodities and services provided, vendors and 
contractors must be enrolled in ACH. Printed accounts payable checks will not 
be issued. The Authorization Agreement shall remain in full force and effect until 
the Port Authority has received written notification from the Contractor of its 
termination in such time and in such manner as to afford the Port Authority and the 
depository financial institution(s) a reasonable opportunity to act on it. Any 
questions on this initiative may be directed to the ACH Enrollments contact line 
at 201 216-6002 or emailed to ACHENROLLMENT@PANYNJ.GOV. 

 

22.  Additional Bidder Information 

Prospective Bidders are advised that additional vendor information, including but not 
limited to, forms, documents and other information, including protest procedures, may be 
found on the Port Authority website at: http://www.panynj.gov/business-
opportunities/become-vendor.html 
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ATTACHMENT I  A - Certified Environmentally Preferable Products/Practices      
 
Bidder Name: _____________________________Date: _______________________________ 

In line with the Port Authority’s efforts to promote products and practices which reduce our impact on the environment and 
human health, Bidders are encouraged to provide information regarding their environmentally preferable/sustainable business 
practices as they relate to this contract wherever possible.  Bidders are requested to complete this form and submit it with their 
response, if appropriate.  Bidders are requested to submit appropriate documentation to support the items for which the Bidder 
indicates a “Yes” and present this documentation, in the proper sequence of this Attachment. 
 
1. Packaging 
Has the Bidder implemented any of the following environmental initiatives? (A checkmark indicates “Yes”) 
____ Use of corrugated materials that exceed the required minimum EPA recommended post-consumer recycled content 
____ Use of other packaging materials that contain recycled content and are recyclable in most local programs 
____  Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering 
packaging take-back services, or shipping carton return  
____  Reduces or eliminates materials which have been bleached with chlorine or chlorine derivatives 
____  Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals. 
 
If  yes, a description of the practices being followed should be include with the submission. 
 
2. Business Practices / Operations / Manufacturing 
Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, including, but not 
necessarily limited to, the following items? (A checkmark indicates “Yes”) 
____ Recycles materials in the warehouse or other operations  
____ Use of alternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or transportation 
purposes 
____ Use of energy efficient office equipment or signage or the incorporation of green building design elements 
____ Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials 
____ Other sustainable initiative 
 
If yes, a description of the practices being followed should be included with the submission. 
 
3.  Training and Education 
Does the Bidder conduct/offer a program to train or inform customers and employees of the environmental benefits of the 
products to be offered under this contract, and/or does the Bidder conduct environmental training of its own staff?  

 Yes   No  If yes, Bidder shall attach a description of the training offered and the specific criteria 
targeted by the training.  

 
4.  Certifications   
Has the Bidder or any of its manufacturers and/or subcontractors obtained any of the following product / industry certifications?
(A checkmark indicates “Yes”) 
____ ISO 14000 or adopted some other equivalent environmental management system 
____ Other industry environmental standards (where applicable), such as the CERES principles, LEED Certification, C2C 
Protocol, Responsible Care Codes of Practice or other similar standards 
____ Third Party product certifications such as Green Seal, Scientific Certification Systems, Smartwood, etc. 

If yes, Bidders should attach copies of the certificates obtained. 
 
I hereby certify under penalty of law, the above statements are true and correct. 
 
_____________________________________Name                         __________________Date  
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PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS 

 

The following information may be referred to in other parts hereof, or further detailed in 
other parts hereof, if applicable. 

1. Service(s) Required

Maintenance, Repair and Emergency Service of Cooling Towers.

2. Location(s) Services Required

Newark Liberty International Airport ("EWR"), Central Heating and Refrigeration 
Plant (CHRP), also known as Building 46, as more fully described in the definition of 
“Facility” in Part V (the “Specifications”).

3. Expected Date of Commencement of Contract

On or about December 1, 2016.

4. Contract Type

Unit Price, Service Contract.

5. Duration of Contract 

Three (3) Years, set to expire on or about November 30, 2019

6. Option Period(s)

There shall be up to three (3), one-year  Option Periods.

7. Price Adjustment during Option Period(s) (Index Based)

Price adjustment during the Option Period(s) shall be pursuant to the clause entitled 
"Price Adjustment" in Part III hereof. 

8. Extension Period

120-Day Extension applicable

9. Facility Inspection 

Date and Time: Friday, October 28, 2016 at 1 P.M. 

All interested parties shall meet at Newark Liberty International Airport, Central 
Heating and Refrigeration Plant (CHRP), Bldg. 46, between Terminals A and B, 
Newark, NJ  07114. Please contact William Lynch at wlynch@panynj.gov or 973-
961-6365, Monday through Friday, between the hours of 7:00 a.m. to 2:30 p.m., 
Eastern Time, to confirm attendance. Government issued photo identification is 
required to gain access to the Facility for the site inspection.       
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10. Specific Bidder’s Prerequisites 

a. The Bidder shall have had at least three (3) years of continuous experience 
immediately prior to the date of submission of its Bid in the management and 
operation of a company performing maintenance, repair and emergency services 
on large tonnage industrial cooling towers (10,000 tons capacity or greater) and 
during that time shall have actually engaged in providing said or such services to 
commercial or industrial accounts under contract.  The Bidder may fulfill this 
prerequisite if the Bidder can demonstrate to the satisfaction of the Port Authority 
that the persons or entities owning and controlling the Bidder have had a 
cumulative total of at least three (3) years of experience immediately prior to the 
date of the submission of its Bid in the management and operation of a business 
actually engaged in providing these services to commercial or industrial accounts 
under contract during that time, or have owned and controlled other entities which 
have actually engaged in providing the above described services during that time 
period. 

b. During the time period stated in (a) above, the Bidder, or persons or entities 
owning and controlling the Bidder, shall have satisfactorily performed or shall be 
performing under at least one contract requiring similar services of similar scope 
to those required under this Contract. 

c. In the event a Bid is submitted by a joint venture the foregoing prerequisites will 
be considered with respect to such Bid as follows: the prerequisites in 
subparagraphs (a) and (b) above, will be considered satisfied if the joint venture 
itself, or any of its participants individually, can meet the requirements. If a joint 
venture which has not been established as a distinct legal entity submits a Bid, it 
and all participants in the joint venture shall be bound jointly and severally and 
each such participant in the joint venture shall execute the Bid and do each act 
and thing required by this Invitation for Bid.  On the original Bid and wherever 
else the Bidder’s name would appear, the name of the joint venture Bidder should 
appear if the joint venture is a distinct legal entity.  If the Bidder is a common law 
joint venture, the names of all participants should be listed followed by the words 
“acting jointly and severally”. All joint venture Bidders must provide 
documentation of their legal status. 

Proof that the above prerequisites are met should be submitted with the Bid.  

11. Available Documents  

The following documents will be made available for reference and examination at the 
Facility Inspection:  

 Contract #460009882: Maintenance, Repair, and Emergency Service of 
Cooling Towers at Newark Liberty International Airport, Central Heating and 
Refrigeration Plant (CHRP), Building 46, Contract #460009882 

 Purchase Order #4500064933 

These documents were not prepared for the purpose of providing information for 
Bidders upon the present Contract but they were prepared for other purposes, such as 
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for other contracts or for design purposes for this or other contracts, and they do not 
form a part of this Contract. The Port Authority makes no representation or guarantee 
as to and shall not be responsible for their accuracy, completeness or pertinence and, 
in addition, shall not be responsible for the conclusions to be drawn therefrom.  They 
are made available to the Bidders merely for the purpose of providing them with such 
information as is in the possession of the Port Authority, whether or not such 
information may be accurate, complete or pertinent or of any value to the bidders.  

12. Contractor Staff Background Screening 

The Contractor awarded this contract may be required to have its staff, and any 
subcontractor’s staff working under this Contract, authorize the Authority or its 
designee to perform background checks.  Such authorization shall be in a form 
acceptable to the Authority.  The Contractor (and any subcontractors) may also be 
required to use an organization designated by the Authority to perform the 
background checks.  The cost for said background checks for staff that pass and are 
granted a credential shall be reimbursable to the Contractor (and its subcontractors) 
as an out-of-pocket expense. Costs for staff that are rejected for a credential for any 
reason are not reimbursable.   

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the 
only Port Authority approved provider to be used to conduct background screening, 
except as otherwise required by federal law and/or regulation.  Information about 
S.W.A.C., instructions, corporate enrollment, online applications, and location of 
processing centers can be found at http://www.secureworker.com, or S.W.A.C. may 
be contacted directly at (877) 522-7922.  
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PART III – CONTRACT SPECIFIC TERMS AND CONDITIONS 
 

1. General Agreement 

Subject to all of the terms and conditions of this Contract, the undersigned (the 
“Contractor”) hereby offers and agrees to provide all the necessary supervision, 
personnel, equipment, materials and all other things necessary to perform the Work 
required by this Contract as specified in Part II, and fully set forth in Part V (the 
“Specifications”), at the location(s) listed in Part II and as more fully set forth in the 
Specifications, and to do all other things necessary or proper therefor or incidental 
thereto, all in strict accordance with the provisions of the Contract Documents and 
any future changes therein; and the Contractor further agrees to assume and perform 
all other duties and obligations imposed upon it by this Contract. 

In addition, all things not expressly mentioned in the Specifications but involved in 
the carrying out of their intent and in the complete and proper execution of the 
matters referred to in and required by this Contract are required by the Specifications, 
and the Contractor shall perform the same as though they were specifically 
delineated, described and mentioned therein. 

2. Duration  

a) The initial term of this Contract (the “Base Term”) shall commence on or about 
the date specified in Part II hereof, on the specific date set forth in the Port 
Authority’s written notice of bid acceptance (the “Commencement Date”), and 
unless otherwise terminated, revoked or extended in accordance with the 
provisions hereof, shall expire as specified in Part II hereof (the “Expiration 
Date”). 

b) If specified as applicable to this Contract and set forth in Part II hereof, the Port 
Authority shall have the right to extend this Contract for additional period(s), 
either through an extension or an option (collectively, the “Option Period(s)”) 
following the Expiration Date, upon the same terms and conditions, subject only 
to adjustments of charges, if applicable to this Contract, as may be hereinafter 
provided in the paragraph entitled “Price Adjustments”.  If the Port Authority 
shall elect to exercise the Option(s) to extend this Contract, then, no later than 
thirty (30) days prior to the Expiration Date, the Port Authority shall send a 
notice that it is extending the Base Term of this Contract, and this Contract shall 
thereupon be extended for the applicable Option Period. If the Contract provides 
for more than one Option Period, the same procedure shall apply with regard to 
extending the term of this Contract for succeeding Option Periods. 

c) Unless specified as not applicable to this Contract in Part II hereof, the Port 
Authority shall have the absolute right to extend the Base Term for an additional 
period of up to one hundred and twenty (120) days subsequent to the Expiration 
Date of the Base Term, or the Expiration Date of the final exercised Option 
Period (the “Extension Period”), subject to the same terms and conditions as the 
previous contract period.  The prices quoted by the Contractor for the previous 
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contract period shall remain in effect during this Extension Period without 
adjustment.  If it so elects to extend the term of Contract, the Port Authority will 
advise the Contractor, in writing, that the term is so extended, and will stipulate 
the length of the extended term, at least thirty (30) days prior to the expiration 
date of the previous contract period. 

3. Payment 

Subject to all of the terms and conditions of this Contract, the Port Authority agrees to 
pay to the Contractor and the Contractor agrees to accept from the Port Authority as 
full and complete consideration for the performance of all its obligations under this 
Contract, and as sole compensation for the Work performed by the Contractor 
hereunder, a compensation calculated from the actual quantities of services performed 
and the respective prices inserted by the Contractor in the Pricing Sheet(s) forming a 
part of this Contract, exclusive of compensation under the clause hereof entitled 
“Extra Work”.  The manner of submission of all bills for payment to the Contractor 
by the Port Authority for services rendered under this Contract shall be subject to the 
approval of the Manager in all respects, including, but not limited to, format, 
breakdown of items presented and verifying records.  All computations made by the 
Contractor and all billing and billing procedures shall be done in conformance with 
the following procedures: 

a) Payment shall be made in accordance with the prices for the applicable service 
(during the applicable Contract year) as they appear on the Pricing Sheet(s), as 
the same may be adjusted from time to time as specified herein, minus any 
deductions for services not performed and/or any liquidated damages to which 
the invoice may be subject and/or any adjustments as may be required pursuant 
to increases and decreases in areas or frequencies, if applicable.  All Work must 
be completed within the time frames specified, or as designated by the Manager.

b) The Contractor shall submit to the Manager on or by the fifth day of each month 
following the month of commencement of this Contract (including the month 
following the termination, revocation or expiration of this Contract) a complete 
and correct invoice for the Work performed during the preceding month, 
accompanied by such information as may be required by the Manager for 
verification.  The invoice must show the Contractor's Federal Tax Identification 
Number.  Payment will be made within thirty (30) days of Port Authority 
verification of the invoice.

c) No certificate, payment, acceptance of any Work or any other act or omission of 
any representative of the Port Authority shall operate to (1) release the 
Contractor from any obligation under or upon this Contract, (2) estop the Port 
Authority from showing at any time that such certificate, payment, acceptance, 
act or omission was incorrect or (3) preclude the Port Authority from recovering 
any monies (a) paid in excess of those lawfully due or (b) to which the Port 
Authority may be entitled on account of any damage sustained by the Port 
Authority. 

d) In the event an audit of received invoices should indicate that the correct sum due 
the Contractor for the relevant billing period is less than the amount actually paid 
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by the Port Authority, the Contractor shall pay to the Port Authority the 
difference promptly upon receipt of the Port Authority’s statement thereof.  The 
Port Authority may, however, in its discretion elect to deduct said sum or sums 
from any subsequent monthly payments payable to the Contractor hereunder. 

“Final Payment”, as the term is used throughout this Contract, means the final payment 
made for services rendered in the last month of the Base Term or any extended term. 
However, should this Contract be terminated for any reason prior to the last month of the 
Base Term or any extended term, then Final Payment shall be the payment made for 
services rendered in the month during which such termination becomes effective. The 
Contractor’s acceptance of Final Payment shall act as a full and complete release to the 
Port Authority of all claims of and of all liability to the Contractor for all things done or 
furnished in connection with this Contract and for every act and neglect of the Port 
Authority and others relating to or arising out of this Contract, including claims arising 
out of breach of contract and claims based on claims of third persons.  No payment, 
however, final or otherwise, shall operate to release the Contractor from any obligation in 
connection with this Contract.

4. Price Adjustment 

All Contract prices submitted by the Contractor and agreed to by the Port Authority, shall 
be applicable to the three (3) years of the Base Term.  For the Option Period(s) that are 
applicable to this Contract and are exercised hereunder (excluding the 120 day Extension 
Period as described in the paragraph entitled “Duration/Escalation” in Part IV hereof), the 
Port Authority shall adjust the compensation due to the Contractor utilizing the Consumer 
Price Index for all Urban Consumers; Series Id:  CUURA101SA0L2; Not Seasonally 
Adjusted; New York-Northern New Jersey-Long Island, NY-NJ-CT-PA area; all items 
less shelter; 1982-1984=100, published by the Bureau of Labor Statistics of the United 
States Department of Labor (“Price Index”).   
 
For the first, one-year Option Period of the Contract, the Price Index shall be determined 
for the months of May 2018 and May 2019.  The amounts payable to the Contractor in 
the final year of the Base Term shall be multiplied by a fraction the numerator of which is 
the Price Index for May 2019 and the denominator of which is the Price Index for           
May 2018. The resulting product shall be the amounts payable to the Contractor in the 
first, one-year Option Period. 
 
For the second, one-year Option Period of the Contract, the Price Index shall be 
determined for the months of May 2019 and May 2020.  The amounts payable to the 
Contractor in the first Option Period shall be multiplied by a fraction the numerator of 
which is the Price Index for May 2020 and the denominator of which is the Price Index 
for May 2019.   The resulting product shall be the amounts payable to the Contractor in 
the second, one-year Option Period. 
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For the third, one-year Option Period of the Contract, the Price Index shall be determined 
for the months of May 2020 and May 2021.  The amounts payable to the Contractor in 
the second Option Period shall be multiplied by a fraction the numerator of which is the 
Price Index for May 2021 and the denominator of which is the Price Index for May 2020. 
The resulting product shall be the amounts payable to the Contractor in the third, one-
year Option Period. 
 
In the event of a change in the basis for the computation of the Price Index or the 
discontinuance of its publication, such other appropriate index shall be substituted as may 
be agreed upon by the Authority and the Contractor as properly reflecting changes in the 
value of the current United States money in a manner similar to that established in the 
Price Index. In the event of the failure of the parties to so agree, the Port Authority may 
select and use such index, as it seems appropriate.  Notwithstanding the provisions of this 
section, in no event shall any adjustment hereunder be greater than three (3%) per annum. 
 
The amounts payable to the Contractor during the 120-day Extension Period shall not be 
subject to adjustment.   
 
If, after an adjustment referred to in this Section, the Price Index used for computing such 
adjustment shall be changed or adjusted, then the amounts payable to the Contractor for 
that period shall be recomputed.  If such recomputation results in a smaller increase in the 
amount payable to such period, then, after notification of the change or adjustment, the 
recomputed amounts shall be in effect and upon demand by the Port Authority (or 
PATH), the Contractor shall refund to Port Authority excess amounts paid by                        
Port Authority for such period. 

 

5. Liquidated Damages  

a) The Contractor’s obligations for the performance and completion of the Work 
within the time or times provided for in this Contract are of the essence of this 
Contract.  In the event that the Contractor fails to satisfactorily perform all or any 
part of the Work required hereunder in accordance with the requirements set 
forth in the Specifications (as the same may be modified in accordance with 
provisions set forth elsewhere herein) then, inasmuch as the damage and loss to 
the Port Authority for such failure to perform includes items of loss whose 
amount will be incapable or very difficult of accurate estimation, the damages for 
such failure to perform shall be liquidated as follows:  

i. Failure to Perform All or Any of the Work in the Specifications 

If the Contractor fails to satisfactorily perform all or any of the Work, as 
set forth in the Specifications at the frequencies therein stated, then the 
compensation payable by the Port Authority to the Contractor shall be 
reduced by an amount equal to two hundred percent (200%) of the unit 
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price inserted for the appropriate item by the Contractor in the 
Contractor’s Pricing Sheets. 
 

ii. Failure to Provide Required or Requested Documentation 

If the Contractor fails to maintain or provide or have available when 
required or requested by the Port Authority or fails to submit any 
documentation, reports or records as required, the amount payable by the 
Port Authority to the Contractor hereunder shall be reduced in each case 
by an amount equal to twenty-five dollars ($25) per day multiplied by the 
number of days or fractions thereof the Contractor fails to maintain, 
provide or submit any documentation, report or record. 
 

iii. Failure to respond to or begin performing Emergency Services 

If the Contractor fails to respond to a request for or fails to begin 
performing Emergency Services within four (4) hours after the Manager’s 
request, then the amount payable to the Contractor shall be reduced by 
$200.00 per hour for each hour, or part thereof, past the response time 
required hereunder that the Contractor fails to provide the required 
service.  

 
b) The Manager shall determine whether the Contractor has performed in a 

satisfactory manner and his or her determination shall be final, binding and 
conclusive upon the Contractor. 

c) Failure of the Manager or the Port Authority to impose liquidated damages shall 
not be deemed Port Authority acceptance of unsatisfactory performance or a 
failure to perform on the part of the Contractor or a waiver of its remedies 
hereunder. 

6. Insurance

The Contractor shall take out, maintain, and pay the premiums on Commercial General 
Liability Insurance, including but not limited to premises-operations, products-completed 
operations, and independent contractors coverage, with a contractual liability 
endorsement covering the obligations assumed by the contractor under this contract, 
AND, if vehicles are to be used to carry out the performance of this Contract, then the 
Contractor shall also take out, maintain, and pay the premiums on Automobile Liability 
Insurance covering owned, non-owned, and hired autos in the following minimum limits: 

 
Commercial General Liability Insurance - $ 2 million combined single limit per 
occurrence for bodily injury and property damage liability.  
 
Automobile Liability Insurance - $ 2 million combined single limit per accident for 
bodily injury and property damage liability. 
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In addition, the liability policy (ies) shall name The Port Authority of NY and NJ 
and its related entities as additional insureds, including but not limited to premise-
operations, products-completed operations on the Commercial General Liability Policy. 
Moreover, the Commercial General Liability Policy shall not contain any provisions for 
exclusions from liability other than provisions for exclusion from liability forming part of 
the most up to date ISO form or its equivalent unendorsed Commercial General Liability 
Policy. The liability policy (ies) and certificate of insurance shall contain cross-liability 
language providing severability of interests so that coverage will respond as if separate 
policies were in force for each insured. These insurance requirements shall be in effect 
for the duration of the contract to include any warrantee/guarantee period. 
 
The certificate of insurance and liability policy (ies) must contain the following 
endorsement for the above liability coverages: 

 
“The insurer(s) shall not, without obtaining the express advance written permission 
from the General Counsel of the Port Authority, raise any defense involving in any way 
the jurisdiction of the Tribunal over the person of the Port Authority, the immunity of 
the Port Authority, its Commissioners, officers, agents or employees, the governmental 
nature of the Port Authority, or the provisions of any statutes respecting suits against 
the Port Authority.” 

 

The Contractor shall also take out, maintain, and pay premiums on Workers’ 
Compensation Insurance in accordance with the requirements of law in the state(s) where 
work will take place, and Employer’s Liability Insurance with limits of not less than  
$1 million each accident.  
  
In addition, the policy (ies) shall include the Authority and its wholly owned entities as 
an additional insured and the policy (ies) and its certificate must be specifically endorsed 
to contain a provision that the policy may not be canceled, terminated, or modified 
without thirty (30) days’ prior written notice to the Port Authority of NY and NJ, Attn:  
Facility Contract Administrator, at the location where the work will take place and to the 
General Manager, Risk Financing. 

 
The Port Authority may at any time during the term of this agreement change or modify 
the limits and coverage of insurance. Should the modification or change results in an 
additional premium, The General Manager, Risk Financing for the Port Authority may 
consider such cost as an out-of-pocket expense. 

 
Within five (5) days after the award of this agreement or contract and prior to the start of 
work, the Contractor must submit an original certificate of insurance, to the Port 
Authority of NY and NJ, Facility Contract Administrator, at the location where the work 
will take place. This certificate of insurance MUST show evidence of the above insurance 
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policy (ies), stating the agreement/contract number prior to the start of work. The General 
Manager, Risk Financing must approve the certificate(s) of insurance before any work 
can begin. Upon request by the Port Authority, the Contractor shall furnish to the General 
Manager, Risk Financing, a certified copy of each policy, including the premiums. 
 
If at any time the above liability insurance should be canceled, terminated, or modified so 
that the insurance is not in effect as above required, then, if the Manager shall so direct, 
the Contractor shall suspend performance of the contract at the premises.  If the contract 
is so suspended, no extension of time shall be due on account thereof.  If the contract is 
not suspended (whether or not because of omission of the Manager to order suspension), 
then the Authority may, at its option, obtain insurance affording coverage equal to the 
above required, the cost of such insurance to be payable by the Contractor to the Port 
Authority. 

 
Renewal certificates of insurance or policies shall be delivered to the Facility Contract 
Administrator, Port Authority at least fifteen (15) days prior to the expiration date of each 
expiring policy. The General Manager, Risk Financing must approve the renewal 
certificate(s) of insurance before work can resume on the facility. If at any time any of 
the certificates or policies shall become unsatisfactory to the Port Authority, the 
Contractor shall promptly obtain a new and satisfactory certificate and policy.  

 
The requirements for insurance procured by the Contractor shall not in any way be 
construed as a limitation on the nature or extent of the contractual obligations assumed by 
the Contractor under this contract. The insurance requirements are not a representation by 
the Authority as to the adequacy of the insurance to protect the Contractor against the 
obligations imposed on them by law or by this or any other Contract. [CITS#4175N] 

  

7. Increase and Decrease in Areas or Frequencies  

The Manager shall have the right, at any time and from time to time in his or her sole 
discretion, to increase or decrease the frequency of all or any part of the services 
required hereunder and/or to add areas not described herein in the Specifications or to 
remove areas or parts of areas which are hereunder so described.  In the event the 
Manager decides to change any frequency or area, such change will be by written 
notice given to the Contractor not less than thirty (30) days prior to the effective date 
of said change, said change to be effective upon the date specified in said notice. 

In the event of an increase or decrease in area or frequency, the Contractor’s 
compensation will be adjusted to reflect such change in area or frequency utilizing the 
applicable Unit Price for such services (for the applicable Contract year) as set forth 
on the Pricing Sheet(s).  

Where no specific Unit Price has been quoted for the type of service to be increased 
or decreased, the Manager shall have the right to negotiate the compensation to reflect 
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such changes, whether an increase or decrease in area or frequency, which, in the 
opinion of the Manager, is necessary to complete the work, by multiplying the 
increased or decreased amount by the negotiated rate. 

In the event of a decrease, the Contractor shall not be entitled to compensation for 
Work not performed.   

No such change in area or frequency will be implemented which results in a total 
increase or decrease in compensation that is greater than fifty percent (50%) of the 
Total Estimated Contract Price for the Base Term or, if changes are to be 
implemented during an Option Period, fifty percent (50%) for that Option Period. 

Any increase in frequency or area shall not constitute Extra Work and, as such, shall 
not be limited by the Extra Work provisions of this Contract. 

8. Extra Work  

The Contractor is required to provide separate materials, supplies, equipment and 
personnel for Extra Work when such is deemed necessary by the Manager.  “Extra 
Work” as used herein shall be defined as work which differs from that expressly or 
impliedly required by the Specifications in their present form.  Total Extra Work 
performed by the Contractor shall not exceed six percent (6%) of the Total Estimated 
Contract Price of this Contract for the entire Term of this Contract, including 
extensions thereof, or six percent (6%) of the Total Estimated Contract Price of each 
Section if this Contract is awarded by separate Sections.  

An increase in area or frequency does not constitute Extra Work, but shall be 
compensable based on the prices in the Pricing Sheet(s) and the paragraph herein 
titled “Increase or Decrease in Areas or Frequencies”. 

The Contractor is required to perform Extra Work pursuant to a written order of the 
Manager expressly recognizing such work as Extra Work. If Lump Sum or Unit Price 
compensation cannot be agreed upon by the parties in writing prior to the start of 
Extra Work, the Contractor shall perform such Extra Work and the Contractor’s 
compensation shall be increased by the sum of the following amounts and such 
amounts only: (1) the actual net cost, in money, of the labor, and material, required 
for such Extra Work; (2) ten percent (10%) of the amount under (1) above; (3) such 
rental as the Manager deems reasonable for plant and equipment (other than small 
tools) required for such Extra Work; (4) if the Extra Work is performed by a 
subcontractor, an additional five percent (5%) of the sum of the amounts under (1) 
through (3) above. 

As used in this numbered clause (and in this clause only): 

“Labor” means laborers, mechanics, and other employees below the rank of 
supervisor, directly employed at the Site of the Work subject to the Manager’s or 
his/her designee’s authority to determine what employees of any category are 
“required for Extra Work” and as to the portion of their time allotted to Extra Work; 
and “cost of labor” means the wages actually paid to and received by such employees 
plus a proper proportion of (a) vacation allowances and union dues and assessments 
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which the employer actually pays pursuant to contractual obligation upon the basis of 
such wages, and (b) taxes actually paid by the employer pursuant to law upon the 
basis of such wages and workers’ compensation premiums paid pursuant to law.   

“Employees” as used above means only the employees of one employer.   

“Net Cost” means the Contractor’s actual cost after deducting all permitted cash and 
trade discounts, rebates, allowances, credits, sales taxes, commissions, and refunds 
(whether or not any or all of the same shall have been taken by the Contractor) of all 
parts and materials purchased by the Contractor solely for the use in performing its 
obligation hereunder provided, where such purchase has received the prior written 
approval of the Manager as required herein.  The Contractor shall promptly furnish to 
the Manager such bills of sale and other instruments as the Manger may require, 
executed, acknowledged and delivered, assuring to the Manager title to such 
materials, supplies, equipment, parts and tools free of encumbrances. 

“Materials” means temporarily-installed and consumable materials as well as 
permanently-installed materials; and “cost of materials” means the price (including 
taxes actually paid by the Contractor pursuant to law upon the basis of such materials) 
for which such materials are sold for cash by the manufacturers or producers thereof, 
or by regular dealers therein, whether or not such materials are purchased directly 
from the manufacturer, producer or dealer (or, if the Contractor is the manufacturer or 
producer thereof, the reasonable cost to the Contractor of the manufacture and 
production), plus the reasonable cost of delivering such materials to the Site of the 
Work in the event that the price paid to the manufacturer, producer or dealer does not 
include delivery and in case of temporarily-installed materials, less their salvage 
value, if any. 

The Manager shall have the authority to decide all questions in connection with Extra 
Work.  The exercise by the Manager of the powers and authorities vested in him/her 
by this section shall be binding and final upon the Port Authority and the Contractor. 

The Contractor shall submit all reports, records and receipts as are requested by the 
Manager so as to enable him/her to ascertain the time expended in the performance of 
the Extra Work, the quantity of labor and materials used therein and the cost of said 
labor and materials to the Contractor. 

The provisions of this Contract relating generally to Work and its performance shall 
apply without exception to any Extra Work required and to the performance thereof.  
Moreover, the provisions of the Specifications relating generally to the Work and its 
performance shall also apply to any Extra Work required and to the performance 
thereof, except to the extent that a written order in connection with any particular 
item of Extra Work may expressly provide otherwise. 

If the Contractor considers work to be Extra Work, the Contractor shall give written 
notice to the Manager within twenty-four (24) hours of performing the work that it so 
considers as Extra Work, and failure of the Contractor to provide said notice shall 
constitute a waiver of any claim to an increase in compensation for such work and a 
conclusive and binding determination that it is not Extra Work.
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The Contractor shall supply the amount of materials, supplies, equipment and 
personnel required by the Manager within twenty-four (24) hours following the 
receipt of written or verbal notice from the Manager, or in the case of an emergency 
as determined by the Manager, within twenty-four (24) hours following the receipt by 
the Contractor of the Manager’s written or oral notification. Where oral notification is 
provided hereunder, the Manager will thereafter confirm the same in writing. 

All Extra Work shall be billed to the Port Authority on a separate invoice on a 
monthly basis. 

9. MBE/WBE Subcontracting Provisions 

The Contractor shall use every good-faith effort to provide for participation by Port 
Authority-certified Minority Business Enterprises (MBEs) and Port Authority 
certified Woman-owned Business Enterprises (WBEs).  
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PART IV – SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET 
AND PRICING SHEET(S) 

1. SIGNATURE SHEET  

OFFER: The undersigned offers and agrees to furnish to the Port Authority of New York and New 
Jersey the services and/or materials in compliance with all terms, conditions, specifications and 
addenda of the Contract. Signature also certifies understanding and compliance with the 
certification requirements of the standard terms and conditions as contained in the Standard 
Contract Terms and Conditions. This offer shall be irrevocable for one hundred twenty (120) days after 
the date on which the Port Authority opens this bid. 

 
ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL 
RECEIVE PAYMENT.  THIS MUST BE THE SAME NAMED COMPANY AS 

INDICATED ON THE COVER SHEET 
 
Bidding Entity______________________________________________________ 

Bidder’s Address____________________________________________________ 

City, State, Zip______________________________________________________ 

Telephone No._______________________  FAX__________________________     

Email______________________________ EIN# _________________________ 

 

SIGNATURE__________________________________ Date______________                                                               

Print Name and Title_________________________________________________ 

ACKNOWLEDGEMENT: 

STATE OF: ____________________ 

COUNTY OF: __________________ 

On this ___day of______________, 20     , personally came before me, 
_____________________,who, duly sworn by me, did depose that (s)he has knowledge of the 
matters herein stated, that they are in all respects true and that (s)he has been authorized to execute 
the foregoing offer and statement of irrevocability on behalf of said corporation, partnership or 
firm.  

_____________________ 
Notary Public 

NOTE: If a joint venture is bidding, duplicate this Signature Sheet and have each party to the joint venture 
sign separately and affix to the back of this Signature Sheet.  

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and 
Conditions, Part III.  Indicate below if a signed, explanatory statement in connection with this section is 
attached hereto.        

If certified by the Port Authority as an SBE or MWBE: ___________ (indicate which one and date of 
certification). 
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2. NAME AND RESIDENCE OF PRINCIPALS SHEET  

Names and Residence of Principals of Bidder.  If general or limited partner, or individual, so 
indicate. 
 
NAME    TITLE     ADDRESS OF RESIDENCE 

(Do not give business address) 
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3. PRICING SHEET(S)  

Entry of Prices 

a. The prices quoted shall be written in figures, in ink (preferably in black ink) where required 
in the spaces provided on the Pricing Sheet(s) attached hereto and made a part hereof. 
Prices must be quoted in United States Dollars. All figures inserted will be interpreted as 
being quoted in United States Dollars. 

b. All Bidders are asked to ensure that all charges quoted for similar operations in the Contract 
are consistent. 

c. Prices must be submitted for each Item required on the Pricing Sheet(s).  Bidders are 
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth 
in the Specifications hereunder.  

d. Bidders must insert all figures as required and verify all computations for accuracy.  The 
Port Authority in its sole judgment reserves the right to:  (1) reject Bids without checking 
them for mathematical errors or omissions, (2) reject Bids that contain or appear to contain 
errors or omissions, and (3) supply corrections to Bids that contain or appear to contain 
mathematical errors and omissions, and in this case the Port Authority reserves the right to 
recompute the Total Estimated Contract Price based upon the Unit Prices inserted by the 
Bidder, which amount shall govern in all cases. 

e. In the event that a Bidder quotes an amount in the Estimated Three Year Contract Price 
or Estimated Yearly Contract Price column but omits to quote a Unit Price for that 
amount in the space provided, the Port Authority reserves the right to compute and insert 
the appropriate Unit Price 

f. The Total Estimated Three Year Contract Price is solely for the purpose of facilitating the 
comparisons of Bids.  Compensation shall be in accordance with the section of this 
Contract entitled “Payment”.  

g. The Total Estimated Contract Price shall be obtained by adding the Estimated Totals for 
Exhibits A, B, C, D and E. 
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EXHIBIT A –INSPECTION, TESTING, MAINTENANCE AND REPAIR SERVICES ON THE 
MARLEY COOLING TOWER 

CONTRACTOR’S PRICING SHEET 
Item 
No. 

Three-
Year 

Estimated 
Quantity 

Item of Work 
(Description) 

 Unit Price 
per Service 

Visit*   

= Estimated 
Three-Year 

Contract Price 
 

1 6 FULL TOWER MAINTENANCE   
x 

 
$ 

 
= 

 
$ 

2 6 UPPER SEAL REPLACEMENTS   
x 

 
$ 

 
= 

 
$ 

3 6 UPPER END INSPECTIONS   
x 

 
$ 

 
= 

 
$ 

4 6 POWER WASH OF INTERIOR 
PLENUM  

 
x 

 
$ 

 
= 

 
$ 

5 6 COMPLETE CLEANING OF THE 
COOLING TOWER  

 
x 

 
$ 

 
= 

 
$ 

6 6 CLEANING OF UNDERGROUND 
SUMP  

 
x 

 
$ 

 
= 

 
$ 

7 6 CLEANING OF COILS  
 

 
x 

 
$ 

 
= 

 
$ 

8 6 CONDENSER WATER PUMP 
MAINTENANCE AND REPAIRS, 
REBUILD OR REPLACE AS NEEDED   

 
 
x 

 
 
$ 

 
 

= 

 
 
$ 

9 6 TOWER FAN HUB ASSEMBLIES  
 

 
x 

 
$ 

 
= 

 
$ 

10 6 INSPECTION OF TOWER FAN 
BLADES  

 
x 

 
$ 

 
= 

 
$ 

11 6 REPLACE ALL DEFECTIVE HUBS 
(32 IN TOTAL)  

 
x 

 
$ 

 
= 

 
$ 

12 6 REPLACE ALL DEFECTIVE BLADES 
(72 IN TOTAL)  

 
x 

 
$ 

 
= 

 
$ 

13 6 PROVIDE BALANCING REPORT OF 
TOWERS FAN BLADES AND DRIVE 
SHAFTS AT START AND END OF 
EACH COOLING SEASON  

 
 
 
x 

 
 
 
$ 

 
 
 

= 

 
 
 
$ 

A.  Total Estimated Three (3) Years Contract Price for Inspection, Testing, 
Maintenance and Repair Services on the Marley Cooling Tower  
(Add Estimated Total Three-Year Contract Price of Items No. 1 through 13) 

 

$ 

*Service Visit Price includes but is not limited to Contractor’s labor benefits per worker, overhead, profit, 
transportation costs, vehicle costs and fuel.  No additional compensation will be provided for travel time, 
personal time or material pick-up time. 
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EXHIBIT B – EMERGENCY SERVICE LABOR 
CONTRACTOR’S PRICING SHEET – YEAR ONE 

Item 
No.  

Estimated 
Annual 
Hours 

Item of Work 
(Description) 

 Hourly 
Rate 

 Total Estimated 
Year One 

Contract Price 
1 500  Technician (Journeyman) 

Regular Working Hour for call in 
service/installation 

 
 
 
x 

 
 
 
$ 

=  
 
 
$ 

2 150  Technician (Journeyman) 
Off-hour for call in 
service/installation 

 
 
 
x 

 
 
 
$ 

=  
 
 
$ 

3 150  Helper (Apprentice) 
Regular Working Hour for call in 
service/installation  

 
 
 
x 

 
 
 
$ 

=  
 
 
$ 

4 150  Helper (Apprentice) 
Rate per Off-hour including holidays 
for call in service/installation 

 
 
 
x 

 
 
 
$ 

=  
 
 
$ 

B. Total Estimated Year One (1) Contract Price for Emergency Services Labor 
(Add Estimated Total Estimated Year One Contract Price Items No. 1 through 4) 

 
$ 

 
*Hourly Price includes but not limited to Contractor’s labor benefits per worker, overhead, profit 
transportation costs, vehicle costs and fuel. No additional compensation will be provided for travel time, 
personal time or material pick-up time. 
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EXHIBIT C – EMERGENCY SERVICE LABOR 
CONTRACTOR’S PRICING SHEET – YEAR TWO 

Item 
No.  

Estimated 
Annual 
Hours 

Item of Work 
(Description) 

 Hourly 
Rate 

 Total Estimated 
Year Two 

Contract Price 
1 500  Technician (Journeyman) 

Rate per Regular Working Hour for 
call in service/installation 

 
 
 
x 

 
 
 
$ 

=  
 
 
$ 

2 150  Technician (Journeyman)  
Rate per Off-hour for call in 
service/installation 

 
 
 
x 

 
 
 
$ 

=  
 
 
$ 

3 150  Helper (Apprentice) 
Rate per Regular Working Hour for 
call in service/installation  

 
 
 
x 

 
 
 
$ 

=  
 
 
$ 

4 150  Helper (Apprentice) 
Rate per Off-hour for call in 
service/installation 

 
 
 
x 

 
 
 
$ 

=  
 
 
$ 

C. Total Estimated Year Two (2) Contract Price for Emergency Services Labor 
(Add Estimated Total Estimated Year Two Contract Price Items No. 1 through 4) 

 
$ 

 
*Hourly Price includes but not limited to Contractor’s labor benefits per worker, overhead, profit 
transportation costs, vehicle costs and fuel. No additional compensation will be provided for travel 
time, personal time or material pick-up time. 
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EXHIBIT D – EMERGENCY SERVICE LABOR 
CONTRACTOR’S PRICING SHEET – YEAR THREE 

Item 
No.  

Estimated 
Annual 
Hours 

Item of Work 
(Description) 

 Hourly 
Rate 

 Total Estimated 
Year Three 

Contract Price 
1 500  Technician (Journeyman)  

Rate per Regular Working Hour for 
call in service/installation 

 
 
 
x 

 
 
 
$ 

=  
 
 
$ 

2 150  Technician (Journeyman) 
Rate per Off-hour for call in 
service/installation 

 
 
 
x 

 
 
 
$ 

=  
 
 
$ 

3 150  Helper (Apprentice) 
Rate per Regular Working Hour for 
call in service/installation  

 
 
 
x 

 
 
 
$ 

=  
 
 
$ 

4 150  Helper (Apprentice) 
Rate per Off-hour for call in 
service/installation 

 
 
 
x 

 
 
 
$ 

=  
 
 
$ 

D. Total Estimated Year Three (3) Contract Price for Emergency Services Labor 
(Add Estimated Total Estimated Year Three Contract Price Items No. 1 through 4) 

 
$ 

 
*Hourly Price includes but not limited to Contractor’s labor benefits per worker, overhead, profit 
transportation costs, vehicle costs and fuel. No additional compensation will be provided for travel 
time, personal time or material pick-up time. 
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EXHIBIT E – SUMMARY SHEET 
CONTRACTOR’S PRICINGS SHEET 

A Total Estimated Three Year Contract Price for Inspection, 
Testing, Maintenance and Repair Services on the Cooling 
Tower 

 
 
 
$ 

B Total Estimated Year One Contract Price for Emergency 
Services Labor 

 
 
 
$ 

C Total Estimated Year Two Contract Price for Emergency 
Services Labor 
 

 
 
 
$ 

D Total Estimated Year Three Contract Price for Emergency 
Services Labor 
 

 
 
 
$ 

E ESTIMATED THREE YEAR CONTRACT PRICE 
 (SUM OF A+B+C+D = E) 

 
 
 
$ 
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PART V – SPECIFICATIONS 

1. Specific Definitions 

To avoid undue repetition, the following terms, as used in this Contract, shall be construed as 
follows: 

a. “Tower” means the Marley Cooling Tower, which is composed of eight (8) towers 
located at the CHRP at Newark Liberty International Airport 

b. “Facility” means the central heating and refrigeration plant (CHRP) known as 
“Building 46,” located at Newark Liberty International Airport (EWR) 

c. “Facility Manager” or “Manager” means the Port Authority Contract Administrator 
for this Contract at EWR (or his/her designee) and is the person responsible for 
scheduling and directing the Contractor’s work. 

d.  “Regular Working Hours” means the hours between 7:00 a.m. and 3:00 p.m., 
Eastern Time, Monday through Friday, excluding Holidays. 

e. “Off-hours” means hours other than Regular Working Hours. 
f.  “Emergency Service” means maintenance, repair or adjustment services performed 

on the Tower pursuant to Manager’s request and to the conditions set forth in Section 
8 hereof. 

g. “Service Report” means documentation for each service visit and shall include 
detailed information on work completed.  

h. “Balancing Report” means documentation for each vibration analysis and shall 
include detailed information on test results. 

i. “Cooling Season” means the time period beginning in March and ending in October. 

2. Work Required by the Specifications 

These Specifications relate generally to the performance of Work consisting of performing 
full inspection, testing, maintenance and repair services on the Tower, which is composed of 
eight (8) towers located at the CHRP at Newark Liberty International Airport during the 
months of March and October. 

This Contract requires the Contractor to be fully responsible for all parts, labor, and 
maintenance required to keep the Tower in good operating condition. 

The Manager may direct the Contractor to fabricate items needed in connection with the 
Work at the Facility.  The Contractor shall fabricate such items at its sole cost and expense.  
The Manager may, in its sole discretion, reimburse the Contractor for such fabrication costs 
and expenses, provided that Contractor submits a written quote to the Manager for the cost 
fabrication in advance thereof and the Manager approves such quote. 

3. Inspection, Testing, Maintenance and Repair Services 

The Contractor shall replace all components of the Tower requiring replacement, whether 
due to normal wear and tear, failure or any other reason, with new components of the same 
manufacturer (or approved equal) and of current design, unless otherwise agreed to by the 
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Manager. All new components shall be compatible with existing components and shall be of 
quality and capability equal and identical to that of the original equipment. 

Any existing component or control system maintained under this Contract that is repaired, 
replaced, or refinished by the Contractor or others shall be maintained by the Contractor at no 
additional cost to the Port Authority. During each service visit the Contractor shall perform, 
at a minimum, the following activities: 

1. Clean, examine, adjust and calibrate all bearings, valves, valve operators, fan drive 
shafts, safety controls and accessories directly pertaining to control systems 

2. Inspect, test, adjust and repair as required the automatic operations and functions of the 
Tower. 

3. Adjust, repair or replace all components that are not functioning properly.  
4. Perform balancing of all Tower equipment.  
5. Furnish lubricants and lubricate, as necessary, all components, including, but not 

limited to, valve packing glands, bearings and linkages that are directly involved in the 
operation of the Tower. 

6. Repack or repair Tower fan gear drives as often as necessary in order to maintain the 
drives without leakage and in satisfactory condition. 

7. Furnish Service Reports and Balancing Reports to the Facility Manager at time of 
service.   

8. Review all reports with the Facility Manager and make recommendations for 
improvement, particularly with respect to energy conservation. 
 

Maintenance shall include removal and replacement of all Tower equipment and materials as 
may be necessary.  This includes, but is not limited to; removal, reinstallation and/or repair 
of: (1) automatic damper bodies in the ductwork; and (2) valves and valve bodies in the 
piping system. 
 
The Contractor shall be responsible for maintaining operating conditions for each area served 
by the Tower’s control systems. 

 

4. Service Visit 

The Contractor shall perform service visits every March and October per year during the 
term of the Contract, subject to a schedule approved in advance by the Manager. 

The Contractor’s service personnel shall report to the Manager or his/her designated 
representative at the start and completion of each service visit and must sign in and out in the 
Contractor’s log-in sheet located at the Watch Engineer’s office. The service personnel 
performing Work shall keep the Manager informed of the Work performed by them by 
furnishing to the Manager a completed “Service Report,” as more particularly described in 
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Section 6 below. Compensation for the various services shall be all inclusive, as set forth in 
the “Service Visit Price” column in Part IV, Exhibit A, entitled “Inspection, Testing, 
Maintenance and Repair Services on the Marley Cooling Tower Contractor’s Pricing Sheet” 

Service Visit shall consist of but are not limited to the following tasks: 

A.  Full Tower Maintenance 
1. Drain oil from gearbox. 
2. Remove driveshaft, set aside.  
3. Remove pinion cage and seal from input shaft of gearbox; replace seal in pinion cage. 
4. Install pinion cage with spacer and new seal and reinstall driveshaft. 
5. Check alignment, adjust if necessary.  
6. Check fan blade pitch for accuracy and proper operation. 
7. Check fan tip tracking for accuracy and proper operation. 
8. Tighten all hold down hardware. 
9. Inspect the general condition of the drive-train. 
10. Clean entire exterior of gearbox with a bio-degradable degreaser; catch all debris on 

pig mat.  
11. Fill gear box with oil supplied by Port Authority. 

12. Test run 

B. Upper Seal Replacement 
1. Remove fan for service, suspend from overhead gantry and replace upon completion. 
2. Remove upper bearing cover. 
3. Remove o-ring seal from upper end of gearbox. 
4. Install new o-ring seal in gearbox. 
5. Reassemble. 

C. Upper End Inspection 
1. Clean all spray nozzles and inspect for damaged or missing nozzles. 

a.  If any nozzle is damaged or missing, replace nozzle and inform Facility 
Manager 

2. Inspect spray laterals and main spray trunk for any damage. 
a. If damaged, inform Facility Manager immediately and provide an estimate to 

replace.  
3. Inspect fill for any sagging or missing pieces.  

a. If any piece is sagging or missing, replace stainless steel guide wires and or 
supports. 

4. Inspect drift eliminators for damaged, missing or misaligned drifts. 
a. If any drift is damaged, missing or misaligned, advise Facility Manager and 

provide cost and time frame for repairs  
5. Remove all debris from the surface of the drifts and fill. 
6. Furnish report on findings.   
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D. Power Wash of Interior Plenum 

Contractor shall power wash, using a Port Authority approved cleaner, all interior walls of 
the upper plenum to remove all algae therefrom.  In addition, Contractor shall use all 
necessary planking and safety harnesses at all times while power washing.  

E.  Complete Cleaning of the Tower 

1. Pressure wash the fan cylinder. 
2. Pressure wash the fan blades. 
3. Wash the upper section of the Tower. 
4. Pressure wash the drift eliminators. 
5. Pressure wash the inside of the Tower. 
6. Wash the fill from the top of the Tower using a fire hose to help flush most the debris 

from the fill. 
7. Wash and flush the fill line that feeds Tower pit with the fire hose. 
8. Wash all of the mud and debris from the bottom of the Tower into the pump wells.  
9. Pressure wash the sump screens. 
10. Conduct a complete inspection of the Tower. 

F. Cleaning of Underground Sump 

1. Remove all water out of the pump well. 
2. Wash with Port Authority approved cleaner all the walls inside of the pump well.  
3. Wash with Port Authority approved cleaner all the mud from the bottom of the pump 

well. 
4. Remove all mud and waste from pump well.  
5. Inspect and clean the screens around the pumps.  

G. Cleaning of Coils 
1. Spray each coil with Port Authority approved cleaner using a low pressure (5 PSI) 

pump and allow cleaner to stay on each coil for thirty minutes.   
2. Flush each coil with water until all cleaner is removed.  
3. If fins are damaged during the cleaning process, Contractor must notify Facility 

Manager immediately. 
4. Clean coils of two (2) cooling towers of the eight (8) towers that make up the Tower, 

per day as directed by the Manager. 

H. Condenser Water Pumps  
1. Perform condenser water pump inspections twice a year 
2. Conduct start up inspection and shut down inspection of condenser water pumps 
3. Conduct inspection of bowl assemblies and impellers 
4. Conduct testing of vibration sensors on all water pumps 
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5. Check motor oil levels and maintain level as per manufacturer’s specification.  Check 
couplings for integrity 

6. Repair or replace condenser water pumps as needed  
7. Report findings 

I. Tower Fan Hub Assemblies 

1. Inspect all four (4) hub assemblies in each of the eight (8) towers that make up the 
Tower for a total of 32 hub assemblies.  

2. Inspect all Hub bushings and provide report of bushing condition.  
3. Replace hub shafts and bushing when balancing report finds units to be out of balance. 
4. Replace all hubs and shafts upon any failure in any tower. 

J. Inspection of Tower Fan Blade 

Inspect the tower fan blades and provide the findings in the service report at the 
beginning of the Cooling Season in March and at the end of the cooling season in 
October. 

K. Fan and Drive Shafts Balancing 

The fans and drive shafts of all eight (8) towers must be balanced. Replace any fan blade 
that is in question and balance fan blades and drive shaft. Outline all findings in the 
service report. 

5. Balancing Report 

Balancing Report shall include all the results of the tests done on the fan blades. Report the 
integrity of the bearing on the motors, gear boxes and shafts including all checks for fan blade 
efficiency. The Contractor shall provide a complete Balancing Report upon completion of all 
work performed on the Tower. Also submit this report after any work performed on any tower 
fan motor, gear box or drive shaft and motor or shaft hub.  Balancing Report shall include a 
spectral analysis.   

The spectral analysis of the Balancing Report will show bearing failures, fan hub failures, shaft 
damage and motor, gearbox and fan blade balance problems and any wear problems before a 
major failure could occur. The following will be the test results grades:    

1.  A= Acceptable 
2.  F= Fair (Vibration levels elevated recheck again in next six months).  
3.  P= Poor (Vibration levels excessive; repair in next three to six months). 
4.  NA= Needs attention (vibration levels severe, repair as soon as possible). 

6. Service Report 

The Service Report shall include all pertinent data relating to the services provided on a 
particular date, including time of arrival and departure, equipment serviced, location, findings, 
repairs, workers’ names, etc.  A completed copy of the Contractor’s Service Report shall be 
attached to and submitted with each of the Contractor’s invoices. The Contractor shall submit a 
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Service Report showing the number, type and location of each tower upon which maintenance 
and repairs have been performed. This Service Report shall be signed by the Contractor’s service 
technician and countersigned by the Facility Manager. The Port Authority will compensate the 
Contractor only for the items listed on this report. 

7. Technical Specifications and Standards for Tower  

A. Material Delivery, Storage and Handling 
1. Deliver material in manufacturer’s original unopened protective packaging. 
2. Store materials in original packaging in a manner to prevent soiling, physical 

damage, wetting or corrosion prior to installation. 
3. Handle in a manner to prevent damage to finished surfaces. 
4. Where possible, maintain protective coverings until installation is complete and 

remove such covers as part of final clean up. 
5. Touch up any damage to finishes to match adjacent surfaces to satisfaction of the 

Manager. 

B. Dissimilar Metals 

Dissimilar metals as used herein shall be those which are compatible in the presence of 
moisture, as determined from their position in the electrochemical series or from test 
data. Where dissimilar metals come in contact, paint the joint both inside and out with 
approved paint so as to exclude moisture from the joint, or provide a suitable barrier 
separating the metals. 

Transitions in conduit from one metal to a dissimilar metal shall be made only at boxes or 
other enclosures, except where otherwise specified herein. 

C. Fasteners 

Provide inserts, expansion shield lugs, anchors, bolts with nuts and washers, shims and 
any other type of fastening devices required to fasten panels or other equipment to 
foundations, floors, walls or ceilings. Unless otherwise specified herein, all fasteners 
shall be hot-dipped galvanized and shall be of sizes and types recommended by the 
equipment manufacturer and approved by the Manager. 

D. Notice of Periodic Testing   

The Manager will furnish to the Contractor a list of names and phone numbers of Port 
Authority staff who shall be notified prior to commencing a test in any area. It will be the 
Contractor’s responsibility to notify these people or others as directed from time to time 
prior to commencing any tests. The Contractor shall give 24-hour notice to the Facility 
before it plans to commence tests and a Facility representative may be assigned to 
accompany the Contractor during the tests. The Contractor shall give 24-hour notice to 
the Facility prior to making any repairs or replacements necessary to prevent system 
failure. 

E. Acceptance Tests  

At the beginning of the Cooling Season, during the month of March, the Contractor shall 
perform acceptance tests on the Tower equipment to demonstrate to the Manager the 
reliability of the performance of such Tower equipment.  In addition, the acceptance tests 
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must demonstrate and confirm that: (1) Tower equipment is functioning efficiently; (2) 
all systems and devices are communicating with (a) the local Building Management 
System and (b) the Carrier Comfort Network computer; and (3) all signals required are 
being transmitted properly. 

The acceptance tests shall include all the tests required under Section 3 of this Part V 
entitled “Inspection, Testing, Maintenance and Repair Services”. The Tower and all 
Tower and equipment shall be tested at the same frequency of testing. 

All labor and materials required for the acceptance tests shall be furnished by the 
Contractor at its own expense, except for water and electrical power, which will be 
furnished by and at the expense of the Port Authority. 

Should tests reveal defects in existing equipment or materials owned by the Port 
Authority, it shall be the responsibility of the Contractor, upon discovery of such defects, 
to report this condition to the Manager. 

The Contractor shall list each device tested during the acceptance tests in the test log as to 
type and location. Contractor will be provided a printout of alarm tests and signals 
received from the CCN front-end computer to match the acceptance tests results.  The 
Facility Manager will review the acceptance test results to verify conditions of Tower.   

F. Test Log 

A test log indicating equipment tested by the Contractor shall be maintained in a log book 
located in the Manager’s office.  Any actions taken by the Contractor to correct 
deficiencies detected by the equipment tests shall be logged by him in the log book that is 
kept at the Facility maintenance office.  All logs must be signed by the Contractor’s 
personnel before leaving the premises.  

G. General 

1. All inspections and testing shall be performed in accordance with manufacturer’s         
recommendations. 

2. The Contractor shall repair any inoperative or malfunctioning devices and/or 
controllers before leaving the premises. 

8. Emergency Service Visits 

The Contractor shall be available at all times (twenty-four (24) hours per day, seven (7) days 
per week) to provide Emergency Services on the Tower if required by the Manager.  
Emergency Services shall be requested by the Manager and performed by the Contractor as 
follows: 

(a) Contractor’s service personnel shall respond to and begin performing Emergency 
Services on site of said emergency within four (4) hours of verbal notification of the 
need for Emergency Services from the Facility Manager. 
 

(b) The Contractor shall provide the Facility Manager with a response plan consisting of 
three (3) direct contacts, including names and telephone numbers, listed in order of 
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priority, to ensure live contact can be made with at least one such individual when 
Emergency Services are needed.  

(c) The Contractor must notify the Facility Manager of any change to the response plan 
taking effect as far in advance as possible, but in no event shall such notification be 
more than thirty-six (36) hours after such change has taken in effect.  

 

The personnel provided by the Contractor to perform Emergency Services shall be sufficient 
in number and qualifications to investigate any and all equipment stoppages or malfunctions 
and to perform promptly such repairs and/or adjustments which are necessary to restore the 
equipment to effective operating condition at the earliest possible time. 

Compensation for Emergency Service shall be in accordance to Hourly Rate inserted by the 
Contractor in Exhibit B, C, and D, entitled “Emergency Service Labor Contractor’s Pricing 
Sheet”  

9. Safety Requirements and Regulations 

All of the Contractor’s personnel working at the Facility under this Contract shall possess all 
applicable certification, which must be current and valid for the duration of the Contract, 
under the following requirements and regulations: 

Fall Protection (29 CFR 1926 Subpart M) as required by OSHA. 

Lockout Tag/Out (29 CFR 1910.147) as required by OSHA. 
 
CFC- Universal Technicians Certification (40 CFR Part 82 – Subpart F (EPA) as required by 
OSHA. 
 
Within thirty (30) days of Contract award, the Contractor shall submit to the Manager: (1) 
copies of all current certificates; (2) copies of each current Contractor’s technicians’ CFC 
Certifications; and (3) a copy of the current Contractor’s OSHA training certificate with the 
bid package for review. 

10. Personnel Requirements 

The Contractor shall furnish (and shall cause any subcontractor to furnish) competent and 
sufficiently trained personnel to perform the services required hereunder. Maintenance shall 
be performed by technician (Journeyman) trained in large tonnage industrial cooling towers 
(10,000 tons capacity or greater) and qualified to keep the tower systems in proper operating 
condition. The Manager will notify the Contractor if, in the opinion of the Manager, any of 
the Contractor’s personnel are performing Work unsatisfactorily.  Upon receipt of such 
notice, the Contractor shall take all reasonable actions, which may include, but shall not be 
limited to, replacing or reassigning unsatisfactorily performing personnel within twenty-four 
(24) hours, to ensure that performance of Work returns to a satisfactory level. 
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11. Personnel Uniforms and Security IDs 

Within ten (10) days following Contract award, the Contractor shall provide distinctive 
uniforms to each employee performing the Work required hereunder.  Such uniforms shall be 
worn at all times during which Work is being performed. Such uniforms shall include the 
Contractor's identification badge or woven insignia and shall be subject at all times to the 
Manager's approval. Employees without proper picture identification shall not be permitted 
to work.  

While working at the Facility, the Contractor’s personnel must wear proper shoes for the task 
being performed. The Manager shall have the right to require removal of any employee who 
shall fail to wear the proper uniform and/or shoes. The Manager’s exercise of this right shall 
not limit the obligations of the Contractor to perform the work 

12. Breakdown, Malfunction or Damage 

The Contractor shall notify the Manager immediately upon the Contractor’s inspection or 
discovery of any damage or sign of disrepair to, mechanical breakdown or malfunction of, or 
crack or break in any item to be repaired hereunder. 

13. Vacating Work Site 

Upon the expiration or earlier termination or revocation of this Contract, the Contractor shall 
remove his equipment, materials, supplies and other personal property (collectively, 
“Property”) from the site of the work. If the Contractor shall fail to remove his/her Property 
on or before the expiration, termination or revocation of this Contract the Port Authority may 
remove such Property to a public warehouse for deposit or retain the same in its own 
possession, and sell the same at public auction, the proceeds of which shall be applied first to 
any expenses of removal, storage and sale and second to any sums owed by the Contractor to 
the Port Authority. If the expenses of such removal, storage and sale exceed the proceeds of 
sale, the Contractor shall pay such excess to the Port Authority upon demand. 

14. Debris Removal 

The Contractor shall remove from the Facility all garbage, debris and all other waste 
material, whether solid or liquid, arising out of or in connection with its operations hereunder 
at no additional cost to the Port Authority. 

The Contractor shall exercise care in removing such material from the Facility. The manner 
of such removal shall be the subject in all respects to the continuing approval of the Port 
Authority. No equipment or facilities of the Port Authority shall be used in such removal. No 
such garbage, debris or other waste materials shall be permitted to be thrown, discharged or 
disposed into or upon the waters at or bounding EWR. Under no circumstances shall any 
material derived while performing the required Work under this Contract as defined in the 
Specifications be stored or disposed of at or on the Facility. The Contractor will acquire title 
to all garbage, debris and other waste material at the time the same is loaded for removal. 
The Contractor must remove and dispose of all waste/debris in accordance with all State, 
Federal, and local laws. 
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15. Hot Work 

“Hot Work” means any process performed in the Facility that can be a source of ignition 
when flammable material is present or that can be a fire hazard regardless of the presence of 
flammable material.  Prior to Contractor’s commencement of any Hot Work, authorization 
must have been issued by the Manager. If any Hot Work is authorized by the Manager, the 
Contractor must supply personnel sufficiently trained as fire watchpersons to oversee such 
Hot Work. to ensure there are no fire safety hazards. The fire watch may also function as a 
fire guard or torch operator, but not both simultaneously.  The fire watch shall ensure that the 
necessary proper personal protective equipment is used and shall ensure all other applicable 
safety precautions are taken in connection with conducting the Hot Work.  

During the performance of any Hot Work, the fire watch shall inspect exposed areas at the 
commencement of Hot Work, 30 minutes after completion of Hot Work and 60 minutes after 
the completion of Hot Work to ensure the safety of the operation and shall keep continuous 
watch of the torch operations to ensure that there is no fire other than the one coming out of 
the torch. Supply the fire guard person with proper fire extinguishing equipment and ensure 
that he is trained in its use. The minimum fire extinguisher rating required to be used is 2-A: 
20-B: C and Contractor shall ensure that it is readily accessible within 30 ft. of the location 
where Hot Work is performed.   

 

One fire watch person is required for each torch operator. If the Hot Work area is elevated, 
then another fire watch must also be assigned to the level below. Only one torch may be used 
at a time in a single Hot Work area. 



 

Page 1 of 29 
Standard Contract Terms and Conditions 
          Rev. 5/12/16 (PA BID) 
 

STANDARD CONTRACT TERMS AND CONDITIONS 

PART I   GENERAL DEFINITIONS ................................................................................................... 3 

PART II   GENERAL PROVISIONS ................................................................................................... 4 
1.  Facility Rules and Regulations of The Port Authority .............................................................. 4 
2.  Contractor Not An Agent ........................................................................................................... 4 
3.  Contractor's Warranties ............................................................................................................. 5 
4.  Personal Non-Liability ............................................................................................................... 6 
5.  Non-Discrimination Requirements ............................................................................................ 6 
6.  Rights and Remedies of the Port Authority ............................................................................... 6 
7.  Rights and Remedies of the Contractor ..................................................................................... 7 
8.  Submission To Jurisdiction ........................................................................................................ 7 
9.  Harmony .................................................................................................................................... 7 
10.  Claims of Third Persons ............................................................................................................ 8 
11.  No Third Party Rights ................................................................................................................ 8 
12.  Provisions of Law Deemed Inserted .......................................................................................... 8 
13.  Costs Assumed By The Contractor ............................................................................................ 8 
14.  Default, Revocation or Suspension of Contract ........................................................................ 8 
15.  Sales or Compensating Use Taxes ........................................................................................... 11 
16.  No Estoppel or Waiver ............................................................................................................ 11 
17.  Records and Reports ................................................................................................................ 12 
18.  General Obligations ......................................................................................................... 121213 
19.  Assignments and Subcontracting ............................................................................................. 14 
20.  Indemnification and Risks Assumed By The Contractor ........................................................ 14 
21.  Approval of Methods ............................................................................................................... 15 
22.  Safety and Cleanliness ............................................................................................................. 15 
23.  Accident Reports ..................................................................................................................... 16 
24.  Trash Removal ......................................................................................................................... 16 
25.  Lost and Found Property ......................................................................................................... 16 
26.  Property of the Contractor ....................................................................................................... 16 
27.  Modification of Contract ......................................................................................................... 16 
28.  Invalid Clauses ................................................................................................................. 161617 
29.  Approval of Materials, Supplies and Equipment ..................................................................... 17 
30.  Intellectual Property ................................................................................................................. 17 
31.  Contract Records and Documents – Passwords and Codes ............................................. 171718 
32.  Designated Secure Areas ......................................................................................................... 18 
33.  Notification of Security Requirements .................................................................................... 18 
34.  Construction In Progress .......................................................................................................... 20 
35.  Permit-Required Confined Space Work .................................................................................. 20 
36.  Signs ........................................................................................................................................ 21 
37.  Vending Machines, Food Preparation ..................................................................................... 21 
38.  Confidential Information/Non-Publication .............................................................................. 21 
39.  Time is of the Essence ............................................................................................................. 22 
40.  Holidays ................................................................................................................................... 22 
41.  Personnel Standards ................................................................................................................. 22 
42.  General Uniform Requirements for Contractor’s Personnel ................................................... 22 
43.  Labor, Equipment and Materials Supplied by the Contractor ................................................. 23 
44.  Contractor’s Vehicles – Parking - Licenses ............................................................................. 23 



 

Page 2 of 29 
Standard Contract Terms and Conditions 
          Rev. 5/12/16 (PA BID) 
 

45.  Manager’s Authority ................................................................................................................ 23 
46.  Price Preference ............................................................................................................... 232324 
47.  MBE/WBE Good Faith Participation ...................................................................................... 24 

PART III CONTRACTOR'S INTEGRITY PROVISIONS ............................................................. 24 
1.  Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction, 
Debarment, Suspension, Disqualification and Disclosure of Other Information ............................... 24 
2.  Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation 
Based On Commission, Percentage, Brokerage, Contingent or Other Fees ....................................... 25 
3.  Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New 
York or New Jersey Concerning Eligibility to Receive Public Contracts .......................................... 26 
4.  Contractor Responsibility, Suspension of Work and Termination .......................................... 27 
5.  No Gifts, Gratuities, Offers of Employment, Etc. ................................................................... 27 
6.  Conflict of Interest ................................................................................................................... 28 
7.  Definitions ....................................................................................................................... 282829 



 

Page 3 of 29 
Standard Contract Terms and Conditions 
          Rev. 5/12/16 (PA BID) 
 

 
STANDARD CONTRACT TERMS AND CONDITIONS 
 

PART I   GENERAL DEFINITIONS 
To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows: 
 
Authority or Port Authority - shall mean the Port Authority of New York and New Jersey. 
  
Contract, Document or Agreement - shall mean the writings setting forth the scope, terms, conditions and 
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be 
limited to: Invitation for Bid (IFB), Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order 
(PO), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted," 
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements, 
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued by an authorized 
member of the Procurement Department.. 
 
Days or Calendar Days - shall mean consecutive calendar days, Saturdays, Sundays, and holidays, included. 
 
Week - unless otherwise specified, shall mean seven (7) consecutive calendar days, Saturdays, Sundays, and 
holidays. 
 
Month - unless otherwise specified, shall mean a calendar month. 
 
Director - shall mean the Director of the Department which operates the facility of the Port Authority at which the 
services hereunder are to be performed, for the time being, or his/her successor in duties for the purpose of this 
Contract, or one of his/her authorized representatives for the purpose of this Contract. 
 
Manager - shall mean the Manager of the Facility for the time being, or his successor in duties for the purpose of 
this Contract, or his duly authorized representative for the purpose of this Contract. 
 
No person shall be deemed a representative of the Director or Manager except to the extent specifically authorized 
in an express written notice to the Contractor signed by the Director or Manager, as the case may be.  Further, no 
person shall be deemed a successor in duties of the Director unless the Contractor is so notified in writing signed 
by the Authority’s Procurement Department.  No person shall be deemed a successor in duties of the Manager 
unless the Contractor is so notified in a writing signed by the Director. 
 
Minority Business Enterprise (MBE) - means a business entity which is at least fifty-one percent (51%) 
owned and controlled by one or more members of one or more minority groups, or, in the case of a 
publicly held corporation, at least fifty-one percent (51%) of the stock of which is owned by one or more 
minority groups, and whose management and daily business operations are controlled by one or more 
such individuals who are citizens or permanent resident aliens. 

 "Minority Group" means any of the following racial or ethnic groups: 

(a) Black persons having origins in any of the Black African racial groups not of Hispanic 
origin; 

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South 
American culture or origin, regardless of race; 

(c) Asian and Pacific Islander persons having origins in any of the original peoples of the Far 
East, Southeast Asia, The Indian Subcontinent, or the Pacific Islands; 
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(d) Native American or Alaskan native persons having origins in any of the original peoples 
of North America and maintaining identifiable tribal affiliations through membership and 
participation or community identification. 

Site of the Work - or words of similar import shall mean the Facility and all buildings and properties associated 
therewith as described in this Contract. 
 
Small Business Enterprise (SBE) - The criteria for a Small Business Enterprise are: 
 

o  The principal place of business must be located in New York or New Jersey; 
o  The firm must have been in business for at least three years with activity; 
o  Average gross income limitations by industry as established by the Port Authority. 
  

Subcontractor - shall mean anyone who performs work (other than or in addition to the furnishing of materials, 
plant or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on behalf 
of the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any person 
who furnished merely his own personal labor or his own personal services.  "Subcontractor", however, shall 
exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation which has 
a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the Contractor, 
or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a substantial 
interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and Subcontracts" the 
exclusion in this paragraph shall not apply to anyone but the Contractor itself. 
 
Woman-owned Business Enterprise (WBE) - shall mean a business enterprise which is at least fifty-one 
percent (51%) owned by one or more women, or, in the case of a publicly held corporation, at least fifty-
one percent (51%) of the stock of which is owned by one or more women and whose management and 
daily business operations are controlled by one or more women who are citizens or permanent or resident 
aliens. 

 
Work - shall mean all services, equipment and materials (including materials and equipment, if any, furnished by 
the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to be 
performed or goods to be furnished in connection with the service to be provided hereunder.   
 

PART II   GENERAL PROVISIONS 

1. Facility Rules and Regulations of The Port Authority 

a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those 
doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority now 
in effect, and such further reasonable Rules and Regulations which may from time to time during the term 
of this Agreement be promulgated by the Port Authority for reasons of safety, health, preservation of 
property or maintenance of a good and orderly appearance and efficient operation of the Facility.  The 
Port Authority agrees that, except in case of emergency, it shall give notice to the Contractor of every 
Rule and Regulation hereafter adopted by it at least five days before the Contractor shall be required to 
comply therewith. 

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the 
Contractor at the Office of the Secretary of the Port Authority. 

2. Contractor Not An Agent 

This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any 
purpose whatsoever except as may be specifically provided in this Agreement.  It is hereby specifically 
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all 
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times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be 
deemed to be agents, servants or employees of the Port Authority. 

3. Contractor's Warranties 

 The Contractor represents and warrants: 
a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this 

Contract, that the facts stated or shown in any papers submitted or referred to in connection with the 
solicitation are true, and, if the Contractor be a corporation, that it is authorized to perform this Contract; 

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that 
from its own investigations it has satisfied itself as to the nature of all things needed for the performance 
of this Contract, the general and local conditions and all other matters which in any way affect this 
Contract or its performance, and that the time available to it for such examination, analysis, inspection 
and investigation was adequate; 

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and 
that it can and will perform it in strict accordance with such provisions and requirements; 

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly 
or indirectly in this Contract or the compensation to be paid hereunder; 

e. That, except only for those representations, statements or promises expressly contained in this Contract, 
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port Authority, 
its Commissioners, officers, agents, employees or consultants has induced the Contractor to enter into this 
Contract or has been relied upon by the Contractor, including any with reference to:  (1) the meaning, 
correctness, suitability, or completeness of any provisions or requirements of this Contract; (2) the nature, 
quantity, quality or size of the materials, equipment, labor and other facilities needed for the performance 
of this Contract; (3) the general or local conditions which may in any way affect this Contract or its 
performance; (4) the price of the Contract; or (5) any other matters, whether similar to or different from 
those referred to in (1) through (4) immediately above, affecting or having any connection with this 
Contract, the bidding  thereon, any discussions thereof, the performance thereof or those employed therein 
or connected or concerned therewith. 

 
Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to 
exist and warrants and represents that it can and will perform the Contract under such conditions and that all 
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or 
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary 
notwithstanding. 

 
Nothing in the Specifications or any other part of the Contract is intended as or shall constitute a representation 
by the Port Authority as to the feasibility of performance of this Contract or any part thereof. 

 
The Contractor further represents and warrants that it was given ample opportunity and time and by means of 
this paragraph was requested by the Port Authority to review thoroughly all documents forming this Contract 
prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of any 
statement, representation, promise or provision which it desired or on which it wished to place reliance; that 
it did so review said documents, that either every such statement, representation, promise or provision has 
been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such omitted 
statement, representation, promise or provision and is willing to perform this Contract without claiming 
reliance thereon or making any other claim on account of such omission. 

 
 The Contractor further recognizes that the provisions of this numbered clause (though not only such 
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such 
provisions, the Authority would not have entered into this Contract. 
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4. Personal Non-Liability 

Neither the Commissioners of the Port Authority nor any of them, nor any officer, agent or employee thereof, 
shall be charged personally by the Contractor with any liability, or held personally liable to the Contractor 
under any term or provision of this Agreement, or because of its execution or attempted execution, or because 
of any breach, or attempted or alleged breach, thereof.  

5. Non-Discrimination Requirements 

The Contractor shall take all necessary and reasonable steps to ensure non-discrimination in the 
performance and administration of all aspects of this Contract.  

A. Contractor hereby agrees that no person on the ground of race, color, national origin, creed/religion, 
sex, age or handicap/disability shall be excluded from participation in, denied the benefits of, or be 
otherwise subjected to discrimination in the furnishing of goods or services or in the selection and 
retention of subcontractors and/or vendors under this Contract. Contractor shall also ascertain and 
comply with all applicable federal, state and local laws, ordinances, rules, regulations, and orders that 
pertain to equal employment opportunity, affirmative action, and non-discrimination in employment.   

B. Contractor agrees that these “Non-Discrimination Requirements” are a binding part of this Contract. 
Without limiting the generality of any other term or provision of this Contract, in the event the 
Authority, or a state or federal agency finds that the Contractor or any of its subcontractors or vendors 
has not complied with these “Non-Discrimination Requirements”, the Authority may cancel, terminate 
or suspend this Contract in accordance with Section 14 of these Standard Terms and Conditions 
entitled  “Default, Revocation, or Suspension of Contract.”  

C. Contractor agrees to cooperate fully with the Authority’s investigation of allegations of 
discrimination. Cooperation includes, but is not limited to, allowing the Authority to question 
employees during the investigation of allegations of discrimination, and complying with directives 
that the Authority or the State or Federal government deem essential to ensure compliance with these 
“Non-Discrimination Requirements.” 

6. Rights and Remedies of the Port Authority 

The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach of 
any term whatsoever of this Contract: 

 a. The right to take over and complete the Work or any part thereof as agent for and at the expense of 
the Contractor, either directly or through others.  

 b. The right to cancel this Contract as to any or all of the Work yet to be performed. 
 c. The right to specific performance, an injunction or any appropriate equitable remedy. 
 d. The right to money damages. 

 
For the purpose of this Contract, breach shall include but not be limited to the following, whether or not the 
time has yet arrived for performance of an obligation under this Contract:  a statement by the Contractor to 
any representative of the Port Authority indicating that the Contractor cannot or will not perform any one or 
more of its obligations under this Contract; any act or omission of the Contractor or any other occurrence 
which makes it improbable at the time that it will be able to perform any one or more of its obligations under 
this Contract; any suspension of or failure to proceed with any part of the Work by the Contractor which 
makes it improbable at the time that it will be able to perform any one or more of its obligations under this 
Contract. 
 
The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of the 
Port Authority shall not be deemed to limit any other rights or remedies which the Authority would have in 
the absence of such enumeration; and no exercise by the Authority of any right or remedy shall operate as a 
waiver of any other of its rights or remedies not inconsistent therewith or to estop it from exercising such 
other rights or remedies. 



 

Page 7 of 29 
Standard Contract Terms and Conditions 
          Rev. 5/12/16 (PA BID) 
 

7. Rights and Remedies of the Contractor 

Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this Contract 
which may be committed by the Port Authority, the Contractor expressly agrees that no default, act or 
omission of the Port Authority shall constitute a material breach of this Contract, entitling the Contractor to 
cancel or rescind this Contract or to suspend or abandon performance. 

8. Submission To Jurisdiction 

The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York 
and New Jersey, in regard to any controversy arising out of, connected with, or in any way concerning this 
Contract. 

 
The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be 
made, at the option of the Port Authority, either by registered or certified mail addressed to it at the address 
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the 
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or 
managing or general agent if the Contractor be a corporation. 

 
Such service shall be deemed to be sufficient when jurisdiction would not lie because of the lack of basis to 
serve process in the manner otherwise provided by law.  In any case, however, process may be served as stated 
above whether or not it might otherwise have been served in a different manner. 

9. Harmony 

 
a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit 

any condition to exist which shall or may cause or be conducive to any labor complaints, troubles, disputes 
or controversies at the Facility which interfere or are likely to interfere with the operation of the Port 
Authority or with the operations of lessees, licensees or other users of the Facility or with the operations 
of the Contractor under this Contract. 

 
 The Contractor shall immediately give notice to the Port Authority (to be followed by written notices and 
reports) of any and all impending or existing labor complaints, troubles, disputes or controversies and the 
progress thereof.  The Contractor shall use its best efforts to resolve any such complaint, trouble, dispute 
or controversy.  If any type of strike, boycott, picketing, work stoppage, slowdown or other labor activity 
is directed against the Contractor at the Facility or against any operations of the Contractor under this 
Contract, whether or not caused by the employees of the Contractor, and if any of the foregoing, in the 
opinion of the Port Authority, results or is likely to result in any curtailment or diminution of the services 
to be performed hereunder or to interfere with or affect the operations of the Port Authority , or to interfere 
with or affect the operations of lessees, licensees, or other users of the Facility or in the event of any other 
cessation or stoppage of operations by the Contractor hereunder for any reason whatsoever, the Port 
Authority shall have the right at any time during the continuance thereof to suspend the operations of the 
Contractor under this Contract, and during the period of the suspension the Contractor shall not perform 
its services hereunder and the Port Authority shall have the right during said period to itself or by any 
third person or persons selected by it to perform said services of the Contractor using the equipment 
which is used by the Contractor in its operations hereunder as the Port Authority deems necessary and 
without cost to the Port Authority.  During such time of suspension, the Contractor shall not be entitled 
to any compensation.  Any flat fees, including management fees, shall be prorated.   Prior to the exercise 
of such right by the Port Authority, it shall give the Contractor notice thereof, which notice may be oral.  
No exercise by the Port Authority of the rights granted to it in the above subparagraph shall be or be 
deemed to be a waiver of any rights of termination or revocation contained in this Contract or a waiver 
of any rights or remedies which may be available to the Port Authority under this Contract or otherwise. 

 
b. During the time that the Contractor is performing the Contract, other persons may be engaged in other 
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operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic and 
other Contractors performing at the worksite, all of which shall remain uninterrupted. 

 
 The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at the 

site and not to delay, endanger or interfere with the operation of others (whether or not specifically 
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the 
Port Authority. 

10. Claims of Third Persons 

The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and workers, 
and all claims lawfully made against it by other third persons arising out of or in connection with or because 
of the performance of this Contract and to cause all subcontractors to pay all such claims lawfully made 
against them. 

11. No Third Party Rights 

Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the 
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action."  

12. Provisions of Law Deemed Inserted 

Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed to 
be inserted herein and the Contract shall be read and enforced as though it were included therein, and if 
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the 
application of either party, the Contract shall forthwith be physically amended to make such insertion. 

13. Costs Assumed By The Contractor 

It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether 
imposed directly upon the Contractor under the terms and provisions hereof or in any other manner whatsoever 
because of the requirements of the operation of the service or otherwise under this Agreement shall be borne 
by the Contractor or without compensation or reimbursement from the Port Authority, except as specifically 
set forth in this Agreement.  The entire and complete cost and expense of the Contractor's services and 
operations hereunder shall be borne solely by the Contractor and under no circumstances shall the Port 
Authority be liable to any third party (including the Contractor's employees) for any such costs and expenses 
incurred by the Contractor and under no circumstances shall the Port Authority be liable to the Contractor for 
the same, except as specifically set forth in this Section. 

14. Default, Revocation or Suspension of Contract 

 
 a. If one or more of the following events shall occur: 

 
1. If fire or other cause shall destroy all or a substantial part of the Facility.  

 
2. If any governmental agency shall condemn or take a temporary or permanent interest in all or a 

substantial part of the Facility, or all of a part of the Port Authority's interest herein; 
 
then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port 
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this 
Contract, such revocation to be effective upon the date and time specified in such notice. 
 
In such event this Contract shall cease and expire on the effective date of revocation as if said date were the 
date of the expiration of this Contract.  Such revocation shall not, however, relieve the Contractor of any 
liabilities or obligations hereunder which shall have accrued on or prior to the effective date of revocation. 
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b. If one or more of the following events shall occur: 
 

1. The Contractor shall become insolvent, or shall take the benefit of any present or future 
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a 
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its 
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or 
under any other law or statute of the United States or of any State thereof, or consent to the 
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or 

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be 
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation, by 
any of the stockholders of the Contractor, seeking its reorganization or the readjustment of its 
indebtedness under the federal bankruptcy laws or under any law or statute of the United States 
or of any State thereof; or 

  3. A petition under any part of the federal bankruptcy laws or an action under any present or 
future insolvency law or statute shall be filed against the Contractor and shall not be dismissed 
within thirty (30) days after the filing thereof; or 

  4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve 
upon, by operation of law or otherwise, any other person, firm or corporation, or 

  5. The Contractor, if a corporation, shall, without the prior written approval of the Port Authority, 
become a surviving or merged corporation in a merger, a constituent corporation in a 
consolidation, or a corporation in dissolution; or 

  6. If the Contractor is a partnership, and the said partnership shall be dissolved as the result of 
any act or omission of its copartners or any of them, or by operation of law or the order or 
decree of any court having jurisdiction, or for any other reason whatsoever; or 

  7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or 
decree of any court or governmental board, agency or officer having jurisdiction, a receiver, 
trustee, or liquidator shall take possession or control of all or substantially all of the property 
of the Contractor and such possession or control of all or substantially all of the property of the 
Contractor and shall continue in effect for a period of fifteen (15) days;   

 
 then upon the occurrence of any such event or at any time thereafter during the continuance thereof, 

the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this 
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and time 
specified in such notice as if said date were the date of the expiration of this Contract.  Termination 
shall not relieve the Contractor of any liabilities or obligations hereunder which have accrued on or 
prior to the effective date of termination. 

 
c. If any of the following shall occur: 
 
  1. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its 

services in the premises for any reason whatsoever and regardless of the fault of the Contractor; 
or 

 
  2. The Contractor shall fail to keep, perform and observe each and every other promise, covenant 

and agreement set forth in this Contract on its part to be kept, performed or observed, within 
five (5) days after receipt of notice of default thereunder from the Port Authority (except where 
fulfillment of its obligations requires activity over a greater period of time, and the Contractor 
shall have commenced to perform whatever may be required for fulfillment within five (5) 
days after receipt of notice and continues such performance without interruption except for 
causes beyond its control);  

 
 then upon the occurrence of any such event or during the continuance thereof, the Port Authority shall 

have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and the 
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rights of the Contractor hereunder, termination to be effective upon the date and time specified in 
such notice.  Termination shall not relieve the Contractor of any liabilities which shall have accrued 
on or prior to the effective date of termination. 

 
d. If any of the events enumerated in this Section shall occur prior to commencement date of this 

Contract the Port Authority upon the occurrence of any such event or any time thereafter during the 
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and the 
rights of the Contractor hereunder, such termination or suspension to be effective upon the date 
specified in such notice. 

 
e. No payment by the Port Authority of any monies to the Contractor for any period or periods after 

default of any of the terms, covenants or conditions hereof to be performed, kept and observed by the 
Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed to 
be a waiver of the right of the Port Authority to terminate this Contract or of any other right or 
remedies to which the Port Authority may be entitled because of any breach thereof.  No waiver by 
the Port Authority of any default on the part of the Contractor in the performance of any of the terms, 
covenants and conditions hereof to be performed, kept or observed by the Contractor shall be or be 
construed to be a waiver by the Port Authority of any other subsequent default in the performance of 
any of the said terms, covenants and conditions. 

 
f. In addition to all other rights of revocation or termination hereunder and notwithstanding any other 

provision of this Contract the Port Authority may terminate this Contract and the rights of the 
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor 
and in such event this Contract shall cease and expire on the date set forth in the notice of termination 
as fully and completely as though such dates were the original expiration date hereof and if such 
effective date of termination is other than the last day of the month, the amount of the compensation 
due to the Contractor from the Port Authority shall be prorated when applicable on a daily basis.  Such 
cancellation shall be without prejudice to the rights and obligations of the parties arising out of 
portions already performed but no allowance shall be made for anticipated profits. 

 
g. Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any and 

all rights and remedies that the Port Authority shall have at law or in equity consequent upon the 
Contractor's breach of this Contract and shall be without prejudice to any and all such other rights and 
remedies.  It is hereby specifically agreed and understood that the exercise by the Port Authority of 
any right of termination set forth in this paragraph shall not be or be deemed to be an exercise by the 
Port Authority of an election of remedies so as to preclude the Port Authority from any right to money 
damages it may have for the period prior to the effective date of termination to the original expiration 
date of the Contract, and this provision shall be deemed to survive the termination of this Contract as 
aforesaid. 

 
h. If (1) the Contractor fails to perform any of its obligations under this Contract or any other agreement 

between the Port Authority and the Contractor (including its obligation to the Port Authority to pay 
any claim lawfully made against it by any supplier, subcontractor or worker or other person which 
arises out of or in connection with the performance of this Contract or any other agreement with the 
Port Authority) or (2) any claim (just or unjust) which arises out of or in connection with this Contract 
or any other agreement between the Port Authority and the Contractor is made against the Port 
Authority or (3) any subcontractor under this Contract or any other agreement between the Port 
Authority and the Contractor fails to pay any claims lawfully made against it by any supplier, 
subcontractor, worker or other third person which arises out of or in connection with this Contract or 
any other agreement between the Port Authority and the Contractor or if in the opinion of the Port 
Authority any of the aforesaid contingencies is likely to arise, then the Port Authority shall have the 
right, in its discretion, to withhold out of any payment (final or otherwise) such sums as the Port 
Authority may deem ample to protect it against delay or loss or to assure the payment of just claims 
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of third persons, and to apply such sums in such manner as the Port Authority may deem proper to 
secure such protection or satisfy such claims.  All sums so applied shall be deducted from the 
Contractor's compensation.  Omission by the Port Authority to withhold out of any payment, final or 
otherwise, a sum for any of the above contingencies, even though such contingency has occurred at 
the time of such payment, shall not be deemed to indicate that the Port Authority does not intend to 
exercise its right with respect to such contingency.  Neither the above provisions for rights of the Port 
Authority to withhold and apply monies nor any exercise or attempted exercise of, or omission to 
exercise, such rights by the Port Authority shall create any obligation of any kind to such supplier, 
subcontractors, worker or other third persons.  If, however, the payment of any amount due the 
Contractor shall be improperly delayed, the Port Authority shall pay the Contractor interest thereon 
at the rate of 6% per annum for the period of the delay, it being agreed that such interest shall be in 
lieu of and in liquidation of any damages to the Contractor because of such delay. 

 
i. If the Port Authority has paid any sum or has incurred any obligation or expense which the Contractor 

has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or elects to pay 
any sum or sums or incurs any obligations or expense by reason of the failure, neglect or refusal of 
the Contractor to perform or fulfill any one or more of the conditions, covenants, or agreements 
contained in this Contract, or as a result of an act of omission of the Contractor contrary to the said 
conditions, covenants and agreements, the Contractor shall pay to the Port Authority the sum or sums 
so paid or expense so incurred, including all interests, costs and damages, promptly upon the receipt 
of the Port Authority's statement therefore.  The Port Authority may, however, in its discretion, elect 
to deduct said sum or sums from any payment payable by it to the Contractor. 

 
j. If the Port Authority pays any installment to the Contractor without reducing said installment as 

provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may 
bill the Contractor for the amount by which the installment paid should have been reduced and the 
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port 
Authority's statement therefore. 

 
k. The Port Authority shall also have the rights set forth above in the event the Contractor shall become 

insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or assignee for the 
benefit of creditors. 

15. Sales or Compensating Use Taxes 

Purchases of services and tangible personal property by the Port Authority in the States of New York and New 
Jersey are generally exempt from state and local sales and compensating use taxes, and from most federal 
excises (Taxes).  Therefore, the Port Authority's purchase of the Contractor's services under this Contract is 
exempt from Taxes.  Accordingly, the Contractor must not include Taxes in the price charged to the Port 
Authority for the Contractor's services under this Contract.  The Contractor certifies that there are no such 
taxes included in the prices for this Contract.  The Contractor shall retain a copy of this Contract to substantiate 
the exempt sale. 
 
The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port 
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this 
Agreement. 

16. No Estoppel or Waiver 

The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made 
under this Contract, from showing at any time the true amount and character of the services performed, or 
from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority 
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor 
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract, 
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and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled. 
 
No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided 
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the 
Port Authority may be entitled because of such breach.  Moreover, no waiver by the Authority of any breach 
of this Contract shall be deemed to be a waiver of any other or any subsequent breach. 

17. Records and Reports 

The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and maintain) 
in accordance with generally accepted accounting practice during the term of this Agreement and any 
extensions thereof and for three years after the expiration, termination or revocation thereof, records, payroll 
records and books of account (including, but not limited to, records of original entry and daily forms, payroll 
runs, cancelled checks, time records, union agreements, contracts with health, pension and other third party 
benefit providers) recording all transactions of the Contractor(and its subcontractors), at, through or in any 
way connected with or related to the operations of the Contractor (and its subcontractors) hereunder, including 
but not limited to all matters relating to the charges payable to the Contractor hereunder, all wages and 
supplemental benefits paid or provided to or for its employees (and its subcontractors’ employees) and such 
additional information as the Port Authority may from time to time and at any time require, and also including, 
if appropriate, recording the actual number of hours of service provided under the Contract, and keeping 
separate records thereof which records and books of account shall be kept at all times within the Port District.  
The Contractor shall permit (and cause its subcontractors to permit) in ordinary business hours during the 
term of this Agreement including any extensions thereof and for three years thereafter the examination and 
audit by the officers, employees and representatives of the Port Authority of such records and books of account 
and also any records and books of account of any company which is owned or controlled by the Contractor, 
or which owns or controls the Contractor if said company performs services similar to those performed by the 
Contractor anywhere in the Port District.  However, if within the aforesaid three year period the Port Authority 
has notified the Contractor in writing of a pending claim by the Port Authority under or in connection with 
this Contract to which any of the aforesaid records and documents of the Contractor or of its subcontractors 
relate either directly or indirectly, then the period of such right of access shall be extended to the expiration 
of six years from the date of final payment with respect to the records and documents involved.  

 
Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form I-9 
(Employment Eligibility Verification) for each individual performing work under this Contract. This includes 
citizens and noncitizens. 
 
The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment 
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary 
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may 
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow 
inspection by the agents and employees of the Port Authority of all such equipment or devices. 

 
a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written 

reports in connection with its operations hereunder as the Port Authority may deem necessary or desirable.  
The format of all forms, schedules and reports furnished by the Contractor to the Port Authority shall be 
subject to the continuing approval of the Port Authority. 

b. No provision in this Contract giving the Port Authority a right of access to records and documents is 
intended to impair or affect any right of access to records and documents which they would have in the 
absence of such provision.  Additional record keeping may be required under other sections of this 
Contract.  

18. General Obligations 
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a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and 
approvals required to be given to or by either party shall be in writing and all such notices, requests, 
consents and approvals shall be personally delivered to the other party during regular business hours or 
forwarded to such party by United States certified mail, return receipt requested, addressed to the other 
party at its address hereinbefore or hereafter provided.  Until further notice the Contractor hereby 
designates the address shown on the bottom of the Contractors Signature Sheet as their address to which 
such notices, requests, consents, or approvals may be forwarded.  All notices, requests, consents, or 
approvals of the Contractor shall be forwarded to the Manager at the Facility. 

b. The Contractor shall comply with the provisions of all present and future federal, state and municipal 
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations 
under this Contract and which affect the Contract or the performance thereof and those engaged therein 
as if the said Contract were being performed for a private corporation, except where stricter requirements 
are contained in the Contract in which case the Contract shall control.  The Contractor shall procure for 
itself all licenses, certificates, permits or other authorization from all governmental authorities, if any, 
having jurisdiction over the Contractor's operations hereunder which may be necessary for the 
Contractor's operations.  The Contractor's obligation to comply with governmental requirements are not 
to be construed as a submission by the Port Authority to the application to itself of such requirements.  

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises which 
may be assessed on its property or operations hereunder or income therefrom, and shall make all 
applications, reports and returns required in connection therewith. 

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect 
the general environment and to prevent environmental pollution, contamination, damage to property and 
personal injury.  In the event the Contractor encounters material reasonably believed to be asbestos, 
polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations hereunder, 
the Contractor shall immediately stop Work in the area affected and report the condition in writing to 
the Manager.  Work in the affected area shall not thereafter be resumed by the Contractor except upon 
the issuance of a written order to that effect from the Manager. 

e. The Contractor shall promptly observe, comply with and execute the provisions of any and all present 
and future rules and regulations, requirements, standard orders and directions of the American Insurance 
Association, the Insurance Services Office, National Fire Protection Association, and any other body or 
organization exercising similar functions which may pertain or apply to the Contractor's operations 
hereunder. 

 
 The Contractor shall not do or permit to be done any act which: 

 1. will invalidate or be in conflict with any fire insurance policies covering the Facility or any 
part thereof or upon the contents of any building thereon; or 

 2. will increase the rate of any fire insurance, extended coverage or rental insurance on the 
Facility or any part thereof or upon the contents of any building thereon; or 

 3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase the 
risk normally attendant upon the operations contemplated by this Contract; or 

 4. may cause or produce in the premises, or upon the Facility any unusual, noxious or 
objectionable smoke, gases, vapors, odors; or 

 5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire 
protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or 
located or to be installed or located in or on the Facility; or 

 
 6. shall constitute a nuisance in or on the Facility or which may result in the creation, commission 

or maintenance of a nuisance in or on the Facility. 
 

f. If by reason of the Contractor's failure to comply with the provisions of this Section and provided the Port 
Authority has given the Contractor five (5) days written notice of its failure and the Contractor shall not 
have cured said failure within said five (5) days, any fire insurance, extended coverage or rental insurance 
rate on the Facility or any part thereof or upon the contents of any building thereon shall at any time be 
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higher than it otherwise would be, then the Contractor shall on demand pay the Port Authority that part 
of all fire insurance, extended coverage or rental insurance premiums paid or payable by the Port 
Authority which shall have been charged because of such violations by the Contractor. 

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere with, 
or delay the operations or activities of any tenants or occupants on the premises or the Facility and, 
moreover, shall use the same degree of care in performance on the premises as would be required by law 
of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe manner. 

h. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first 
aid service in case of accidents to its personnel who may be injured in the furnishing of service hereunder.  
The Contractor shall maintain standing  arrangements for the removal and hospital treatment of any of its 
personnel who may be injured. 

19. Assignments and Subcontracting 

a. The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any part 
thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or enter 
into any contract requiring or permitting the doing of anything hereunder by an independent Contractor, 
without the prior written approval of the Port Authority, and any such sale, transfer, mortgage, pledge, 
subcontract, assignment or contract without such prior written approval shall be void as to the Port 
Authority. 

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract shall 
be given written notice to comply with all requirements of the Contract.  The Contractor shall be 
responsible and liable for the performance and acts of each subcontractor. 

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting or 
approval thereof shall be deemed to release this Contractor from its obligations under this Contract or to 
impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any rights 
against the Port Authority. 

20. Indemnification and Risks Assumed By The Contractor 

To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its 
Commissioners, Directors, agents, servants, officers, representatives and employees from and against all 
claims and demands, just or unjust, of third persons (including Contractor’s agents, servants, officers, 
representatives and employees) arising out of or in any way connected to or alleged to arise out of or alleged 
to be in any way connected with the Contract and all other services and activities of the Contractor under this 
Contract and for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof, 
including without limitation thereto, claims and demands for death, for personal injury or for property damage, 
direct or consequential, whether they arise out of or are in any way connected to the Contractor’s operations 
or to its performance of work under this Contract, or arise out of the acts or omissions of the Contractor,  the 
Port Authority, its Commissioners, Directors, agents, servants, officers, representatives or employees, third 
persons (including Contractor’s agents, servants, officers, representatives and employees), or from the acts of 
God or the public enemy, or otherwise, including claims and demands of any local jurisdiction against the 
Port Authority in connection with this Contract.  

 
The Contractor assumes the following risks, whether such risks arise out of or are in any way connected to 
the Contractor’s operations or to its performance of work under this Contract, or arise out of acts or omissions 
(negligent or not) of the Contractor, the Port Authority or third persons (including agents, servants, officers, 
representatives, Commissioners, Directors and employees of the Port Authority and the Contractor) or from 
any other cause, excepting only risks occasioned solely by affirmative willful acts of the Port Authority done 
subsequent to the opening of proposals on this Contract, and shall to the extent permitted by law indemnify 
the Port Authority for all loss or damage incurred in connection with such risks: 
 
a.   The risk of any and all loss or damage to Port Authority property, equipment (including but not limited to 

automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or 
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damage of which shall arise out of the Contractor's operations hereunder.  The Contractor shall if so 
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any and 
all parts of the premises or the Facility which may be damaged or destroyed by the acts or omissions of 
the Contractor, its officers, agents, or employees and if the Contractor shall fail so to repair, replace, or 
rebuild with due diligence the Port Authority may, at its option, perform any of the foregoing work and 
the Contractor shall pay to the Port Authority the cost thereof. 

 
b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited 

to automotive and/or mobile equipment) materials and possessions on the Facility. 
 
c. The risk of claims, whether made against the Contractor or the Port Authority, for any and all loss or 

damages occurring to any property, equipment (including but not limited to automotive and/or mobile 
equipment), materials and possessions of the Contractor's agents, employees, materialmen and others 
performing work hereunder. 

 
d. The risk of claims for injuries, damage or loss of any kind whether just or unjust of third persons 
(including agents, servants, officers, representatives, Commissioners, Directors and employees of the Port 
Authority and the Contractor) arising or alleged to arise out of or in connection with the Contractor’s 
operations or its performance of work hereunder, whether such claims are made against the Contractor or 
the Port Authority. 

 
If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or demand, 
even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall not, without 
obtaining express advance permission from the General Counsel of the Port Authority, raise any defense 
involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the immunity of 
the Port Authority, its Commissioners, officers, agents or employees, the governmental nature of the Port 
Authority or the provision of any statutes respecting suits against the Port Authority. 
 
Neither the requirements of the Port Authority under this Contract, nor of the Port Authority of the methods 
of performance hereunder nor the failure of the Port Authority to call attention to improper or inadequate 
methods or to require a change in the method of performance hereunder nor the failure of the Port Authority 
to direct the Contractor to take any particular precaution or other action or to refrain from doing any particular 
thing shall relieve the Contractor of its liability for injuries to persons or damage to property or environmental 
impairment arising out of its operations. 

21. Approval of Methods 

Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of 
the Port Authority to call attention to improper or inadequate methods or to require a change in the method of 
furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any 
particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability 
for any injuries to persons or damage to property or environmental impairment arising out of its operations. 

22. Safety and Cleanliness 

a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury 
to person or damage to property or environmental impairment and avoid inconvenience to the occupants 
of or any visitors to the Facility.  The Contractor shall, without limiting the generality hereof, place such 
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs, 
place such cones and exercise precautions as may be necessary, proper or desirable. 

 
 b. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness 

and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate 
warnings signs to prevent accidents from occurring.  The Contractor shall clean said area to the 
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satisfaction of the Manager. 
 

c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all 
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets, 
equipment, and other personal property of the Port Authority which are located in said facilities.  

 

23. Accident Reports 

The Contractor shall promptly report in writing to the Manager of the Facility and to the Deputy Chief, 
Litigation Management of the Port Authority all accidents whatsoever arising out of or in connection with its 
operations hereunder and which result in death or injury to persons or damage to property, setting forth such 
details thereof as the Port Authority may desire.  In addition, if death or serious injury or serious damage is 
caused, such accidents shall be immediately reported by telephone to the aforesaid representatives of the Port 
Authority. 

24. Trash Removal 

The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris 
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and 
any such garbage, debris and other waste material not immediately removed shall be temporarily stored in a 
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling 
or emptying them.  The Contractor shall exercise care in removing such garbage, debris and other waste 
materials from the Facility.  The manner of such storage and removal shall always be subject in all respects 
to the continual approval of the Port Authority.  No equipment or facilities of the Port Authority shall be used 
in such removal unless with its prior consent in writing.  No such garbage, debris or other waste materials 
shall be or be permitted to be thrown, discharged or disposed into or upon the waters at or bounding the 
Facility. 

25. Lost and Found Property 

The Contractor shall instruct its personnel that all items of personal property found by the Contractor's 
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor. 

26. Property of the Contractor 

a. All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the 
expiration or sooner termination or revocation of this Contract.  

b. If the Contractor shall fail to remove its property upon the expiration, termination or revocation of this 
Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the 
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or 
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may 
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be 
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port Authority; 
any balance remaining shall be paid to the Contractor.  Any excess of the total cost of removal, storage and 
sale and other costs incurred by the Port Authority as a result of such failure of performance by the 
Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon demand. 

27. Modification of Contract 

This Contract may not be changed except in writing signed by the Port Authority and the Contractor.  The 
Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless 
expressed in writing in this Contract. 

28. Invalid Clauses 

If any provision of this Contract shall be such as to destroy its mutuality or to render it invalid or illegal, then, 
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if it shall not appear to have been so material that without it the Contract would not have been made by the 
parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full force 
and effect. 

29. Approval of Materials, Supplies and Equipment 

Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in 
performing the Work hereunder.  Inclusion of chemical containing materials or supplies on the Port Authority 
Approved Products List – Environmental Protection Supplies constitutes approval.  The list may be revised 
from time to time and at any time by the Port Authority and it shall be incumbent upon the Contractor to 
obtain the most current list from the Manager of the Facility. 
 
At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the 
use of an alternate product or products to those on the Approved Products List – Environmental Protection 
Supplies, which product(s) shall be subject to review and approval by the Port Authority.  Any alternate 
product so approved by the Port Authority may be used by the Contractor in performing the Services 
hereunder.  Until such approval is given, only products on the Approved Products List – Environmental 
Protection Supplies may be used. 
 

30. Intellectual Property 

The right to use all patented materials, appliances, processes of manufacture or types of construction, trade 
and service marks, copyrights and trade secrets, collectively hereinafter referred to as  “Intellectual Property 
Rights”, in the performance of the work, shall be obtained by the Contractor without separate or additional 
compensation. Where the services under this Agreement require the Contractor to provide materials, 
equipment or software for the use of the Port Authority or its employees or agents, the Port Authority shall be 
provided with the Intellectual Property Rights required for such use without further compensation than is 
provided for under this Agreement.    
 
The Contractor shall indemnify the Port Authority against and save it harmless from all loss and expense 
incurred as a result of any claims in the nature of Intellectual Property Rights infringement arising out of the 
Contractor’s or Port Authority’s use, in accordance with the above immediately preceding paragraph, of any 
Intellectual Property.  The Contractor, if requested, shall conduct all negotiations with respect to and defend 
such claims.  If the Contractor or the Port Authority, its employees or agents be enjoined either temporarily 
or permanently from the use of any subject matter as to which the Contractor is to indemnify the Port Authority 
against infringement, then the Port Authority may, without limiting any other rights it may have, require the 
Contractor to supply temporary or permanent replacement facilities approved by the Manager, and if the 
Contractor fails to do so the Contractor shall, at its expense, remove all such enjoined facilities and refund the 
cost thereof to the Port Authority or take such steps as may be necessary to insure compliance by the 
Contractor and the Port Authority with said injunction, to the satisfaction of the Port Authority. 

 
In addition, the Contractor shall promptly and fully inform the Director in writing of any intellectual property 
rights disputes, whether existing or potential, of which it has knowledge, relating to any idea, design, method, 
material, equipment or any other matter related to the subject matter of this Agreement or coming to its 
attention in connection with this Agreement. 

 

31. Contract Records and Documents – Passwords and Codes 

 
When the performance of the contract services requires the Contractor to produce, compile or maintain 
records, data, drawings, or documents of any kind, regardless of the media utilized, then all such records, 
drawings, data and documents which are produced, prepared or compiled in connection with this contract, 
shall become the property of the Port Authority, and the Port Authority shall have the right to use or permit 
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the use of them and any ideas or methods represented by them for any purpose and at any time without other 
compensation than that specifically provided herein. 

 
When in the performance of the contract services the Contractor utilizes passwords or codes for any purpose, 
at any time during or after the performance of such services, upon written request by the Authority, the 
Contractor shall make available to the designated Authority representative all such passwords and codes. 

 

32. Designated Secure Areas 

Services under the Contract may be required in designated secure areas, as the same may be designated by the 
Manager from time to time (“Secure Areas”).  The Port Authority shall require the observance of certain security 
procedures with respect to Secure Areas, which may include the escort to, at, and/or from said high security areas 
by security personnel designated by the Contractor or any subcontractor's personnel required to work therein.  All 
personnel that require access to designated secure areas who are not under positive escort by an authorized 
individual will be required to undergo background screening and personal identity verification.    

 
Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall notify 
the Manager.  The Contractor shall conform to the procedures as may be established by the Manager from time to 
time and at any time for access to Secure Areas and the escorting of personnel hereunder.  Prior to the start of 
work, the Contractor shall request a description from the Manager of the Secure Areas which will be in effect on 
the commencement date.  The description of Secure Areas may be changed from time to time and at any time by 
the Manager during the term of the Contract.   

33. Notification of Security Requirements  

The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and 
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority reserves 
the right to deny access to certain documents, sensitive security construction sites and facilities (including rental 
spaces) to any person that declines to abide by Port Authority security procedures and protocols, any person with 
a criminal record with respect to certain crimes or who may otherwise poses a threat to the construction site or 
facility security.  The Authority reserves the right to impose multiple layers of security requirements on the 
Contractor, its staff and subcontractors and their staffs depending upon the level of security required, or may make 
any amendments with respect to such requirements as determined by the Authority.   

These security requirements may include but are not limited to the following: 

 Execution of Port Authority Approved Non-Disclosure and Confidentiality Agreements 

At the direction of the Port Authority, the Contractor shall be required to have its principals, staff and/or 
subcontractor(s) and their staff, execute Port Authority approved non-disclosure and confidentiality 
agreements. 

 Contractor/ Subcontractor identity checks and background screening 

The Port Authority’s designated background screening provider may require inspection of not less than two 
forms of valid/current government issued identification (at least one having an official photograph) to verify 
staff’s name and residence; screening federal, state, and/or local criminal justice agency information 
databases and files; screening of any terrorist identification files; access identification to include some form 
of biometric security methodology such as fingerprint, facial or iris scanning, or the like. 

The Contractor may be required to have its staff, and any subcontractor’s staff, material-men, visitors or 
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to 
perform background checks, and a personal identity verification check.  Such authorization shall be in a 
form acceptable to the Authority.  The Contractor and subcontractors may also be required to use an 
organization designated by the Authority to perform the background checks.   

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority 
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approved provider to be used to conduct background screening and personal identity verification, except as 
otherwise required by federal law and/or regulation  (such as Security Identification Display Area (SIDA), 
the federal regulatory requirements for personnel performing Work at aviation facilities and such as the 
Transportation Worker Identification Credential for personnel performing in secure areas at Maritime 
facilities).  Information about S.W.A.C., instructions, corporate enrollment, online applications, and 
location of processing centers can be found at http://www.secureworker.com, or S.W.A.C. may be 
contacted directly at (877) 522-7922 for more information and the latest pricing. The cost for said 
background checks for staff that pass and are granted a credential shall be reimbursable to the Contractor 
(and its subcontractors) as an out-of-pocket expense as provided herein.  Staff that are rejected for a 
credential for any reason are not reimbursable.   

 Issuance of Photo Identification Credential 

No person will be permitted on or about the Authority construction site or facility (including rental spaces) 
without a facility-specific photo identification credential approved by the Authority.  If the authority 
requires facility-specific identification credential for the Contractor’s and the subcontractor’s staff, the 
Authority will supply such identification at no cost to the Contractor or its subcontractors.  Such facility-
specific identification credential shall remain the property of the Authority and shall be returned to the 
Authority at the completion or upon request prior to completion of the individual’s assignment at the specific 
facility.  It is the responsibility of the appropriate Contractor or subcontractor to immediately report to the 
Authority the loss of any staff member’s individual facility-specific identification credential. The Contractor 
or subcontractor shall be billed for the cost of the replacement identification credential.  Contractor’s and 
subcontractor’s staff shall display Identification badges in a conspicuous and clearly visible manner, when 
entering, working or leaving an Authority construction site or facility. 

Employees may be required to produce not less than two forms of valid/current government issued 
identification having an official photograph and an original, unlaminated social security card for identify 
and SSN verification.  Where applicable, for sensitive security construction sites or facilities, successful 
completion of the application, screening and identify verification for all employees of the Contractor and 
subcontractors shall be completed prior to being provided a S.W.A.C. ID Photo Identification credential. 
 

  Access control, inspection, and monitoring by security guards 

The Authority may provide for Authority construction site or facility (including rental spaces) access 
control, inspection and monitoring by Port Authority Police or Authority retained contractor security guards.  
However, this provision shall not relieve the Contractor of its responsibility to secure its equipment and 
work and that of its subconsultant/subcontractor’s and service suppliers at the Authority construction site 
or facility (including rental spaces). In addition, the Contractor, subcontractor or service provider is not 
permitted to take photographs, digital images, electronic copying and/or electronic transmission or video 
recordings or make sketches on any other medium at the Authority construction sites or facilities (including 
rental spaces), except when necessary to perform the Work under this Contract, without  prior written 
permission from the Authority.  Upon request, any photograph, digital images, video recording or sketches 
made of the Authority construction site or facility shall be submitted to the Authority to determine 
compliance with this paragraph, which submission shall be conclusive and binding on the submitting entity. 

 Compliance with the Port Authority Information Security Handbook  

The Contract may require access to Port Authority information considered Protected Information (“PI”) as 
defined in the Port Authority Information Security Handbook (“Handbook”), dated October, 2008, corrected 
as of November 14, 2013, and as may be further amended.  The Handbook and its requirements are hereby 
incorporated into this agreement and will govern the possession, distribution and use of PI if at any point 
during the lifecycle of the project or solicitation it becomes necessary for the Contractor to have access to 
PI. Protecting sensitive information requires the application of uniform safeguarding measures to prevent 
unauthorized disclosure and to control any authorized disclosure of this information within the Port 
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Authority or when released by the Port Authority to outside entities. The following is an outline of some of 
the procedures, obligations and directives contained in the Handbook:  

(1) require that the Contractor and subcontractors, when appropriate, sign Non-Disclosure and 
Confidentiality Agreements (NDAs), or an Acknowledgment of an existing NDA, provided by 
the Authority as a condition of being granted access to Protected Information categorized and 
protected as per the Handbook; 

(2) require that individuals needing access to PI be required to undergo a background check, pursuant 
to the process and requirements noted in § 3.2 of the Information Security Handbook. 

(3) require Contractors and commercial enterprises to attend training to ensure security awareness 
regarding Port Authority information;  

(4) specific guidelines and requirements for the handling of PI to ensure that the storage and 
protection of PI; 

(5) restrictions on the transfer, shipping, and mailing of PI; 
(6) prohibitions on the publication, posting, modifying, copying, reproducing, republishing, 

uploading, transmitting, or distributing PI on websites or web pages. This may also include 
restricting persons, who either have not passed a pre-screening background check, or who have 
not been granted access to PI, from viewing such information; 

(7) require that PI be destroyed using certain methods, measures or technology pursuant to the 
requirements set forth in the Handbook;  

(8) require the Contractor to mandate that each of its subcontractors maintain the same levels of 
security required of the Contractor under any Port Authority awarded contract.  

(9) prohibit the publication, exchange or dissemination of PI developed from the project or contained 
in reports, except between Contractors and subcontractors, on a need to know basis, without prior 
approval of the Port Authority; 

(10) require that PI only be reproduced or copied pursuant to the requirements set forth in the 
Handbook. 

 
 Audits for Compliance with Security Requirements  

The Port Authority may conduct random or scheduled examinations of business practices under this section 
entitled “NOTIFICATION OF SECURITY REQUIREMENTS” and the Handbook in order to assess the extent 
of compliance with security requirements, Protected Information procedures, protocols and practices, which 
may include, but not be limited to, verification of background check status, confirmation of completion of 
specified training, and/or a site visit to view material storage locations and protocols. 

34. Construction In Progress 

The Contractor recognizes that construction may be in progress at the Facility and may continue throughout 
the term of this Contract.  Notwithstanding, the Contractor shall at all times during the term hereof maintain 
the same standards of performance and cleanliness as prevails in non-affected areas as required by the 
standards hereunder. 

35. Permit-Required Confined Space Work 

Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a 
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an 
OSHA permit. 
 
Prior to the commencement of any work in a permit-required confined space at a Port Authority facility 
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority 
Contractor Permit-Required Confined Space Notification form.  The notification form must be filled out and 
submitted prior to commencing permit-required confined space work.  All confined space work shall be 
performed in accordance with all applicable OSHA requirements.  The Contractor shall provide its employees 
with a copy of its own company permit and shall furnish the Port Authority with a copy of the permit upon 
completion of the work.  The Contractor must supply all equipment required for working in a confined space. 
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36. Signs 

Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or display 
any signs or posters or any advertising on or about the Facility.   

37. Vending Machines, Food Preparation 

The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property, 
any vending machines without the prior written approval of the Port Authority.  No foods or beverages shall 
be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be 
specifically designated by the Port Authority for such purpose.  

 

38. Confidential Information/Non-Publication 

a. As used herein, confidential information shall mean all information disclosed to the Contractor or the 
personnel provided by the Contractor hereunder which relates to the Authority's and/or PATH’s past, present, 
and future research, development and business activities including, but not limited to, software and 
documentation licensed to the Authority or proprietary to the Authority and/or PATH and all associated 
software, source code procedures and documentation. Confidential information shall also mean any other 
tangible or intangible information or materials including but not limited to computer identification numbers, 
access codes, passwords, and reports obtained and/or used during the performance of the Contractor’s Services 
under this Contract.  

 

b. Protected Information shall mean and include collectively, as per The Port Authority of New York & New 
Jersey Information Security Handbook (October 15, 2008, corrected as of November 14, 2013), Confidential 
Information, Confidential Proprietary Information, Confidential Privileged Information and information that 
is labeled, marked or otherwise identified by or on behalf of the Authority so as to reasonably connote that 
such information is confidential, privileged, sensitive or proprietary in nature.  Confidential Information shall 
also include all work product that contains or is derived from any of the foregoing, whether in whole or in 
part, regardless of whether prepared by the Authority or a third-party or when the Authority receives such 
information from others and agrees to treat such information as Confidential.   

 

c. The Contractor shall hold all such Protected Information in trust and confidence for the Authority, and 
agrees that the Contractor and the personnel provided by the Contractor hereunder shall not, during or after 
the termination or expiration of this Contract, disclose to any person, firm or corporation, nor use for its own 
business or benefit, any information obtained by it under or in connection with the supplying of services 
contemplated by this Contract. The Contractor and the personnel provided by the Contractor hereunder shall 
not violate in any manner any patent, copyright, trade secret or other proprietary right of the Authority or third 
persons in connection with their services hereunder, either before or-after termination or expiration of this 
Contract. The Contractor and the personnel provided by the Contractor hereunder shall not willfully or 
otherwise perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy any 
hardware, software or documentation, proprietary or otherwise, in connection with their services hereunder. 
The Contractor shall promptly and fully inform the Director in writing of any patent, copyright, trade secret 
or other intellectual property rights or disputes, whether existing or potential, of which the Contractor has 
knowledge, relating to any idea, design, method, material, equipment or other matter related to this Contract 
or coming to the Contractor’s attention in connection with this Contract. 

 
d.  The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of 
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be provided 
to it and/or that services have been, are being or will be performed for it in connection with this Agreement, 
unless the vendor first obtains the written approval of the Port Authority.  Such approval may be withheld if 
for any reason the Port Authority believes that the publication of such information would be harmful to the 
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public interest or is in any way undesirable.   
  

39. Time is of the Essence 

Time is of the essence in the Contractor’s performance of this Contract inasmuch as the Work to be performed 
will affect the operation of public facilities. 

40. Holidays 

The following holidays will be observed at the Site: 

New Year's Day Labor Day 

Martin Luther King Jr. Day Columbus Day 

Presidents Day Veterans Day 

Memorial Day Thanksgiving Day 

Independence Day Day After Thanksgiving 

Christmas Day  

 

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists 
from the office of the Manager.  If any such holiday falls on a Sunday then the next day shall be considered 
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the 
holiday.  

41. Personnel Standards 

In addition to any specific personnel requirements that may be required under the clause entitled “Personnel 
Requirements” in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and 
adequately trained personnel to perform the Work hereunder.  If, in the opinion of the Manager, any 
employee so assigned is performing his/her functions unsatisfactorily, he/she shall be replaced by the 
Contractor for Work under this Contract within twenty-four (24) hours following the Contractor’s receipt 
of the Manager’s request for such replacement.   

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English 
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff 
or by the Manager's staff.  Any employee operating a motor vehicle must have a valid driver's license. 

The Contractor shall verify that employees working under this Contract in the United States are legally present 
in the United States and authorized to work by means of the federally required I-9 program 

42. General Uniform Requirements for Contractor’s Personnel 

In addition to any specific uniform requirements that may be required by the Specifications, uniforms must 
be worn at all times during which the Services are being performed hereunder.  The Contractor agrees that 
his/her employees will present a neat, clean and orderly appearance at all times.  Uniforms shall include the 
Contractor’s identification badge with picture ID bearing the employee’s name.  All uniforms, colors, types 
and styles shall be subject to the prior approval of the Manager.  The Contractor will also be responsible for 
ensuring that its employees are wearing shoes appropriate for the tasks performed.  The Manager shall have 
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the 
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any 
required number of employees at a specific location at the Site as specified. 
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43. Labor, Equipment and Materials Supplied by the Contractor 

The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor, 
supervision, equipment and materials necessary for the prompt and efficient performance of the Work, 
whether such materials and equipment are actually employed in the furnishing of the Work or whether 
incidental thereto. 

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish 
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage 
any part of the Site.  

The Port Authority by its officers, employees and representatives shall have the right at all times to examine 
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its 
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or have 
the right to do under this Contract or otherwise. 

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be 
used in accordance with their manufacturer’s instructions.  

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all applicable 
regulations. 

44. Contractor’s Vehicles – Parking - Licenses 

At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period of 
this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to 
time or at any time be designated by the Manager.  The Contractor shall comply with such existing rules, 
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures 
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park 
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive 
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the 
Contractor shall also comply with any and all directions pertaining to such parking which may be given from 
time to time and at any time by the Manager.  Any vehicle used by the Contractor hereunder shall be marked 
or placarded, identifying it as the Contractor’s vehicle. 

45. Manager’s Authority 

In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and 
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at such 
times and places, by such methods and in such manner and sequence as he/she may require, and the Contract 
shall at all stages be subject to his/her inspection.  The Manager shall determine the amount, quality, 
acceptability and fitness of all parts of the Work and shall interpret the Specifications and any orders for Extra 
Work.  The Contractor shall employ no equipment, materials, methods or staff or personnel to which the 
Manager objects.  Upon request, the Manager shall confirm in writing any oral order, direction, requirement 
or determination. 

The Manager shall have the authority to decide all questions in connection with the Services to be performed 
hereunder.  The exercise by the Manager of the powers and authorities vested in him/her by this section shall 
be binding and final upon the Port Authority and the Contractor. 

46. Price Preference 

If this solicitation has not been set aside for the purposes of making an award based on bids solicited from 
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated by 
the bidder pre-requisites in Part II hereof, for awards of contracts, not exceeding $1,000,000, for: 

(a) Services, a price preference of 5% is available for New York or New Jersey Small Business 
Enterprises (SBE); or 
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(b) Services (excluding Janitorial/Cleaning Services), a price preference of 10% is available for New 
York or New Jersey Minority or Women Business Enterprises (MBE/WBE),  

certified by the Port Authority by the day before the bid opening. 

If the Bidder is a Port Authority certified MBE, WBE or SBE, enter the applicable date(s) certification was 
obtained in the space provided on the Signature Sheet attached hereto.   

47. MBE/WBE Good Faith Participation 

The Contractor shall use every good-faith effort to provide for participation by Port Authority certified 
Minority Business Enterprises (MBEs) and Port Authority certified Woman-owned Business 
Enterprises (WBEs) in all purchasing and subcontracting opportunities associated with this Contract, 
including purchase of equipment, supplies and labor services. If this Contract contains participation 
goals, the Contractor shall use good faith efforts to achieve the goals.  

Good faith efforts to include participation by Port Authority certified MBE/WBEs shall include, but 
not be limited to the following: 

A. Dividing the services and materials to be procured into small portions, where feasible.  
B. Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportunities 

to such MBE/WBEs as may be appropriate. 
C. Soliciting services and materials from a Port Authority certified MBE/WBE or seeking MBE/WBEs 

from other sources.  To access the Port Authority’s Directory of MBE/WBE Certified Firms go to 
www.panynj.gov/supplierdiversty  

D. Ensuring that provision is made to provide progress payments to MBE/WBEs on a timely basis. 
E. Observance of reasonable commercial standards of fair dealing in the respective trade or business. 

PART III CONTRACTOR'S INTEGRITY PROVISIONS 

1. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction, Debarment, 
Suspension, Disqualification and Disclosure of Other Information 

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the 
case of a joint bid each party thereto certifies as to its own organization, that the Bidder and each parent and/or 
affiliate of the Bidder has not 

 a. been indicted or convicted in any jurisdiction; 
 b. been suspended, debarred, found not responsible or otherwise disqualified from entering into any 

contract with any governmental agency or been denied a government contract for failure to meet 
standards related to the integrity of the Bidder; 

 c. had a contract terminated by any governmental agency for breach of contract or for any cause 
based in whole or in part on an indictment or conviction; 

 d. ever used a name, trade name or abbreviated name, or an Employer Identification Number 
different from those inserted in the Bid; 

 e.  had any business or professional license suspended or revoked or, within the five years prior to 
bid opening, had any sanction imposed in excess of fifty thousand dollars ($50,000) as a result of 
any judicial or administrative proceeding with respect to any license held or with respect to any 
violation of a federal, state or local environmental law, rule or regulation; 

 f.  had any sanction imposed as a result of a judicial or administrative proceeding related to fraud, 
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the 
dollar amount of the sanctions or the date of their imposition; and 

 g.  been, and is not currently, the subject of a criminal investigation by any federal, state or local 
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or 
local prosecuting or investigative agency, including an inspector general of a governmental 
agency or public authority. 
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2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation Based On 
Commission, Percentage, Brokerage, Contingent or Other Fees 

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the 
case of a joint bid, each party thereto certifies as to its own organization, that 

 
 a. the prices in its bid have been arrived at independently without collusion, consultation, 

communication or agreement for the purpose of restricting competition, as to any matter relating 
to such prices with any other bidder or with any competitor; 

 b. the prices quoted in its bid have not been and will not be knowingly disclosed directly or indirectly 
by the Bidder prior to the official opening of such bid to any other bidder or to any  competitor; 

 c. no attempt has been made and none will be made by the Bidder to induce any other person, 
partnership or corporation to submit or not to submit a bid for the purpose of restricting 
competition; 

 d. this organization has not made any offers or agreements or taken any other action with respect to 
any Authority employee or former employee or immediate family member of either which would 
constitute a breach of ethical standards under the Code of Ethics dated March 11, 2014, or as may 
be revised, (a copy of which is available upon request) nor does this organization have any 
knowledge of any act on the part of an Authority employee or former Authority employee relating 
either directly or indirectly to this organization which constitutes a breach of the ethical standards 
set forth in said Code;  

e. no person or selling agency other than a bona fide employee or bona fide established commercial 
or selling agency maintained by the Bidder for the purpose of securing business, has been 
employed or retained by the Bidder to solicit or secure this Contract on the understanding that a 
commission, percentage, brokerage, contingent, or other fee would be paid to such person or 
selling agency; and 

f. the Bidder has not offered, promised or given, demanded or accepted, any undue advantage, 
directly or indirectly, to or from a public official or employee, political candidate, party or party 
official, or any private sector employee (including a person who directs or works for a private 
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any 
other improper advantage in connection with this Contract. 

g. no person or organization has been retained, employed or designated on behalf of the Bidder to 
impact any Port Authority determination with respect to (i) the solicitation, evaluation or award 
of this Contract, or (ii) the preparation of specifications or request for submissions in connection 
with this Contract.  

 
The foregoing certifications in this Part III, Sections 1 and 2, shall be deemed to have been made by the 
Bidder as follows: 

 
 * if the Bidder is a corporation, such certification shall be deemed to have been made not only with 

respect to the Bidder itself, but also with respect to each parent, affiliate, director, and officer of 
the Bidder, as well as, to the best of the certifier's knowledge and belief, each stockholder of the 
Bidder with an ownership interest in excess of 10%;   

 * if the Bidder is a partnership, such certification shall be deemed to have been made not only with 
respect to the Bidder itself, but also with respect to each partner. 

 
Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been authorized 
by the Board of Directors of the Bidder, and such authorization shall be deemed to include the signing and 
submission of the bid and the inclusion therein of such certification as the act and deed of the corporation. 
 
In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall furnish 
with the signed bid a signed statement which sets forth in detail the reasons therefor.  If the Bidder is uncertain 
as to whether it can make the foregoing certifications, it shall so indicate in a signed statement furnished with 
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its bid, setting forth in such statement the reasons for its uncertainty.  With respect to the foregoing certification 
in paragraph “2g”, if the Bidder cannot make the certification, it shall provide, in writing, with the signed bid:  
(i) a list of the name(s), address(es), telephone number(s), and place(s) of principal employment of each such 
individual or organization; and (ii) a statement as to whether such individual or organization has a “financial 
interest” in this Contract, as described in the Procurement Disclosure Policy of the Authority  (a copy of which 
is available upon request to the Chief Procurement Officer of the Procurement Department of the Authority).  
Such disclosure is to be updated, as necessary, up to the time of award of this Contract. As a result of such 
disclosure, the Port Authority shall take appropriate action up to and including a finding of non-responsibility. 
 
Failure to make the required disclosures shall lead to administrative actions up to and including a finding of 
non-responsiveness or non-responsibility.  

 
Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is submitted, 
the Bidder shall immediately notify the Authority in writing during the period of irrevocability of bids and the 
term of the Contract, if Bidder is awarded the Contract, of any change of circumstances which might under this 
clause make it unable to make the foregoing certifications, might render any portion of the certifications 
previously made invalid, or require disclosure.  The foregoing certifications or signed statement shall be deemed 
to have been made by the Bidder with full knowledge that they would become a part of the records of the 
Authority and that the Authority will rely on their truth and accuracy in awarding and continuing this Contract.  
In the event that the Authority should determine at any time prior or subsequent to the award of this Contract 
that the Bidder has falsely certified as to any material item in the foregoing certifications, has failed to 
immediately notify the Port Authority of any change in circumstances which might make it unable to make the 
foregoing certifications, might render any portion of the certifications previously made invalid, or require 
disclosure, or has willfully or fraudulently furnished a signed statement which is false in any material respect, 
or has not fully and accurately represented any circumstance with respect to any item in the foregoing 
certifications required to be disclosed, the Authority may determine that the Bidder is not a responsible Bidder 
with respect to its bid on the Contract or with respect to future bids on Authority contracts and may exercise 
such other remedies as are provided to it by the Contract with respect to these matters.  In addition, Bidders are 
advised that knowingly providing a false certification or statement pursuant hereto may be the basis for 
prosecution for offering a false instrument for filing (see e.g. New York Penal Law, Section 175.30 et seq.). 
Bidders are also advised that the inability to make such certification will not in and of itself disqualify a Bidder, 
and that in each instance the Authority will evaluate the reasons therefor provided by the Bidder. Under certain 
circumstances the Bidder may be required as a condition of Contract award to enter into a Monitoring Agreement 
under which it will be required to take certain specified actions, including compensating an independent Monitor 
to be selected by the Port Authority, said Monitor to be charged with, among other things, auditing the actions 
of the Bidder to determine whether its business practices and relationships indicate a level of integrity sufficient 
to permit it to continue business with the Port Authority.  

3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New York or 
New Jersey Concerning Eligibility to Receive Public Contracts 

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will honor 
any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to bid on or 
be awarded public contracts because the Bidder has been determined to have engaged in illegal or dishonest 
conduct or to have violated prevailing rate of wage legislation. 
 
The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York or 
New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a 
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder, 
or (ii) the state agency determination relied upon was made without affording the Bidder the notice and hearing 
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency determination 
was clearly erroneous or (iv) the state determination relied upon was not based on a finding of conduct 
demonstrating a lack of integrity or violation of a prevailing rate of wage law. 
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The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of 
Commissioners meeting of September 9, 1993. 
 

4. Contractor Responsibility, Suspension of Work and Termination 

During the term of this Contract, the Contractor shall at all times during the Contract term remain responsible. 
The Contractor agrees, if requested by the Port Authority to present evidence of its continuing legal authority to 
do business in the States of New Jersey or New York, integrity, experience, ability, prior performance, and 
organizational and financial capacity. 
 
The Port Authority, in its sole discretion, reserves the right to suspend any or all activities under this Contract, at 
any time, when it discovers information that calls into question the responsibility of the Contractor. In the event 
of such suspension, the Contractor will be given written notice outlining the particulars of such suspension. Upon 
issuance of such notice, the Contractor must comply with the terms of the suspension order. Contract activity may 
resume at such time as the Port Authority issues a written notice authorizing a resumption of performance under 
the Contract. 
 
Upon written notice to the Contractor, and an opportunity to be heard with appropriate Port Authority officials or 
staff, the Contract may be terminated by Port Authority at the Contractor's expense where the Contractor is 
determined by the Port Authority to be non-responsible.  In such event, the Port Authority or its designee may 
complete the contractual requirements in any manner he or she may deem advisable and pursue available legal or 
equitable remedies for breach, including recovery of costs from Contractor associated with such termination. 
 

5. No Gifts, Gratuities, Offers of Employment, Etc. 

At all times, the Contractor shall not offer, give or agree to give anything of value either to a Port Authority 
employee, agent, job shopper, consultant, construction manager or other person or firm representing the Port 
Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or sister) of any of the 
foregoing, in connection with the performance by such employee, agent, job shopper, consultant, construction 
manager or other person or firm representing the Port Authority of duties  involving transactions with the 
Contractor on behalf of the Port Authority, whether or not such duties are related to this Contract or any other Port 
Authority contract or matter.  Any such conduct shall be deemed a material breach of this Contract. 
 
As used herein "anything of value" shall include but not be limited to any (a) favors, such as meals, entertainment, 
transportation (other than that contemplated by the Contract or any other Port Authority contract), etc. which 
might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money, goods, 
equipment, services, lodging, discounts not available to the general public, offers or promises of employment, 
loans or the cancellation thereof, preferential treatment or business opportunity.  Such term shall not include 
compensation contemplated by this Contract or any other Port Authority contract.  Where used herein, the term 
"Port Authority" shall be deemed to include all subsidiaries of the Port Authority. 
 
The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by it 
and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using the 
Facility and shall so instruct its personnel. 
 
In the event that the Contractor becomes aware of the occurrence of any conduct that is prohibited by this section 
entitled “No Gifts, Gratuities, Offers of Employment, Etc.”, it shall report such occurrence to the Port Authority’s 
Office of Inspector General within three (3) business days of obtaining such knowledge.  (See 
“http://www.panynj.gov/inspector-general” for information about to report information to the Office of Inspector 
General).  Failing to report such conduct shall be grounds for a finding of non-responsibility.  
 
In addition, during the term of this Contract, the Contractor shall not make an offer of employment or use 
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confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated March 11, 
2014, or as may be revised (a copy of which is available upon request to the Office of the Secretary of the Port 
Authority). 
 
The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract. 

6. Conflict of Interest 

During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation or 
award of any contract (other than a contract for its own services to the Authority) to which it is contemplated the 
Port Authority may become a party, or participate in any way in the review or resolution of a claim in connection 
with such a contract if the Contractor has a substantial financial interest in the contractor or potential contractor 
of the Port Authority or if the Contractor has an arrangement for future employment or for any other business 
relationship with said contractor or potential contractor, nor shall the Contractor at any time take any other action 
which might be viewed as or give the appearance of conflict of interest on its part.  If the possibility of such an 
arrangement for future employment or for another business arrangement has been or is the subject of a previous 
or current discussion, or if the Contractor has reason to believe such an arrangement may be the subject of future 
discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or potential contractor 
of the Authority, and the Contractor's participation in the preparation, negotiation or award of any contract with 
such a contractor or the review or resolution of a claim in connection with such a contract is contemplated or if 
the Contractor has reason to believe that any other situation exists which might be viewed as or give the appearance 
of a conflict of interest, the Contractor shall immediately inform the Chief Procurement Officer  in writing of such 
situation giving the full details thereof.  Unless the Contractor receives the specific written approval of the Chief 
Procurement Officer, the Contractor shall not take the contemplated action which might be viewed as or give the 
appearance of a conflict of interest.  The Chief Procurement Officer may require the Contractor to submit a 
mitigation plan addressing and mitigating any disclosed or undisclosed conflict, which is subject to the approval 
of the Chief Procurement Officer and shall become a requirement, as though fully set forth in this Contract.  In 
the event the Chief Procurement Officer shall determine that the performance by the Contractor of a portion of its 
Services under this Agreement is precluded by the provisions of this numbered paragraph, or a portion of the 
Contractor's said Services is determined by the Chief Procurement Officer to be no longer appropriate because of 
such preclusion, then the Chief Procurement Officer shall have full authority on behalf of both parties to order 
that such portion of the Contractor's Services not be performed by the Contractor, reserving the right, however, to 
have the Services performed by others and any lump sum compensation payable hereunder which is applicable to 
the deleted work shall be equitably adjusted by the parties.  The Contractor's execution of this document shall 
constitute a representation by the Contractor that at the time of such execution the Contractor knows of no 
circumstances, present or anticipated, which come within the provisions of this paragraph or which might 
otherwise be viewed as or give the appearance of a conflict of interest on the Contractor's part.  The Contractor 
acknowledges that the Authority may preclude it from involvement in certain disposition/privatization initiatives 
or transactions that result from the findings of its evaluations hereunder or from participation in any contract, 
which results, directly or indirectly, from the Services provided by the Contractor hereunder.  The Port Authority’s 
determination regarding any questions of conflict of interest shall be final. 

7. Definitions 

As used in this section, the following terms shall mean: 
 

Affiliate - Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock of 
each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of the 
voting stock of each of the firms, or if the firms have a common proprietor or general partner. 

 
Agency or Governmental Agency - Any federal, state, city or other local agency, including departments, 
offices, public authorities and corporations, boards of education and higher education, public development 
corporations, local development corporations and others. 
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Investigation - Any inquiries made by any federal, state or local criminal prosecuting and/or law 
enforcement agency and any inquiries concerning civil anti-trust investigations made by any federal, state 
or local governmental agency.  Except for inquiries concerning civil anti-trust investigations, the term 
does not include inquiries made by any civil government agency concerning compliance with any 
regulation, the nature of which does not carry criminal penalties, nor does it include any background 
investigations for employment, or Federal, State, and local inquiries into tax returns. 

 
Officer - Any individual who serves as chief executive officer, chief financial officer, or chief operating 
officer of the Bidder by whatever titles known. 

 
Parent - An individual, partnership, joint venture or corporation which owns more than 50% of the voting 
stock of the Bidder.  

               
If the solicitation is a Request for Proposal: 

 
 Bid - shall mean Proposal; 
 Bidder - shall mean Proposer; 
 Bidding - shall mean submitting a Proposal. 
 

In a Contract resulting from the taking of bids: 
 
 Bid - shall mean bid; 

 Bidder - shall mean Bidder; except and until the Contract has been awarded, then it shall mean 
Contractor 

 Bidding - shall mean executing this Contract. 
 

In a Contract resulting from the taking of Proposals: 
 
 Bid - shall mean Proposal; 
 Bidder - shall mean Proposer; 
 Bidding - shall mean executing this Contract.   
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