



John F. Kennedy International Airport
Replacement of Switch House 1 Emergency Generator - Contract JFK-944.805
RESPONSE#2 TO QUESTIONS FROM BIDDERS

Dated: September 11, 2019

| QUES | DATE | QUESTION | RESPONSE |
|------|----------|--|---|
| 001 | 08/23/19 | Drawing S002 instructs the contractor to remove existing concrete pads with the dimensions of 36'-0" x 11'-0" And 17'-0" x 13'-0". What is the thickness of these concrete pads and are there perimeter haunches all around? Thank you for providing this missing information. Respectfully Requested, | Was addressed by Addendum no. 1 dated 9/6/2019. |
| 002 | 08/23/19 | Removal Plan Drawing C002 and Legend Drawing C002, states that the thickness of the Asphalt to be removed is 8". Boring B1 indicates 3" asphalt Test Hole 1 indicates 2" asphalt Test Hole 2 indicates 3" asphalt Test Hole s 3 and 4 indicate 8 " asphalt - Please clarify what thickness of asphalt demolition should be figured for bid purposes. | Refer to legend on Contract Drawing C001 for the thickness of asphalt to be removed |
| 003a | 08/28/19 | On Drawing M001, the contractor is instructed to remove an existing 4,000 gallon Underground fiberglass fuel storage tank. What is the distance from the existing Grade to the top of the existing tank? | Was addressed by Addendum no. 2 dated 9/10/2019. |
| 003b | | What is the thickness of the concrete slab At grade above this tank? | Was addressed by Addendum no. 1 dated 9/6/2019. |
| 003c | | What is the size and thickness and depth of any existing Concrete slab which may exist below the tank being removed? | Was addressed by Addendum no. 1 dated 9/6/2019. |
| 003d | | Will groundwater be Encountered in the excavation required to remove this tank? | Refer to contract book page 8 clause 9. AVAILABLE DOCUMENTS subparagraph A. |
| 003e | | What is the thickness of the other two slabs being demolished for this Contract's Scope of work? | Was addressed by Addendum no. 1 dated 9/6/2019. |
| 004 | 08/29/19 | On Drawing S003, Platform Framing Plan P4 and Section E4 appear to show the column at Grid location is to be a W12x50 Post from elevation 12'-4" to elevation 16'-10 1/2". On The Framing Plan, all the remaining columns appear to be W12x72 columns. On section E1, the three columns are drawn as if they are the smaller columns. On Section E2, columns C and D are drawn as if they are the smaller columns. Please clarify that column B2 is the only W12x50 post location. | Was addressed by Addendum no. 1 dated 9/6/2019. |
| 005 | 08/29/19 | Is the programming and testing that is called for on Drawing E204 Note 8 part of this bid? If it is, please provide the sole source letter from Siemens for this work. | See Addendum no. 1 dated 9/6/2019 and Notice to Bidders dated 8/29/2019. |
| 6a | 08/30/19 | Let me know the location and its wiring details of Siemens Automatic Temperature Control System. | Refer to Contract Drawing E204. |
| 6b | | When shall we expect the walk through? | Refer to contract book page 15 clause 11. INSPECTIONS OF SITE. |
| 007 | 09/03/19 | Please let me know the walk through date and time. | Refer to contract book page 15 clause 11. INSPECTIONS OF SITE. |
| 008 | 09/04/19 | As discussed on the phone today, I called on Friday the 27th after seeing the bid documents were available for a few days and we did not receive ours. Below is our FedEx shipment accepted at PANYNJ on the 21st. Please furnish the documents and adjust the bid due date to fairly include our bid. | Document were furnished; see Addendum no. 1 dated 9/6/2019. |
| 009 | 09/05/19 | Please consider an extension of the due date for this contract. It would be very helpful to have an extra week to coordinate the bid considering the added personnel time off of some subcontractors related to the holiday weekend. | Was addressed by Addendum no. 1 dated 9/6/2019. |
| 10a | 09/06/19 | 1. We are trying to bid this one as a prime and would like to request a plan holders list so that we can contact some civil sub-contractors. | Provided to Procurement on 9/11/2019. |

| QUES | DATE | QUESTION | RESPONSE |
|------|----------|--|--|
| 10b | | 2. We would like to request an extension of 2 weeks as our civil sub-contractor does not have enough time to look adequately estimate this work. | See Addendum no. 1 dated 9/6/2019. No additional bid date extension is anticipated at this time. |
| 011 | 09/09/19 | 1) Specification section 263213 page 16 item I calls for a sound attenuated enclosure. However, it does not specify the noise level required (dbA and distance). I would appreciate your response. | Was addressed by Addendum no. 2 dated 9/10/2019. |
| | | | |
| | | | |
| | | | |