

SWF-012 Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1	10 EA.	GENERAL MOBILIZATION - WORK ORDER, PER EACH <u>Six Hundred Fifty</u> DOLLARS <u>Zero</u> CENTS	650.00	6500.00
2	6 EA.	MOBILIZATION OF PAVING MACHINE, PER EACH. <u>Four hundred twenty five</u> DOLLARS <u>Zero</u> CENTS	425.00	2550.00
3	6 EA.	MOBILIZATION OF MILLING MACHINE, PER EACH. <u>Three Thousand</u> DOLLARS <u>Zero</u> CENTS	3000.00	18000.00
4	200 CY	FULL SLAB RESTORATION OF EXISTING PCC AERONAUTICAL PAVEMENT, WITHIN CONTINUOUS 8-HOUR PERIOD (DAYTIME HOURS), PER CUBIC YARD. <u>Five Hundred Thirty Five</u> DOLLARS <u>Zero</u> CENTS	535.00	107000.00
5	1,000 TONS	ASPHALT CONCRETE MIX PA-5 FOR NON AERONAUTICAL AREAS UP TO 200 TONS WITHIN CONTINUOUS 8-HOUR PERIOD (DAYTIME HOURS), PER TON <u>One Hundred Thirty Five</u> DOLLARS <u>Zero</u> CENTS	135.00	135000.00
6	600 TONS	ASPHALT CONCRETE MIX PA-5 FOR NON AERONAUTICAL AREAS UP TO 200 TONS WITHIN CONTINUOUS 8-HOUR PERIOD (OTHER HOURS), PER TON. <u>One Hundred Eighty Five</u> DOLLARS <u>Zero</u> CENTS	185.00	111000.00

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
7	3,000 TONS	ASPHALT CONCRETE MIX PA-5 FOR NON AERONAUTICAL AREAS OVER 200 TONS WITHIN CONTINUOUS 8-HOUR PERIOD (DAYTIME HOURS), PER TON <i>One Hundred Six</i> DOLLARS <i>Zero</i> CENTS	106.00	318000.00
8	800 TONS	ASPHALT CONCRETE MIX PA-5 FOR NON AERONAUTICAL AREAS OVER 200 TONS WITHIN CONTINUOUS 8-HOUR PERIOD (OTHER HOURS), PER TON. <i>One Hundred Twenty eight</i> DOLLARS <i>Zero</i> CENTS	128.00	102400.00
9	500 TONS	ASPHALT CONCRETE MIX 3 WITH MODIFIED ASPHALT UP TO 200 TONS WITHIN CONTINUOUS 8-HOUR PERIOD (DAYTIME HOURS), PER TON. <i>One Hundred Forty Three</i> DOLLARS <i>Zero</i> CENTS	143.00	71500.00
10	400 TONS	ASPHALT CONCRETE MIX 3 WITH MODIFIED ASPHALT UP TO 200 TONS. WITHIN CONTINUOUS 8-HOUR PERIOD (OTHER HOURS), PER TON. <i>One Hundred Sixty Eight</i> DOLLARS <i>Zero</i> CENTS	168.00	67200.00
11	4,000 TONS	ASPHALT CONCRETE MIX 3 WITH MODIFIED ASPHALT OVER 200 TONS WITHIN CONTINUOUS 8-HOUR PERIOD (DAYTIME HOURS), PER TON. <i>One Hundred Thirteen</i> DOLLARS <i>Zero</i> CENTS	113.00	452000.00
12	300 TONS	ASPHALT CONCRETE MIX 3 WITH MODIFIED ASPHALT OVER 200 TONS WITHIN CONTINUOUS 8-HOUR PERIOD (DAYTIME HOURS), PER TON. <i>One Hundred Forty Seven</i> DOLLARS <i>Zero</i> CENTS	147.00	44100.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
13	46,800 S.Y.	MILL EXISTING ASPHALT CONCRETE TO A DEPTH OF 2" TO 4" (DAYTIME HOURS), PER SQUARE YARD. <u>Two</u> DOLLARS <u>Ninety Five</u> CENTS	2.95	138060.00
14	11,550 S.Y.	MILL EXISTING ASPHALT CONCRETE TO A DEPTH OF 2" TO 4" (OTHER HOURS), PER SQUARE YARD. <u>Four</u> DOLLARS <u>Thirty</u> CENTS	4.30	49665.00
15	800 S.Y.	MILL EXISTING ASPHALT CONCRETE TO A DEPTH OF 2" TO 4" (DAYTIME HOURS), PER SQUARE YARD. <u>Twenty Six</u> DOLLARS <u>Fifty</u> CENTS	26.50	21200.00
16	100 S.Y.	MILL EXISTING ASPHALT CONCRETE TO A DEPTH OF 2" TO 4" (OTHER HOURS), PER SQUARE YARD. <u>One Hundred</u> DOLLARS <u>Zero</u> CENTS	100.00	10000.00
17	800 L.F.	ASPHALT PAVEMENT MEETING CONCRETE PAVEMENT JOINT (DAYTIME HOURS), PER LINEAR FOOT. <u>Seven</u> DOLLARS <u>Sixty</u> CENTS	7.60	6080.00
18	100 L.F.	ASPHALT PAVEMENT MEETING CONCRETE PAVEMENT JOINT (OTHER HOURS), PER LINEAR FOOT. <u>Eight</u> DOLLARS <u>Seventy Five</u> CENTS	8.75	875.00
19	10 EA.	ADJUST MANHOLE OR CATCH BASIN 6 INCHES OR LESS (DAYTIME HOURS), PER EACH. <u>Seven Hundred Fifty</u> DOLLARS <u>Zero</u> CENTS	750.00	7500.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
20	10 EA.	ADJUST MANHOLE OR CATCH BASIN 6 INCHES OR LESS (OTHER HOURS), PER EACH. <u>Eight Hundred Fifty</u> DOLLARS <u>Zero</u> CENTS	850.00	8500.00
21	10 EA.	ADJUST MANHOLE OR CATCH BASIN OVER 6 INCHES (DAYTIME HOURS), PER EACH. <u>Two Thousand Two Hundred</u> DOLLARS <u>Zero</u> CENTS	2200.00	22000.00
22	10 EA.	ADJUST MANHOLE OR CATCH BASIN OVER 6 INCHES (OTHER HOURS), PER EACH <u>Three Thousand Seven Hundred</u> DOLLARS <u>Zero</u> CENTS	3700.00	37000.00
23	10 EA.	MANHOLE FRAME AND COVER (DAYTIME HOURS), PER EACH <u>One Thousand One Hundred</u> DOLLARS <u>Zero</u> CENTS	1100.00	11000.00
24	10 EA.	MANHOLE FRAME AND COVER (OTHER HOURS), PER EACH. <u>One Thousand Two Hundred</u> DOLLARS <u>Zero</u> CENTS	1200.00	12000.00
25	10 EA.	MANHOLE FRAME AND GRATE (DAYTIME HOURS), PER EACH. <u>One Thousand One Hundred</u> DOLLARS <u>Zero</u> CENTS	1100.00	11000.00
26	10 EA.	MANHOLE FRAME AND GRATE (OTHER HOURS), PER EACH. <u>One thousand two hundred</u> DOLLARS <u>Zero</u> CENTS	1200.00	12000.00
27	10 EA.	AIRCRAFT-RATED MANHOLE FRAME AND COVER (DAYTIME HOURS), PEER EACH. <u>Two thousand Eight hundred</u> DOLLARS <u>Zero</u> CENTS	2800.00	28000.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
28	10 EA.	AIRCRAFT-RATED MANHOLE FRAME AND COVER (OTHER HOURS), PER EACH. <u>Two thousand eight hundred</u> DOLLARS <u>Zero</u> CENTS	2800.00	28000.00
29	1500 L.F.	CRACK REPAIR UP TO 500 LINEAR FEET (DAYTIME HOURS), PER LINEAR FOOT. <u>Twelve</u> DOLLARS <u>Fifty</u> CENTS	12.50	18750.00
30	750 L.F.	CRACK REPAIR UP TO 500 LINEAR FEET (OTHER HOURS), PER LINEAR FOOT. <u>Fourteen</u> DOLLARS <u>fifty</u> CENTS	14.50	10875.00
31	4000 L.F.	CRACK REPAIR OVER 500 LINEAR FEET (OTHER HOURS), PER LINEAR FOOT. <u>Daytime Three</u> DOLLARS <u>Seventy Five</u> CENTS	3.75	15000.00
32	750 L.F.	CRACK REPAIR OVER 500 LINEAR FEET (OTHER HOURS), PER LINEAR FOOT. <u>Seven</u> DOLLARS <u>fifty</u> CENTS	7.50	5625.00
33	1300 L.F.	PROTECTIVE MEMBRANE (DAYTIME HOURS), PER LINEAR FOOT. <u>Five</u> DOLLARS <u>Zero</u> CENTS	5.00	6500.00
34	200 L.F.	PROTECTIVE MEMBRANE (OTHER HOURS), PER LINEAR FOOT. <u>Seven</u> DOLLARS <u>Zero</u> CENTS	7.00	1400.00
35	50 L.F.	CONCRETE CURB TYPE I, II AND III UP TO 50 LINEAR FEET (DAYTIME HOURS), PER LINEAR FOOT. <u>One Hundred Twenty</u> DOLLARS <u>Zero</u> CENTS	120.00	6000.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
36	40 L.F.	CONCRETE CURB TYPE I, II AND III UP TO 50 LINEAR FEET (OTHER HOURS), PER LINEAR FOOT. <u>One Hundred Eighty Five</u> DOLLARS <u>Zero</u> CENTS	185.00	7400.00
37	100 L.F.	CONCRETE CURB TYPE I, II AND III OVER 50 LINEAR FEET (OTHER DAYTIME HOURS), PER LINEAR FOOT. <u>One Hundred Five</u> DOLLARS <u>Zero</u> CENTS	105.00	10500.00
38	60 L.F.	CONCRETE CURB TYPE I, II AND III OVER 50 LINEAR FEET (OTHER HOURS), PER LINEAR FOOT. <u>One Hundred Eighty</u> DOLLARS <u>Zero</u> CENTS	180.00	10800.00
39	50 L.F.	CONCRETE CURB AND GUTTER UP TO 50 LINEAR FEET (DAYTIME HOURS), PER LINEAR FOOT. <u>Seventy Five</u> DOLLARS <u>Zero</u> CENTS	75.00	3750.00
40	50 L.F.	CONCRETE CURB AND GUTTER UP TO 50 LINEAR FEET (DAYTIME OTHER HOURS), PER LINEAR FOOT. <u>One Hundred Eight</u> DOLLARS <u>Zero</u> CENTS	108.00	5400.00
41	75 L.F.	CONCRETE CURB AND GUTTER OVER 50 LINEAR FEET (DAYTIME HOURS), PER LINEAR FOOT. <u>Seventy Four</u> DOLLARS <u>Zero</u> CENTS	74.00	5550.00
42	75 L.F.	CONCRETE CURB AND GUTTER OVER 50 LINEAR FEET (OTHER HOURS), PER LINEAR FOOT. <u>Ninety Seven</u> DOLLARS <u>Zero</u> CENTS	97.00	7275.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
43	200 L.F.	CONCRETE CURB REMOVALS (DAYTIME HOURS), PER LINEAR FOOT. <u>Twenty Six</u> DOLLARS <u>Zero</u> CENTS	26.00	5200.00
44	50 L.F.	CONCRETE CURB REMOVALS (OTHER HOURS), PER LINEAR FOOT. <u>Sixty</u> DOLLARS <u>Zero</u> CENTS	60.00	3000.00
45	150 L.F.	CONCRETE CURB AND GUTTER REMOVALS (DAYTIME HOURS), PER LINEAR FOOT. <u>Twenty Six</u> DOLLARS <u>Zero</u> CENTS	26.00	3900.00
46	100 L.F.	CONCRETE CURB AND GUTTER REMOVALS (DAYTIME OTHER HOURS), PER LINEAR FOOT. <u>Twenty Six</u> DOLLARS <u>Zero</u> CENTS	26.00	2600.00
47	250 L.F.	EXPANSION JOINT (DAYTIME HOURS), PER LINEAR FOOT. <u>Nine</u> DOLLARS <u>Zero</u> CENTS	9.00	2250.00
48	50 L.F.	EXPANSION JOINT (OTHER HOURS), PER LINEAR FOOT. <u>Nine</u> DOLLARS <u>Zero</u> CENTS	9.00	450.00
49	100 S.Y.	CONCRETE PEDESTRIAN RAMP (DAYTIME HOURS), PER SQUARE YARD. <u>Five Hundred Eighty</u> DOLLARS <u>Zero</u> CENTS	580.00	58000.00
50	25 S.Y.	CONCRETE PEDESTRIAN RAMP (OTHER HOURS), PER SQUARE YARD <u>Six Hundred Fifty</u> DOLLARS <u>Zero</u> CENTS	650.00	16250.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
51	200 S.Y.	CONCRETE SIDEWALK (DAYTIME HOURS), PER SQUARE YARD. <u>Seventy Two</u> DOLLARS <u>Zero</u> CENTS	72.00	14400.00
52	20 S.Y.	CONCRETE SIDEWALK (OTHER HOURS), PER SQUARE YARD <u>One Hundred Ten</u> DOLLARS <u>Zero</u> CENTS	110.00	2200.00
53	200 S.Y.	CONCRETE SIDEWALK REMOVALS (DAYTIME HOURS), PER SQUARE YARD <u>Twenty Nine</u> DOLLARS <u>Zero</u> CENTS	29.00	5800.00
54	20 S.Y.	CONCRETE SIDEWALK REMOVALS (OTHER HOURS), PER SQUARE YARD. <u>Seventy Five</u> DOLLARS <u>Zero</u> CENTS	75.00	1500.00
55	900 L.F.	SAWCUT EXISTING ASPHALT PAVEMENT (DAYTIME HOURS), PER LINEAR FOOT. <u>Three</u> DOLLARS <u>Zero</u> CENTS	3.00	2700.00
56	100 L.F.	SAWCUT EXISTING ASPHALT PAVEMENT (OTHER HOURS), PER LINEAR FOOT. <u>Three</u> DOLLARS <u>Zero</u> CENTS	3.00	300.00
57	400 L.F.	SAWCUT EXISTING CONCRETE PAVEMENT (DAYTIME HOURS), PER LINEAR FOOT. <u>Five</u> DOLLARS <u>Zero</u> CENTS	5.00	2000.00
58	50 L.F.	SAWCUT EXISTING CONCRETE PAVEMENT (OTHER HOURS), PER LINEAR FOOT. <u>Five</u> DOLLARS <u>Zero</u> CENTS	5.00	250.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
59	15,200 S.Y.	TACK COAT UP TO 1000 SQUARE YARDS (DAYTIME HOURS), PER SQUARE YARD. <u>Zero</u> DOLLARS <u>Eighty Five</u> CENTS	0.85	12920.00
60	5,000 S.Y.	TACK COAT UP TO 1000 SQUARE YARDS (OTHER HOURS), PER SQUARE YARD. <u>Zero</u> DOLLARS <u>Ninety</u> CENTS	0.90	4500.00
61	45,000 S.Y.	TACK COAT OVER 1000 SQUARE YARDS (DAYTIME HOURS), PER SQUARE YARD. <u>Zero</u> DOLLARS <u>Forty</u> CENTS	0.40	18000.00
62	7,000 S.Y.	TACK COAT OVER 1000 SQUARE YARDS (OTHER HOURS), PER SQUARE YARD. <u>Zero</u> DOLLARS <u>Forty</u> CENTS	0.40	2800.00
63	30 S.Y.	ASPHALT CONCRETE PATCHING REPAIR UP TO 20 SQUARE YARDS (DAYTIME HOURS), PER SQUARE YARD <u>One Hundred Fifteen</u> DOLLARS <u>Zero</u> CENTS	115.00	3450.00
64	20 S.Y.	ASPHALT CONCRETE PATCHING REPAIR UP TO 20 SQUARE YARDS (OTHER HOURS), PER SQUARE YARD <u>One Hundred Thirty</u> DOLLARS <u>Zero</u> CENTS	130.00	2600.00
65	75 S.Y.	ASPHALT CONCRETE PATCHING REPAIR OVER 20 SQUARE YARDS (DAYTIME HOURS), PER SQUARE YARD. <u>Ninety one</u> DOLLARS <u>Zero</u> CENTS	91.00	6825.00
66	25 S.Y.	ASPHALT CONCRETE PATCHING REPAIR OVER 20 SQUARE YARDS (OTHER HOURS), PER SQUARE YARD. <u>One Hundred</u> DOLLARS <u>Zero</u> CENTS	100.00	2500.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
67	200 S.Y.	ASPHALT CONCRETE PATCHING REPAIR PRIOR TO ASPHALT CONCRETE OVERLAY OR RESURFACING (DAYTIME HOURS), PER SQUARE YARD. <u>Forty Eight</u> DOLLARS <u>Zero</u> CENTS	48.00	9600.00
68	50 S.Y.	ASPHALT CONCRETE PATCHING REPAIR PRIOR TO ASPHALT CONCRETE OVERLAY OR RESURFACING (OTHER HOURS), PER SQUARE YARD. <u>Seventy Eight</u> DOLLARS <u>Zero</u> CENTS	78.00	3900.00
69	1,500 S.Y.	PAVEMENT REINFORCEMENT GRID UP TO 100 SQUARE YARDS (DAYTIME HOURS), PER SQUARE YARD. <u>Twelve</u> DOLLARS <u>Twenty Five</u> CENTS	12.25	18375.00
70	500 S.Y.	PAVEMENT REINFORCEMENT GRID UP TO 100 SQUARE YARDS (OTHER HOURS), PER SQUARE YARD. <u>Fourteen</u> DOLLARS <u>Zero</u> CENTS	14.00	7000.00
71	5,000 S.Y.	PAVEMENT REINFORCEMENT GRID OVER 100 SQUARE YARDS (DAYTIME HOURS), PER SQUARE YARD. <u>Nine</u> DOLLARS <u>Thirty</u> CENTS	9.30	46500.00
72	1,000 S.Y.	PAVEMENT REINFORCEMENT GRID OVER 100 SQUARE YARDS (OTHER HOURS), PER SQUARE YARD. <u>Fourteen</u> DOLLARS <u>Zero</u> CENTS	14.00	14000.00
73	500 L.F.	METALLIC COATED STEEL CHAIN LINK FENCE WITH BARBED WIRE (DAYTIME HOURS), PER LINEAR FOOT. <u>Eighty Eight</u> DOLLARS <u>Zero</u> CENTS	88.00	44000.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
74	50 L.F.	METALLIC COATED STEEL CHAIN LINK FENCE WITH BARBED WIRE (OTHER HOURS), PER LINEAR FOOT. <u>One Hundred Eight</u> DOLLARS <u>Zero</u> CENTS	108.00	5400.00
75	500 L.F.	REMOVAL OF STEEL CHAIN LINK FENCE WITH BARBED WIRE (DAYTIME HOURS), PER LINEAR FOOT. <u>Nine</u> DOLLARS <u>Fifty</u> CENTS	9.50	4750.00
76	50 L.F.	REMOVAL OF STEEL CHAIN LINK FENCE WITH BARBED WIRE (OTHER HOURS), PER LINEAR FOOT. <u>Twenty One</u> DOLLARS <u>Zero</u> CENTS	21.00	1050.00
77	800 S.Y.	AIRFIELD PAVEMENT MARKINGS UP TO 200 SQUARE YARDS (DAYTIME HOURS); PER SQUARE YARD. <u>Ten</u> DOLLARS <u>Thirty</u> CENTS	10.30	8240.00
78	500 S.Y.	AIRFIELD PAVEMENT MARKINGS UP TO 200 SQUARE YARDS (OTHER HOURS), PER SQUARE YARD. <u>Ten</u> DOLLARS <u>Thirty</u> CENTS	10.30	5150.00
79	4,000 S.Y.	AIRFIELD PAVEMENT MARKINGS OVER 200 SQUARE YARDS (DAYTIME HOURS), PER SQUARE YARD. <u>Nine</u> DOLLARS <u>Eighty Five</u> CENTS	9.85	39400.00
80	1,000 S.Y.	AIRFIELD PAVEMENT MARKINGS OVER 200 SQUARE YARDS (OTHER HOURS), PER SQUARE YARD. <u>Nine</u> DOLLARS <u>Eighty Five</u> CENTS	9.85	9850.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
81	300 S.Y.	AIRFIELD SURFACE PAINTED HOLDING POSITION SIGN (DAYTIME HOURS), PER SQUARE YARD. <u>Fifteen</u> DOLLARS <u>Zero</u> CENTS	15.00	4500.00
82	3,000 L.F.	SEAL COAT OF PAVEMENT JOINTS (DAYTIME HOURS), PER LINEAR FOOT. <u>Ten</u> DOLLARS <u>Twenty five</u> CENTS	10.25	30750.00
83	300 L.F.	SEAL COAT OF PAVEMENT JOINTS (OTHER HOURS), PER LINEAR FOOT. <u>Ten</u> DOLLARS <u>Twenty five</u> CENTS	10.25	3075.00
84	1,500 S.Y.	KEYWAY (DAYTIME HOURS), PER SQUARE YARD. <u>Fifty Four</u> DOLLARS <u>Seventy Five</u> CENTS	54.75	82125.00
85	500 S.Y.	KEYWAY (OTHER HOURS), PER SQUARE YARD. <u>Sixty Two</u> DOLLARS <u>Zero</u> CENTS	62.00	31000.00
86	100 L.F.	24-IN DIP GLYCOL PIPING REPAIRS (VIDEOTAPING AND SLIP LINING DAYTIME HOURS), PER LINEAR FOOT. <u>Four Hundred Ten</u> DOLLARS <u>Zero</u> CENTS	410.00	41000.00
87	50 L.F.	24-IN DIP GLYCOL PIPING REPAIRS (VIDEOTAPING AND SLIP LINING OTHER HOURS), PER LINEAR FOOT. <u>Eight hundred twenty</u> DOLLARS <u>Zero</u> CENTS	820.00	41000.00
88	200 L.F.	36-IN DIP GLYCOL PIPING REPAIRS (VIDEOTAPING AND SLIP LINING DAYTIME HOURS), PER LINEAR FOOT. <u>Two Hundred Sixty Four</u> DOLLARS <u>Zero</u> CENTS	264.00	52800.00

Argento Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
89	150 L.F.	36-IN DIP GLYCOL PIPING REPAIRS (VIDEOTAPING AND SLIP LINING OTHER HOURS), PER LINEAR FOOT. <u>Three Hundred Fifty</u> DOLLARS <u>Zero</u> CENTS	350.00	52500.00
90	200 S.Y.	DIAMOND GRINDING PAINT MARKING REMOVAL (DAYTIME HOURS), PER SQUARE YARD <u>Fifteen</u> DOLLARS <u>Eighty</u> CENTS	15.80	3160.00
91	500 S.Y.	DIAMOND GRINDING PAINT MARKING REMOVAL (OTHER HOURS), PER SQUARE YARD <u>Fifteen</u> DOLLARS <u>Eighty</u> CENTS	15.80	7900.00
92	400 S.Y.	SANDBLASTING PAINT MARKING REMOVAL (DAYTIME HOURS), PER SQUARE YARD <u>Sixteen</u> DOLLARS <u>Zero</u> CENTS	16.00	6400.00
93	200 S.Y.	SANDBLASTING PAINT MARKING REMOVAL (OTHER HOURS), PER SQUARE YARD <u>Sixteen</u> DOLLARS <u>Zero</u> CENTS	16.00	3200.00
94	3,000 S.Y.	6" WIDE LINE STRIPING, LONG LIFE, EPOXY RESIN (DAYTIME HOURS), PER SQUARE YARD <u>Ten</u> DOLLARS <u>Fifty</u> CENTS	10.50	31500.00
95	1,200 S.Y.	6" WIDE LINE STRIPING, LONG LIFE, EPOXY RESIN (OTHER HOURS), PER SQUARE YARD <u>Ten</u> DOLLARS <u>Fifty</u> CENTS	10.50	12600.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
96	1,700 S.Y.	12" WIDE LINE STRIPING, LONG LIFE, EPOXY RESIN (DAYTIME HOURS), PER SQUARE YARD <u>Thirty Four</u> DOLLARS <u>Zero</u> CENTS	34.00	57800.00
97	600 S.Y.	12" WIDE LINE STRIPING, LONG LIFE, EPOXY RESIN (OTHER HOURS), PER SQUARE YARD <u>Thirty Four</u> DOLLARS <u>Zero</u> CENTS	34.00	20400.00
98	100 S.Y.	18" WIDE LINE STRIPING, LONG LIFE, EPOXY RESIN (DAYTIME HOURS), PER SQUARE YARD <u>Thirty Four</u> DOLLARS <u>Zero</u> CENTS	34.00	3400.00
99	100 S.Y.	18" WIDE LINE STRIPING, LONG LIFE, EPOXY RESIN (OTHER HOURS), PER SQUARE YARD <u>Thirty Four</u> DOLLARS <u>Zero</u> CENTS	34.00	3400.00
100	50 EA	LONG LIFE, EPOXY RESIN PAVEMENT ARROWS AND SYMBOLS (DAYTIME HOURS), EACH. <u>One Hundred Seventy Five</u> DOLLARS <u>Zero</u> CENTS	175.00	8750.00
101	25 EA	LONG LIFE, EPOXY RESIN PAVEMENT ARROWS AND SYMBOLS (OTHER HOURS), EACH. <u>One Hundred Seventy Five</u> DOLLARS <u>Zero</u> CENTS	175.00	4375.00
102	400 EA	EPOXY BONDED SNOWPLOWABLE REFLECTORIZED IN PAVEMENT MARKERS (DAYTIME HOURS), EACH. <u>Seventy Six</u> DOLLARS <u>Zero</u> CENTS	76.00	30400.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
103	100 EA	EPOXY BONDED SNOWPLOWABLE REFLECTORIZED IN PAVEMENT MARKERS (OTHER HOURS), EACH <u>Eight eight</u> DOLLARS <u>Zero</u> CENTS	88.00	8800.00
104	400 LF	DELINEATOR CURB WITH REFLECTIVE ARCS AND DELINEATORS, REMOVAL AND REINSTALLATION (DAYTIME HOURS), PER LF. <u>Ten</u> DOLLARS <u>Zero</u> CENTS	10.00	4000.00
105	100 LF	DELINEATOR CURB WITH REFLECTIVE ARCS AND DELINEATORS, REMOVAL AND REINSTALLATION (OTHER HOURS), PER LF <u>Twelve</u> DOLLARS <u>Zero</u> CENTS	12.00	1200.00
106	400 LF	DELINEATOR CURB WITH REFLECTIVE ARCS AND DELINEATORS, REMOVAL ONLY (DAYTIME HOURS), PER LF <u>Five</u> DOLLARS <u>Zero</u> CENTS	5.00	2000.00
107	100 LF	DELINEATOR CURB WITH REFLECTIVE ARCS AND DELINEATORS, REMOVAL ONLY (OTHER HOURS), PER LF. <u>Six</u> DOLLARS <u>Zero</u> CENTS	6.00	600.00
108	400 LF	DELINEATOR CURB WITH REFLECTIVE ARCS AND DELINEATORS, INSTALL NEW (DAYTIME HOURS), PER LF <u>Sixty Two</u> DOLLARS <u>Zero</u> CENTS	62.00	24800.00
109	100 LF	DELINEATOR CURB WITH REFLECTIVE ARCS AND DELINEATORS, INSTALL NEW (OTHER HOURS), PER LF. <u>Sixty Two</u> DOLLARS <u>Zero</u> CENTS	62.00	6200.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
110	500 LF	W-BEAM GUIDERAIL, REMOVAL AND REPLACEMENT OF RAIL AND POSTS ONLY (DAYTIME HOURS), PER LF <u>Thirty Two</u> DOLLARS <u>Zero</u> CENTS	32.00	16000.00
111	250 LF	W-BEAM GUIDERAIL, REMOVAL AND REPLACEMENT OF RAIL AND POSTS ONLY (OTHER HOURS), PER LF <u>Forty One</u> DOLLARS <u>Zero</u> CENTS	41.00	10250.00
112	10 EA	W-BEAM GUIDERAIL END ANCHORAGE (DAYTIME HOURS), EACH <u>One Thousand Eight Hundred</u> DOLLARS <u>Zero</u> CENTS	1800.00	18000.00
113	5 EA	W-BEAM GUIDERAIL END ANCHORAGE (OTHER HOURS), EACH <u>Two Thousand Four hundred fifty</u> DOLLARS <u>Zero</u> CENTS	2450.00	12250.00
114	200 SF	FURNISH WARNING AND REGULATORY SIGNS UP TO 10 SQUARE FEET IN AREA, PER SQUARE FOOT <u>Ninety Seven</u> DOLLARS <u>Zero</u> CENTS	97.00	19400.00
115	200 SF	REMOVE WARNING AND REGULATORY SIGNS UP TO 10 SQUARE FEET IN AREA, PER SQUARE FOOT <u>Thirty</u> DOLLARS <u>Zero</u> CENTS	30.00	6000.00
116	10 EA	ET-2000 PLUS END TREATMENT (DAYTIME HOURS), EACH <u>Four Thousand Three Hundred</u> DOLLARS <u>Zero</u> CENTS	4300.00	43000.00
117	5 EA	ET-2000 PLUS END TREATMENT (OTHER HOURS), EACH <u>Five Thousand Eight hundred</u> DOLLARS <u>Zero</u> CENTS	5800.00	29000.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
118	10	FURNISH AND INSTALL TYPE C ELECTRICAL POWER OR COMMUNICATION MANHOLE, (DAYTIME HOURS) PER EACH <u>Thirteen Thousand Four Hundred Fifty</u> DOLLARS <u>Zero</u> CENTS	13450.00	134500.00
119	10	FURNISH AND INSTALL TYPE C ELECTRICAL POWER OR COMMUNICATION MANHOLE, (OTHER HOURS) PER EACH <u>Fourteen Thousand Three Hundred</u> DOLLARS <u>Zero</u> CENTS	14300.00	143000.00
120	10	FURNISH AND INSTALL ELECTRICAL OR COMMUNICATIONS HANDHOLE, (DAYTIME HOURS) PER EACH <u>Eight thousand one hundred</u> DOLLARS <u>Zero</u> CENTS	8100.00	81000.00
121	10	FURNISH AND INSTALL ELECTRICAL OR COMMUNICATIONS HANDHOLE, (OTHER HOURS) PER EACH <u>Eight Thousand Six Hundred fifty</u> DOLLARS <u>Zero</u> CENTS	8650.00	86500.00
122	2500	FURNISH AND INSTALL 2" PVC CONDUIT IN KERF WITHIN PAVING LIMITS, (DAYTIME HOURS) PER LINEAR FOOT <u>Sixteen</u> DOLLARS <u>Fifty</u> CENTS	16.50	41250.00
123	2500	FURNISH AND INSTALL 2" PVC CONDUIT IN KERF WITHIN PAVING LIMITS, (OTHER HOURS) PER LINEAR FOOT <u>Eighteen</u> DOLLARS <u>Twenty Five</u> CENTS	18.25	45625.00
124	2500	FURNISH AND INSTALL 2" PVC CONDUIT IN KERF OUTSIDE PAVING LIMITS, (DAYTIME HOURS) PER LINEAR FOOT <u>Sixteen</u> DOLLARS <u>Fifty</u> CENTS	16.50	41250.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
125	2500	FURNISH AND INSTALL 2" PVC CONDUIT IN KERF OUTSIDE PAVING LIMITS, (OTHER HOURS) PER LINEAR FOOT <u>Eighteen</u> DOLLARS <u>Twenty Five</u> CENTS	18.25	45625.00
126	2500	FURNISH AND INSTALL 2" PVC CONDUIT IN KERF IN UNPAVED AREA, (DAYTIME HOURS) PER LINEAR FOOT <u>Thirteen</u> DOLLARS <u>Twenty Five</u> CENTS	13.25	33125.00
127	2500	FURNISH AND INSTALL 2" PVC CONDUIT IN KERF IN UNPAVED AREA, (OTHER HOURS) PER LINEAR FOOT <u>Fifteen</u> DOLLARS <u>Zero</u> CENTS	15.00	37500.00
128	2500	FURNISH AND INSTALL 2-4" PVC CONCRETE ENCASED CONDUIT DUCTBANK, (DAYTIME HOURS) PER LINEAR FOOT <u>Twenty Eight</u> DOLLARS <u>Twenty Five</u> CENTS	28.25	70625.00
129	2500	FURNISH AND INSTALL 2-4" PVC CONCRETE ENCASED CONDUIT DUCTBANK, (OTHER HOURS) PER LINEAR FOOT <u>Twenty Eight</u> DOLLARS <u>Zero</u> CENTS	28.00	70000.00
130	15	ADJUST ELECTRICAL OR COMMUNICATIONS MANHOLE OR HANDHOLE 6" OR LESS TO FINISHED GRADE, (DAYTIME HOURS) PER EACH <u>Seven Hundred Twenty Five</u> DOLLARS <u>Zero</u> CENTS	725.00	10875.00

Argenio Bros. Inc.

I. SCHEDULE OF UNIT PRICES

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
131	15	ADJUST ELECTRICAL OR COMMUNICATIONS MANHOLE OR HANDHOLE 6" OR LESS TO FINISHED GRADE, (OTHER HOURS) PER EACH <i>Seven Hundred Fifty</i> DOLLARS <i>Zero</i> CENTS	750.00	11250.00
132	15	ADJUST ELECTRICAL OR COMMUNICATIONS MANHOLE OR HANDHOLE OVER 6" TO FINISHED GRADE, (DAYTIME HOURS) PER EACH <i>Two Thousand One Hundred Eighty five</i> DOLLARS <i>Zero</i> CENTS	2185.00	32775.00
	15	ADJUST ELECTRICAL OR COMMUNICATIONS MANHOLE OR HANDHOLE OVER 6" TO FINISHED GRADE, (OTHER HOURS) PER EACH <i>Two Thousand Four hundred</i> DOLLARS <i>Zero</i> CENTS	2400.00	36000.00
ESTIMATED TOTAL CONTRACT PRICE ²¹			3,999,000.00	

PROCUREMENT
(MAIL CENTERS)
2012 JUL 24 PM 2:44

The following provisions are applicable to the Schedule of Unit Prices. The quantity for payment described in the following provisions shall be the quantity of Classified Work furnished, installed, performed and/or placed in accordance with the Specifications, as shown on the Contract Drawings and where ordered by the Engineer.

No quantity of work will be included under more than one item of Classified Work.

In the case of Item No. 1 (General Mobilization – Work Order), the quantity for payment shall be the number of actual general mobilization(s) at the construction sites(s), corresponding to the number of Work Order(s) issued by the Engineer. Unit Price Items 2 and 3 below shall not be included for payment in this Unit Price Item.

In the case of Item No. 2 (Mobilization of Paving Machine), the quantity for payment shall be the number of actual paving machine(s) mobilized to the construction site(s). If the Contractor elects to remove the paving machine from the construction site and remobilize the paving machine to complete the Work under the Work Order, such remobilization shall not be included in the quantity for payment under this Unit Price Item. In the event that the Contractor has mobilized a paving machine to perform paving under another contract with the Authority at the construction site and the Engineer orders the Contractor to mobilize a paving machine to perform paving under this Contract, such remobilization shall not be included in the quantity for payment under this Unit Price Item.

²¹ The Estimated Total Contract Price shall be computed by totaling the amounts inserted in the "Amounts" column.

CHAPTER II

COMPENSATION AND PAYMENTS

25. CONTRACTOR'S COMPENSATION

The Contractor's entire compensation under the Contract shall be sum of the following amounts:

- A. An amount equal to the Net Cost of the Work, such amount to be computed by the Engineer in accordance with the clause hereof entitled "Net Cost".
- B. An amount equal to TWO-POINT-FOUR-FIVE percent (2.45%)* of the Net Cost of the Work Order. (Such amount hereinafter called the "Contractor's Fee")
- C. An amount equal to one third (1/3) of the percent inserted in B. above of the sum of the amounts of A. and B. above for the Work performed by a subcontractor. (Such amount hereinafter called the "Contractor's Fee For Subcontracting Work").
- D. The following amounts:
 - 1.) Amounts deemed reasonable by the Engineer for the preparation of working drawings and catalog cuts pursuant to the Section of Division 1 of the Specifications entitled "Shop Drawings, Catalog Cuts and Samples".
 - 2.) Amounts deemed reasonable by the Engineer for the design of temporary structures pursuant to the Section of Division 1 of the Specifications entitled "Temporary Structures".
 - 3.) An amount equal to the actual amount paid by the Contractor as the net increase in premiums (in excess of the premiums for insurance coverage normally carried by the Contractor) if any, to provide insurance in accordance with the clause hereof entitled "Insurance Procured by Contractor".
 - 4.) Amounts other than those specified in this clause that are specifically provided for elsewhere in this Contract setting forth actual defined additions to or deductions from the Contractor's compensation provided hereinabove.

PROCUREMENT (MAIL ROOM) 2012 JUL -2 PM 2:48

The Contractor's Fee provided in B. above shall cover the cost of all expenses other than those compensated as Net Cost and in D. above, for Work performed by the Contractor personally.

In the event the Engineer orders Work which the Contractor elects to have performed by a subcontractor, the Contractor's compensation shall be (a) the Net Cost of the Work, as provided in the clause entitled "Net Cost", plus (b) the Contractor's Fee in B. above, plus (c) the Contractor's Fee For Subcontracting Work in C. above plus (d) the amounts provided for in D. above; and such amounts only, without any additional amounts or percentage increase.

* Insert the percentage in numbers and in writing, to two decimal places (e.g., Eight and No Hundredths Percent - 8.00%). In case of discrepancy between percentages quoted in writing and those quoted in figures, the writing shall control.

Argemio Bros. Inc. SWF-164.035

08-05-11P04:48 RCVD

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1.	12,800 S.Y.	MILL EXISTING ASPHALT CONCRETE TO A DEPTH OF 1" BELOW EXISTING GRADE, PER SQUARE YARD. <u>One dollar and</u> DOLLARS <u>thirty five</u> CENTS	1.35	17 280.00
2.	300 S.Y.	MILL EXISTING ASPHALT CONCRETE TO A DEPTH OF 3" BELOW FINISHED GRADE, PER SQUARE YARD. <u>Four</u> DOLLARS <u>Zero</u> CENTS	4.00	1200.00
3.	7,200 TON	ASPHALT CONCRETE MIX PA-5 (PG 76-22), PER TON. <u>Ninety Seven</u> DOLLARS <u>Zero</u> CENTS	97.00	698400.00
4.	2,100 TON	PLANT MIX MACADAM, PER TON. <u>Ninety Eight</u> DOLLARS <u>Zero</u> CENTS	98.00	205800.00
5.	4,900 TON	DENSE GRADED AGGREGATE BASE COURSE, PER TON. <u>Twenty Eight</u> DOLLARS <u>Zero</u> CENTS	28.00	137200.00
6.	23,000 S.Y.	TACK COAT, PER SQUARE YARD. <u>Zero</u> DOLLARS <u>Fifty</u> CENTS	0.50	11500.00
7.	25 S.Y.	RIPRAP, PER SQUARE YARD. <u>One hundred fifty five</u> DOLLARS <u>Zero</u> CENTS	155.00	3875.00
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹			1,075,255.00	

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

II. LUMP SUM FOR UNCLASSIFIED WORK	
Writing	Figures
Nine hundred ninety one thousand seven hundred forty five	991,745.00
Dollars	
Zero	
Cents	

III. RECAPITULATION	
	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.	1,075,255.00
LUMP SUM FOR UNCLASSIFIED WORK .	991,745.00
ESTIMATED TOTAL CONTRACT PRICE:	²² 2,067,000.00

08-05-11P04:48 RCVD

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified Work.