

Torres Rojas, Genara

FOI#13962

From: PENZA1313@YAHOO.COM
Sent: Thursday, May 02, 2013 9:25 AM
To: Duffy, Daniel
Cc: Torres Rojas, Genara; Van Duyne, Sheree
Subject: Freedom of Information Online Request Form

Information:

First Name: TIMOTHY
Last Name: PENZA
Company: CARLO LIZZA AND SONS PAVING INC
Mailing Address 1: 200 WINDING ROAD
Mailing Address 2:
City: OLD BETHPAGE
State: NY
Zip Code: 11804
Email Address: PENZA1313@YAHOO.COM
Phone: 516-938-2566
Required copies of the records: Yes

List of specific record(s):

THE LOW BIDDERS UNIT PRICES FOR THE FOLLOWING CONTRACTS: JFK-174.006 LGA-924.156
JFK-924.703 JFK-184.022 JFK-924.201

THE PORT AUTHORITY OF NY & NJ

FOI Administrator

June 14, 2013

Mr. Timothy Penza
Carlo Lizza and Sons Paving, Inc.
200 Winding Road
Old Bethpage, NY 11804

Re: Freedom of Information Reference No. 13962

Dear Mr. Penza:

This is a response to your May 2, 2013 request, which has been processed under the Port Authority's Freedom of Information Code (the "Code"), for copies of records related to the low bidders unit prices for the following contracts: JFK-174.006 - JFK Pavement Rehabilitation of East and West Hangar Roads, LGA-924.156, JFK-924.703 - JFK - Pavement Rehabilitation of Van Wyck Expressway North and South Roads, JFK-184.022 - JFK - Pavement Rehabilitation of North Boundary, Eastern and North Hangar Roads, JFK-924.201 - JFK - Pavement Rehabilitation of Cargo Service Rd, 147 Ave, 147 & 148 Streets.

Material responsive to your request and available under the Code can be found on the Port Authority's website at <http://www.panynj.gov/corporate-information/foi/13962-C.pdf>.

Please refer to the above FOI reference number in any future correspondence relating to your request.

Very truly yours,



Ann L. Qureshi
FOI Administrator

Intercounty
Paving Associates, LLC

THE PORT AUTHORITY OF NY & NJ

CA03174006

*
H.G.
CHA Consulting, Inc.

JOHN F. KENNEDY INTERNATIONAL AIRPORT

**PAVEMENT REHABILITATION OF EAST AND WEST
HANGAR ROADS**

CONTRACT JFK-174.006

SEPTEMBER 2012

**This proposal is not complete unless bidder's
Signature appears on page 23**

JFK-174-006

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1	4,320 TONS	ASPHALT CONCRETE MIX PA-5 (PG 76-22) WITH MODIFIED ASPHALT, PER TON. <u>ONE HUNDRED THIRTY</u> DOLLARS CENTS	130 ⁰⁰	561,600 ⁰⁰
2	170 TONS	ASPHALT CONCRETE, WARM MIX ASPHALT MIX PA-5 (PG 64-22), PER TON. <u>ONE HUNDRED TWENTY FIVE</u> DOLLARS CENTS	125 ⁰⁰	21,250 ⁰⁰ 5,775 ⁰⁰
3	1,100 TONS	ASPHALT CONCRETE MIX I-2A, PER TON. <u>ONE HUNDRED SEVENTEEN</u> DOLLARS CENTS	117 ⁰⁰	128,700 ⁰⁰
4	1,325 TONS	PLANT MIX MACADAM, PER TON. <u>ONE HUNDRED</u> DOLLARS CENTS	100 ⁰⁰	132,500 ⁰⁰
5	23,100 SY	TACK COAT, PER SQUARE YARD. <u>ZERO</u> DOLLARS <u>TWENTY FIVE</u> CENTS	0 ²⁵	5775 ⁰⁰
6	1,315 SY	MILLING, 2" BELOW FINISHED GRADE, PER SQUARE YARD. <u>SIX</u> DOLLARS <u>THIRTY</u> CENTS	6 ³⁰	8,284 ⁵⁰
7	8,100 SY	MILLING, 3" BELOW EXISTING GRADE, PER SQUARE YARD. <u>SIX</u> DOLLARS <u>THIRTY</u> CENTS	6 ³⁰	51,080 ⁰⁰
8	8,700 SY	MILLING, 3" TO 6" BELOW EXISTING GRADE, PER SQUARE YARD. <u>SIX</u> DOLLARS <u>THIRTY</u> CENTS	6 ³⁰	54,810 ⁰⁰

(TJM)

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

JFK - 174.006

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
9	1,900 TONS	DENSE GRADED AGGREGATE BASE COURSE, PER TON. <u>Eighteen</u> DOLLARS <u>Fifty</u> CENTS	18 ⁰⁰	35,150 ⁰⁰
10	3,600 LF	SAWCUT EXISTING PAVEMENT, PER LINEAR FOOT. <u>Two</u> DOLLARS <u></u> CENTS	2 ⁰⁰	7,200 ⁰⁰
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹			1,006,299 ⁵⁰	

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

JFK - 174.006

PROCUREMENT
(MAIL CENTER)

2012 OCT -9 PM 3:07

II. LUMP SUM FOR UNCLASSIFIED WORK	
Writing	Figures
NINE HUNDRED FIFTY SIX THOUSAND SEVEN HUNDRED Dollars FIFTY Cents	956,700 ⁵⁰

III. RECAPITULATION	
	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.....	1,006,299 ⁸⁰
LUMP SUM FOR UNCLASSIFIED WORK.....	956,700 ⁵⁰
ESTIMATED TOTAL CONTRACT PRICE:	1,963,000 ²²

The following provisions are applicable to the Schedule of Unit Prices for Classified Work. The quantity for payment described in the following provisions shall be the quantity of Classified Work furnished, installed, performed and/or placed in accordance with the Specifications, as shown on the Contract Drawings and where ordered by the Engineer.

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified Work.

RESTANI CONSTRUCTION CORP.

THE PORT AUTHORITY OF NY & NJ

①

OA02923156

L.S.
D.H.

LAGUARDIA AIRPORT

ASPHALT CONCRETE PAVING

CONTRACT LGA-924.156

JUNE 2011

This proposal is not complete unless bidder's
Signature appears on page 25

CHAPTER II

COMPENSATION AND PAYMENTS

27. CONTRACTOR'S COMPENSATION²¹

The Contractor's entire compensation under the Contract shall be sum of the following amounts:

A. An amount equal to the actual Total for Classified Work computed by the Engineer from the actual quantities of Work performed.

B. An amount equal to

Ten Percent²²
(percentage written in words)

(10.00) %
(percentage written in figures)

of the amount of the Net Cost of the Work as identified in C. below.

C. An amount equal to the Net Cost of the Work computed by the Engineer in accordance with the clause entitled "Net Cost".

D. The following amounts:

- 1.) Amounts to be computed in accordance with the clause entitled "Compensation for Extra Work".
- 2.) Amounts other than those specified in this clause that are specifically provided for elsewhere in this Contract setting forth actual defined additions to or deductions from the Contractor's compensation provided hereinabove.
- 3.) Amounts to be agreed upon for the preparation of working drawings and catalog cuts pursuant to the Section of the Specifications entitled "Shop Drawings, Catalog Cuts and Samples" for working drawings and catalog cuts required by the Engineer for Work to be compensated in accordance with the clause of the Form of Contract entitled "Net Cost".

²¹ In addition to the insertions hereof, fill in the table and perform the multiplication stipulated in the clause of the Information for Bidders entitled "Comparison of Proposals".

²² Insert the percentage in numbers and in writing, to two decimal places (e.g. Eight and No Hundredths Percent - 8.00%). In case of discrepancy between percentages quoted in writing and those quoted in figures, the writing shall control.

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²³
1	11 EACH	GENERAL MOBILIZATION - WORK ORDER, PER EACH <u>Three Thousand</u> DOLLARS <u>No</u> CENTS	\$3,000.00	33,000.00
2	11 EACH	MOBILIZATION OF PAVING MACHINE, PER EACH <u>One Thousand</u> DOLLARS <u>No</u> CENTS	1,000.-	11,000.-
3	11 EACH	MOBILIZATION OF MILLING MACHINE, PER EACH <u>One Thousand</u> DOLLARS <u>No</u> CENTS	1,000.-	11,000.-
4A	400 TONS	ASPHALT CONCRETE TOP COURSE MIX PA-5 UP TO 300 TONS (DAYTIME HOURS), PER TON. <u>One Hundred Fifty</u> DOLLARS <u>No</u> CENTS	150.-	60,000.-
4B	1,600 TONS	ASPHALT CONCRETE TOP COURSE MIX PA-5 UP TO 300 TONS (OTHER HOURS), PER TON. <u>One Hundred seventy</u> DOLLARS <u>No</u> CENTS	170.-	272,000.-
5A	2,100 TONS	ASPHALT CONCRETE TOP COURSE MIX PA-5 OVER 300 TONS (DAYTIME HOURS), PER TON. <u>One Hundred ten</u> DOLLARS <u>No</u> CENTS	110.-	231,000.-
5B	8,400 TONS	ASPHALT CONCRETE TOP COURSE MIX PA-5 OVER 300 TONS (OTHER HOURS), PER TON <u>One Hundred Forty</u> DOLLARS <u>No</u> CENTS	140.-	1,176,000.-

²³ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²¹
6A	340 TONS	ASPHALT CONCRETE TOP COURSE MIX PA-5 WITH MODIFIED ASPHALT BINDER (PG 76-22) UP TO 300 TONS (DAYTIME HOURS), PER TON. <u>One Hundred sixty</u> DOLLARS <u>No</u> <u>FIVE</u> CENTS	165.-	56,100.-
6B	1,360 TONS	ASPHALT CONCRETE TOP COURSE MIX PA-5 WITH MODIFIED ASPHALT BINDER (PG 76-22) UP TO 300 TONS BINDER (PG 76-22) (OTHER HOURS), PER TON. <u>One Hundred seventy</u> DOLLARS <u>No</u> <u>FIVE</u> CENTS	175.-	238,000.-
7A	820 TONS	ASPHALT CONCRETE TOP COURSE MIX PA-5 WITH MODIFIED ASPHALT BINDER (PG 76-22) OVER 300 TONS BINDER (PG 76-22) (DAYTIME HOURS), PER TON. <u>One Hundred Thirty Five</u> DOLLARS <u>No</u> CENTS	135.-	110,700.-
7B	3,280 TONS	ASPHALT CONCRETE TOP COURSE MIX PA-5 WITH MODIFIED ASPHALT BINDER (PG 76-22) OVER 300 TONS BINDER (PG 76-22) (OTHER HOURS), PER TON. <u>One Hundred seventy Five</u> DOLLARS <u>No</u> CENTS	175.-	574,000.-
8A	28,000 S.Y.	MILL EXISTING ASPHALT CONCRETE 2" TO 4" (DAYTIME HOURS), PER SQUARE YARD. <u>Five</u> DOLLARS <u>No</u> CENTS	5.-	140,000.-
8B	112,000 S.Y.	MILL EXISTING ASPHALT CONCRETE 2" TO 4" (OTHER HOURS), PER SQUARE YARD. <u>Seven</u> DOLLARS <u>No</u> CENTS	7.-	784,000.-
9A	1,500 S.Y.	MILL EXISTING PORTLAND CEMENT CONCRETE 2" TO 4" (DAYTIME HOURS) PER SQUARE YARD. <u>Four</u> DOLLARS <u>No</u> CENTS	4.-	6,000.-

LGA-924.156

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²³
9B	5,000 S.Y.	MILL EXISTING PORTLAND CEMENT CONCRETE 2" TO 4" (OTHER HOURS), PER SQUARE YARD. <u>Four</u> DOLLARS <u>No</u> CENTS	4.-	20,000.-
10A	12 EA.	ADJUST MANHOLE OR CATCH BASIN 6" OR LESS (DAYTIME HOURS), PER EACH. <u>Two Hundred Fifty</u> DOLLARS <u>No</u> CENTS	250.-	3,000.-
10B	48 EA.	ADJUST MANHOLE OR CATCH BASIN 6" OR LESS (OTHER HOURS), PER EACH. <u>Five Hundred</u> DOLLARS <u>No</u> CENTS	500.-	24,000.-
11A	5 EA.	ADJUST MANHOLE OR CATCH BASIN OVER 6" BUT NOT EXCEEDING 12" (DAYTIME HOURS), PER EACH. <u>Three Hundred</u> DOLLARS <u>No</u> CENTS	300.-	1,500.-
11B	5 EA.	ADJUST MANHOLE OR CATCH BASIN OVER 6" BUT NOT EXCEEDING 12" (OTHER HOURS), PER EACH. <u>Three Hundred</u> DOLLARS <u>No</u> CENTS	300.-	1,500.-
12A	440 L.F.	PAVEMENT CRACK REPAIR UP TO 500 LINEAR FEET (DAYTIME HOURS), PER LINEAR FOOT. <u>Six</u> DOLLARS <u>No</u> CENTS	6.-	2,640.-
12B	1,760 L.F.	PAVEMENT CRACK REPAIR UP TO 500 LINEAR FEET (OTHER HOURS), PER LINEAR FOOT. <u>Seven</u> DOLLARS <u>No</u> CENTS	7.-	12,320.-
13A	5,600 L.F.	PAVEMENT CRACK REPAIR OVER 500 LINEAR FEET (DAYTIME HOURS), PER LINEAR FOOT <u>Four</u> DOLLARS <u>Fifty</u> CENTS	4.50	25,200.-

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²³
13B	22,400 L.F.	PAVEMENT CRACK REPAIR OVER 500 LINEAR FEET (OTHER HOURS), PER LINEAR FOOT. <u>Five</u> DOLLARS <u>Fifty</u> CENTS	5.50	123,200.-
14A	100 L.F.	CONCRETE CURB, TYPE I, II AND III UP TO 50 LINEAR FEET (DAYTIME HOURS), PER LINEAR FOOT. <u>Forty</u> DOLLARS <u>No</u> CENTS	40.-	4,000.-
14B	300 L.F.	CONCRETE CURB - TYPE I, II AND III UP TO 50 LINEAR FEET (OTHER HOURS), PER LINEAR FOOT. <u>Forty Five</u> DOLLARS <u>No</u> CENTS	45.-	13,500.-
15A	100 L.F.	CONCRETE CURB - TYPE I, II AND III OVER 50 LINEAR FEET (DAYTIME HOURS), PER LINEAR FOOT. <u>Forty</u> DOLLARS <u>No</u> CENTS	40.-	4,000.-
15B	200 L.F.	CONCRETE CURB - TYPE I, II AND III OVER 50 LINEAR FEET (OTHER HOURS), PER LINEAR FOOT. <u>Forty Five</u> DOLLARS <u>No</u> CENTS	45.-	9,000.-
16A	100 L.F.	CONCRETE CURB WITH STEEL FACE UP TO 50 LINEAR FEET (DAYTIME HOURS), PER LINEAR FOOT. <u>Sixty</u> DOLLARS <u>No</u> CENTS	60.-	6,000.-
16B	400 L.F.	CONCRETE CURB WITH STEEL FACE UP TO 50 LINEAR FEET (OTHER HOURS), PER LINEAR FOOT. <u>Sixty Five</u> DOLLARS <u>No</u> CENTS	65.-	26,000.-

LGA-924.156

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²³
17A	300 L.F.	CONCRETE CURB WITH STEEL FACE OVER 50 LINEAR FEET (DAYTIME HOURS), PER LINEAR FOOT. <u>Sixty</u> DOLLARS <u>No</u> CENTS	60.-	18,000.-
17B	1,200 L.F.	CONCRETE CURB WITH STEEL FACE OVER 50 LINEAR FEET (OTHER HOURS), PER LINEAR FOOT. <u>Sixty Five</u> DOLLARS <u>No</u> CENTS	65.-	78,000.-
18A	500 L.F.	CONCRETE CURB REMOVALS (DAYTIME HOURS), PER LINEAR FOOT. <u>Fifteen</u> DOLLARS <u>No</u> CENTS	15.-	7,500.-
18B	2,100 L.F.	CONCRETE CURB REMOVALS (OTHER HOURS), PER LINEAR FOOT. <u>Seventeen</u> DOLLARS <u>No</u> CENTS	17.-	35,700.-
19A	20 S.Y.	CONCRETE PEDESTRIAN RAMP (DAYTIME HOURS), PER SQUARE YARD. <u>One Hundred seventy</u> DOLLARS <u>No</u> CENTS	170.-	3,400.-
19B	80 S.Y.	CONCRETE PEDESTRIAN RAMP (OTHER HOURS), PER SQUARE YARD. <u>Two Hundred</u> DOLLARS <u>No</u> CENTS	200.-	16,000.-
20A	250 S.Y.	CONCRETE SIDEWALK (DAYTIME HOURS), PER SQUARE YARD. <u>Seventy Five</u> DOLLARS <u>No</u> CENTS	75.-	18,750.-
20B	300 S.Y.	CONCRETE SIDEWALK (OTHER HOURS), PER SQUARE YARD. <u>Ninty Five</u> DOLLARS <u>No</u> CENTS	95.-	28,500.-

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²³
21A	500 S.Y.	CONCRETE SIDEWALK REMOVALS (DAYTIME HOURS), PER SQUARE YARD. <u>Eighteen</u> DOLLARS <u>No</u> CENTS	18.-	9,000.-
21B	500 S.Y.	CONCRETE SIDEWALK REMOVALS (OTHER HOURS), PER SQUARE YARD. <u>Twenty One</u> DOLLARS <u>No</u> CENTS	21.-	10,500.-
22A	3,600 S.Y.	TACK COAT UP TO 1500 SQUARE YARDS (DAYTIME HOURS), PER SQUARE YARD. <u>One</u> DOLLARS <u>Fifty</u> CENTS	1.50	5,400.-
22B	14,400 S.Y.	TACK COAT UP TO 1500 SQUARE YARDS (OTHER HOURS), PER SQUARE YARD. <u>One</u> DOLLARS <u>Fifty</u> CENTS	1.50	21,600.-
23A	17,800 S.Y.	TACK COAT OVER 1500 SQUARE YARDS (DAYTIME HOURS), PER SQUARE YARD. <u>Two</u> DOLLARS <u>No</u> CENTS	2.-	35,600.-
23B	71,200 S.Y.	TACK COAT OVER 1500 SQUARE YARDS (OTHER HOURS), PER SQUARE YARD. <u>Two</u> DOLLARS <u>No</u> CENTS	2.-	142,400.-
24A	100 S.Y.	ASPHALT CONCRETE PATCH REPAIR UP TO 20 SQUARE YARDS (DAYTIME HOURS), PER SQUARE YARD. <u>One Hundred</u> DOLLARS <u>No</u> CENTS	100.-	10,000.-
24B	220 S.Y.	ASPHALT CONCRETE PATCH REPAIR UP TO 20 SQUARE YARDS (OTHER HOURS), PER SQUARE YARD. <u>One Hundred Fifteen</u> DOLLARS <u>No</u> CENTS	115.-	25,300.-

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²³
25A	100 S.Y.	ASPHALT CONCRETE PATCH REPAIR OVER 20 SQUARE YARDS (DAYTIME HOURS), PER SQUARE YARD. <u>One Hundred</u> DOLLARS <u>No</u> CENTS	100.-	10,000.-
25B	200 S.Y.	ASPHALT CONCRETE PATCH REPAIR OVER 20 SQUARE YARDS (OTHER HOURS), PER SQUARE YARD. <u>One Hundred Five</u> DOLLARS <u>No</u> CENTS	105.-	21,000.-
26A	150 L.F.	ROUTING AND SEALING OF CONCRETE PAVEMENT JOINTS (DAYTIME HOURS), PER LINEAR FOOT. <u>Four</u> DOLLARS <u>No</u> CENTS	4.-	600.-
26B	500 L.F.	ROUTING AND SEALING OF CONCRETE PAVEMENT JOINTS (OTHER HOURS), PER LINEAR FOOT. <u>Five</u> DOLLARS <u>No</u> CENTS	5.-	2,500.-
27A	12 EA.	WATER VALVE BOX ADJUSTMENT (DAYTIME HOURS), PER EACH. <u>Two Hundred</u> DOLLARS <u>No</u> CENTS	200.-	2,400.-
27B	48 EA.	WATER VALVE BOX ADJUSTMENT (OTHER HOURS), PER EACH. <u>Two Hundred Fifty</u> DOLLARS <u>No</u> CENTS	250.-	12,000.-
28A	10 EA.	PIPE GUARD WITH FOOTING (DAYTIME HOURS), PER EACH. <u>Nine Hundred</u> DOLLARS <u>No</u> CENTS	900.-	9,000.-
28B	10 EA.	PIPE GUARD WITH FOOTING (OTHER HOURS), PER EACH. <u>Nine Hundred Fifty</u> DOLLARS <u>No</u> CENTS	950.-	9,500.-

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²³
29A	20 S.Y.	SURFACE APPLIED WARNING SURFACE (DAYTIME HOURS), PER SQUARE YARD. <u>Three Hundred</u> DOLLARS <u>No</u> CENTS	300.-	6,000.-
29B	40 S.Y.	SURFACE APPLIED WARNING SURFACE (OTHER HOURS), PER SQUARE YARD. <u>Three Hundred Twenty</u> DOLLARS <u>No Five</u> CENTS	325.-	13,000.-
30A	100 EA.	ELEVATED PARKING LOT RETROREFLECTIVE DELINEATOR (DAYTIME HOURS), PER EACH. <u>Fifty</u> DOLLARS <u>No</u> CENTS	50.-	5,000.-
30B	100 EA.	ELEVATED PARKING LOT RETROREFLECTIVE DELINEATOR (OTHER HOURS), PER EACH. <u>Fifty</u> DOLLARS <u>No</u> CENTS	50.-	5,000.-
31	5 EA.	TESTING OF EXISTING SITE SOILS PRIOR TO SEEDING, (DAYTIME HOURS), PER EACH. <u>One Thousand Two Hundred</u> DOLLARS <u>No</u> CENTS	1,200.-	6,000.-
32A	140 S.Y.	FURNISH, INSTALL AND GRADE SCREENED LOAM SOIL, COMPOST, SEEDING AND MULCHING, (DAYTIME HOURS), PER SQUARE YARD. <u>Seventeen</u> DOLLARS <u>No</u> CENTS	17.-	2,380.-
32B	560 S.Y.	FURNISH, INSTALL AND GRADE SCREENED LOAM SOIL, COMPOST, SEEDING AND MULCHING, (OTHER HOURS), PER SQUARE YARD. <u>Twenty</u> DOLLARS <u>No</u> CENTS	20.-	11,200.-

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²³
33A	125,000 L.F.	6" WIDE THERMOPLASTIC LINE STRIPING (DAYTIME HOURS), PER LINEAR FOOT. <u>One</u> DOLLARS <u>Ten</u> CENTS	1.10	137,500.-
33B	75,000 L.F.	6" WIDE THERMOPLASTIC LINE STRIPING (OTHER HOURS), PER LINEAR FOOT. <u>One</u> DOLLARS <u>Forty</u> CENTS	1.40	105,000.-
34A	20,000 L.F.	12" WIDE THERMOPLASTIC LINE STRIPING (DAYTIME HOURS), PER LINEAR FOOT. <u>Two</u> DOLLARS <u>Thirty</u> CENTS	2.30	46,000.-
34B	10,000 L.F.	12" WIDE THERMOPLASTIC LINE STRIPING (OTHER HOURS), PER LINEAR FOOT. <u>Two</u> DOLLARS <u>Fifty</u> CENTS	2.50	25,000.-
35A	1,000 L.F.	18" WIDE THERMOPLASTIC LINE STRIPING (DAYTIME HOURS), PER LINEAR FOOT. <u>Three</u> DOLLARS <u>Forty</u> CENTS	3.40	3,400.-
35B	1,000 L.F.	18" WIDE THERMOPLASTIC LINE STRIPING (OTHER HOURS), PER LINEAR FOOT. <u>Three</u> DOLLARS <u>Eighty</u> CENTS	3.80	3,800.-
36A	50 EA.	THERMOPLASTIC PAVEMENT ARROWS AND SYMBOLS (DAYTIME HOURS), PER EACH. <u>One Hundred Fifteen</u> DOLLARS <u>No</u> CENTS	115.-	5,750.-
36B	50 EA.	THERMOPLASTIC PAVEMENT ARROWS AND SYMBOLS (OTHER HOURS), PER EACH. <u>One Hundred Twenty Five</u> DOLLARS <u>No</u> CENTS	125.-	6,250.-

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²³
37A	1,000 L.F.	DELINEATOR CURB WITH REFLECTIVE ARCS AND DELINEATORS, REMOVAL AND REINSTALLATION (DAYTIME HOURS), PER LINEAR FOOT. <u>Eight</u> DOLLARS <u>No</u> CENTS	8.-	8,000.-
37B	500 L.F.	DELINEATOR CURB WITH REFLECTIVE ARCS AND DELINEATORS, REMOVAL AND REINSTALLATION (OTHER HOURS), PER LINEAR FOOT. <u>Nine</u> DOLLARS <u>No</u> CENTS	9.-	4,500.-
38A	1,000 L.F.	DELINEATOR CURB WITH REFLECTIVE ARCS AND DELINEATORS, REMOVAL ONLY (DAYTIME HOURS), PER LINEAR FOOT. <u>Three</u> DOLLARS <u>No</u> CENTS	3.-	3,000.-
38B	500 L.F.	DELINEATOR CURB WITH REFLECTIVE ARCS AND DELINEATORS, REMOVAL ONLY (OTHER HOURS), PER LINEAR FOOT. <u>Three</u> DOLLARS <u>No</u> CENTS	3.-	1,500.-
39A	1,000 L.F.	DELINEATOR CURB WITH REFLECTIVE ARCS AND DELINEATORS, FURNISH AND INSTALL (DAYTIME HOURS), PER LINEAR FOOT. <u>Eighty Five</u> DOLLARS <u>No</u> CENTS	85.-	85,000.-
39B	500 L.F.	DELINEATOR CURB WITH REFLECTIVE ARCS AND DELINEATORS, FURNISH AND INSTALL (OTHER HOURS), PER LINEAR FOOT. <u>Eighty Five</u> DOLLARS <u>No</u> CENTS	85.-	42,500.-

LGA-924.156

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²³
40A	1,000 L.F.	W-BEAM GUIDERAIL, REMOVAL AND REPLACEMENT OF RAIL AND POSTS ONLY (DAYTIME HOURS), PER LINEAR FOOT. <u>Fifty Five</u> DOLLARS <u>No</u> CENTS	55.-	55,000.-
40B	500 L.F.	W-BEAM GUIDERAIL, REMOVAL AND REPLACEMENT OF RAIL AND POSTS ONLY (OTHER HOURS), PER LINEAR FOOT. <u>Sixty</u> DOLLARS <u>No</u> CENTS	60.-	30,000.-
41A	250 L.F.	BOX BEAM GUIDERAIL, REMOVAL AND REPLACEMENT OF RAIL AND POSTS ONLY (DAYTIME HOURS), PER LINEAR FOOT. <u>Seventy Five</u> DOLLARS <u>No</u> CENTS	75.-	18,750.-
41B	250 L.F.	BOX BEAM GUIDERAIL, REMOVAL AND REPLACEMENT OF RAIL AND POSTS ONLY (OTHER HOURS), PER LINEAR FOOT. <u>Eighty Five</u> DOLLARS <u>No</u> CENTS	85.-	21,250.-
42	2,000 L.F.	W-BEAM, THRIE BEAM, BOX BEAM GUIDERAIL REMOVAL ONLY (DAYTIME HOURS), PER LINEAR FOOT. <u>Twenty</u> DOLLARS <u>No</u> CENTS	20.-	40,000.-
43A	8 EA.	W-BEAM GUIDERAIL END ANCHORAGE (DAYTIME HOURS), PER EACH. <u>Two Thousand Three Hundred</u> DOLLARS <u>No</u> CENTS	2,300.-	18,400.-
43B	4 EA.	W-BEAM GUIDERAIL END ANCHORAGE (OTHER HOURS), PER EACH. <u>Two Thousand Five Hundred</u> DOLLARS <u>No</u> CENTS	2,500.-	10,000.-

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²³
44A	4 EA.	ET-2000 PLUS END TREATMENT (DAYTIME HOURS), PER EACH. <u>Four Thousand Six Hundred</u> DOLLARS <u>No</u> CENTS	4,600.-	18,400.-
44B	2 EA.	ET-2000 PLUS END TREATMENT (OTHER HOURS), PER EACH. <u>Five Thousand</u> DOLLARS <u>No</u> CENTS	5,000.-	10,000.-
45A	4 EA.	BOX BEAM GUIDERAIL TYPE II END TREATMENT (DAYTIME HOURS), PER EACH. <u>Four Thousand</u> DOLLARS <u>No</u> CENTS	4,000.-	16,000.-
45B	2 EA.	BOX BEAM GUIDERAIL TYPE II END TREATMENT (OTHER HOURS), PER EACH. <u>Four Thousand Five Hundred</u> DOLLARS <u>No</u> CENTS	4,500.-	9,000.-
46	500 S.F.	FURNISH WARNING AND REGULATORY SIGNS UP TO 10 SQUARE FEET IN AREA, PER SQUARE FOOT. <u>Twenty Five</u> DOLLARS <u>No</u> CENTS	25.-	12,500.-
47	500 S.F.	REMOVE WARNING AND REGULATORY SIGNS AND SUPPORTS UP TO 10 SQUARE FEET IN AREA, PER SQUARE FOOT. <u>Fifteen</u> DOLLARS <u>No</u> CENTS	15.-	7,500.-
48	100 EA.	WHEEL STOPS REMOVAL ONLY (DAYTIME HOURS), PER EACH. <u>Twenty</u> DOLLARS <u>No</u> CENTS	20.-	2,000.-
49	250 EA.	WHEEL STOPS REMOVE AND REINSTALL (DAYTIME HOURS), PER EACH. <u>Fifty</u> DOLLARS <u>No</u> CENTS	50.-	12,500.-

I. SCHEDULE OF UNIT PRICES				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²³
50	100 EA.	WHEEL STOPS FURNISH AND INSTALL (DAYTIME HOURS), PER EACH. <u>Fifty</u> DOLLARS <u>No</u> CENTS	50.-	5,000.-
51A	100 EA.	IN-PAVEMENT REFLECTORIZED MARKERS REMOVAL ONLY (DAYTIME HOURS), PER EACH. <u>Twenty</u> DOLLARS <u>No</u> CENTS	20.-	2,000.-
51B	75 EA.	IN-PAVEMENT REFLECTORIZED MARKERS REMOVAL ONLY (OTHER HOURS), PER EACH. <u>Twenty Five</u> DOLLARS <u>No</u> CENTS	25.-	1,875.-
52A	75 EA.	IN-PAVEMENT REFLECTORIZED MARKERS FURNISH AND INSTALL (DAYTIME HOURS), PER EACH. <u>Sixty Five</u> DOLLARS <u>No</u> CENTS	65.-	4,875.-
52B	75 EA.	IN-PAVEMENT REFLECTORIZED MARKERS FURNISH AND INSTALL (OTHER HOURS), PER EACH. <u>Seventy Two</u> DOLLARS <u>No</u> CENTS	72.-	5,400.-
ESTIMATED TOTAL FOR CLASSIFIED WORK ²⁴				5,337,540.00

The following provisions are applicable to the Schedule of Unit Prices . The quantity for payment described in the following provisions shall be the quantity of Classified Work furnished, installed, performed and/or placed in accordance with the Specifications, as shown on the Contract Drawings and where ordered by the Engineer.

No quantity of work will be included under more than one item of Classified Work.

In the case of Item No. 1 (General Mobilization -- Work Order), the quantity for payment shall be the number of actual general mobilizations at the construction sites(s), corresponding to the number of Work Order(s) issued by the Engineer. No payment for the mobilization of paving machines or mobilization of milling machines under items 2 and 3 below, respectively, shall be included for payment under this item.

²⁴ The Estimated Total For Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column, computed as described in 23 above.

Perfetto
Enterprises Co.,
INC.

THE PORT AUTHORITY OF NY & NJ

CA03924703

*
H.G.

JOHN F. KENNEDY INTERNATIONAL AIRPORT

PAVEMENT REHABILITATION OF VAN WYCK
EXPRESSWAY NORTH AND SOUTH SERVICE ROADS

CONTRACT JFK-924.703

OCTOBER 2012

**This proposal is not complete unless bidder's
Signature appears on page 23**

JFK
924-703

CHAPTER II

COMPENSATION AND PAYMENTS

23. UNIT PRICES AND LUMP SUM

The following Schedule of Unit Prices for Classified Work does not constitute an outline of the Work required by the Contract Drawings and Specifications in their present form, but is merely a list of all the items of Classified Work to be used in computing the Contractor's compensation insofar as it is based upon Classified Work, together with the rates at which such compensation will be computed. In the case of each item of Classified Work, the Work performed will be measured and the Contractor's compensation will be computed as hereinafter provided in this numbered clause. In case of discrepancy between the prices quoted in writing and those quoted in figures, the writing shall control.

The Estimated Total Contract Price is solely for the purpose of fixing the amount of security to be maintained by the Contractor for the faithful performance of the Work. Prior to the signature of the Contract by the parties, it was for the purpose of facilitating the comparison of Proposals and of computing damages in the event of a default by the successful bidder in the agreement created by the acceptance of his Proposal. The estimated quantities are given solely as a basis for the computation of the Estimated Total Contract Price. The Authority makes no representation as to what the actual quantities will be and shall not be held responsible even though the estimated quantities are not even approximately correct. Insofar as the Contractor's compensation is based upon Classified Work, it will be computed from the actual quantities of Work performed, whether greater or less than the estimated quantities.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1	55,100 SY	MILLING ASPHALT CONCRETE PAVEMENT, PER SQUARE YARD. four DOLLARS ten CENTS	4.10	225,910.00
2	11,800 TONS	ASPHALT CONCRETE MIX PA-5 PG 64-22, PER TON. one hundred sixteen DOLLARS zero CENTS	116	1,368,800.00
3	600 TONS	PLANT MIX MACADAM, PER TON ninety seven DOLLARS zero CENTS	97	58,200.00
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹				1,652,910.00

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

2012 OCT 22 PM 3:05

II. LUMP SUM FOR UNCLASSIFIED WORK	
Writing	Figures
...one million eight hundred twenty two thousand nine hundred forty six Dollars <i>zero</i> Cents	1,822,946.00

III. RECAPITULATION	
	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.....	1,652,910.00
LUMP SUM FOR UNCLASSIFIED WORK.....	1,822,946.00
ESTIMATED TOTAL CONTRACT PRICE:	²² 3,475,856.00

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified Work.

Perfetto
Enterprises Co., Inc.

1

THE PORT AUTHORITY OF NY & NJ

CA03184022

*

H.G.
KS Engineers, P.C.
Greenman-Pedersen, Inc.

JOHN F. KENNEDY INTERNATIONAL AIRPORT

**PAVEMENT REHABILITATION - NORTH BOUNDARY,
EASTERN AND NORTH HANGAR ROAD**

CONTRACT JFK-184.022

OCTOBER 2012

**This proposal is not complete unless bidder's
Signature appears on page 23**

SFK-184.022 Peretto Enterprises Co., Inc

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1	45,000 SY	MILLING ASPHALT CONCRETE PAVEMENT, 3" BELOW FINISHED GRADE, PER SQUARE YARD. <u>five</u> DOLLARS <u>ninety</u> CENTS	5.90	265,500
2	8,050 SY	MILLING ASPHALT CONCRETE PAVEMENT, 4" BELOW FINISHED GRADE, PER SQUARE YARD. <u>seven</u> DOLLARS <u>twenty five</u> CENTS	7.25	58,362 ⁵⁰
3	8,962 TONS	ASPHALT CONCRETE OVERLAY, MIX I-5 PG 64-22, PER TON. <u>one hundred thirty three</u> DOLLARS <u>zero</u> CENTS	133	1,191,946
4	56 TONS	ASPHALT CONCRETE TOP COURSE, MODIFIED ASPHALT PG 76-22, PER TON. <u>one hundred forty five</u> DOLLARS <u>zero</u> CENTS	145	8120
5	74 TONS	PLANT MIX MACADAM, PER TON. <u>one hundred nineteen</u> DOLLARS <u>zero</u> CENTS	119	8806
6	31,300 SF	PAVEMENT MARKINGS, PER SQUARE FOOT. <u>five</u> DOLLARS <u>zero</u> CENTS	5	156,500
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹				1,689,234.50

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

Perfetto Enterprises Co., Inc.

II. LUMP SUM FOR UNCLASSIFIED WORK	
Writing	Figures
Two million one hundred seventy eight thousand eight hundred fifty sixDollars fiftyCents	2,178,856 ⁵⁰

PROCUREMENT
(MAIL CENTER)

2012 OCT 22 PM 3:19

III. RECAPITULATION	
	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.....	1,689,234.50
LUMP SUM FOR UNCLASSIFIED WORK.....	2,178,856.50
ESTIMATED TOTAL CONTRACT PRICE:	²² 3,868,091.00

The following provisions are applicable to the Schedule of Unit Prices for Classified Work. The quantity for payment described in the following provisions shall be the quantity of Classified Work furnished, installed, performed and/or placed in accordance with the Specifications, as shown on the Contract Drawings and where ordered by the Engineer.

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified Work.

NY ASPHALT, INC.

THE PORT AUTHORITY OF NY & NJ

①

CA03124006

H.G.
NAIK Consulting

JOHN F. KENNEDY INTERNATIONAL AIRPORT

PAVEMENT REHABILITATION - CARGO SERVICE
ROAD, 147TH AVENUE, 147TH AND 148TH STREETS

CONTRACT JFK-924.201

FEBRUARY 2013

This proposal is not complete unless bidder's
Signature appears on page 23

JFK-924.201

CHAPTER II

COMPENSATION AND PAYMENTS

23. UNIT PRICES AND LUMP SUM

The following Schedule of Unit Prices for Classified Work does not constitute an outline of the Work required by the Contract Drawings and Specifications in their present form, but is merely a list of all the items of Classified Work to be used in computing the Contractor's compensation insofar as it is based upon Classified Work, together with the rates at which such compensation will be computed. In the case of each item of Classified Work, the Work performed will be measured and the Contractor's compensation will be computed as hereinafter provided in this numbered clause. In case of discrepancy between the prices quoted in writing and those quoted in figures, the writing shall control.

The Estimated Total Contract Price is solely for the purpose of fixing the amount of security to be maintained by the Contractor for the faithful performance of the Work. Prior to the signature of the Contract by the parties, it was for the purpose of facilitating the comparison of Proposals and of computing damages in the event of a default by the successful bidder in the agreement created by the acceptance of his Proposal. The estimated quantities are given solely as a basis for the computation of the Estimated Total Contract Price. The Authority makes no representation as to what the actual quantities will be and shall not be held responsible even though the estimated quantities are not even approximately correct. Insofar as the Contractor's compensation is based upon Classified Work, it will be computed from the actual quantities of Work performed, whether greater or less than the estimated quantities.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1	5,400 TONS	ASPHALT CONCRETE MIX PA-5 WITH MODIFIED ASPHALT (PG 76-22), PER TON <i>One hundred twenty Six DOLLARS</i> <i>NO CENTS</i>	<i>\$126.00</i>	<i>\$680,400.</i>
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹			<i>\$680,400.00</i>	

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

PROCUREMENT
(MAIL CENTER)

2013 FEB -6 PM 2: 54

JFK-924.261

II. LUMP SUM FOR UNCLASSIFIED WORK	
	Figures
Writing	
..... One million three hundred Eighty three thousand Eight Dollars hundred twenty five Dollars zero.....Cents	\$1,383,825.00

III. RECAPITULATION	
	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.....	680,400.00
LUMP SUM FOR UNCLASSIFIED WORK.....	1,383,825.00
ESTIMATED TOTAL CONTRACT PRICE:	²² \$2,064,225.00

The following provisions are applicable to the Schedule of Unit Prices for Classified Work. The quantity for payment described in the following provisions shall be the quantity of Classified Work furnished, installed, performed and/or placed in accordance with the Specifications, as shown on the Contract Drawings and where ordered by the Engineer.

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified work.