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THE PORT AUTHORITY OF NY & NJ
2 Montgomery Street, 3rd Floor, Jersey City, NJ 07302

Page 1 Of 9
Date 05/05/2014

REQUEST FOR QUOTATION

Collective# Bid Due Date

0000037758 05/27/2014

Bids must be received no later than 11:00 AM on
the above Bid Due Date.

Deliver Goods/Services To:
New Jersey Office Facilities

Contact person/Telephone NY

Larry Waxman/201-395-3451

Quantity

Description

Unit Price

Total

ELECTRICAL TESTING OF LOW VOLTAGE CIRCUIT
BREAKERS.

FURNISH AND DELIVER ON-SITE SERVICES AS
REQUIRED

FOR AN ESTIMATED NINE (9) MONTH PERIOD

TO MULTI FACILITIES IN NEW YORK AND NEW JERSEY.

REQUEST FOR QUOTATION(RFQ)FORM

AND ATTACHMENTS:

PART Il, CONTRACT SPECIFIC INFORMATION FOR
BIDDERS,

PART lll, CONTRACT SPECIFIC TERMS AND CONDITIONS,
PART V, SPECIFICATIONS AND

STANDARD TERMS & CONDITIONS.

QUOTE FOB DELIVERED PRICING ON ALL ITEMS.

PLEASE FOLLOW RETURN TO BID INSTRUCTIONS.
REPLY IF POSSIBLE ONLY ON PATH / PA REQUEST FOR
QUOTATION FORM AS ATTACHING YOUR COMPANIES
TERMS & CONDITIONS MAY CAUSE YOUR BID TO BE
DEEMED NON RESPONSIVE AND OR DELAY AN AWARD
ISSUED.

PLEASE QUOTE FULLY DELIVERED PRICES

PAYMENT

TERMS

Total Delivered Price

This Quotation is subject to the terms and conditions set forth on the back page hereof. Bidder is advised to read these before signing.

We have read the instructions and, if favored with an order, we agree to
furnish the items enumerated herein at the prices and under the conditions

NOTICE TO BIDDERS: Unless the following term of assurance
that the above offer is irrevocable is signed, the offer submitted

indicated. Bidder herein shall not be deemed to be complete.
Signed Must The foregoing offer shall be irrevocable for 90 days after the date
Firm Name Sign on which the Port Authority of New York and New Jersey opens
I
Telephone number Date TVUO this proposal.
Fax Number. Places Signed Date

Federal Taxpayer ID Firm Name
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THE PORT AUTHORITY OF NY & NJ
2 Montgomery Street, 3rd Floor, Jersey City, NJ 07302

Page 2 Of 9
Date 05/05/2014

REQUEST FOR QUOTATION

Bid Due Date
05/27/2014

Quantity

Description

Unit Price Total

A price preference of 10 % is available for NY/NJ Minority and
Women Business Enterprises (M/WBE) or 5% for NY/NJ
Small Business Enterprises (SBE) certified by the Port
Authority (PA) by the day before bid opening for awards not
exceeding $1,000,000. My firm was certified as a

on

QUESTIONS ONLY CONTACT:
LARRY WAXMAN

TEL: 201 395 3451 OR

EMAIL: Lwaxman@panynj.gov

PLEASE QUOTE FULLY DELIVERED PRICES Total Delivered Price

PAYMENT
TERMS

This Quotation is subject to the terms and conditions set forth on the back page hereof. Bidder is advised to read these before signing.

We have read the instructions and, if favored with an order, we agree to
furnish the items enumerated herein at the prices and under the conditions

indicated. Bidder
Signed Must
Firm Name Sign
In
Telephone number Date Two
Fax Number Places

Federal Taxpayer ID

NOTICE TO BIDDERS: Unless the following term of assurance
that the above offer is irrevocable is signed, the offer submitted
herein shall not be deemed to be complete.

The foregoing offer shall be irrevocable for 90 days after the date
on which the Port Authority of New York and New Jersey opens
this proposal.

Signed Date
Firm Name
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THE PORT AUTHODRITY OF NY & NJ

2 Montgomery Street, 3rd Floor, Jersey City, NJ 07302

Page 30f 9
Date 05/05/2014
Bid Due Date
05/27/2014
Quantity Description Unit Price Total
This is a Formal Bid Invitation
Mail Sealed Bids to:
The Port Authority of NY & NJ
Attn: Bid Custodian
Procurement Department
2 Montgomery Street, 3rd Floor
Jersey City, NJ 07302
by the date and time listed above, where it will be publicly
opened and read.
Bids are only accepted Monday through Friday, excluding Port
Authority holidays,between the hours of 8 A.M. & 5 P.M., via
regular mail,express delivery service or hand delivery.
If you do not use or have an envelope provided, you must
clearly mark the outside envelope/package with 'BID
ENCLOSED' and show the company name, address, as well
as Bid number and Due date as stated on this bid document.
A valid photo id is required to gain access into the building,
to attend the bid opening or hand deliver a bid.
Multiple facilities
PAYMENT
TERMS
PLEASE QUOTE FULLY DELIVERED PRICES Total Delivered Price

This Quotation is subject to the terms and conditions set forth on the back page hereof. Bidder is advised to read these before signing.

We have read the instructions and, if favored with an order, we agree to
furnish the items enumerated herein at the prices and under the conditions

NOTICE TO BIDDERS: Unless the following term of assurance
that the above offer is irrevocable is signed, the offer submitted

indicated. Bidder herein shall not be deemed to be complete.
Signed Must The foregoing offer shall be irrevocable for 90 days after the date
Firm Name Sign on which the Port Authority of New York and New Jersey opens
I
Telephone number Date TVUO this proposal.
Fax Number. Places Signed Date

Federal Taxpayer ID

Firm Name
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THE PORT AUTHORITY OF NY & NJ
2 Montgomery Street, 3rd Floor, Jersey City, NJ 07302

Page 4 Of 9
Date 05/05/2014
Bid Due Date
05/27/2014
Quantity Description Unit Price Total
The item covers the following services:
PAYMENT
TERMS
PLEASE QUOTE FULLY DELIVERED PRICES Total Delivered Price
This Quotation is subject to the terms and conditions set forth on the back page hereof. Bidder is advised to read these before signing.
We have read the instructions and, if favored with an order, we agree to NOTICE TO BIDDERS: Unless the following term of assurance
furnish the items enumerated herein at the prices and under the conditions that the above offer is irrevocable is signed, the offer submitted
indicated. Bidder herein shall not be deemed to be complete.
Signed Must The foregoing offer shall be irrevocable for 90 days after the date
Firm Name Sign on which the Port Authority of New York and New Jersey opens
I
Telephone number Date TVCO this proposal.
Fax Number. Places Signed Date

Federal Taxpayer ID Firm Name
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THE PORT AUTHODRITY OF NY & NJ

2 Montgomery Street, 3rd Floor, Jersey City, NJ 07302

REQUEST FOR QUOTATION

Page 50f 9
Date 05/05/2014

Bid Due Date
05/27/2014

Quantity

Description

Unit Price

Total

R R R R R R R R R R

Multiple facilities

Multiple facilities - LGA
Multiple facilities - JFK
Multiple facilities - EWR
Multiple facilities - HT

Multiple facilities - LT

Multiple facilities - PABT
Multiple facilities - GWB
Multiple facilities - PATH
Multiple facilities - TELEPORT

Item No. Estimated Quantity.
Items of Work. Unit Price
Total Item Price(NOTE 1)

ITEM A) DAY shift primary injection

Al) 325 UNITS CIRCUIT BREAKER CLEANING, TESTING &
CALIBRATION, REGULAR WORKING HOURS, PER UNIT
PRICE $

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

A2) 15 UNITS CIRCUIT BREAKER CLEANING, TESTING &
CALIBRATION, OVERTIME WORKING HOURS, PER UNIT
ITEM PRICE $

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

PLEASE QUOTE FULLY DELIVERED PRICES

PAYMENT

TERMS

Total Delivered Price

This Quotation is subject to the terms and conditions set forth on the back page hereof. Bidder is advised to read these before signing.

We have read the instructions and, if favored with an order, we agree to
furnish the items enumerated herein at the prices and under the conditions

NOTICE TO BIDDERS: Unless the following term of assurance
that the above offer is irrevocable is signed, the offer submitted

indicated. Bidder herein shall not be deemed to be complete.

Signed Must The foregoing offer shall be irrevocable for 90 days after the date
Firm Name Sign on which the Port Authority of New York and New Jersey opens
Telephone number Date T:;O this proposal.

Fax Number. Places Signed Date

Federal Taxpayer ID Firm Name
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THE PORT AUTHODRITY OF NY & NJ

2 Montgomery Street, 3rd Floor, Jersey City, NJ 07302

Page 6 Of 9
Date 05/05/2014
Bid Due Date
05/27/2014
Quantity Description Unit Price Total

A3) 30 HOURS TROUBLE SHOOTING AND REPAIR,

REGULAR WORKING HOURS, PER HOUR ITEM PRICE

0

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

A4) 10 HOURS TROUBLE SHOOTING AND REPAIR,

OVERTIME WORKING HOURS, PER HOUR ITEM PRICE

$

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

ITEM B) NIGHT shift primary injection

B1) 235 UNITS CIRCUIT BREAKER CLEANING, TESTING &

CALIBRATION, REGULAR WORKING HOURS, PER UNIT

PRICE $ .

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

B2) 15 UNITS CIRCUIT BREAKER CLEANING, TESTING &

CALIBRATION, OVERTIME WORKING HOURS, PER UNIT

ITEM PRICE $

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

B3) 30 HOURS TROUBLE SHOOTING AND REPAIR,

PAYMENT
TERMS

PLEASE QUOTE FULLY DELIVERED PRICES Total Delivered Price

This Quotation is subject to the terms and conditions set forth on the back page hereof. Bidder is advised to read these before signing.

We have read the instructions and, if favored with an order, we agree to
furnish the items enumerated herein at the prices and under the conditions

NOTICE TO BIDDERS: Unless the following term of assurance
that the above offer is irrevocable is signed, the offer submitted

indicated. Bidder herein shall not be deemed to be complete.
Signed Must The foregoing offer shall be irrevocable for 90 days after the date
Firm Name Sign on which the Port Authority of New York and New Jersey opens
I
Telephone number Date TVUO this proposal.
Fax Number. Places Signed Date

Federal Taxpayer ID

Firm Name
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THE PORT AUTHODRITY OF NY & NJ

2 Montgomery Street, 3rd Floor, Jersey City, NJ 07302

REQUEST FOR QUOTATION

Page 7 Of 9
Date 05/05/2014

Bid Due Date
05/27/2014

Quantity

Description

Unit Price

Total

REGULAR WORKING HOURS, PER HOUR ITEM PRICE
$

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

B4) 10 HOURS TROUBLE SHOOTING AND REPAIR,
OVERTIME WORKING HOURS, PER HOUR ITEM PRICE
$

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

ITEM C) Day shift secondary injection

C1) 310 UNITS CIRCUIT BREAKER CLEANING, TESTING &
CALIBRATION, REGULAR WORKING HOURS, PER UNIT
PRICE $

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

C2) 10 UNITS CIRCUIT BREAKER CLEANING, TESTING &
CALIBRATION, OVERTIME WORKING HOURS, PER UNIT
ITEM PRICE $

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

C3) 25 HOURS TROUBLE SHOOTING AND REPAIR,
REGULAR WORKING HOURS, PER HOUR ITEM PRICE
$

PLEASE QUOTE FULLY DELIVERED PRICES

PAYMENT
TERMS

Total Delivered Price

This Quotation is subject to the terms and conditions set forth on the back page hereof. Bidder is advised to read these before signing.

We have read the instructions and, if favored with an order, we agree to
furnish the items enumerated herein at the prices and under the conditions

NOTICE TO BIDDERS: Unless the following term of assurance
that the above offer is irrevocable is signed, the offer submitted

indicated. Bidder herein shall not be deemed to be complete.

Signed Must The foregoing offer shall be irrevocable for 90 days after the date
Firm Name Sign on which the Port Authority of New York and New Jersey opens
Telephone number Date T:;O this proposal.

Fax Number. Places Signed Date

Federal Taxpayer ID Firm Name
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THE PORT AUTHODRITY OF NY & NJ

2 Montgomery Street, 3rd Floor, Jersey City, NJ 07302

REQUEST FOR QUOTATION

Page 8 Of 9
Date 05/05/2014

Bid Due Date
05/27/2014

Quantity

Description

Unit Price

Total

TIMES QUANITY EQUALS TOTAL LINE PRICE
$

C4) 10 HOURS TROUBLE SHOOTING AND REPAIR,
OVERTIME WORKING HOURS, PER HOUR ITEM PRICE
$__

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

ITEM D) Night shift secondary injection

D1) 225 UNITS CIRCUIT BREAKER CLEANING, TESTING &
CALIBRATION, REGULAR WORKING HOURS, PER UNIT
PRICE $

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

D2) 10 UNITS CIRCUIT BREAKER CLEANING, TESTING &
CALIBRATION, OVERTIME WORKING HOURS, PER UNIT
ITEM PRICE $

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

D3) 25 HOURS TROUBLE SHOOTING AND REPAIR,
REGULAR WORKING HOURS, PER HOUR ITEM PRICE
$

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

PLEASE QUOTE FULLY DELIVERED PRICES

PAYMENT
TERMS

Total Delivered Price

This Quotation is subject to the terms and conditions set forth on the back page hereof. Bidder is advised to read these before signing.

We have read the instructions and, if favored with an order, we agree to
furnish the items enumerated herein at the prices and under the conditions

NOTICE TO BIDDERS: Unless the following term of assurance
that the above offer is irrevocable is signed, the offer submitted

indicated. Bidder herein shall not be deemed to be complete.

Signed Must The foregoing offer shall be irrevocable for 90 days after the date
Firm Name Sign on which the Port Authority of New York and New Jersey opens
Telephone number Date T:;O this proposal.

Fax Number. Places Signed Date

Federal Taxpayer ID Firm Name
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THE PORT AUTHODRITY OF NY & NJ

2 Montgomery Street, 3rd Floor, Jersey City, NJ 07302

REQUEST FOR QUOTATION

Page 9 Of 9
Date 05/05/2014

Bid Due Date
05/27/2014

Quantity

Description

Unit Price

Total

D4) 10 HOURS TROUBLE SHOOTING AND REPAIR,
OVERTIME WORKING HOURS, PER HOUR ITEM PRICE
$

TIMES QUANITY EQUALS TOTAL LINE PRICE

$

E)$
TOTAL ESTIMATED CONTRACT PRICE.
(ITEMS A+B+C+D=E)

Note 1: Units started during regular work hours will be
compensated at the regular unit price. Units started during the
overtime or premium overtime work hours will be
compensated at the overtime or premium overtime unit price.

PLEASE QUOTE FULLY DELIVERED PRICES

PAYMENT
TERMS

Total Delivered Price

This Quotation is subject to the terms and conditions set forth on the back page hereof. Bidder is advised to read these before signing.

We have read the instructions and, if favored with an order, we agree to
furnish the items enumerated herein at the prices and under the conditions

NOTICE TO BIDDERS: Unless the following term of assurance
that the above offer is irrevocable is signed, the offer submitted

indicated. Bidder herein shall not be deemed to be complete.

Signed Must The foregoing offer shall be irrevocable for 90 days after the date
Firm Name Sign on which the Port Authority of New York and New Jersey opens
Telephone number Date T:;O this proposal.

Fax Number. Places Signed Date

Federal Taxpayer ID Firm Name
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PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS

The following information may be referred to in other parts hereof, or further detailed in
other parts hereof, if applicable.

1. Service(s) Required

Inspection, cleaning, testing, calibration and repairs of low voltage drawout-type
power circuit breakers.

2. Location(s) Services Required

Various locations of Port Authority: Aviation Department such as: John F. Kennedy
International Airport; Newark Liberty International Airport; LaGuardia Airport.
TB&T Department such as: Lincoln Tunnel; Holland Tunnel; George Washington
Bridge; Port Authority Bus Terminal; Staten Island Bridges.Port Commerce
Department such as:Brooklyn Marine Terminal;Port Newark;Port Jersey;Port
Elizabeth.Real Estate & Development Department such as: Teleport. PATH., as more
fully described in the definition of “Facility” in the Specifications.

3. Expected Date of Commencement of Contract
On or about June 23, 2014

4. Contract Type
Unit price

5. Duration of Contract
Nine (9) months

6. Price Adjustment during Base Term (Index Based)
NOT APPLICABLE

7. Option Period(s)
NOT APPLICABLE

8. Price Adjustment during Option Period(s) (Index Based)
NOT APPLICABLE

9. EXTENSION PERIOD: NOT APPLICABLE.

10. RESERVED

11. Specific Bidder’s Prerequisites

a. The Bidder shall have had at least Syear(s) of continuous experience
immediately prior to the date of submission of its bid in the management

PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS PARTII-2
Rev. 8/10/10 (PA/PATH)




and operation of an Electrical Power System Testing business and during
that time shall have actually engaged in providing said or such services to
commercial or industrial accounts under contract. The Bidder may fulfill
this prerequisite if the Bidder can demonstrate to the satisfaction of the Port
Authority that the persons or entities owning and controlling the Bidder
have had a cumulative total of at least five (5) year(s) of experience
immediately prior to the date of the submission of its bid in the
management and operation of a business actually engaged in providing
these services to commercial or industrial accounts under contract during
that time, or have owned and controlled other entities which have actually
engaged in providing the above described services during that time period.

b. During the time period stated in (a) above, the Bidder, or persons or
entities owning and controlling the Bidder, shall have performed or be
performing under at least two (2) contract(s) requiring similar services of
similar scope to those required under this Contract.

c. Bidder’s lead, on-site, technician for this Contract shall be currently
certified by the International Electrical Testing Association (NETA) or
National Institute for Certification in Engineering Technologies (NICET)
or, undergone training in a trade school affiliated with an electrical union,
in electrical power distribution system testing. The certification(s) shall be
valid at the time of bid submission and throughout the Contract.

d. The Bidder shall provide a detailed list of the plant and test equipment,
which he proposes to utilize for this Contract indicating which equipment
of the list he already possesses. All test equipment shall be accompanied
by a valid certification from a recognized testing laboratory and shall meet
accuracy requirements as set forth by the International Electrical Testing
Association

€. The Bidder shall have had in its last fiscal year, or the last complete
calendar year immediately preceding the opening of its bid, a minimum of
$250,000.00 annual gross income from the type of service required under
this Contract.

f. In the event a bid is submitted by a joint venture the foregoing prerequisites
will be considered with respect to such Bid as follows: The prerequisite in
subparagraph (a) and (b) above, will be considered satisfied if the joint
venture itself, or any of its participants individually, can meet the
requirements. The prerequisite in subparagraph (c) above, will be
considered satisfied if the gross income of the joint venture itself meets the
prerequisite or the gross income of the participants in the joint venture
cumulatively meets the prerequisite. If a joint venture which has not been
established as a distinct legal entity submits a bid, it and all participants in
the joint venture shall be bound jointly and severally and each such
participant in the joint venture shall execute the bid and do each act and
thing required by this Invitation for Bid. On the original bid and wherever
¢lse the Bidder’s name would appear, the name of the joint venture Bidder
should appear if the joint venture is a distinct legal entity. If the Bidder is a
common law joint venture, the names of all participants should be listed

PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS PART 11 -3
Rev. 8/10/10 (PA/PATH)




followed by the words “acting jointly and severally”. All joint venture
Bidders must provide documentation of their legal status.

g. The Bidder shall be able to deploy two test teams simultaneously at either
one or two Port Authority facilities performing either Primary or Secondary
injection tests of the ACBs, as approved by the Engineer. As per
scheduling requirements one team may be assigned day shift the other one
night shift or both could be assigned either shift. Document shift
capabilities.

Proof that the above prerequisites are met should be submitted with the bid.

12. Qualification Information

The Port Authority may give oral or written notice to the Bidder to furnish the Port
Authority with information and to meet with designated representatives of the Port
Authority relating to the Bidder’s qualifications and ability to fulfill the Contractor's
obligations hereunder. The requested information shall be submitted no later than
three (3) days after said notice unless otherwise indicated. Matters upon which the
Port Authority may inquire may include, but may not be limited to, the following:

a. The Bidder may be required to demonstrate that it is financially capable of
performing this Contract, and the determination of the Bidder's financial
qualifications will be made by the Port Authority in its sole discretion. The
Bidder shall submit such financial and other relevant information as may be
required by the Port Authority from time to time including, but not limited to,
the following:

1. (1) Certified financial statements, including applicable notes, reflecting the
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and
cash flow for the most recent calendar year or the Bidder's most recent
fiscal year.

(ii) Where the certified financial statements set forth in (i) above are not
available, then either reviewed or compiled statements from an
independent accountant setting forth the aforementioned information shall
be provided.

(iii) Where neither certified financial statements nor financial statements
from an independent accountant are available, as set forth in (i) and (ii)
above, then financial statements containing such information prepared
directly by the Bidder may be submitted; such financial statements,
however, must be accompanied by a signed copy of the Bidder's most
recent Federal income tax return and a statement in writing from the
Bidder, signed by an executive officer or their authorized designee, that
such statements accurately reflect the present financial condition of the
Bidder.

PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS PARTII- 4
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Where the statements submitted pursuant to subparagraphs (i), (ii) or (iii) are
dated prior to forty-five (45) days before the bid opening, then the Bidder shall
submit a statement in writing, signed by an executive officer of the Bidder or
their designee, that the present financial condition of the Bidder is at least as
good as that shown on the statements submitted.

2. Bidder’s statement of work on hand, including any work on which a bid
has been submitted, and containing a description of the work, the annual
dollar value, the location by city and state, the current percentage of
completion, the expected date for completion, and the name of an
individual most familiar with the Bidder's work on these jobs.

3. The name and address of the Bidder's banking institution, chief banking
representative handling the Bidder's account, the Bidder's Federal
Employer Identification Number (i.e., the number assigned to firms by the
Federal Government for tax purposes), the Bidder's Dun and Bradstreet
number, if any, the name of any other credit service to which the Bidder
has furnished information, and the number, if any, assigned by such
service to the Bidder's account.

b. Information relating to the Bidder's Prerequisites, if any, as set forth in this
document.

c. If the Bidder is a corporation: (1) a copy of its Certificate of Incorporation and,
if applicable, all Amendments thereto with a written declaration signed by the
Secretary of the Corporation with the corporate seal affixed thereto, stating that
the copy furnished is a true copy of the Certificate of Incorporation and any
such Amendments as of the date of the opening of the bid and (2) if the Bidder
is not incorporated under the laws of the state in which the service is to be
performed, a certificate from the Secretary of State of said state evidencing the
Bidder's legal qualification to do business in that state.

d. A statement setting forth the names of those personnel to be in overall charge
of the service and those who would be exclusively assigned to supervise the
service and their specific roles therein, setting forth as to each the number of
years of experience and in which functions and capacities each would serve.

e. Information to supplement any statement submitted in accordance with the
Standard Contract Terms and Conditions entitled "Contractor's Integrity
Provisions."

f. In the event that the Bidder's performance on a current or past Port Authority

or Port Authority Trans-Hudson Corporation (PATH) contract or contracts has
been rated less than satisfactory, the Manager, Purchasing Services Division,
may give oral or written notice to the Bidder to furnish information
demonstrating to the satisfaction of such Manager that, notwithstanding such
rating, such performance was in fact satisfactory or that the circumstances
which gave rise to such unsatisfactory rating have changed or will not apply to
performance of this Contract, and that such performance will be satisfactory.

PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS PARTII -5
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g. The Bidder recognizes that it may be required to demonstrate to the
satisfaction of the Port Authority that it in fact can perform the services as
called for in this Contract and that it may be required to substantiate the
warranties and representations set forth herein and the statements and
assurances it may be required to give.

Neither the giving of any of the aforesaid notices to a Bidder, the submission of
materials by a Bidder, any meeting which the Bidder may have with the Port
Authority, nor anything stated by the Port Authority in any such meeting shall be
construed or alleged to be construed as an acceptance of said Bidder's bid. Nothing
stated in any such meeting shall be deemed to release any Bidder from its offer as
contained in the bid.

PART Il - CONTRACT SPECIFIC INFORMATION FOR BIDDERS PARTII- 6
Rev. 8/10/10 (PA/PATH)
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PART III - CONTRACT SPECIFIC TERMS AND CONDITIONS

1. General Agreement

Subject to all of the terms and conditions of this Contract, the undersigned
(hereinafter called the “Contractor”) hereby offers and agrees to provide all the
necessary supervision, personnel, equipment, materials and all other things necessary
to perform the Work required by this Contract as specified in Part II, and fully set
forth in the Specifications, at the location(s) listed in Part I and fully set forth in the
Specifications, and do all other things necessary or proper therefor or incidental
thereto, all in strict accordance with the provisions of the Contract Documents and
any future changes therein; and the Contractor further agrees to assume and perform
all other duties and obligations imposed upon it by this Contract.

In addition, all things not expressly mentioned in the Specifications but involved in
the carrying out of their intent and in the complete and proper execution of the
matters referred to in and required by this Contract are required by the Specifications,
and the Contractor shall perform the same as though they were specifically
delineated, described and mentioned therein.

2. Duration

a) The initial term of this Contract (hereinafter called the “Base Term”™) shall
commence on or about the date specified in Part II hereof, on the specific date set
forth in the Port Authority’s written notice of bid acceptance (hereinafter called
the “Commencement Date”), and unless otherwise terminated, revoked or
extended in accordance with the provisions hereof, shall expire as specified in
Part II hereof (hereinafter called the “Expiration Date”).

b) If specified as applicable to this Contract and set forth in Part II hereof, the Port
Authority shall have the right to extend this Contract for additional period(s)
(hereinafter referred to as the “Option Period(s)”) following the Expiration Date,
upon the same terms and conditions subject only to adjustments of charges, if
applicable to this Contract, as may be hereinafter provided in the paragraph
entitled “Price Adjustments”. If the Port Authority shall elect to exercise the
Option(s) to extend this Contract, then, no later than thirty (30) days prior to the
Expiration Date, the Port Authority shall send a notice that it is extending the
Base Term of this Contract, and this Contract shall thereupon be extended for the
applicable Option Period. If the Contract provides for more than one Option
Period, the same procedure shall apply with regard to extending the term of this
Contract for succeeding Option Periods.

¢) Unless specified as not applicable to this Contract in Part II hereof, the Port
Authority shall have the absolute right to extend the Base Term for an additional
period of up to one hundred and twenty (120) days subsequent to the Expiration
Date of the Base Term, or the Expiration Date of the final exercised Option
Period (hereinafter called the “Extension Period™), subject to the same terms and
conditions as the previous contract period. The prices quoted by the Contractor
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for the previous contract period shall remain in effect during this Extension
Period without adjustment. If it so elects to extend this Contract, the Port
Authority will advise the Contractor, in writing, that the term is so extended, and
stipulate the length of the extended term, at least thirty (30) days prior to the
expiration date of the previous contract period.

3. Payment

Subject to the provisions of this Contract, the Port Authority agrees to pay to the
Contractor and the Contractor agrees to accept from the Port Authority as full and
complete consideration for the performance of all its obligations under this Contract
and as sole compensation for the Work performed by the Contractor hereunder, a
compensation calculated from the actual quantities of services performed and the
respective prices inserted by the Contractor in the Pricing Sheet(s), forming a part of
this Contract, exclusive of compensation under the clause hereof entitled “Extra
Work”. The manner of submission of all bills for payment to the Contractor by the
Port Authority for Services rendered under this Contract shall be subject to the
approval of the Manager in all respects, including, but not limited to, format,
breakdown of items presented and verifying records. All computations made by the
Contractor and all billing and billing procedures shall be done in conformance with
the following procedures:

a) Payment shall be made in accordance with the prices for the applicable service
(during the applicable Contract year) as they appear on the Pricing Sheet(s), as
the same may be adjusted from time to time as specified herein, minus any
deductions for services not performed and/or any liquidated damages to which
the invoice may be subject and/or any adjustments as may be required pursuant
to increases and decreases in areas or frequencies, if applicable. All Work must
be completed within the time frames specified or as designated by the Manage

b) The Contractor shall submit to the Manager by the fifth day of each month
following the month of commencement of this Contract and on or by the fifth
day of each month thereafter (including the month following the termination,
revocation or expiration of this Contract) a complete and correct invoice for the
Work performed during the preceding month accompanied by such information
as may be required by the Manager for verification. The invoice must show the
Contractor's Federal Tax Identification Number. Payment will be made within
thirty (30) days of Port Authority verification of the invoice.

In the event the Contractor cannot perform any of the scheduled functions due to
fault of the Authority while its staff is at the Facility, the Contractor will be
compensated at a fixed charge equal to eight (8) hours at the regular working
hour rate, for each full day and equal to 4(four) hours,at the regular working hour
rate, for each half day. In order to be compensated, the Contractor shall submit an
attendance sheet signed by the Facility’s Electrical Supervisor indicating reasons
why the Contractor could not perform work at the Facility for a given time period

¢) No certificate, payment, acceptance of any Work or any other act or omission of
any representative of the Port Authority shall operate to release the Contractor
from any obligation under or upon this Contract, or to estop the Port Authority
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from showing at any time that such certificate, payment, acceptance, act or
omission was incorrect or to preclude the Port Authority from recovering any
monies paid in excess of those lawfully due and any damage sustained by the
Port Authority.

d) Inthe event an audit of received invoices should indicate that the correct sum due
the Contractor for the relevant billing period is less than the amount actually paid
by the Port Authority, the Contractor shall pay to the Port Authority the
difference promptly upon receipt of the Port Authority’s statement thereof. The
Port Authority may, however, in its discretion elect to deduct said sum or sums
from any subsequent monthly payments payable to the Contractor hereunder.

“Final Payment”, as the term is used throughout this Contract, shall mean the final
payment made for services rendered in the last month of the Base Term or any extended
term. However should this Contract be terminated for any reason prior to the last month
of the Base Term or any extended term, then Final Payment shall be the payment made
for services rendered in the month during which such termination becomes effective. The
Contractor’s acceptance of Final Payment shall act as a full and complete release to the
Port Authority of all claims of and of all liability to the Contractor for all things done or
furnished in connection with this Contract and for every act and neglect of the Port
Authority and others relating to or arising out of this Contract, including claims arising
out of breach of contract and claims based on claims of third persons. No payment,
however, final or otherwise shall operate to release the Contractor from any obligations in
connection with this Contract.

4. RESERVED

5. Liquidated Damages

a)The Contractor’s obligations for the performance and completion of the Work
within the time or times provided for in this Contract are of the essence of this
Contract. In the event that the Contractor fails to satisfactorily perform all or any part
of the Work required hereunder in accordance with the requirements set forth in the
Specifications (as the same may be modified in accordance with provisions set forth
elsewhere herein) then, inasmuch as the damage and loss to the Port Authority for
such failure to perform includes items of loss whose amount will be incapable or very
difficult of accurate estimation, the damages for such failure to perform shall be
liquidated as follows:

The amount payable by the Port Authority to the Contractor hereunder shall be
reduced by an amount equal to three hundred dollars and no cents ($300.00) per
day per unit multiplied by the number of days or parts thereof that the Contractor
fails to perform scheduled inspection, cleaning, testing, calibration and/or repairs
or provide any required documentation, reports or records pertaining hereto.

Said amount or amounts may be deducted from any sums due and owing from the
Port Authority to the Contractor hereunder as the Port Authority shall determine from
time to time in its sole discretion.
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b)The Manager shall determine whether the Contractor has performed in a
satisfactory manner and their determination shall be final, binding and conclusive
upon the Contractor.

¢)Failure of the Manager or the Port Authority to impose liquidated damages shall not
be deemed Port Authority acceptance of unsatisfactory performance or a failure to
perform on the part of the Contractor or a waiver of its remedies hereunder.

6. Insurance

Insurance Procured by the Contractor

The Contractor shall take out, maintain, and pay the premiums on Commercial General
Liability Insurance, including but not limited to premises-operations, products-completed
operations, and independent contractors coverage, with contractual liability language
covering the obligations assumed by the Contractor under this Contract and, if vehicles
are to be used to carry out the performance of this Contract, then the Contractor shall also
take out, maintain, and pay the premiums on Automobile Liability Insurance covering
owned, non-owned, and hired autos in the following minimum limits:

Commercial General Liability Insurance - $ 5 million combined single limit per
occurrence for bodily injury and property damage liability. (Minimum of $25 million
each occurrence for unescorted airside)

Automobile Liability Insurance - $ 5 million combined single limit per accident for
bodily injury and property damage liability. (Minimum of $25 million each accident for
unescorted airside)

In addition, the liability policy (ies) shall name “The Port Authority of New York and
New Jersey and its wholly owned entities, their commissioners, directors, officers,
partners, employees and agents as additional insured”, including but not limited to
premise-operations, products-completed operations on the Commercial General Liability
Policy. Moreover, the Commercial General Liability Policy shall not contain any
provisions for exclusions from liability other than provisions for exclusion from liability
forming part of the most up to date ISO form or its equivalent unendorsed Commercial
General Liability Policy. The liability policy (ies) and certificate of insurance shall
contain separation of insured condition and severability of interests clause for all policies
so that coverage will respond as if separate policies were in force for each insured. An act
or omission of one of the insureds shall not reduce or void coverage to the other insureds.
Furthermore, the Contractor’s insurance shall be primary insurance as respects to the
above additional insureds. Any insurance or self-insurance maintained by the above
additional insureds shall not contribute to any loss or claim. These insurance
requirements shall be in effect for the duration of the contract to include any
warrantee/guarantee period.

The certificate of insurance and liability policy (ies) must contain the following
endorsement for the above liability coverages:
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“The insurer(s) shall not, without obtaining the express advance written permission
Jrom the General Counsel of the Port Authority, raise any defense involving in any way
the jurisdiction of the Tribunal over the person of the Port Authority, the immunity of
the Port Authority, its Commissioners, officers, agents or employees, the governmental
nature of the Port Authority, or the provisions of any statutes respecting suits against
the Port Authority.”

The Contractor shall also take out, maintain, and pay premiums on Workers’
Compensation Insurance in accordance with the requirements of law in the state(s) where
work will take place, and Employer’s Liability Insurance with limits of not less than $1
million each accident.

Each policy above shall contain an endorsement that the policy may not be canceled,
terminated, or modified without thirty (30) days’ prior written notice to the Port
Authority of NY and NJ, Att: Facility Contract Administrator, at the location where the
work will take place and to the General Manager, Risk Management.

The Port Authority may at any time during the term of this agreement change or modify
the limits and coverages of insurance. Should the modification or change results in an
additional premium, The General Manager, Risk Management for the Port Authority may

consider such cost as an out-of-pocket expense.

Within five (5) days after the award of this agreement or contract and prior to the start of
work, the Contractor must submit an original certificate of insurance, to the Port
Authority of NY and NIJ, Facility Contract Administrator, at the location where the work
will take place. This certificate of insurance MUST show evidence of the above insurance
policy (ies), including but not limited to the cancellation notice endorsement and stating
the agreement/contract number prior to the start of work. The General Manager, Risk
Management must approve the certificate(s) of insurance before any work can begin.
Upon request by the Port Authority, the Contractor shall furnish to the General Manager,
Risk Management, a certified copy of each policy, including the premiums.

If at any time the above liability insurance should be canceled, terminated, or modified so
that the insurance is not in effect as above required, then, if the Manager shall so direct,
the Contractor shall suspend performance of the contract at the premises. If the contract
is so suspended, no extension of time shall be due on account thereof. If the contract is
not suspended (whether or not because of omission of the Manager to order suspension),
then the Authority may, at its option, obtain insurance affording coverage equal to the
above required, the cost of such insurance to be payable by the Contractor to the Port
Authority.
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Renewal certificates of insurance or policies shall be delivered to the Facility Contractor
Administrator, Port Authority at least fifteen (15) days prior to the expiration date of each
expiring policy. The General Manager, Risk Management must approve the renewal
certificate(s) of insurance before work can resume on the facility. If at any time any of
the certificates or policies shall become unsatisfactory to the Port Authority, the
Contractor shall promptly obtain a new and satisfactory certificate and policy.

The requirements for insurance procured by the Contractor shall not in any way be
construed as a limitation on the nature or extent of the contractual obligations assumed by
the Contractor under this contract. The insurance requirements are not a representation by
the Authority as to the adequacy of the insurance to protect the Contractor against the
obligations imposed on them by law or by this or any other Contract. CITS#4046N

Nonocip-8/07 wf

7. Increase and Decrease in Areas or Frequencies

The Manager shall have the right, at any time and from time to time in their sole
discretion, to increase or decrease the frequencies of all or any part of the services
required hereunder and/or to add areas not described herein in the Specifications or
remove areas or parts of areas which are hereunder so described. In the event the
Manager decides to change any frequencies or areas such change shall be by written
notice not less than twenty-four (24) hours, , said changes to be effective upon
the date specified in said notice.

In the event of an increase or decrease in areas or frequencies, the Contractor’s
compensation will be adjusted to reflect such change in areas or frequencies utilizing
the applicable Unit Price for such services (for the applicable Contract year) as set
forth on the Pricing Sheet(s).

Where no specific Unit Price has been quoted for the type of services to be increased
or decreased, the Manager shall have the right to negotiate the compensation to reflect
such change, whether an increase or decrease in areas or frequencies, which, in the
opinion of the Manager, are necessary to complete the work, by multiplying the
increased or decreased amount by the negotiated rate.

In the event of a decrease, the Contractor shall not be entitled to compensation for
Work not performed.

No such change in areas or frequencies will be implemented which results in a total
increase or decrease in compensation that is greater than 50% of the Total Estimated
Contract Price for the Base Term or, if changes are to be implemented during an
Option Period, 50% for that Option Period.

Any increases in frequencies or areas shall not constitute Extra Work and, as such,
shall not be limited by the Extra Work provisions of this Contract.
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8. Extra Work

The Contractor is required to provide separate materials, supplies, equipment and
personnel for Extra Work when such is deemed necessary by the Manager. “Extra
Work™ as used herein shall be defined as work which differs from that expressly or
impliedly required by the Specifications in their present form. Total Extra Work
performed by the Contractor shall not exceed six percent (6%) of the Total Estimated
Contract Price of this Contract for the entire Term of this Contract including
extensions thereof, or six percent (6%) of the Total Estimated Contract Price of each
Section if this Contract is awarded by separate Sections.

An increase in area or frequency does not constitute Extra Work, but shall be
compensable based on the prices in the Pricing Sheet(s) and the paragraph herein
titled “Increase or Decrease in Areas or Frequencies”.

The Contractor is required to perform Extra Work pursuant to a written order of the
Manager expressly recognizing such work as Extra Work. If Lump Sum or Unit Price
compensation cannot be agreed upon by the parties in writing prior to the start of
Work, the Contractor shall perform such Extra Work and the Contractor’s
compensation shall be increased by the sum of the following amounts and such
amounts only: (1) the actual net cost, in money, of the labor, and material, required
for such Extra Work; (2) ten percent (10%) of the amount under (1) above; (3) such
rental as the Manager deems reasonable for plant and equipment (other than small
tools) required for such Extra Work; (4) if the Extra Work is performed by a
subcontractor, an additional five percent (5%) of the sum of the amounts under (1)
through (3) above.

As used in this numbered clause (and in this clause only):

“Labor” means laborers, mechanics, and other employees below the rank of
supervisor, directly employed at the Site of the Work subject to the Manager or their
designee’s authority to determine what employees of any category are “required for
Extra Work™ and as to the portion of their time allotted to Extra Work; and “cost of
labor” means the wages actually paid to and received by such employees plus a
proper proportion of (a) vacation allowances and union dues and assessments which
the employer actually pays pursuant to contractual obligation upon the basis of such
wages, and (b) taxes actually paid by the employer pursuant to law upon the basis of
such wages and workers’ compensation premiums paid pursuant to law.
“Employees” as used above means only the employees of one employer.

“Net Cost” shall be the Contractor’s actual cost after deducting all permitted cash and
trade discounts, rebates, allowances, credits, sales taxes, commissions, and refunds
(whether or not any or all of the same shall have been taken by the Contractor) of all
parts and materials purchased by the Contractor solely for the use in performing its
obligation hereunder provided, where such purchase has received the prior written
approval of the Manager as required herein. The Contractor shall promptly furnish to
the Manager such bills of sale and other instruments as the Manger may require,,
executed, acknowledged and delivered, assuring to the Manager title to such
materials, supplies, equipment, parts, and tools free of encumbrances.
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“Materials” means temporary and consumable materials as well as permanent
materials; and “cost of materials” means the price (including taxes actually paid by
the Contractor pursuant to law upon the basis of such materials) for which such
materials are sold for cash by the manufacturers or producers thereof, or by regular
dealers therein, whether or not such materials are purchased directly from the
manufacturer, producer or dealer (or if the Contractor is the manufacturer or producer
thereof, the reasonable cost to the Contractor of the manufacture and production),
plus the reasonable cost of delivering such materials to the Site of the Work in the
event that the price paid to the manufacturer, producer or dealer does not include
delivery and in case of temporary materials, less their salvage value, if any.

The Manager shall have the authority to decide all questions in connection with the
Extra Work. The exercise by the Manager of the powers and authorities vested in
him/her by this section shall be binding and final upon the Port Authority and the
Contractor.

The Contractor shall submit all reports, records and receipts as are requested by the
Manager so as to enable him/her to ascertain the time expended in the performance of
the Extra Work, the quantity of labor and materials used therein and the cost of said
labor and materials to the Contractor.

The provisions of this Contract relating generally to Work and its performance shall
apply without exception to any Extra Work required and to the performance thereof.
Moreover, the provisions of the Specifications relating generally to the Work and its
performance shall also apply to any Extra Work required and to the performance
thereof, except to the extent that a written order in connection with any particular
item of Extra Work may expressly provide otherwise.

If the Contractor deems work to be Extra Work, the Contractor shall give written
notice to the Manager within twenty-four (24) hours of performing the work that it so
considers as Extra Work, and failure of the Contractor to provide said notice shall be
a waiver of any claim to an increase in compensation for such work and a conclusive
and binding determination that it is not Extra Work.

The Contractor shall supply the amount of materials, supplies, equipment and
personnel required by the Manager within three (3) days following the receipt
of written or verbal notice from the Manager, or in the case of an emergency as
determined by the Manager, within  twenty four (24) hours  following the receipt
by the Contractor of the Manager’s written or oral notification. Where oral
notification is provided hereunder, the Manager shall thereafter confirm the same in
writing.

All Extra Work shall be billed to the Port Authority on a separate invoice on a
monthly basis.
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PART V - SPECIFICATIONS

STANDARDS USED

1. SPECIFIC DEFINITIONS

To avoid undue repetition, the following terms, as used in this Contract, shall be construed as
follows:

“Facility” shall mean various locations throughout the Port Authority:

1. Aviation Department such as: John F. Kennedy International Airport; Newark Liberty
International Airport; LaGuardia Airport.

2. TB&T Department such as: Lincoln Tunnel; Holland Tunnel; George Washington Bridge;
Port Authority Bus Terminal and Outerbridge Crossings.

3. Port Authority Trans Hudson (PATH)
4. Real Estate Services Department such as: The Teleport

5. “Regular working hours" shall mean:

a. Day shift7:30 AM to 3:30 PM.

b. Night shift 11:00 PM to 7:00 AM.

Monday through Friday, excluding legal holidays in the State of New York and New Jersey.

"Overtime working hours" shall mean hours other than regular hours and eight (8) hours worked
on Saturdays at each facility.

"Premium overtime work hours" shall mean hours in excess of eight (8) hours on Saturday at
each facility and all day Sundays and legal holidays listed in paragraph 39, page 18,
STANDARD CONTRACT TERMS AND CONDITIONS, Part II.

"Engineer" means the Chief Engineer of the Authority acting either personally or through his
duly authorized representatives acting within the scope of the particular authority vested in them.
The “Engineer” for this contract is listed under Paragraph 6, page 10, PART V, titled
“REPORTS”.

Whenever they refer to the services or their delivery, "approved”, “acceptable”, "satisfactory”"
and words of like import shall mean approved by or acceptable or satisfactory to the Engineer.

“Manager” means the manager of the Authority Facility.

“Facility Electrical Supervisor” shall mean the Supervisor responsible for the maintenance of the
electrical equipment.
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2. WORK REQUIRED BY THE SPECIFICATIONS

These Specifications relate generally to the performance of inspection, cleaning, testing,
calibration and repairs of drawout-type power circuit breakers.

An on-site inspection of low voltage drawout-type power circuit breakers shall be performed prior
to starting work each day the Contractor is at the site. The Contractor shall report any abnormal
conditions to the facility’s Electrical Unit Supervisor or his duly authorized representative
immediately.

3. STANDARDS USED

In addition to these specifications, Contractor shall comply with the requirements of the various
specifications and standards such as; National Electrical Codes, InterNational Electrical Testing
Association (NETA) and Occupational Safety and Health Administration (OSHA). The
applicable specifications and standards shall be the date of latest revision in effect at the time of
performance of work.

4. CONDITIONS AND PRECAUTIONS

a. The Contractor shall furnish all labor, materials, cleaning materials, ladders, tools, forms,
instruments, temporary barricades, warning signs, proper safety precautions, and all other
things necessary, proper or incidental to low voltage drawout-type power circuit breakers
testing, calibration, adjustments and repairs. The Contractor shall supply the current
injection test set. Such maintenance and testing shall be deemed to include such removal and
replacement of equipment and materials as may be necessary or desirable to afford access to
the equipment for the purpose of performing the specified work.

b. The Contractor shall comply with all applicable provisions of the Federal, State, City, and
Underwriter's ordinances, codes, rules and regulations, orders, permits and licenses that
affect the work and those engaged therein as if the Port Authority was a private Corporation.

¢. A scheduled workday canceled by either party 24 hours before scheduled reporting time, or
negated by acts of God, will not be subject to compensation either as a scheduled workday or
subject to the guaranteed payment.

d. The buildings containing the switchgear are locked and unattended at most sites. The
Contractor shall secure his equipment, as he deems necessary at the completion of each
workday. The Authority will not be responsible for stored equipment.

€. The rooms containing the equipment are all enclosed but may be unheated.

f. Stairs, passenger elevators, and or hoistways are provided at the various locations. Where it
is necessary to move the equipment via hoistways, this will be done by the Contractor
personnel and at the Contractor’s expense after authorization has been secured from the listed
Facility Electrical Supervisor.

g. A facility representative shall be assigned to assist in developing an organized sequence of
work. The Facility Electrical Supervisor's offices shall be the contact points for the
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Contractor to coordinate the work in the field. Prior to starting work, each day the Contractor
is on site, the Contractor’s group leader responsible for performing the work shall schedule
his work with the Facility Electrical Supervisor so that the work interruptions are kept to a
minimum. Any electrical equipment, involved under this contract, deemed to be unsafe,
requiring repairs or found in an inoperable condition should be brought to the attention of the
Facility Electrical Supervisor and the Engineer immediately. The Facility Electrical
Supervisors for this Contract are:

JFK AIRPORT KEITH CHAN
718-244-3833

LAGUARDIA AIRPORT MIKE HARTIN
718-533-3553

NEWARK AIRPORT HERMAN RET
973-961-6144

HOLLAND TUNNEL DANIEL BRIJLAL
201-360-5052

LINCOLN TUNNEL DON HIGGINS
201-617-8436

GEORGE WASHINGTON BERNARD REBECCHI

BRIDGE 201-346-6056

BUS TERMINAL JOSEPH MCCUE

OUTERBRIDGE CROSSINGS FRANK BAYLEY
718-390-2542

PATH GLEN SMILEY
201-216-6962

h. Only the Facility Electrical Supervisor or his designated representative shall perform all
switching and operation of equipment. The Contractor can only operate out of service
equipment, which is under test.

S. TESTING LOW VOLTAGE POWER CIRCUIT BREAKERS.

A. TESTING:.
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The following procedure is to be used to field test all low voltage drawout-type power
circuit breakers, listed under this Contract, after receiving permission from the
facility’s Electrical Unit Supervisor or his duly authorized representative.

1.

The circuit breaker shall be removed from the cubicle, inspected, and the
mechanism operated. Observe and record the operation of the racking
mechanism during the removal and reinstalling.

Clean all surface areas before tests and blow unit free of dust and foreign
material. Clean by wiping and vacuuming the entire cubical from which the
breaker was removed. Test the operation of the Kirk Key Interlocks mounted
on the breaker, where applicable.

Tighten all mechanical and electrical connections before testing and adjust
according to the manufacturer's specifications.

Remove the arc-chutes, clean and inspect all contacts.

Measure DC contact resistance of all poles using a suitable low resistance
instrument.

Perform insulation resistance tests across open contacts of each pole, pole to
pole, and from each pole to the frame with the contacts closed. Test voltage,
for low voltage breakers, shall be a 1000 volts DC. Control wiring insulation
resistance to each phase and ground shall be checked at 500 volts DC.
Remove any electronic components before Meggering, which can be damaged
by Meggering. Record all values on approved test forms.

Calibrate overload devices by:

a) Approved primary current injection test set or

b) Approved secondary current injection test set

In accordance with the test data provided. In the absence of the test data, use
the As Is values as guideline. Record all the values on attached Low Voltage
Circuit Breaker test forms:

a) Minimum pickup of long time and short time settings.
b) Long time delay at 300% or 600%.

c) Short time delay at 150% or at manufacturer
recommended value

d) Instantaneous Pickup Value.
d) Verify from the circuit breaker manufacturer’s Time/Current

Characteristic (TCC) band that all values are within + or - 10% of
the center of the band. Include with the test results, a copy of the
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TCC Curve and value obtained from the manufacturer’s TCC
curves.

PRIMARY OR SECONDARY TEST PROCEDURE HAS TO BE
APPROVED BY PORT AUTHORITY / PATH ENGINEER.

8. Reassemble breaker and check all hardware for tightness and return to service,
unless it was out of service prior to testing. Notify the Facility Electrical
Supervisor or his duly authorized representative in writing, that the breaker
has been tested and is back in service. Do not close the Circuit Breaker
without the explicit written permission of the Facility’s Electrical Unit
Supervisor (see list on Page C-10).

9. All auxiliary devices, such as shunt trip units, opening and closing circuitry,
indications, and bell alarm contacts shall be checked for proper operation.

10. Replace batteries in all electronic trip units. (Batteries will be provided by
the Facility.

B. REPAIRS:

1. Any equipment in need of critical repair or replacement will be brought to the
immediate attention of the Engineer.
2. A detailed list of all components recommended for repair or replacement shall be

provided to the Engineer.
3. Repair material for Port Authority relays shall be compensated as Extra Work.

D. LISTING OF THE ESTIMATED QUANTITY OF LOW VOLTAGE CIRCUIT
BREAKERS TO BE TESTED:

The number of low voltage drawout-type power circuit breakers expected to be
tested, calibrated together with their location are listed below. There may be
additional units at each facility not included in this list. At the facility’s discretion and
upon written approval from the Engineer, these additional units may be included in
the services at the prices in Pricing Sheets, PART IV, page 5. The actual overcurrent
device setting values will be provided to successful bidder only.
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JOHN F. KENNEDY INTERNATIONAL AIRPORT

LOCATION QTY. | BREAKER TYPE

BLDG. 85 3 SQ.D, 1600 AMP

11 SQ.D, 800S AMP

CARGO SUB A 3 GE, 1600 AMP

6 GE, 600 AMP

FUEL SAT. AREA SUBI1

~3

GE, 1600 AMP

4 GE, 800 AMP

FUEL SAT. AREA SUB2

oy

GE, 1600 AMP

6 GE, 800 AMP

BLDG. 14 7 WEST, 1200-1600 AMP

12 | WEST, 250-800 AMP

17 WEST, 125-200 AMP

VAULT 6 3 WEST, 1200AMP
4 WEST 600 AMP
4 WEST, 400 AMP
VAULT 6 3 WEST, 1200AMP
3 WEST 600 AMP
7 WEST, 400 AMP
TOWER 3 WEST, 1200AMP
PARKING LOT 9 3 WEST, 2000AMP
150 STR VAULT 3 WEST 600 AMP
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LAGUARDIA AIRPORT

LOCATION QTY. | BREAKER TYPE
SUB 1 2 WEST 4000 AMP

1 WEST 2000 AMP

4 WEST, 800 AMP

10 | WEST, 150-400 AMP
SUB 1A 3 WEST 1600 AMP
SUB 2 (1-2) 2 WEST 4000 AMP

2 WEST 1200- 2000 AMP

3 WEST, 800 AMP

18 | WEST, 100-400 AMP
SUB 3 2 WEST 4000 AMP

3 WEST 1200- 2000 AMP

1 WEST, 800 AMP

12 | WEST, 150-400 AMP
SUB 4 2 WEST 4000 AMP

2 WEST 1200- 2000 AMP

2 WEST, 800 AMP

15 | WEST, 100-400 AMP
SUB 5 4 ITE, 1600 AMP

6 ITE, 800 AMP

4 ITE, 225- 600 AMP
SUB 6 2 WEST 4000 AMP

3 WEST 1200- 2000 AMP

12 | WEST, 150-600 AMP
SUB 7 (old) 3 ITE, 1600-2000 AMP
CONTROL TOWER 3 ITE, 500 AMP

11 ITE, 40- 225AMP
H5W 3 SIEM, 3200AMP

5 SIEM, 1600AMP
H7N 3 SIEM, 5000AMP

16 | SIEM, 800-2000AMP
H 9N 3 SIEM, 3200AMP

8 SIEM, 800-1600AMP
CAR RENTAL 1 SIEM, 1600AMP

5 SIEM, 800AMP
WESTLIGHT. VAULT 3 WEST, 1600 AMP

4 WEST, 800 AMP
ARFF 3 WEST, 1600 AMP

18 | WEST, 800 AMP
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NEWARK LIBERTY INTERNATIONAL AIRPORT

LOCATION QTY. | BREAKER TYPE
BULK FUEL AREA 15 | GE, 1600 AMP

1 GE, 600 AMP
BUILDING 10 2 SQ D, 800 AMP
SWHOUSE#1 7 WEST, 1600-2000 AMP

15 | WEST, 800 AMP
SWHOUSE#2 4 WEST, 1600 AMP

8 WEST, 800 AMP
SWHOUSE#3 11 WEST, 1600-2000 AMP

15 | WEST, 800 AMP
BLDG 1 4 WEST, 3000 AMP

10 | WEST, 800 AMP
P4 GARAGE 4 WEST, 4000 AMP

8 WEST, 800-1600 AMP
C GARAGE 4 WEST, 4000 AMP

9 WEST, 800-1600 AMP
TERM B NORTH 4 SIEMS, 4000 AMP

17 | SIEMS, 800-1600 AMP
TERM B SOUTH 9 SIEMS, 2000-4000 AMP

10 | SIEMS, 800-1600 AMP
TERM B FIS 4 GE,2000- 4000 AMP

14 | GE, 800-1600 AMP
CHRP SUB SOUTH 2 GE,3000- 4000 AMP

1 GE, 1600 AMP
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HOLLAND TUNNEL

LOCATION QTY. | BREAKER TYPE
NY NORTH PORTAL 3 ITE, 1600 AMP
4 ITE, 600S AMP
NY LAND BLDG 8 ITE, 1600 AMP
1 ITE, 600S AMP
32 ITE, 225 AMP
NY RIVER BLDG 9 ITE, 1600 AMP
24 ITE, 600 AMP
NJLAND BLDG 8 ITE, 1600 AMP
33 ITE, 600 AMP
NJ RIVER BLDG 9 ITE, 1600 AMP
22 ITE, 600 AMP
NJ ADM. BLDG 2 WEST, 1600 AMP
9 ITE, 600 AMP
NJTOLL BLDG 10 SIEMENS, 800 AMP
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LINCOLN TUNNEL

LOCATION QTY. | BREAKER TYPE
NY LAND BLDG 4 ITE, 1600 AMP
2 ITE, 800M AMP
35 ITE, 600 AMP
NY RIVER BLDG 4 ITE, 2000 AMP
4 ITE, 1600 AMP
22 ITE, 600 AMP
NY VENT SOUTH 4 ITE, 3000 AMP
4 ITE, 2000 AMP
23 ITE, 600 AMP
NY EM GARAGE 8 ITE, 225 AMP
NJ ADM BLDG 6 ITE, 1600 AMP
9 ITE, 600 AMP
3 SIEMENS, 800 AMP
9 SIEMENS, 600 AMP
NJ LAND BLDG 4 ITE, 3000 AMP
4 ITE, 2000 AMP
4 ITE, 1600 AMP
40 ITE, 600 AMP
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LINCOLN TUNNEL (CONTINUED)

LOCATION

QTY.

BREAKER TYPE

NJ VENT SOUTH

ITE, 2000 AMP

ITE, 1600 AMP

ITE, 8300 AMP

16

ITE, 600 AMP

PORT AUTHORITY BUS TERMINAL

LOCATION QTY. | BREAKER TYPE
SUB A 4 ITE, 3000 AMP
35 ITE, 800 AMP
SUB B 3 ITE, 1600 AMP
21 ITE, 800 AMP
SUB C 4 ITE, 1600 AMP
25 ITE, 800 AMP
FIRE PUMPS
EAST EQUIP ROOM 3 ITE, 800 AMP
WEST WING 1 ITE, 800 AMP
NORTH WING 1 ITE, 800 AMP
ANNEX (NORTH SUB) 8 ALLIS-CALM, 3000 AMP
3 ALLIS-CALM, 1600 AMP
26 | ALLIS-CALM, 600 AMP

PART V - SPECIFICATIONS

12




GEORGE WASHINGTON BRIDGE

LOCATION QTY. | BREAKER TYPE
HUDSON TERRACE 2 WEST DB-50, 1600 AMP
6 WEST DB-25, 600 AMP
ADM BLDG NJ 2 WEST DB-50, 1600 AMP
UPPER TOLS 4 WEST DB-25, 600 AMP
PIP 2 WEST DB-25, 600 AMP
B’WAY ELECTR ROOM 3 WEST DB-100, 4000 AMP
2 WEST DB-75, 3000 AMP
2 WEST DB-50, 1600 AMP
3 WEST DB-25, 600 AMP
TUNNEL ELECTR ROOM 2 WEST DB-25, 600 AMP
OUTERBRIDGE CROSSINGS
LOCATION QTY. | BREAKER TYPE
GOETHALS BRIDGE 2 WEST DB-50, 1600 AMP
OUTERBRIDGE 2 ITE, 800 AMP
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PATH

PART V - SPECIFICATIONS

LOCATION QTY. | BREAKER TYPE
HARRISSON, SWB 1 6 ABB MB, 3200 AMP

20 | ABB MB, 800 AMP
HARRISSON, SWB 2 3 ABB MB, 3200 AMP

17 | ABB MB, 8§00 AMP
HARRISSON, SWB 3 19 | ABB MB, 800 AMP
SUB 2 19 | GE AK-2A-15, 225AMP
COMPRESSOR PLANT 3 C-H, 3000 AMP

2 C-H, 800A AMP
SUB 3 WTC 3 GE, 3200A AMP

4 GE, 1600 AMP

5 GE, 800 AMP
SUB 4 EXCHANGE PL 4 ABB LK, 1600A

6 ABB LK, 800A
SUB5 PORTAL 4 SIEMS, 1600 AMP

9 SIEMS, 800 AMP
SUB 15 CAISSON 5 GE, 1600 AMP

10 | GE, 800 AMP

TELEPORT
LOCATION QTY. | BREAKER TYPE
VAULT AB,E, &F 18 ABB, LK 4000 AMP
VAULT C 6 ITE, K 3000 AMP
TELECENTER 1 SIEMANS, RLF3200 AMP
1 SIEMANS, RLF1600 AMP
7 SIEMANS, RLF800 AMP
...END...
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LOW VOLTAGE CIRCUIT BREAKER TEST FORM

CIRCUIT BREAKER DATA
FACILITY: FEEDER No.:
LOCATION: SERIAL No.:
SYSTEM VOLTAGE: MANUFAC.:
CONTROL VOLTAGE: COIL RATING:
TESTED BY:; TYPE:
TESTING FIRM:; CURVE No.:
TESTING METHOD:
REMARKS:
CURVE TIME ADJUSTMENT POINTS & SETTINGS
SECONDS
PHASE % OF LONG SHORT LONG TIME SHORT TIME INST. GROUND FLT.
PICKUP TIME TIME
PICKUP | BAND | PICKUP | BAND PICKUP | TIME
A
B
C
TEST RESULTS
LONG TIME SHORT TIME INST. INSULATION CONTACT TESTER’S
MQ RESIST. INITIAL
mQ
PICKU | TIME | PICKU | TIME | PICKUP o-0 ¢-G
P SEC. P SEC.
A
B
B
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REPORTS

ADDRESS:

The reports constitute part of the work to be performed and they shall be
submitted prior to invoicing for the work. No invoice will be processed unless the
appropriate reports have been previously submitted for the respective device.

The result of each low voltage power circuit breaker tested shall be documented.
The "As found" and "As left" settings shall be documented. All discrepancies
encountered shall be itemized and clearly described on the test sheet. All
tabulations of the test data shall be in the latest version of Microsoft Excel or
Lotus format and shall be supplied on disk as well as hard copies.

The test sheets shall have all technical characteristics of the unit and all
identification data including feeder name, building, substation, location,
nameplate information, test date and name of tester.

A report for each facility shall be provided indicating number of breakers
tested, number of units not available to be tested, discrepancies found and cross
references for more information to the specific test sheet.

A summary of all reports along with Contractor's recommendation shall be
prepared and submitted to the following address, within thirty (30) days after the
testing is completed.

Failure to submit a report in a clear and concise manner to the satisfaction of the
Port Authority shall be reason to delay payment in a timely manner

The Port Authority shall review and approve all reports relating to this Contract
prior to issuing any payment.

The Port Authority of New York and New Jersey,
Engineering Design Division

2 Gateway Center, 16SW

Newark, NJ 07102

Tel. 973-792-4418

ATTENTION: Leonid Roytman
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STANDARD CONTRACT TERMS AND CONDITIONS

PARTI GENERAL DEFINITIONS

To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows:

Authority or Port Authority - shall mean the Port Authority of New York and New Jersey.

Contract, Document or Agreement - shall mean the writings setting forth the scope, terms, conditions and
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be
limited to: Invitation for Bid (IFB), Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order
(PO), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted,"
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements,
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued over the name of the
Authority's Manager, Purchasing Services Division.

Days or Calendar Days - shall mean consecutive calendar days, Saturdays, Sundays, and holidays, included.

Week - unless otherwise specified, shall mean seven (7) consecutive calendar days, Saturdays, Sundays, and
holidays.

Month - unless otherwise specified, shall mean a calendar month.

Director - shall mean the Director of the Department which operates the facility of the Port Authority at which
the services hereunder are to be performed, for the time being, or his/her successor in duties for the purpose of
this Contract, acting personally or through one of his/her authorized representatives for the purpose of this
Contract.

Manager - shall mean the Manager of the Facility for the time being or his successor in duties for the purpose of
this Contract, acting personally or through his duly authorized representative for the purpose of this Contract.

No person shall be deemed a representative of the Director or Manager except to the extent specifically
authorized in an express written notice to the Contractor signed by the Director or Manager, as the case may be.
Further, no person shall be deemed a successor in duties of the Director unless the Contractor is so notified in
writing signed by the Authority's Manager, Purchasing Services Division. No person shall be deemed a
successor in duties of the Manager unless the Contractor is so notified in a writing signed by the Director.

Minority Business Enterprise (MBE) - shall mean a business entity which is at least 51% owned and controlled
by one or more members of one or more minority groups, or, in the case of a publicly held corporation, at least
51% of the stock of which is owned by one or more minority groups, and whose management and daily business
operations are controlled by one or more such individuals who are citizens or permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:
(a) Black persons having origins in any of the Black African racial groups not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American
culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East,
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Southeast Asia, The Indian Subcontinent, or the Pacific Islands;

(d) Native American or Alaskan native persons having origins in any of the original peoples of
North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification.

Site of the Work - or words of similar import shall mean the Facility and all buildings and properties associated
therewith as described in this Contract.

Small Business Enterprise (SBE) - The criteria for a Small Business Enterprise are:

o The principal place of business must be located in New York or New Jersey;
o The firm must have been in business for at least three years with activity;
o Average gross income limitations by industry as established by the Port Authority.

Subcontractor - shall mean anyone who performs work (other than or in addition to the furnishing of materials,
plant or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on
behalf of the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any
person who furnished merely his own personal labor or his own personal services. "Subcontractor”, however,
shall exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation

. which has a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the
Contractor, or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a
substantial interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and
Subcontracts" the exclusion in this paragraph shall not apply to anyone but the Contractor itself.

Women-Owned Business Enterprise (WBE) - shall mean a business enterprise which is at least 51% owned by
one or more women, or, in the case of a publicly held corporation, at least 51% of the stock of which is owned
by one or more women and whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

Work - shall mean all services, equipment and materials (including materials and equipment, if any, furnished
by the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to
be performed or goods to be furnished in connection with the service to be provided hereunder.

PART II GENERAL PROVISIONS

1. Facility Rules and Regulations of The Port Authority

a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those
doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority
now in effect, and such further reasonable Rules and Regulations which may from time to time during
the term of this Agreement be promulgated by the Port Authority for reasons of safety, health,
preservation of property or maintenance of a good and orderly appearance and efficient operation of the
Facility. The Port Authority agrees that, except in case of emergency, it shall give notice to the
Contractor of every Rule and Regulation hereafter adopted by it at least five days before the Contractor
shall be required to comply therewith.

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the
Contractor at the Office of the Secretary of the Port Authority.
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2.

Contractor Not An Agent

This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any
purpose whatsoever except as may be specifically provided in this Agreement. It is hereby specifically
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all
times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be
deemed to be agents, servants or employees of the Port Authority.

Contractor's Warranties

The Contractor represents and warrants:

a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this
Contract, that the facts stated or shown in any papers submitted or referred to in connection with the
solicitation are true, and, if the Contractor be a corporation, that it is authorized to perform this Contract;

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that
from its own investigations it has satisfied itself as to the nature of all things needed for the performance
of this Contract, the general and local conditions and all other matters which in any way affect this
Contract or its performance, and that the time available to it for such examination, analysis, inspection
and investigation was adequate;

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and
that it can and will perform it in strict accordance with such provisions and requirements;

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly
or indirectly in this Contract or the compensation to be paid hereunder;

e. That, except only for those representations, statements or promises expressly contained in this Contract,
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port
Authority, its Commissioners, officers, agents, employees or consultants has induced the Contractor to
enter into this Contract or has been relied upon by the Contractor, including any with reference to: (1)
the meaning, correctness, suitability, or completeness of any provisions or requirements of this Contract;
(2) the nature, quantity, quality or size of the materials, equipment, labor and other facilities needed for
the performance of this Contract; (3) the general or local conditions which may in any way affect this
Contract or its performance; (4) the price of the Contract; or (5) any other matters, whether similar to or
different from those referred to in (1) through (4) immediately above, affecting or having any
connection with this Contract, the bidding thereon, any discussions thereof, the performance thereof or
those employed therein or connected or concerned therewith.

Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to
exist and warrants and represents that it can and will perform the Contract under such conditions and that all
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary
notwithstanding.

Nothing in the Specifications or any other part of the Contract is intended as or shall constitute a
representation by the Port Authority as to the feasibility of performance of this Contract or any part thereof.

The Contractor further represents and warrants that it was given ample opportunity and time and by means
of this paragraph was requested by the Port Authority to review thoroughly all documents forming this
Contract prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of
any statement, representation, promise or provision which it desired or on which it wished to place reliance;
that it did so review said documents, that either every such statement, representation, promise or provision
has been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such
omitted statement, representation, promise or provision and is willing to perform this Contract without
claiming reliance thereon or making any other claim on account of such omission.
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The Contractor further recognizes that the provisions of this numbered clause (though not only such
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such
provisions, the Authority would not have entered into this Contract.

4. Personal Non-Liability

Neither the Commissioners of the Port Authority nor any of them, nor any officer, agent or employee
thereof, shall be charged personally by the Contractor with any liability, or held personally liable to the
Contractor under any term or provision of this Agreement, or because of its execution or attempted
execution, or because of any breach, or attempted or alleged breach, thereof.

5. Equal Employment Opportunity, Affirmative Action, Non-Discrimination

a. The Contractor is advised to ascertain and comply with all applicable federal, State and local statutes,
ordinances, rules and regulations and, federal Executive Orders, pertaining to equal employment
opportunity, affirmative action, and non-discrimination in employment.

b. Without limiting the generality of any other term or provision of this Contract, in the event of the
Contractor's non-compliance with the equal opportunity and non-discrimination clause of this Contract,
or with any of such statutes, ordinances, rules, regulations or Orders, this Contract may be cancelled,
terminated or suspended in whole or in part.

6. Rights and Remedies of the Port Authority

The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach
of any term whatsoever of this Contract:
a. The right to take over and complete the Work or any part thereof as agent for and at the expense
of the Contractor, either directly or through others.
b. The right to cancel this Contract as to any or all of the Work yet to be performed.
c. The right to specific performance, an injunction or any appropriate equitable remedy.
d. The right to money damages.

For the purpose of this Contract, breach shall include but not be limited to the following, whether or not
the time has yet arrived for performance of an obligation under this Contract: a statement by the
Contractor to any representative of the Port Authority indicating that the Contractor cannot or will not
perform any one or more of its obligations under this Contract; any act or omission of the Contractor or
any other occurrence which makes it improbable at the time that it will be able to perform any one or more
of its obligations under this Contract; any suspension of or failure to proceed with any part of the Work by
the Contractor which makes it improbable at the time that it will be able to perform any one or more of its
obligations under this Contract.

The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of
the Port Authority shall not be deemed to limit any other rights or remedies which the Authority would
have in the absence of such enumeration; and no exercise by the Authority of any right or remedy shall
operate as a waiver of any other of its rights or remedies not inconsistent therewith or to estop it from
exercising such other rights or remedies.

7. Rights and Remedies of the Contractor

Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this
Contract which may be committed by the Port Authority, the Contractor expressly agrees that no default, act
or omission of the Port Authority shall constitute a material breach of this Contract, entitling the Contractor
to cancel or rescind this Contract or to suspend or abandon performance.
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8. Submission To Jurisdiction

The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York
and New Jersey, in regard to any controversy arising out of, connected with, or in any way concerning this
Contract.

The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be
made, at the option of the Port Authority, either by registered or certified mail addressed to it at the address
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or
managing or general agent if the Contractor be a corporation.

Such service shall be deemed to be sufficient when jurisdiction would not lie because of the lack of basis to
serve process in the manner otherwise provided by law. In any case, however, process may be served as
stated above whether or not it might otherwise have been served in a different manner.

9. Harmony

a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit
any condition to exist which shall or may cause or be conducive to any labor complaints, troubles,
disputes or controversies at the Facility which interfere or are likely to interfere with the operation of the
Port Authority or with the operations of lessees, licensees or other users of the Facility or with the
operations of the Contractor under this Contract.

The Contractor shall immediately give notice to the Port Authority (to be followed by written notices
and reports) of any and all impending or existing labor complaints, troubles, disputes or controversies
and the progress thereof. The Contractor shall use its best efforts to resolve any such complaint,
trouble, dispute or controversy. If any type of strike, boycott, picketing, work stoppage, slowdown or
other labor activity is directed against the Contractor at the Facility or against any operations of the
Contractor under this Contract, whether or not caused by the employees of the Contractor, and if any of
the foregoing, in the opinion of the Port Authority, results or is likely to result in any curtailment or
diminution of the services to be performed hereunder or to interfere with or affect the operations of the
Port Authority , or to interfere with or affect the operations of lessees, licensees, or other users of the
Facility or in the event of any other cessation or stoppage of operations by the Contractor hereunder for
any reason whatsoever, the Port Authority shall have the right at any time during the continuance
thereof to suspend the operations of the Contractor under this Contract, and during the period of the
suspension the Contractor shall not perform its services hereunder and the Port Authority shall have the
right during said period to itself or by any third person or persons selected by it to perform said services
of the Contractor using the equipment which is used by the Contractor in its operations hereunder as the
Port Authority deems necessary and without cost to the Port Authority. During such time of
suspension, the Contractor shall not be entitled to any compensation. Any flat fees, including
management fees, shall be prorated. Prior to the exercise of such right by the Port Authority, it shall
give the Contractor notice thereof, which notice may be oral. No exercise by the Port Authority of the
rights granted to it in the above subparagraph shall be or be deemed to be a waiver of any rights of
termination or revocation contained in this Contract or a waiver of any rights or remedies which may be
available to the Port Authority under this Contract or otherwise.

b. During the time that the Contractor is performing the Contract, other persons may be engaged in other
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic
and other Contractors performing at the worksite, all of which shall remain uninterrupted.

The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at
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the site and not to delay, endanger or interfere with the operation of others (whether or not specifically
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the
Port Authority.

10. Claims of Third Persons

The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and
workers, and all claims lawfully made against it by other third persons arising out of or in connection with
or because of the performance of this Contract and to cause all subcontractors to pay all such claims
lawfully made against them.

11. No Third Party Rights

Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action.”

12. Provisions of Law Deemed Inserted

Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed
to be inserted herein and the Contract shall be read and enforced as though it were included therein, and if
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the
application of either party, the Contract shall forthwith be physically amended to make such insertion.

13. Costs Assumed By The Contractor

It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether
imposed directly upon the Contractor under the terms and provisions hereof or in any other manner
whatsoever because of the requirements of the operation of the service or otherwise under this Agreement
shall be borne by the Contractor or without compensation or reimbursement from the Port Authority, except
as specifically set forth in this Agreement. The entire and complete cost and expense of the Contractor's
services and operations hereunder shall be borne solely by the Contractor and under no circumstances shall
the Port Authority be liable to any third party (including the Contractor's employees) for any such costs and
expenses incurred by the Contractor and under no circumstances shall the Port Authority be liable to the
Contractor for the same, except as specifically set forth in this Section.

14. Default, Revocation or Suspension of Contract

a. If one or more of the following events shall occur:
1. If fire or other cause shall destroy all or a substantial part of the Facility.

2. If any governmental agency shall condemn or take a temporary or permanent interest in all or a
substantial part of the Facility, or all of a part of the Port Authority's interest herein;

then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this
Contract, such revocation to be effective upon the date and time specified in such notice.

In such event this Contract shall cease and expire on the effective date of revocation as if said date were
the date of the expiration of this Contract. Such revocation shall not, however, relieve the Contractor of
any liabilities or obligations hereunder which shall have accrued on or prior to the effective date of
revocation.

b. If one or more of the following events shall occur:
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1. The Contractor shall become insolvent, or shall take the benefit of any present or future
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or
under any other law or statute of the United States or of any State thereof, or consent to the
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation,
by any of the stockholders of the Contractor, seeking its reorganization or the readjustment of
its indebtedness under the federal bankruptcy laws or under any law or statute of the United
States or of any State thereof; or

3. A petition under any part of the federal bankruptcy laws or an action under any present or

future insolvency law or statute shall be filed against the Contractor and shall not be
dismissed within thirty (30) days after the filing thereof; or

4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve
upon, by operation of law or otherwise, any other person, firm or corporation, or

5. The Contractor, if a corporation, shall, without the prior written approval of the Port
Authority, become a surviving or merged corporation in a merger, a constituent corporation

in a consolidation, or a corporation in dissolution; or

6. If the Contractor is a partnership, and the said partnership shall be dissolved as the result of
any act or omission of its copartners or any of them, or by operation of law or the order or
decree of any court having jurisdiction, or for any other reason whatsoever; or

7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or
decree of any court or governmental board, agency or officer having jurisdiction, a receiver,
trustee, or liquidator shall take possession or control of all or substantially all of the property
of the Contractor and such possession or control of all or substantially all of the property of
the Contractor and shall continue in effect for a period of fifteen (15) days;

then upon the occurrence of any such event or at any time thereafter during the continuance thereof,
the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and
time specified in such notice as if said date were the date of the expiration of this Contract.
Termination shall not relieve the Contractor of any liabilities or obligations hereunder which have
accrued on or prior to the effective date of termination.

c. If any of the following shall occur:

1. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its
services in the premises for any reason whatsoever and regardless of the fault of the
Contractor; or

2. The Contractor shall fail to keep, perform and observe each and every other promise,
covenant and agreement set forth in this Contract on its part to be kept, performed or
observed, within five (5) days after receipt of notice of default thereunder from the Port
Authority (except where fulfillment of its obligations requires activity over a greater period
of time, and the Contractor shall have commenced to perform whatever may be required for
fulfillment within five (5) days after receipt of notice and continues such performance
without interruption except for causes beyond its control);

then upon the occurrence of any such event or during the continuance thereof, the Port Authority
shall have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and
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the rights of the Contractor hereunder, termination to be effective upon the date and time specified
in such notice. Termination shall not relieve the Contractor of any liabilities which shall have
accrued on or prior to the effective date of termination.

d. If any of the events enumerated in this Section shall occur prior to commencement date of this
Contract the Port Authority upon the occurrence of any such event or any time thereafter during the
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and
the rights of the Contractor hereunder, such termination or suspension to be effective upon the date
specified in such notice.

e. No payment by the Port Authority of any monies to the Contractor for any period or periods after
default of any of the terms, covenants or conditions hereof to be performed, kept and observed by
the Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed
to be a waiver of the right of the Port Authority to terminate this Contract or of any other right or
remedies to which the Port Authority may be entitled because of any breach thereof. No waiver by
the Port Authority of any default on the part of the Contractor in the performance of any of the
terms, covenants and conditions hereof to be performed, kept or observed by the Contractor shall be
or be construed to be a waiver by the Port Authority of any other subsequent default in the
performance of any of the said terms, covenants and conditions.

f. In addition to all other rights of revocation or termination hereunder and notwithstanding any other
provision of this Contract the Port Authority may terminate this Contract and the rights of the
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor
and in such event this Contract shall cease and expire on the date set forth in the notice of
termination as fully and completely as though such dates were the original expiration date hereof
and if such effective date of termination is other than the last day of the month, the amount of the
compensation due to the Contractor from the Port Authority shall be prorated when applicable on a
daily basis. Such cancellation shall be without prejudice to the rights and obligations of the parties
arising out of portions already performed but no allowance shall be made for anticipated profits.

g Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any
and all rights and remedies that the Port Authority shall have at law or in equity consequent upon
the Contractor's breach of this Contract and shall be without prejudice to any and all such other
rights and remedies. It is hereby specifically agreed and understood that the exercise by the Port
Authority of any right of termination set forth in this paragraph shall not be or be deemed to be an
exercise by the Port Authority of an election of remedies so as to preclude the Port Authority from .
any right to money damages it may have for the period prior to the effective date of termination to
the original expiration date of the Contract, and this provision shall be deemed to survive the
termination of this Contract as aforesaid.

h. If (1) the Contractor fails to perform any of its obligations under this Contract or any other
agreement between the Port Authority and the Contractor (including its obligation to the Port
Authority to pay any claim lawfully made against it by any supplier, subcontractor or worker or
other person which arises out of or in connection with the performance of this Contract or any other
agreement with the Port Authority) or (2) any claim (just or unjust) which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
is made against the Port Authority or (3) any subcontractor under this Contract or any other
agreement between the Port Authority and the Contractor fails to pay any claims lawfully made
against it by any supplier, subcontractor, worker or other third person which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
or if in the opinion of the Port Authority any of the aforesaid contingencies is likely to arise, then
the Port Authority shall have the right, in its discretion, to withhold out of any payment (final or
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otherwise) such sums as the Port Authority may deem ample to protect it against delay or loss or to
assure the payment of just claims of third persons, and to apply such sums in such manner as the
Port Authority may deem proper to secure such protection or satisfy such claims. All sums so
applied shall be deducted from the Contractor's compensation. Omission by the Port Authority to
withhold out of any payment, final or otherwise, a sum for any of the above contingencies, even
though such contingency has occurred at the time of such payment, shall not be deemed to indicate
that the Port Authority does not intend to exercise its right with respect to such contingency.
Neither the above provisions for rights of the Port Authority to withhold and apply monies nor any
exercise or attempted exercise of, or omission to exercise, such rights by the Port Authority shall
create any obligation of any kind to such supplier, subcontractors, worker or other third persons. If,
however, the payment of any amount due the Contractor shall be improperly delayed, the Port
Authority shall pay the Contractor interest thereon at the rate of 6% per annum for the period of the
delay, it being agreed that such interest shall be in lieu of and in liquidation of any damages to the
Contractor because of such delay.

i. If the Port Authority has paid any sum or has incurred any obligation or expense which the
Contractor has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or
elects to pay any sum or sums or incurs any obligations or expense by reason of the failure, neglect
or refusal of the Contractor to perform or fulfill any one or more of the conditions, covenants, or
agreements contained in this Contract, or as a result of an act of omission of the Contractor contrary
to the said conditions, covenants and agreements, the Contractor shall pay to the Port Authority the
sum or sums so paid or expense so incurred, including all interests, costs and damages, promptly
upon the receipt of the Port Authority's statement therefore. The Port Authority may, however, in
its discretion, elect to deduct said sum or sums from any payment payable by it to the Contractor.

j- If the Port Authority pays any installment to the Contractor without reducing said installment as
provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may
bill the Contractor for the amount by which the installment paid should have been reduced and the
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port
Authority's statement therefore.

k. The Port Authority shall also have the rights set forth above in the event the Contractor shall
become insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or
assignee for the benefit of creditors.

15. Sales or Compensating Use Taxes

Purchases of services and tangible personal property by the Port Authority in the States of New York and
New Jersey are generally exempt from state and local sales and compensating use taxes, and from most
federal excises (Taxes). Therefore, the Port Authority's purchase of the Contractor's services under this
Contract is exempt from Taxes. Accordingly, the Contractor must not include Taxes in the price charged to
the Port Authority for the Contractor's services under this Contract. The Contractor certifies that there are
no such taxes included in the prices for this Contract. The Contractor shall retain a copy of this Contract to
substantiate the exempt sale.

The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this
Agreement.

16. No Estoppel or Waiver

The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made
under this Contract, from showing at any time the true amount and character of the services performed, or
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from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract,
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled.

No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the
Port Authority may be entitled because of such breach. Moreover, no waiver by the Authority of any breach
of this Contract shall be deemed to be a waiver of any other or any subsequent breach.

17. Records and Reports

The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and
maintain) in accordance with generally accepted accounting practice during the term of this Agreement and
any extensions thereof and for three years after the expiration, termination or revocation thereof, records,
payroll records and books of account (including, but not limited to, records of original entry and daily
forms, payroll runs, cancelled checks, time records, union agreements, contracts with health, pension and
other third party benefit providers) recording all transactions of the Contractor(and its subcontractors), at,
through or in any way connected with or related to the operations of the Contractor (and its subcontractors)
hereunder, including but not limited to all matters relating to the charges payable to the Contractor
hereunder, all wages and supplemental benefits paid or provided to or for its employees (and its
subcontractors’ employees) and such additional information as the Port Authority may from time to time
and at any time require, and also including, if appropriate, recording the actual number of hours of service
provided under the Contract, and keeping separate records thereof which records and books of account shall
be kept at all times within the Port District. The Contractor shall permit (and cause its subcontractors to
permit) in ordinary business hours during the term of this Agreement including any extensions thereof and
for three years thereafter the examination and audit by the officers, employees and representatives of the
Port Authority of such records and books of account and also any records and books of account of any
company which is owned or controlled by the Contractor, or which owns or controls the Contractor if said
company performs services similar to those performed by the Contractor anywhere in the Port District.
However, if within the aforesaid three year period the Port Authority has notified the Contractor in writing
of a pending claim by the Port Authority under or in connection with this Contract to which any of the
aforesaid records and documents of the Contractor or of its subcontractors relate either directly or indirectly,
then the period of such right of access shall be extended to the expiration of six years from the date of final
payment with respect to the records and documents involved.

Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form 1-9
(Employment Eligibility Verification) for each individual performing work under this Contract. This
includes citizens and noncitizens.

The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow
inspection by the agents and employees of the Port Authority of all such equipment or devices.

a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written
reports in connection with its operations hereunder as the Port Authority may deem necessary or
desirable. The format of all forms, schedules and reports furnished by the Contractor to the Port
Authority shall be subject to the continuing approval of the Port Authority.

b. No provision in this Contract giving the Port Authority a right of access to records and documents is
intended to impair or affect any right of access to records and documents which they would have in the
absence of such provision. Additional record keeping may be required under other sections of this
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Contract.

18. General Obligations

Except where expressly required or permitted herein to be oral, all notices, requests, consents and
approvals required to be given to or by either party shall be in writing and all such notices, requests,
consents and approvals shall be personally delivered to the other party during regular business hours or
forwarded to such party by United States certified mail, return receipt requested, addressed to the other
party at its address hereinbefore or hereafter provided. Until further notice the Contractor hereby
designates the address shown on the bottom of the Contractors Signature Sheet as their address to
which such notices, requests, consents, or approvals may be forwarded. All notices, requests,
consents, or approvals of the Contractor shall be forwarded to the Manager at the Facility.

The Contractor shall comply with the provisions of all present and future federal, state and municipal
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations
under this Contract and which affect the Contract or the performance thereof and those engaged therein
as if the said Contract were being performed for a private corporation, except where stricter
requirements are contained in the Contract in which case the Contract shall control. The Contractor
shall procure for itself all licenses, certificates, permits or other authorization from all governmental
authorities, if any, having jurisdiction over the Contractor's operations hereunder which may be
necessary for the Contractor's operations. The Contractor's obligation to comply with governmental
requirements are not to be construed as a submission by the Port Authority to the application to itself
of such requirements.

The Contractor shall pay all taxes, license, certification, permit and examination fees and excises
which may be assessed on its property or operations hereunder or income therefrom, and shall make all
applications, reports and returns required in connection therewith.

The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect
the general environment and to prevent environmental pollution, contamination, damage to property
and personal injury. In the event the Contractor encounters material reasonably believed to be
asbestos, polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations
hereunder, the Contractor shall immediately stop Work in the area affected and report the condition in
writing to the Manager. Work in the affected area shall not thereafter be resumed by the Contractor
except upon the issuance of a written order to that effect from the Manager.

The Contractor shall promptly observe, comply with and execute the provisions of any and all present
and future rules and regulations, requirements, standard orders and directions of the American
Insurance Association, the Insurance Services Office, National Fire Protection Association, and any
other body or organization exercising similar functions which may pertain or apply to the Contractor's
operations hereunder.

The Contractor shall not do or permit to be done any act which:

1. will invalidate or be in conflict with any fire insurance policies covering the Facility or any
part thereof or upon the contents of any building thereon; or

2. will increase the rate of any fire insurance, extended coverage or rental insurance on the
Facility or any part thereof or upon the contents of any building thereon; or

3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase
the risk normally attendant upon the operations contemplated by this Contract; or

4. may cause or produce in the premises, or upon the Facility any unusual, noxious or
objectionable smoke, gases, vapors, odors; or

5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire

protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or
located or to be installed or located in or on the Facility; or

6. shall constitute a nuisance in or on the Facility or which may result in the creation,
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commission or maintenance of a nuisance in or on the Facility.

f. If by reason of the Contractor's failure to comply with the provisions of this Section and provided the
Port Authority has given the Contractor five (5) days written notice of its failure and the Contractor
shall not have cured said failure within said five (5) days, any fire insurance, extended coverage or
rental insurance rate on the Facility or any part thereof or upon the contents of any building thereon
shall at any time be higher than it otherwise would be, then the Contractor shall on demand pay the Port
Authority that part of all fire insurance, extended coverage or rental insurance premiums paid or payable
by the Port Authority which shall have been charged because of such violations by the Contractor.

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere
with, or delay the operations or activities of any tenants or occupants on the premises or the Facility and,
moreover, shall use the same degree of care in performance on the premises as would be required by
law of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe
manner.

h. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first
aid service in case of accidents to its personnel who may be injured in the furnishing of service
hereunder. The Contractor shall maintain standing arrangements for the removal and hospital treatment
of any of its personnel who may be injured.

19. Assignments and Subcontracting

a. The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any part
thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or
enter into any contract requiring or permitting the doing of anything hereunder by an independent
Contractor, without the prior written approval of the Port Authority, and any such sale, transfer,
mortgage, pledge, subcontract, assignment or contract without such prior written approval shall be void
as to the Port Authority.

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract
shall be given written notice to comply with all requirements of the Contract. The Contractor shall be
responsible and liable for the performance and acts of each subcontractor.

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting
or approval thereof shall be deemed to release this Contractor from its obligations under this Contract or
to impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any
rights against the Port Authority.

20. Indemnification and Risks Assumed By The Contractor

To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its
Commissioners, officers, representatives and employees from and against all claims and demands, just or
unjust, of third persons (including Contractor’s employees, employees, officers, and agents of the Port
Authority) arising out of or in any way connected or alleged to arise out of or alleged to be in any way
connected with the Contract and all other services and activities of the Contractor under this Contract and
for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof, including
without limitation thereto, claims and demands for death, for personal injury or for property damage, direct
or consequential, whether they arise from the acts or omissions of the Contractor, the Port Authority, third
persons(including Contractor’s employees, employees, officers, and agents of the Port Authority), or from
the acts of God or the public enemy, or otherwise, including claims and demands of any local jurisdiction
against the Port Authority in connection with this Contract.

The Contractor assumes the following risks, whether such risks arise from acts or omissions (negligent or
not) of the Contractor, the Port Authority or third persons (including Contractor’s employees, employees,
officers, and agents of the Port Authority)or from any other cause, excepting only risks occasioned solely by
affirmative willful acts of the Port Authority done subsequent to the opening of proposals on this Contract,
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and shall to the extent permitted by law indemnify the Port Authority for all loss or damage incurred in

connection with such risks:

a. Therisk of any and all loss or damage to Port Authority property, equipment (including but not limited
to automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or
damage of which shall arise out of the Contractor's operations hereunder. The Contractor shall if so
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any
and all parts of the premises or the Facility which may be damaged or destroyed by the acts or
omissions of the Contractor, its officers, agents, or employees and if the Contractor shall fail so to
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the
foregoing work and the Contractor shall pay to the Port Authority the cost thereof.

b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited
to automotive and/or mobile equipment) materials and possessions on the Facility.

¢. The risk of claim, whether made against the Contractor or the Port Authority, for any and all loss or
damages occurring to any property, equipment (including but not limited to automotive and/or mobile
equipment), materials and possessions of the Contractor's agents, employees, materialmen and others
performing work hereunder.

d. The risk of claims for injuries, damage or loss of any kind just or unjust of third persons arising or
alleged to arise out of the performance of work hereunder, whether such claims are made against the
Contractor or the Port Authority.

If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or
demand, even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall
not, without obtaining express advance permission from the General Counsel of the Port Authority, raise
any defense involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the
immunity of the Port Authority, its Commissioners, officers, agents or employees, the governmental nature
of the Port Authority or the provision of any statutes respecting suits against the Port Authority.

Neither the requirements of the Port Authority under this Contract, nor of the Port Authority of the
methods of performance hereunder nor the failure of the Port Authority to call attention to improper or
inadequate methods or to require a change in the method of performance hereunder nor the failure of the
Port Authority to direct the Contractor to take any particular precaution or other action or to refrain from
doing any particular thing shall relieve the Contractor of its liability for injuries to persons or damage to
property or environmental impairment arising out of its operations.

21. Approval of Methods

Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of
the Port Authority to call attention to improper or inadequate methods or to require a change in the method
of furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any
particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability
for injuries to persons or damage to property or environmental impairment arising out of its operations.

22, Safety and Cleanliness

a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury
to person or damage to property or environmental impairment and avoid inconvenience to the occupants
of or any visitors to the Facility. The Contractor shall, without limiting the generality hereof, place such
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs,
place such cones and exercise precautions as may be necessary, proper or desirable.
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b. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness
and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate
warnings signs to prevent accidents from occurring. The Contractor shall clean said area to the
satisfaction of the Manager.

¢. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets,
equipment, and other personal property of the Port Authority which are located in said facilities.

23. Accident Reports

The Contractor shall promptly report in writing to the Manager of the Facility and to the Deputy Chief,
Litigation Management of the Port Authority all accidents whatsoever arising out of or in connection with
its operations hereunder and which result in death or injury to persons or damage to property, setting forth
such details thereof as the Port Authority may desire. In addition, if death or serious injury or serious
damage is caused, such accidents shall be immediately reported by telephone to the aforesaid representatives
of the Port Authority.

24. Trash Removal

The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and
any such garbage, debris and other waste material not immediately removed shall be temporarily stored in a
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling
or emptying them. The Contractor shall exercise care in removing such garbage, debris and other waste
materials from the Facility. The manner of such storage and removal shall always be subject in all respects
to the continual approval of the Port Authority. No equipment or facilities of the Port Authority shall be
used in such removal unless with its prior consent in writing. No such garbage, debris or other waste
materials shall be or be permitted to be thrown, discharged or disposed into or upon the waters at or
bounding the Facility.

25. Lost and Found Property

The Contractor shall instruct its personnel that all items of personal property found by the Contractor's
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor.

26. Property of the Contractor

a. All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the
expiration or sooner termination or revocation of this Contract.

b.If the Contractor shall fail to remove its property upon the expiration, termination or revocation of this
Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port
Authority; any balance remaining shall be paid to the Contractor. Any excess of the total cost of removal,
storage and sale and other costs incurred by the Port Authority as a result of such failure of performance
by the Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon
demand. ‘

27. Modification of Contract
This Contract may not be changed except in writing signed by the Port Authority and the Contractor. The
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28.

29.

30.

Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless
expressed in writing in this Contract.

Invalid Clauses

If any provision of this Contract shall be such as to destroy its mutuality or to render it invalid or illegal,
then, if it shall not appear to have been so material that without it the Contract would not have been made by
the parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full
force and effect.

Approval of Materials, Supplies and Equipment

Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in
performing the Work hereunder. Inclusion of chemical containing materials or supplies on the Port
Authority Approved Products List — Environmental Protection Supplies constitutes approval. The list may
be revised from time to time and at any time by the Port Authority and it shall be incumbent upon the
Contractor to obtain the most current list from the Manager of the Facility.

At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the
use of an alternate product or products to those on the Approved Products List — Environmental Protection
Supplies, which product(s) shall be subject to review and approval by the Port Authority. Any alternate
product so approved by the Port Authority may be used by the Contractor in performing the Services
hereunder. Until such approval is given, only products on the Approved Products List — Environmental
Protection Supplies may be used.

Intellectual Property

The right to use all patented materials, appliances, processes of manufacture or types of
construction, trade and service marks, copyrights and trade secrets, collectively hereinafter referred
to as “Intellectual Property Rights”, in the performance of the work, shall be obtained by the
Contractor without separate or additional compensation. Where the services under this Agreement
require the Contractor to provide materials, equipment or software for the use of the Port Authority
or its employees or agents, the Port Authority shall be provided with the Intellectual Property
Rights required for such use without further compensation than is provided for under this
Agreement.

The Contractor shall indemnify the Port Authority against and save it harmless from all loss and
expense incurred as a result of any claims in the nature of Intellectual Property Rights infringement
arising out of the Contractor’s or Port Authority’s use, in accordance with the above immediately
preceding paragraph, of any Intellectual Property. The Contractor, if requested, shall conduct all
negotiations with respect to and defend such claims. If the Contractor or the Port Authority, its
employees or agents be enjoined either temporarily or permanently from the use of any subject
matter as to which the Contractor is to indemnify the Port Authority against infringement, then the
Port Authority may, without limiting any other rights it may have, require the Contractor to supply
temporary or permanent replacement facilities approved by the Manager, and if the Contractor fails
to do so the Contractor shall, at its expense, remove all such enjoined facilities and refund the cost
thereof to the Port Authority or take such steps as may be necessary to insure compliance by the
Contractor and the Port Authority with said injunction, to the satisfaction of the Port Authority.

In addition, the Contractor shall promptly and fully inform the Director in writing of any
intellectual property rights disputes, whether existing or potential, of which it has knowledge,
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relating to any idea, design, method, material, equipment or any other matter related to the subject
matter of this Agreement or coming to its attention in connection with this Agreement.

31. Contract Records and Documents — Passwords and Codes

When the performance of the contract services requires the Contractor to produce, compile or
maintain records, data, drawings, or documents of any kind, regardless of the media utilized, then
all such records, drawings, data and documents which are produced, prepared or compiled in
connection with this contract, shall become the property of the Port Authority, and the Port
Authority shall have the right to use or permit the use of them and any ideas or methods
represented by them for any purpose and at any time without other compensation than that
specifically provided herein.

When in the performance of the contract services the Contractor utilizes passwords or codes for
any purpose, at any time during or after the performance of such services, upon written request by
the Authority, the Contractor shall make available to the designated Authority representative all
such passwords and codes.

32. Designated Secure Areas

Services under the Contract may be required in designated secure areas, as the same may be designated by the
Manager from time to time (“Secure Areas”). The Port Authority shall require the observance of certain
security procedures with respect to Secure Areas, which may include the escort to, at, and/or from said high
security areas by security personnel designated by the Contractor or any subcontractor's personnel required to
work therein. All personnel that require access to designated secure areas who are not under positive escort by
an authorized individual will be required to undergo background screening and personal identity verification.

Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall
notify the Manager. The Contractor shall conform to the procedures as may be established by the Manager from
time to time and at any time for access to Secure Areas and the escorting of personnel hereunder. Prior to the
start of work, the Contractor shall request a description from the Manager of the Secure Areas which will be in
effect on the commencement date. The description of Secure Areas may be changed from time to time and at
any time by the Manager during the term of the Contract.

33. Notification of Security Requirements

The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority
reserves the right to deny access to certain documents, sensitive security construction sites and facilities
(including rental spaces) to any person that declines to abide by Port Authority security procedures and
protocols, any person with a criminal record with respect to certain crimes or who may otherwise poses a threat
to the construction site or facility security. The Authority reserves the right to impose multiple layers of security
requirements on the Contractor, its staff and subcontractors and their staffs depending upon the level of security
required, or may make any amendments with respect to such requirements as determined by the Authority.

These security requirements may include but are not limited to the following:

¢ Contractor/ Subcontractor identity checks and background screening

The Port Authority’s designated background screening provider may require inspection of not less than
two forms of valid/current government issued identification (at least one having an official photograph) to
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verify staff’s name and residence; screening federal, state, and/or local criminal justice agency
information databases and files; screening of any terrorist identification files; access identification to
include some form of biometric security methodology such as fingerprint, facial or iris scanning, or the
like.

The Contractor may be required to have its staff, and any subcontractor’s staff, material-men, visitors or
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to
perform background checks, and a personal identity verification check. Such authorization shall be in a
form acceptable to the Authority. The Contractor and subcontractors may also be required to use an
organization designated by the Authority to perform the background checks.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority
approved provider to be used to conduct background screening and personal identity verification, except
as otherwise required by federal law and/or regulation (such as the Transportation Worker Identification
Credential for personnel performing in secure areas at Maritime facilities). Information about S.W.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers can be found at
http://www.secureworker.com, or S.W.A.C. may be contacted directly at (877) 522-7922 for more
information and the latest pricing. The cost for said background checks for staff that pass and are granted
a credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense
as provided herein. Staff that are rejected for a credential for any reason are not reimbursable.

o Issuance of Photo Identification Credential

No person will be permitted on or about the Authority construction site or facility (including rental
spaces) without a facility-specific photo identification credential approved by the Authority. If the
authority requires facility-specific identification credential for the Contractor’s and the subcontractor’s
staff, the Authority will supply such identification at no cost to the Contractor or its subcontractors. Such
facility-specific identification credential shall remain the property of the Authority and shall be returned to
the Authority at the completion or upon request prior to completion of the individual’s assignment at the
specific facility. It is the responsibility of the appropriate Contractor or subcontractor to immediately
report to the Authority the loss of any staff member’s individual facility-specific identification credential.
The Contractor or subcontractor shall be billed for the cost of the replacement identification credential.
Contractor’s and subcontractor’s staff shall display Identification badges in a conspicuous and clearly
visible manner, when entering, working or leaving an Authority construction site or facility.

Employees may be required to produce not less than two forms of valid/current government issued
identification having an official photograph and an original, unlaminated social security card for identify
and SSN verification. Where applicable, for sensitive security construction sites or facilities, successful
completion of the application, screening and identify verification for all employees of the Contractor and
subcontractors shall be completed prior to being provided a S.W.A.C. ID Photo Identification credential.

e _Access control, inspection, and monitoring by security guards

The Authority may provide for Authority construction site or facility (including rental spaces) access
control, inspection and monitoring by Port Authority Police or Authority retained contractor security
guards. However, this provision shall not relieve the Contractor of its responsibility to secure its
equipment and work and that of its subconsultant/subcontractor’s and service suppliers at the Authority
construction site or facility (including rental spaces). In addition, the Contractor, subcontractor or service
provider is not permitted to take photographs, digital images, electronic copying and/or electronic
transmission or video recordings or make sketches on any other medium at the Authority construction
sites or facilities (including rental spaces), except when necessary to perform the Work under this
Contract, without prior written permission from the Authority. Upon request, any photograph, digital
images, video recording or sketches made of the Authority construction site or facility shall be submitted
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to the Authority to determine compliance with this paragraph, which submission shall be conclusive and
binding on the submitting entity.

¢ Compliance with the Port Authority Information Security Handbook

The Contract may require access to Port Authority information considered Confidential Information
(*CP”) as defined in the Port Authority Information Security Handbook (“Handbook™), dated October,
2008, corrected as of February, 2009, and as may be further amended. The Handbook and its
requirements are hereby incorporated into this agreement and will govern the possession, distribution and
use of CL if at any point during the lifecycle of the project or solicitation it becomes necessary for the
Contractor to have access to CI. Protecting sensitive information requires the application of uniform
safeguarding measures to prevent unauthorized disclosure and to control any authorized disclosure of this
information within the Port Authority or when released by the Port Authority to outside entities. The
following is an outline of some of the procedures, obligations and directives contained in the Handbook:
m require that the Contractor and subcontractors, when appropriate, sign Non-Disclosure
Agreements (NDAs), or an Acknowledgment of an existing NDA, provided by the Authority as
a condition of being granted access to Confidential Information categorized and protected as per

the Handbook;

Q) require that individuals needing access to CI be required to undergo a background check,
pursuant to the process and requirements noted in § 3.2 of the Information Security Handbook.

3 require Contractors and commercial enterprises to attend training to ensure security awareness
regarding Port Authority information;

“) specific guidelines and requirements for the handling of CI to ensure that the storage and
protection of ClI;

5) restrictions on the transfer, shipping, and mailing of CI information;

6) prohibitions on the publication, posting, modifying, copying, reproducing, republishing,
uploading, transmitting, or distributing CI on websites or web pages. This may also include
restricting persons, who either have not passed a pre-screening background check, or who have
not been granted access to CI, from viewing such information;

@) require that CI be destroyed using certain methods, measures or technology pursuant to the
requirements set forth in the Handbook;

)] require the Contractor to mandate that each of its subcontractors maintain the same levels of
security required of the Contractor under any Port Authority awarded contract.

)] prohibit the publication, exchange or dissemination of CI developed from the project or
contained in reports, except between Contractors and subcontractors, without prior approval of
the Port Authority;

(10)  require that CI only be reproduced or copied pursuant to the requirements set forth in the
Handbook.

e Audits for Compliance with Security Requirements

The Port Authority may conduct random or scheduled examinations of business practices under this section
entitled “NOTIFICATION OF SECURITY REQUIREMENTS” and the Handbook in order to assess the
extent of compliance with security requirements, Confidential Information procedures, protocols and
practices, which may include, but not be limited to, verification of background check status, confirmation of
completion of specified training, and/or a site visit to view material storage locations and protocols.

34. Construction In Progress

The Contractor recognizes that construction may be in progress at the Facility and may continue throughout
the term of this Contract. Notwithstanding, the Contractor shall at all times during the term hereof maintain
the same standards of performance and cleanliness as prevails in non-affected areas as required by the
standards hereunder.
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35. Permit-Required Confined Space Work

Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an
OSHA permit.

Prior to the commencement of any work in a permit-required confined space at a Port Authority facility
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority
Contractor Permit-Required Confined Space Notification form. The notification form must be filled out and
submitted prior to commencing permit-required confined space work. All confined space work shall be
performed in accordance with all applicable OSHA requirements. The Contractor shall provide its
employees with a copy of its own company permit and shall furnish the Port Authority with a copy of the
permit upon completion of the work. The Contractor must supply all equipment required for working in a
confined space.

36. Signs

Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or
display any signs or posters or any advertising on or about the Facility.

37. Vending Machines, Food Preparation
The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property,
any vending machines without the prior written approval of the Port Authority. No foods or beverages shall
be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be
specifically designated by the Port Authority for such purpose.

38. Confidential Information/Non-Publication

a. As used herein, confidential information shall mean all information disclosed to the Contractor
or the personnel provided by the Contractor hereunder which relates to the Authority's and/or
PATH’s past, present, and future research, development and business activities including, but not
limited to, software and documentation licensed to the Authority or proprietary to the Authority
and/or PATH and all associated software, source code procedures and documentation. Confidential
information shall also mean any other tangible or intangible information or materials including but
not limited to computer identification numbers, access codes, passwords, and reports obtained
and/or used during the performance of the Contractor’s Services under this Contract.

b. Confidential information shall also mean and include collectively, as per The Port Authority of
New York & New Jersey Information Security Handbook (October 15, 2008, corrected as of
February, 9 2009), Confidential Proprietary Information, Confidential Privileged Information and
information that is labeled, marked or otherwise identified by or on behalf of the Authority so as to
reasonably connote that such information is confidential, privileged, sensitive or proprietary in
nature. Confidential Information shall also include all work product that contains or is derived
from any of the foregoing, whether in whole or in part, regardless of whether prepared by the
Authority or a third-party or when the Authority receives such information from others and agrees
to treat such information as Confidential.

c. The Contractor shall hold all such confidential information in trust and confidence for the
Authority, and agrees that the Contractor and the personnel provided by the Contractor hereunder
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shall not, during or after the termination or expiration of this Contract, disclose to any person, firm
or corporation, nor use for its own business or benefit, any information obtained by it under or in
connection with the supplying of services contemplated by this Contract. The Contractor and the
personnel provided by the Contractor hereunder shall not violate in any manner any patent,
copyright, trade secret or other proprietary right of the Authority or third persons in connection
with their services hereunder, either before or-after termination or expiration of this Contract. The
Contractor and the personnel provided by the Contractor hereunder shall not willfully or otherwise
perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy any
hardware, software or documentation, proprietary or otherwise, in connection with their services
hereunder. The Contractor shall promptly and fully inform the Director in writing of any patent,
copyright, trade secret or other intellectual property rights or disputes, whether existing or
potential, of which the Contractor has knowledge, relating to any idea, design, method, material,
equipment or other matter related to this Contract or coming to the Contractor’s attention in
connection with this Contract.”

d. The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be
provided to it and/or that services have been, are being or will be performed for it in connection with this
Agreement, unless the vendor first obtains the written approval of the Port Authority. Such approval may be
withheld if for any reason the Port Authority believes that the publication of such information would be
harmful to the public interest or is in any way undesirable.

39. Time is of the Essence

Time is of the essence in the Contractor’s performance of this Contract inasmuch as the Work to be
performed will affect the operation of public facilities.

40. Holidays
The following holidays will be observed at the Site:
New Year's Day Labor Day
Martin Luther King Jr. Day Columbus Day
Presidents Day Veterans Day
Memorial Day Thanksgiving Day
Independence Day Day After Thanksgiving
Christmas Day

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists
from the office of the Manager. If any such holiday falls on a Sunday then the next day shall be considered
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the
holiday.

41. Personnel Standards

In addition to any specific personnel requirements that may be required under the clause entitled “Personnel
Requirements™ in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and
adequately trained personnel to perform the Work hereunder. If, in the opinion of the Manager, any
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employee so assigned is performing their functions unsatisfactorily, they shall be replaced by the Contractor
within twenty-four (24) hours following the Contractor’s receipt of the Manager’s request for such
replacement.

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff
or by the Manager's staff. Any employee operating a motor vehicle must have a valid driver's license.

The Contractor shall verify that employees working under this Contract in the United States are
legally present in the United States and authorized to work by means of the federally required I-9
program

42. General Uniform Requirements for Contractor’s Personnel

In addition to any specific uniform requirements that may be required by the Specifications, uniforms must
be worn at all times during which the Services are being performed hereunder. The Contractor agrees that
his/her employees will present a neat, clean and orderly appearance at all times. Uniforms shall include the
Contractor’s identification badge with picture ID bearing the employee’s name. All uniforms, colors, types
and styles shall be subject to the prior approval of the Manager. The Contractor will also be responsible for
ensuring that its employees are wearing shoes appropriate for the tasks performed. The Manager shall have
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any
required number of employees at a specific location at the Site as specified.

43. Labor, Equipment and Materials Supplied by the Contractor

The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor,
supervision, equipment and materials necessary for the prompt and efficient performance of the Work,
whether such materials and equipment are actually employed in the furnishing of the Work or whether
incidental thereto.

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage
any part of the Site.

The Port Authority by its officers, employees and representatives shall have the right at all times to examine
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or
have the right to do under this Contract or otherwise.

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be
used in accordance with their manufacturer’s instructions.

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all
applicable regulations.

44. Contractor’s Vehicles — Parking - Licenses

At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period
of this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to
time or at any time be designated by the Manager. The Contractor shall comply with such existing rules,
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the
Contractor shall also comply with any and all directions pertaining to such parking which may be given
from time to time and at any time by the Manager. Any vehicle used by the Contractor hereunder shall be
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marked or placarded, identifying it as the Contractor’s vehicle.

45. Manager’s Authority

In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at
such times and places, by such methods and in such manner and sequence as he/she may require, and the
Contract shall at all stages be subject to his/her inspection. The Manager shall determine the amount,
quality, acceptability and fitness of all parts of the Work and shall interpret the Specifications and any
orders for Extra Work. The Contractor shall employ no equipment, materials, methods or staff or personnel
to which the Manager objects. Upon request, the Manager shall confirm in writing any oral order, direction,
requirement or determination.

The Manager shall have the authority to decide all questions in connection with the Services to be
performed hereunder. The exercise by the Manager of the powers and authorities vested in him/her by this
section shall be binding and final upon the Port Authority and the Contractor.

46. Price Preference

If this solicitation has not been set aside for the purposes of making an award based on bids solicited from
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated by
the bidder pre-requisites in Part II hereof, for awards of contracts, not exceeding $1,000,000, for:

(a) Services, a price preference of 5% is available for New York or New Jersey Small Business Enterprises
(SBE); or

(b) Services (excluding Janitorial/Cleaning Services), a price preference of 10% is available for New York
or New Jersey Minority or Women Business Enterprises (M/WBE),

certified by the Port Authority by the day before the bid opening.

If the Bidder is a Port Authority certified MBE, WBE or SBE, enter the applicable date(s) certification was
obtained in the space provided on the Signature Sheet attached hereto.

47. M/WBE Good Faith Participation

If specified as applicable to this Contract, the Contractor shall use every good-faith effort to provide for
participation by certified Minority Business Enterprises (MBEs) and certified Women-owned Business
Enterprises (WBEs) as herein defined, in all purchasing and subcontracting opportunities associated with
this Contract, including purchase of equipment, supplies and labor services.

Good Faith efforts to include participation by MBEs/WBEs shall include the following:

Dividing the services and materials to be procured into small portions, where feasible.

Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportunities
to such MBEs/WBEs as may be appropriate.

C.  Soliciting services and materials from a Port Authority certified MBE/WBE or seeking MBEs/WBEs
from other sources. To access the Port Authority’s Directory of MBE/WBE Certified Firms go to
www.panynj.gov/supplierdiversty

d.  Ensuring that provision is made to provide progress payments to MBEs/WBEs on a timely basis.

€. Observance of reasonable commercial standards of fair dealing in the respective trade or
business.
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Subsequent to Contract award, all changes to the M/WBE Participation Plan must be submitted via
a modified M/WBE Participation Plan to the Manager for review and approval by the Authority’s
Office of Business Diversity and Civil Rights. For submittal of modifications to the M/WBE Plan,
Contractors are directed to use form PA3749C, which may be downloaded at
http://www.panynj.gov/business-opportunities/become-vendor.html. The Contractor shall not
make changes to its approved M/WBE Participation Plan or substitute M/WBE subcontractors or
suppliers for those named in their approved plan without the Manager’s prior written approval.
Unauthorized changes or substitutions, including performing the work designated for a
subcontractor with the Contractor’s own forces, shall be a violation of this section. Progress
toward attainment of M/WBE participation goals set forth herein will be monitored throughout the
duration of this Contract.

The Contractor shall also submit to the Manager, along with invoices, the Statement of
Subcontractor Payments as the M/WBE Participation Report, which may be downloaded at
http://www.panynj.gov/business-opportunities/become-vendor.html. The Statement must include
the name and business address of each M/WBE subcontractor and supplier actually involved in the
Contract, a description of the work performed and/or product or service supplied by each such
subcontractor or supplier, the date and amount of each expenditure, and such other information that
may assist the Manager in determining the Contractor’s compliance with the foregoing provisions.

If, during the performance of this Contract, the Contractor fails to demonstrate good faith efforts in
carrying out its M/WBE Participation Plan and the Contractor has not requested and been granted a
full or partial waiver of the M/WBE participation goals set forth in this Contract, the Authority will
take into consideration the Contractor’s failure to carry out its M/WBE Participation Plan in its
evaluation for award of future Authority contracts.

PART III CONTRACTOR'S INTEGRITY PROVISIONS

1. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction,
Debarment, Suspension, Disqualification and Disclosure of Other Information

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in
the case of a joint bid each party thereto certifies as to its own organization, that the Bidder and each parent
and/or affiliate of the Bidder has not

a.  been indicted or convicted in any jurisdiction;

b.  been suspended, debarred, found not responsible or otherwise disqualified from entering into
any contract with any governmental agency or been denied a government contract for failure to
meet standards related to the integrity of the Bidder;

c.  had a contract terminated by any governmental agency for breach of contract or for any cause
based in whole or in part on an indictment or conviction;

d.  ever used a name, trade name or abbreviated name, or an Employer Identification Number
different from those inserted in the Bid;

e.  had any business or professional license suspended or revoked or, within the five years prior to
bid opening, had any sanction imposed in excess of fifty thousand dollars ($50,000) as a
result of any judicial or administrative proceeding with respect to any license held or with
respect to any violation of a federal, state or local environmental law, rule or regulation;

f. had any sanction imposed as a result of a judicial or administrative proceeding related to fraud,
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extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the
dollar amount of the sanctions or the date of their imposition; and

been, and is not currently, the subject of a criminal investigation by any federal, state or local
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or
local prosecuting or investigative agency.

2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation
Based On Commission, Percentage, Brokerage, Contingent or Other Fees

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case of a joint bid, each party thereto certifies as to its own organization, that

a.

the prices in its bid have been arrived at independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor;

the prices quoted in its bid have not been and will not be knowingly disclosed directly or
indirectly by the Bidder prior to the official opening of such bid to any other bidder or to any
competitor;

no attempt has been made and none will be made by the Bidder to induce any other person,
partnership or corporation to submit or not to submit a bid for the purpose of restricting
competition;

this organization has not made any offers or agreements or taken any other action with respect
to any Authority employee or former employee or immediate family member of either which
would constitute a breach of ethical standards under the Code of Ethics dated April 11, 1996, (a
copy of which is available upon request) nor does this organization have any knowledge of any
act on the part of an Authority employee or former Authority employee relating either directly
or indirectly to this organization which constitutes a breach of the ethical standards set forth in
said Code;

no person or selling agency other than a bona fide employee or bona fide established
commercial or selling agency maintained by the Bidder for the purpose of securing business,
has been employed or retained by the Bidder to solicit or secure this Contract on the
understanding that a commission, percentage, brokerage, contingent, or other fee would be paid
to such person or selling agency; and

the Bidder has not offered, promised or given, demanded or accepted, any undue advantage,
directly or indirectly, to or from a public official or employee, political candidate, party or party
official, or any private sector employee (including a person who directs or works for a private
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any
other improper advantage in connection with this Contract.

no person or organization has been retained, employed or designated on behalf of the
Bidder to impact any Port Authority determination, where the solicitation is a Request
for Proposals, with respect to (i) the solicitation, evaluation or award of this Contract, or
(ii) the preparation of specifications or request for submissions in connection with this
Contract.

The foregoing certifications shall be deemed to be made by the Bidder as follows:

*

if the Bidder is a corporation, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each parent, affiliate, director, and
officer of the Bidder, as well as, to the best of the certifier's knowledge and belief, each
stockholder of the Bidder with an ownership interest in excess of 10%;

if the Bidder is a partnership, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each partner.
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Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been
authorized by the Board of Directors of the Bidder, and such authorization shall be deemed to include the
signing and submission of the bid and the inclusion therein of such certification as the act and deed of the
corporation.

In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall
furnish with the signed bid a signed statement which sets forth in detail the reasons therefor. If the Bidder is
uncertain as to whether it can make the foregoing certifications, it shall so indicate in a signed statement
furnished with its bid, setting forth in such statement the reasons for its uncertainty. With respect to the
foregoing certification in paragraph “2g”, if the Bidder cannot make the certification, it shall provide, in
writing, with the signed bid: (i) a list of the name(s), address(es), telephone number(s), and place(s) of
principal employment of each such individual or organization; and (ii) a statement as to whether such
individual or organization has a “financial interest” in this Contract, as described in the Procurement
Disclosure policy of the Authority (a copy of which is available upon request to the Director of the
Procurement Department of the Authority). Such disclosure is to be updated, as necessary, up to the time of
award of this Contract. As a result of such disclosure, the Port Authority shall take appropriate action up to
and including a finding of non-responsibility.

Failure to make the required disclosures shall lead to administrative actions up to and including a finding of
non-responsiveness or non-responsibility.

Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is
submitted, the Bidder shall immediately notify the Authority in writing during the period of irrevocability of
bids and the term of the Contract, if Bidder is awarded the Contract, of any change of circumstances which
might under this clause make it unable to make the foregoing certifications, might render any portion of the
certifications previously made invalid, or require disclosure. The foregoing certifications or signed statement
shall be deemed to have been made by the Bidder with full knowledge that they would become a part of the
records of the Authority and that the Authority will rely on their truth and accuracy in awarding and
continuing this Contract. In the event that the Authority should determine at any time prior or subsequent to
the award of this Contract that the Bidder has falsely certified as to any material item in the foregoing
certifications, has failed to immediately notify the Port Authority of any change in circumstances which might
make it unable to make the foregoing certifications, might render any portion of the certifications previously
made invalid, or require disclosure, or has willfully or fraudulently furnished a signed statement which is false
in any material respect, or has not fully and accurately represented any circumstance with respect to any item
in the foregoing certifications required to be disclosed, the Authority may determine that the Bidder is not a
responsible Bidder with respect to its bid on the Contract or with respect to future bids on Authority contracts
and may exercise such other remedies as are provided to it by the Contract with respect to these matters. In
addition, Bidders are advised that knowingly providing a false certification or statement pursuant hereto may
be the basis for prosecution for offering a false instrument for filing (see e.g. New York Penal Law, Section
175.30 et seq.). Bidders are also advised that the inability to make such certification will not in and of itself
disqualify a Bidder, and that in each instance the Authority will evaluate the reasons therefor provided by the
Bidder. Under certain circumstances the Bidder may be required as a condition of Contract award to enter into
a Monitoring Agreement under which it will be required to take certain specified actions, including
compensating an independent Monitor to be selected by the Port Authority, said Monitor to be charged with,
among other things, auditing the actions of the Bidder to determine whether its business practices and
relationships indicate a level of integrity sufficient to permit it to continue business with the Port Authority.

3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New York or
New Jersey Concerning Eligibility to Receive Public Contracts

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will
honor any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to
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bid on or be awarded public contracts because the Bidder has been determined to have engaged in illegal or
dishonest conduct or to have violated prevailing rate of wage legislation.

The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York
or New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder,
or (ii) the state agency determination relied upon was made without affording the Bidder the notice and hearing
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency
determination was clearly erroneous or (iv) the state determination relied upon was not based on a finding of
conduct demonstrating a lack of integrity or violation of a prevailing rate of wage law.

The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of
Commissioners meeting of September 9, 1993.

4. Contractor Responsibility, Suspension of Work and Termination

During the term of this Contract, the Contractor shall at all times during the Contract term remain responsible.
The Contractor agrees, if requested by the Port Authority to present evidence of its continuing legal authority to
do business in the States of New Jersey or New York, integrity, experience, ability, prior performance, and
organizational and financial capacity.

The Port Authority, in its sole discretion, reserves the right to suspend any or all activities under this Contract, at
any time, when it discovers information that calls into question the responsibility of the Contractor. In the event
of such suspension, the Contractor will be given written notice outlining the particulars of such suspension.
Upon issuance of such notice, the Contractor must comply with the terms of the suspension order. Contract
activity may resume at such time as the Port Authority issues a written notice authorizing a resumption of
performance under the Contract.

Upon written notice to the Contractor, and an opportunity to be heard with appropriate Port Authority officials
or staff, the Contract may be terminated by Port Authority at the Contractor's expense where the Contractor is
determined by the Port Authority to be non-responsible. In such event, the Port Authority or its designee may
complete the contractual requirements in any manner he or she may deem advisable and pursue available legal
or equitable remedies for breach, including recovery of costs from Contractor associated with such termination.

5. No Gifts, Gratuities, Offers of Employment, Etc.

At all times, the Contractor shall not offer, give or agree to give anything of value either to a Port Authority
employee, agent, job shopper, consultant, construction manager or other person or firm representing the Port
Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or sister) of any of the
foregoing, in connection with the performance by such employee, agent, job shopper, consultant, construction
manager or other person or firm representing the Port Authority of duties involving transactions with the
Contractor on behalf of the Port Authority, whether or not such duties are related to this Contract or any other
Port Authority contract or matter. Any such conduct shall be deemed a material breach of this Contract.

As used herein "anything of value" shall include but not be limited to any (a) favors, such as meals,
entertainment, transportation (other than that contemplated by the Contract or any other Port Authority contract),
etc. which might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money,
goods, equipment, services, lodging, discounts not available to the general public, offers or promises of
employment, loans or the cancellation thereof, preferential treatment or business opportunity. Such term shall
not include compensation contemplated by this Contract or any other Port Authority contract. Where used
herein, the term "Port Authority" shall be deemed to include all subsidiaries of the Port Authority.
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The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by
it and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using
the Facility and shall so instruct its personnel.

In the event that the Contractor becomes aware of the occurrence of any conduct that is prohibited by this
section entitled “No Gifts, Gratuities, Offers of Employment, Etc.”, it shall report such occurrence to the Port
Authority’s Office of Inspector General within three (3) business days of obtaining such knowledge. (See
“http://www.panynj.gov/inspector-general” for information about to report information to the Office of
Inspector General). Failing to report such conduct shall be grounds for a finding of non-responsibility.

In addition, during the term of this Contract, the Contractor shall not make an offer of employment or use
confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated April 11,
1996, (a copy of which is available upon request to the Office of the Secretary of the Port Authority).

The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract.

6. Conflict of Interest

During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation
or award of any contract (other than a contract for its own services to the Authority) to which it is contemplated
the Port Authority may become a party, or participate in any way in the review or resolution of a claim in
connection with such a contract if the Contractor has a substantial financial interest in the contractor or potential
contractor of the Port Authority or if the Contractor has an arrangement for future employment or for any other
business relationship with said contractor or potential contractor, nor shall the Contractor at any time take any
other action which might be viewed as or give the appearance of conflict of interest on its part. If the possibility
of such an arrangement for future employment or for another business arrangement has been or is the subject of
a previous or current discussion, or if the Contractor has reason to believe such an arrangement may be the
subject of future discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or
potential contractor of the Authority, and the Contractor's participation in the preparation, negotiation or award
of any contract with such a contractor or the review or resolution of a claim in connection with such a contract is
contemplated or if the Contractor has reason to believe that any other situation exists which might be viewed as
or give the appearance of a conflict of interest, the Contractor shall immediately inform the Director in writing
of such situation giving the full details thereof. Unless the Contractor receives the specific written approval of
the Director, the Contractor shall not take the contemplated action which might be viewed as or give the
appearance of a conflict of interest. The Director may require the Contractor to submit a mitigation plan
addressing and mitigating any disclosed or undisclosed conflict, which is subject to the approval of the Director
and shall become a requirement, as though fully set forth in this Contract. In the event the Director shall
determine that the performance by the Contractor of a portion of its Services under this Agreement is precluded
by the provisions of this numbered paragraph, or a portion of the Contractor's said Services is determined by the
Director to be no longer appropriate because of such preclusion, then the Director shall have full authority on
behalf of both parties to order that such portion of the Contractor's Services not be performed by the Contractor,
reserving the right, however, to have the Services performed by others and any lump sum compensation payable
hereunder which is applicable to the deleted work shall be equitably adjusted by the parties. The Contractor's
execution of this document shall constitute a representation by the Contractor that at the time of such execution
the Contractor knows of no circumstances, present or anticipated, which come within the provisions of this
paragraph or which might otherwise be viewed as or give the appearance of a conflict of interest on the
Contractor's part. The Contractor acknowledges that the Authority may preclude it from involvement in certain
disposition/privatization initiatives or transactions that result from the findings of its evaluations hereunder or
from participation in any contract, which results, directly or indirectly, from the Services provided by the
Contractor hereunder. The Port Authority’s determination regarding any questions of conflict of interest shall
be final.
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7. Definitions
As used in this section, the following terms shall mean:

Affiliate - Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock
of each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of
the voting stock of each of the firms, or if the firms have a common proprietor or general partner.

Agency or Governmental Agency - Any federal, state, city or other local agency, including departments,
offices, public authorities and corporations, boards of education and higher education, public
development corporations, local development corporations and others.

Investigation - Any inquiries made by any federal, state or local criminal prosecuting and/or law
enforcement agency and any inquiries concerning civil anti-trust investigations made by any federal,
state or local governmental agency. Except for inquiries concerning civil anti-trust investigations, the
term does not include inquiries made by any civil government agency concerning compliance with any
regulation, the nature of which does not carry criminal penalties, nor does it include any background
investigations for employment, or Federal, State, and local inquiries into tax returns.

Officer - Any individual who serves as chief executive officer, chief financial officer, or chief operating
officer of the Bidder by whatever titles known.

Parent - An individual, partnership, joint venture or corporation which owns more than 50% of the
voting stock of the Bidder.

If the solicitation is a Request for Proposal:

Bid - shall mean Proposal,
Bidder - shall mean Proposer;
Bidding - shall mean submitting a Proposal.

In a Contract resulting from the taking of bids:

Bid - shall mean bid;

Bidder - shall mean Bidder; except and until the Contract has been awarded, then it shall mean
Contractor

Bidding - shall mean executing this Contract.

In a Contract resulting from the taking of Proposals:

Bid - shall mean Proposal,;
Bidder - shall mean Proposer;
Bidding - shall mean executing this Contract.
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