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PART I - STANDARD INFORMATION FOR BIDDERS 

1. General Information: The Port Authority of New York and New Jersey  

 The Port Authority of New York and New Jersey (the “Port Authority” or the 
“Authority”) is an agency of the States of New York and New Jersey, created and 
existing by virtue of the Compact of April 30, 1921, made by and between the two States, 
and thereafter consented to by the Congress of the United States.  It is charged with 
providing transportation, terminals and other facilities of trade and commerce within the 
Port District.  The Port District comprises and area of about 1,500 square miles in both 
States, centering about New York Harbor.  The Port District includes the Cities of New 
York and Yonkers in New York State, and the cities of Newark, Jersey City, Bayonne, 
Hoboken and Elizabeth in the State of New Jersey, and over 200 other municipalities, 
including all or part of seventeen counties, in the two States. The Port Authority manages 
and/or operates all of the region’s major commercial airports (Newark Liberty 
International, John F. Kennedy International, Teterboro, LaGuardia, Atlantic City 
International, and Stewart International Airports), marine terminals in both New Jersey 
and New York (Port Newark and Elizabeth, Howland Hook and Brooklyn Piers); and its 
interstate tunnels and bridges (the Lincoln and Holland Tunnels; the George Washington, 
Bayonne, and Goethals Bridges; and the Outerbridge Crossing), which are vital 
“Gateways to the Nation.” 

In addition, the Port Authority operates the Port Authority Bus Terminal in Manhattan, 
the largest facility of its kind in the world, and the George Washington Bridge and 
Journal Square Transportation Center bus stations.  A key link in interstate commuter 
travel, the Port Authority also operates the Port Authority Trans-Hudson Corporation 
(PATH), a rapid rail transit system linking Newark, and the Jersey City and Hoboken 
waterfronts, with midtown and downtown Manhattan.  A number of other key properties 
are managed by the agency including but not limited to a large satellite communications 
facility (the Teleport) in Staten Island, and a resource recovery co-generation plant in 
Newark.  Prior to September 11, 2001, the Port Authority’s headquarters were located in 
the World Trade Center, and that complex is still owned and being partially redeveloped 
by the Authority. 

2. Form and Submission of Bid 

The Bidder shall review carefully every provision of this document, provide all the 
information required, and sign and return one entire copy to the Port Authority in 
accordance with the instructions on the Cover Sheet and Part II – Contract Specific 
Information for Bidders.  The Bidder should retain one complete duplicate copy for its 
own use.  The “Signature Sheet” contained herein must be completed and signed by the 
Bidder.  The Pricing Sheet(s) contained herein must also be completed.  The Bid shall be 
sealed in the enclosed self-addressed envelope conspicuously marked with the Bidder’s 
name, address, and Vendor Number, if available.  In addition, the outside of the package 
must clearly state the Bid Title, the Bid Collective Number and the Bid Due Date.  
Failure to properly label submissions may cause a delay in identification, misdirection or 
disqualification of the submissions. In submitting this bid, the Bidder offers to assume the 
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obligations and liabilities imposed upon it herein and expressly makes the representations 
and warranties required in this document. 

All Bids must be received by the bid custodian on or before the due date and time 
specified on the cover page, at which time they will be publicly opened and read.  Bids 
are only accepted Monday through Friday, excluding Port Authority holidays, between 
the hours of 8:00 a.m. and 5:00 p.m., via (1) regular mail, (2) express delivery service 
(e.g. UPS), or (3) hand delivery.  

Express carrier deliveries by commercial vehicles can be made via vendors approved by 
Silverstein Properties, the 4 World Trade Center (4WTC) Property Manager, through the 
Vehicle Security Center (VSC). Presently, UPS is the only delivery vendor with approved 
recurring delivery times.  

There is extensive security at the World Trade Center Site. Individuals must present a 
valid government-issued photo ID to enter 4 WTC. If a Bid is to be hand-delivered or if 
an individual is planning to attend the formal bid opening, please note that only 
individuals with valid photo identification will be permitted access to the Port Authority's 
offices.  Individuals without valid identification shall be turned away and their packages 
not accepted.  Individuals without packages or carrying small packages or boxes that can 
be conveyed by hand or on a hand truck may enter through the lobby. All envelopes, 
packages and boxes may be subject to additional security screening.  

There is no parking available at 4 WTC/150 Greenwich Street, and parking in the 
surrounding area is extremely limited.  

Bids that are not received by the bid custodian by the scheduled bid opening date will be 
considered late. 

3. Vendor Profile 

To ensure maximum opportunities, it is vitally important that Bidders keep their vendor 
profiles up to date with an appropriate e-mail address, as this will enable their firm to 
receive timely notice of advertisements, reminders, solicitations and addenda.  Bidders 
may update their vendor profile or register as a Port Authority Vendor by accessing the 
online registration system at https://panynjprocure.com/VenLogon.asp.   

4. Acknowledgment of Addenda 

If any Addenda are posted or sent as part of this Bid, the Bidder shall complete, sign and 
include with its Bid the addenda form(s). In the event any Bidder fails to conform to 
these instructions, its Bid will nevertheless be construed as though the Addenda had been 
acknowledged.  

If the Bidder downloaded this solicitation document, it is the responsibility of the Bidder 
to periodically check the Port Authority website at  http://www.panynj.gov/business-
opportunities/bid-proposal-advertisements.html and download any addenda that might 
have been issued in connection with this solicitation.  
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5. Firm Offer 

The Bidder offers to provide the Port Authority of New York and New Jersey the 
services and to perform all Work in connection therewith required under this Contract, all 
as specified by the terms and conditions of the Contract, based on the Pricing Sheets 
provided herein. 

 

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY A BIDDER TO ANY 
PORTION OF THE CONTRACT DOCUMENTS WILL RESULT IN 
REJECTION OF THE BID. 

 

6. Acceptance or Rejection of Bids 

The acceptance of a Bid will be by a written notice signed by an authorized 
representative on behalf of the Authority.  No other act of the Port Authority, its 
Commissioners, officers, agents or employees shall constitute acceptance of a Bid.  The 
Port Authority reserves the unqualified right, in its sole and absolute discretion, to reject 
any or all Bids or to accept any Bid, which in its judgment will best serve the public 
interest and to waive defects in any Bid.  No rights accrue to any Bidder unless and until 
its Bid is accepted. 

7. Bidder’s Questions 

Any questions by prospective Bidders concerning the Work to be performed or the terms 
and conditions of the Contract may be addressed to the Contracts Specialist listed on the 
Cover Sheet of this document.  The Contracts Specialist is only authorized to direct the 
attention of prospective Bidders to the portions of the Contract.  No employee of the Port 
Authority is authorized to interpret any portion of the Contract or to give information in 
addition to that contained in the Contract.  When Contract interpretation or additional 
information as to the Contract requirements is deemed necessary by the Port Authority, it 
will be communicated to all Bidders by written addenda issued under the name of the 
Assistant Director, Commodities & Services Division, Procurement Department of the 
Port Authority and may be posted on the Port Authority website.  Addenda shall be 
considered part of the Contract. 

8. Additional Information To and From Bidders 

Should the Authority require additional information from the Bidder in connection with 
its bid, such information shall be submitted within the time frame specified by the Port 
Authority. 

If the Bidder is a corporation, a statement of the names and residences of its officers 
should be submitted on the Name and Residence of Principals Sheet, directly following 
the Signature Sheet. 

9. Union Jurisdiction 

All prospective Bidders are advised to ascertain whether any union now represented or 
not represented at the Facility will claim jurisdiction over any aspect of the operations to 
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be performed hereunder and their attention is directed to the paragraph entitled 
“Harmony” in the Standard Contract Terms and Conditions. 

10. Assessment of Bid Requirements 

The Bidder should carefully examine and study the entire contents of these bid 
documents and shall make its own determinations as to the services and materials to be 
supplied and all other things required to be done by the Contractor. 

11. Bidder’s Prerequisites 

Only Bids from Bidders that can satisfactorily demonstrate meeting the prerequisites 
specified within Part II hereof at the time of bid submission will be considered.  By 
furnishing this document to the Bidder, the Port Authority has not made a determination 
that the Bidder has met the prerequisites or has otherwise been deemed qualified to 
perform the services. A determination that a Bidder has met the prerequisites is no 
assurance that it will be deemed qualified in connection with other bid requirements 
included herein. 

12. Qualification Information 

The Port Authority may give oral or written notice to the Bidder to furnish the Port 
Authority with information and to meet with designated representatives of the Port 
Authority relating to the Bidder’s qualifications and ability to fulfill the Contractor's 
obligations hereunder.  The requested information shall be submitted no later than three 
(3) days after said notice unless otherwise indicated.  Matters upon which the Port 
Authority may inquire may include, but may not be limited to, the following: 

a. The Bidder may be required to demonstrate that it is financially capable of 
performing this Contract, and the determination of the Bidder's financial qualifications 
will be made by the Port Authority in its sole discretion.  The Bidder shall submit such 
financial and other relevant information as may be required by the Port Authority from 
time to time including, but not limited to, the following: 

1. (i) Certified financial statements, including applicable notes, reflecting the 
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and 
cash flow for the most recent calendar year or the Bidder's most recent 
fiscal year. 

(ii) Where the certified financial statements set forth in (i) above are not 
available, then either reviewed or compiled statements from an 
independent accountant setting forth the aforementioned information shall 
be provided. 

(iii) Where neither certified financial statements nor financial statements 
from an independent accountant are available, as set forth in (i) and (ii) 
above, then financial statements containing such information prepared 
directly by the Bidder may be submitted; such financial statements, 
however, must be accompanied by a signed copy of the Bidder's most 
recent Federal income tax return and a statement in writing from the 
Bidder, signed by an executive officer or their authorized designee, that 
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such statements accurately reflect the present financial condition of the 
Bidder.  

Where the statements submitted pursuant to subparagraphs (i), (ii) or (iii) are 
dated prior to forty-five (45) days before the bid opening, then the Bidder shall 
submit a statement in writing, signed by an executive officer of the Bidder or their 
designee, that the present financial condition of the Bidder is at least as good as 
that shown on the statements submitted. 

2. Bidder’s statement of work  on hand, including any work on which a bid has 
been submitted, and containing a description of the work, the annual dollar value, 
the location by city and state, the current percentage of completion, the expected 
date for completion, and the name of an individual most familiar with the Bidder's 
work on these jobs. 

3. The name and address of the Bidder's banking institution, chief banking 
representative handling the Bidder's account, the Bidder's Federal Employer 
Identification Number (i.e., the number assigned to firms by the Federal 
Government for tax purposes), the Bidder's Dun and Bradstreet number, if any, 
the name of any other credit service to which the Bidder has furnished 
information, and the number, if any, assigned by such service to the Bidder's 
account. 

b. Information relating to the Bidder's Prerequisites, if any, as set forth in this document. 

c. If the Bidder is a corporation: (1) a copy of its Certificate of Incorporation and, if 
applicable, all Amendments thereto with a written declaration signed by the Secretary of 
the Corporation with the corporate seal affixed thereto, stating that the copy furnished is a 
true copy of the Certificate of Incorporation and any such Amendments as of the date of 
the opening of the bid and (2) if the Bidder is not incorporated under the laws of the state 
in which the service is to be performed, a certificate from the Secretary of State of said 
state evidencing the Bidder's legal qualification to do business in that state. 

d. A statement setting forth the names of those personnel to be in overall charge of the 
service and those who would be exclusively assigned to supervise the service and their 
specific roles therein, setting forth as to each the number of years of experience and in 
which functions and capacities each would serve. 

e. Information to supplement any statement submitted in accordance with the Standard 
Contract Terms and Conditions entitled "Contractor's Integrity Provisions." 

f.  In the event that the Bidder's performance on a current or past Port Authority or Port 
Authority Trans-Hudson Corporation (PATH) contract or contracts has been rated less 
than satisfactory, the Manager, Purchasing Services Division, may give oral or written 
notice to the Bidder to furnish information demonstrating to the satisfaction of such 
Manager that, notwithstanding such rating, such performance was in fact satisfactory or 
that the circumstances which gave rise to such unsatisfactory rating have changed or will 
not apply to performance of this Contract, and that such performance will be satisfactory. 

g. The Bidder recognizes that it may be required to demonstrate to the satisfaction of the 
Port Authority that it in fact can perform the services as called for in this Contract and 
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that it may be required to substantiate the warranties and representations set forth herein 
and the statements and assurances it may be required to give. 

Neither the giving of any of the aforesaid notices to a Bidder, the submission of materials 
by a Bidder, any meeting which the Bidder may have with the Port Authority, nor 
anything stated by the Port Authority in any such meeting shall be construed or alleged to 
be construed as an acceptance of said Bidder's Bid.  Nothing stated in any such meeting 
shall be deemed to release any Bidder from its offer as contained in the bid documents. 

13. Contractor’s Integrity Provisions 
 
By submitting a Bid, Bidders shall be deemed to have made the certifications contained 
in the clauses entitled “Certification of No Investigation (criminal or civil anti-trust), 
Indictment, Conviction, Debarment, Suspension, Disqualification and Disclosure of 
Other Information,” and “Non-Collusive Bidding, and Code of Ethics Certification, 
Certification of No Solicitation Based On Commission, Percentage, Brokerage, 
Contingent or Other Fees” contained within the Standard Terms and Conditions within 
these bid documents. If the Bidder is unable to make the certifications contained therein 
the Bidder shall submit a statement with its Bid explaining why any such certification(s) 
cannot be made. Such a submission shall be submitted in a separate envelope along with 
your Bid, clearly marked “CERTIFICATION STATEMENT.” 

 

14. Facility Inspection 

Details regarding the Facility inspection for all parties interested in submitting a bid are 
stipulated in Part II hereof.  All Bidders must present company identification and photo 
identification for access to the Facility.      

15. Available Documents - General 

Certain documents, listed in Part II hereof, will be made available for reference and 
examination by Bidders either at the Facility Inspection, or during regular business hours.  
Arrangements to review these documents at a time other than the Facility Inspection may 
be made by contacting the person listed in Part II as the contact for the Facility 
Inspection.  

These documents were not prepared for the purpose of providing information for Bidders 
upon this Contract but they were prepared for other purposes, such as for other contracts 
or for design purposes for this or other contracts, and they do not form a part of this 
Contract.  The Port Authority makes no representation or guarantee as to, and shall not be 
responsible for, their accuracy, completeness or pertinence, and, in addition, shall not be 
responsible for the inferences or conclusions to be drawn there from.  

16. Pre-award Meeting 

The lowest qualified Bidder may be called for a pre-award meeting prior to award of the 
Contract. 
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17. Price Preference 

A price preference may be available for Minority/Women Business Enterprises 
(M/WBEs) or Small Business Enterprises (SBEs) as set forth in the Standard Contract 
Terms and Conditions.   

18. M/WBE Subcontracting Provisions 

The Port Authority has a long-standing practice of making its business opportunities 
available to Minority Business Enterprises (MBEs) and Women-Owned Businesses 
(WBEs) and has taken affirmative steps to encourage such firms to seek business 
opportunities with the Port Authority. The successful Bidder will use good faith efforts to 
provide for meaningful participation by the Port Authority certified M/WBEs as defined 
in this document, in the  purchasing and subcontracting opportunities associated with this 
contract, including purchase of equipment, supplies and labor services.   

Minority Business Enterprise (MBE) - means a business entity which is at least fifty one 
percent (51%) owned and controlled by one or more members of one or more minority 
groups, or, in the case of a publicly held corporation, at least fifty one percent (51%) of 
the stock of which is owned by one or more minority groups, and whose management and 
daily business operations are controlled by one or more such individuals who are citizens 
or permanent resident aliens. 

 "Minority Group" means any of the following racial or ethnic groups: 

 (a) Black persons having origins in any of the Black African racial 
groups not of Hispanic origin; 

 (b)  Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, 
Central or South American culture or origin, regardless of race; 

 (c) Asian and Pacific Islander persons having origins in any of the 
original peoples of the Far East, Southeast Asia, The Indian Subcontinent, or 
the Pacific Islands; 

 (d) Native American or Alaskan native persons having origins in any of 
the original peoples of North America and maintaining identifiable tribal 
affiliations through membership and participation or community identification. 

Women-Owned Business Enterprise (WBE) - means a business enterprise which is at 
least fifty one percent (51%) owned by one or more women, or, in the case of a publicly 
held corporation, at least fifty one percent (51%) of the stock of which is owned by one 
or more women and whose management and daily business operations are controlled by 
one or more women who are citizens or permanent or resident aliens. 

Good faith efforts to include participation by M/WBEs shall include, but not be limited to 
the following: 

1) Dividing the services and materials to be procured into small portions 
where feasible;  

2) Giving reasonable advance notice of specific subcontracting and 
purchasing opportunities to such firms as may be appropriate;  
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3) Soliciting services and materials from M/WBEs, which are certified by the 
Port Authority;  

4) Ensuring that provision is made for timely progress payments to the 
M/WBEs and;  

5) Observance of reasonable commercial standards of fair dealing in the 
respective trade or business. 

Bidders are directed to use form PA3749B as the recording mechanism for the M/WBE 
participation Plan, which may be downloaded at http://www.panynj.gov/business-
opportunities/become-vendor.html 

The M/WBE Plan submitted by the Contractor to the Port Authority shall contain, at a 
minimum, the following: 

 Identification of M/WBE’s: Provide the names and addresses of all M/WBEs 
included in the Plan. If none are identified, describe the process for selecting 
participant firms in order to achieve the good faith goals under this Contract. 

 Level of Participation: Indicate the percentage of M/WBE participation 
expected to be achieved with the arrangement described in the Plan.  

 Scope of Work: Describe the specific scope of work the M/WBE’s will perform. 

 Previous M/WBE Participation: Describe any previous or current M/WBE 
participation, which the Bidder has utilized in the performance of its contracts. 

All M/WBE subcontractors listed on the M/WBE Participation Plan must be certified by 
the Port Authority in order for the Contractor to receive credit toward the M/WBE goals 
set forth in this Contract.  Please go to www.panynj.gov/supplierdiversity to search for 
M/WBEs by a particular commodity or service. The Port Authority makes no 
representation as to the financial responsibility of such firms or their ability to perform 
Work under this Contract.  

Bidders shall include their M/WBE Participation Plan with their Bids, to be reviewed and 
approved by the Authority’s Office of Business Diversity and Civil Rights (OBDCR).   

If the Contractor wishes to subcontract a portion of the Work through a firm not listed in 
the Directory, but which the Contractor believes should be eligible because it is (1) an 
M/WBE, as defined above and (2) competent to perform portions of the Work, the 
Contractor shall submit an M/WBE Uniform Certification Application to the Port 
Authority of New York and New Jersey, Office of Business Diversity and Civil Rights 
(OBDCR), 233 Park Avenue South, 4th Floor, New York, NY 10003.  The application is 
available online at www.panynj.gov/supplierdiversity.  In addition, to update your 
certification file and to advise OBDCR of changes to any information, please email these 
changes to certhelp@panynj.gov .  Credit toward applicable goals will be granted only to 
Port Authority certified vendors.  For more information about M/WBE Programs, call 
(212) 435-7888.  

19.  Certification of Recycled Materials 

Bidders are requested to submit, with their bid, a written certification entitled “Certified 
Environmentally Preferable Products / Practices” attached hereto as “Attachment I-A”, 
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attesting that the products or items offered by the Bidder contain the minimum 
percentage of post-consumer recovered material in accordance with the most recent 
guidelines issued by the  United States Environmental Protection Agency (EPA), or, for 
commodities not so covered, the minimum percentage of post-consumer recovered 
materials established by other applicable regulatory agencies.  The data submitted by the 
Bidder in Attachment I-A is being solicited for informational purposes only. 

Recycling Definitions: 

For purposes of this numbered section, the following definitions shall apply: 

a Recovered Material" means any waste material or by-product that has 
been recovered or diverted from solid waste, excluding those materials and by-
products generated from, and commonly reused within, an original manufacturing 
process. 

b  “Post-consumer Material” means any material or finished product that has 
served its intended use and has been discarded for disposal or recovery having 
completed its life as a consumer item.  “Post-consumer material” is included in 
the broader category of “Recovered Material”. 

c. “Pre-consumer Material” means any material or by-product generated 
after the manufacture of a product but before the product reaches the consumer, 
such as damaged or obsolete products. Pre-consumer Material does not include 
mill and manufacturing trim, scrap, or broken material that is generated at a 
manufacturing site and commonly reused on-site in the same or another 
manufacturing process. 

d. "Recycled Product" means a product that contains the highest amount of 
post-consumer material practicable, or when post-consumer material is 
impracticable for a specific type of product, contains substantial amounts of Pre-
consumer Material.  

e. "Recyclable Product" means the ability of a product and its packaging to 
be reused, reconditioned for use, or recycled through existing recycling collection 
programs. 

f. "Waste Reducing Product" means any product that will result in less waste 
generated due to its use rather than another product designed to serve the same 
function with an greater waste generation rate.  This shall include, but not be 
limited to, those products that can be reused, refilled or have a longer life 
expectancy and contain a lesser amount of toxic constituents. 

20.  City Payroll Tax 

Bidders should be aware of the payroll tax imposed by the:  

a. City of Newark, New Jersey for services performed in Newark, New Jersey; 

b. City of New York, New York for services performed in New York, New 
York; and 

c. City of Yonkers, New York for services performed in Yonkers, New York.   



 

  PART I - 12 
PART I – STANDARD INFORMATION FOR BIDDERS                                          Rev. 5/29/15 (PA) 

These taxes, if applicable, are the sole responsibility of the Contractor.  Bidders should 
consult their tax advisors as to the effect, if any, of these taxes.  The Port Authority 
provides this notice for informational purposes only and is not responsible for either the 
imposition or administration of such taxes.  The Port Authority exemption set forth in the 
Paragraph headed “Sales or Compensating Use Taxes”, in the Standard Contract Terms 
and Conditions included herein, does not apply to these taxes. 

21.  Additional Bidder Information 

Prospective Bidders are advised that additional vendor information, including but not 
limited to, forms, documents and other information, including protest procedures, may be 
found on the Port Authority website at: http://www.panynj.gov/business-
opportunities/become-vendor.html 
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ATTACHMENT I  A - Certified Environmentally Preferable Products/Practices      
 
Bidder Name: _____________________________Date: _______________________________ 

In line with the Port Authority’s efforts to promote products and practices which reduce our impact on the environment and 
human health, Bidders are encouraged to provide information regarding their environmentally preferable/sustainable business 
practices as they relate to this contract wherever possible.  Bidders are requested to complete this form and submit it with 
their response, if appropriate.  Bidders are requested to submit appropriate documentation to support the items for which the 
Bidder indicates a “Yes” and present this documentation, in the proper sequence of this Attachment. 
 
1. Packaging 
Has the Bidder implemented any of the following environmental initiatives? (A checkmark indicates “Yes”) 
____ Use of corrugated materials that exceed the required minimum EPA recommended post-consumer recycled content 
____ Use of other packaging materials that contain recycled content and are recyclable in most local programs 
____  Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering 
packaging take-back services, or shipping carton return  
____  Reduces or eliminates materials which have been bleached with chlorine or chlorine derivatives 
____  Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals. 
 
If  yes, a description of the practices being followed should be include with the submission. 
 
2. Business Practices / Operations / Manufacturing 
Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, including, but not 
necessarily limited to, the following items? (A checkmark indicates “Yes”) 
____ Recycles materials in the warehouse or other operations  
____ Use of alternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or 
transportation purposes 
____ Use of energy efficient office equipment or signage or the incorporation of green building design elements 
____ Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials 
____ Other sustainable initiative 
 
If yes, a description of the practices being followed should be included with the submission. 
 
3.  Training and Education 
Does the Bidder conduct/offer a program to train or inform customers and employees of the environmental benefits of the 
products to be offered under this contract, and/or does the Bidder conduct environmental training of its own staff?  

 Yes   No  If yes, Bidder shall attach a description of the training offered and the specific criteria 
targeted by the training.  

 
4.  Certifications   
Has the Bidder or any of its manufacturers and/or subcontractors obtained any of the following product / industry 
certifications? (A checkmark indicates “Yes”) 
____ ISO 14000 or adopted some other equivalent environmental management system 
____ Other industry environmental standards (where applicable), such as the CERES principles, LEED Certification, C2C 
Protocol, Responsible Care Codes of Practice or other similar standards 
____ Third Party product certifications such as Green Seal, Scientific Certification Systems, Smartwood, etc. 

If yes, Bidders should attach copies of the certificates obtained. 
 
I hereby certify under penalty of law, the above statements are true and correct. 
 
_____________________________________Name                         __________________Date  
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PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS 

The following information may be referred to in other parts hereof, or further detailed in other parts 
hereof, if applicable. 

1. Service(s) Required

Inspection, maintenance, testing, repair/replacement services, and submission of reports to the 
proper agencies for Backflow Prevention Devices. 

2. Location(s) Services Required

The George Washington Bridge (GWB) Administration Building and adjacent buildings, the 
George Washington Bridge Bus Station (GWBBS), and the Port Authority Bus Terminal (PABT) 
in the states of New York (NY) and New Jersey (NJ), as more fully described in the definition of 
“Facility” in the Specifications. 

3. Expected Date of Commencement of Contract

On or about June 1, 2016. 

4. Contract Type

Unit Price Service Contract. 

5. Duration of Contract 

Three (3) years, expiring on or about May 31, 2019.

6. Option Period(s) 

        There shall be up to one (1), three (3) year Option Period. 

7.  Price Adjustment during Option Period(s) (Index Based)

Price adjustment during the Option Periods shall be pursuant to the clause entitled "Price 
Adjustment" in Part III hereof.  

8. Extension Period 

120-day extension applicable. 

9. Facility Inspection 

GWB Administration Building and GWBBS: 

Date and Time: Wednesday, March 30, 2016 at 10:00 A.M. 

Please contact Mr. Andrew Scarcella at ascarcella@panynj.gov to confirm attendance and receive 
travel directions.  The meeting location is the George Washington Bridge Administration 
Building, 220 Bruce Reynolds Boulevard, Fort Lee, New Jersey 07024.  Parking is available in 
the Fort Lee Municipal Lot approximately one block south of the meeting location.   
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PABT: 

Date and Time: Wednesday, March 30, 2016 at 1:00 P.M. 

Please contact Mr. Bern D’Aleo at 212-502-2472 or bdaleo@panynj.gov to confirm attendance 
and receive travel directions.  The meeting location is the Port Authority Bus Terminal, 625 
Eighth Avenue, Times Square Hall, second floor, near the shoe repair, South Wing between 40th 
and 41st Street off 8th Avenue, New York, New York 10018. 

For both Facilities, a valid ID is required for all individuals attending the Facility Inspection. 

10. Specific Bidder’s Prerequisites 

 Proof that the below prerequisites are met should be submitted with the Bid.  

a. The Bidder shall have had at least three (3) years of continuous experience immediately prior 
to the date of submission of its Bid in the management and operation of a backflow 
prevention device inspection, maintenance, testing, and repair/replacement business and 
during that time shall have actually engaged in providing said or such services to commercial 
or industrial accounts under contract.  The Bidder may fulfill this prerequisite if the Bidder 
can demonstrate to the satisfaction of the Port Authority that the persons or entities owning 
and controlling the Bidder have had a cumulative total of at least three (3)  years of 
experience immediately prior to the date of the submission of its Bid in the management and 
operation of a  business actually engaged in providing these services to commercial or 
industrial accounts under contract during that time, or have owned and controlled other 
entities which have actually engaged in providing the above described services during that 
time period. 

b. During the time period stated in (a) above, the Bidder, or persons or entities owning and 
controlling the Bidder, shall have performed or be performing under at least one (1) contract 
requiring similar services of similar scope to those required under this Contract. 

c. The Bidder shall employ, at a minimum, for the inspection and testing of New York devices, 
personnel that are New York State-certified backflow prevention device tester(s) in 
accordance with 10 NYCRR Section 5-1.31 of the New York State Sanitary Code and either a 
Licensed Master Plumber or employed by one. The Bidder shall employ, at a minimum, for 
the inspection and testing of New Jersey devices, personnel that are New Jersey State-
certified backflow prevention device tester(s) ) in accordance with  N.J.A.C. 7:10, Safe 
Drinking Water Act Rules. 
 

d. In the event a bid is submitted by a joint venture the foregoing prerequisites will be 
considered with respect to such Bid as follows: The prerequisite in subparagraphs (a) and (b) 
above will be considered satisfied if the joint venture itself, or any of its participants 
individually, can meet the requirements.  The prerequisite in subparagraph (c) above will be 
considered satisfied if the participant performing the Work required under this Contract 
can meet the requirements.  If a joint venture which has not been established as a distinct 
legal entity submits a bid, it and all participants in the joint venture shall be bound jointly and 
severally and each such participant in the joint venture shall execute the bid and do each act 
and thing required by this Invitation for Bid.  On the original bid and wherever else the 
Bidder’s name would appear, the name of the joint venture Bidder shall appear if the joint 
venture is a distinct legal entity.  If the Bidder is a common law joint venture, the names of all 
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participants shall be listed, followed by the words “acting jointly and severally”.  All joint-
venture Bidders must provide documentation of their legal status.

11. Available Documents  

The following documents will be made available for reference and examination at the Facility 
Inspections:  

a) Conformed Contract No. 4600008927, “Inspection, Maintenance, Testing, 
Repair/Replacement for Backflow Prevention Devices at the George Washington Bridge 
Administration Building, George Washington Bridge Bus Station, and Port Authority Bus 
Terminal”. 
 

b) Photos of the GWBBS Backflow Prevention Devices, which will be available only at the 
GWBBS Facility Inspection. 

 
These documents were not prepared for the purpose of providing information for Bidders upon the 
present Contract but they were prepared for other purposes, such as for other contracts or for design 
purposes for this or other contracts, and they do not form a part of this Contract. The Port Authority 
makes no representation or guarantee as to, and shall not be responsible for their accuracy, 
completeness or pertinence, and, in addition, shall not be responsible for the conclusions to be drawn 
therefrom.  They are made available to the Bidders merely for the purpose of providing them with 
such information as is in the possession of the Port Authority, whether or not such information may 
be accurate, complete or pertinent or of any value to the bidders.  

12.  Contractor Staff Background Screening 

The Contractor awarded this contract may be required to have its staff, and any subcontractor’s staff 
working under this Contract, authorize the Authority or its designee to perform background checks.  
Such authorization shall be in a form acceptable to the Authority. The Contractor (and any 
subcontractors) may also be required to use an organization designated by the Authority to perform 
the background checks.  The cost for said background checks for staff that pass and are granted a 
credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket 
expense. Costs for staff that are rejected for a credential for any reason are not reimbursable.   

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only Port 
Authority approved provider to be used to conduct background screening, except as otherwise 
required by federal law and/or regulation.  Information about S.W.A.C., instructions, corporate 
enrollment, online applications, and location of processing centers can be found at 
http://www.secureworker.com, or S.W.A.C. may be contacted directly at (877)522-7922.  
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PART III – CONTRACT SPECIFIC TERMS AND CONDITIONS 

1. General Agreement 

Subject to all of the terms and conditions of this Contract, the undersigned (“Contractor”) 
hereby offers and agrees to provide all the necessary supervision, personnel, equipment, 
materials and all other things necessary to perform the Work required by this Contract as 
specified in Part II, and fully set forth in the Part V, (“Specifications”), at the location(s) listed 
in Part II and as more fully set forth in the Specifications, and to do all other things necessary or 
proper therefor or incidental thereto, all in strict accordance with the provisions of the Contract 
Documents and any future changes therein; and the Contractor further agrees to assume and 
perform all other duties and obligations imposed upon it by this Contract. 

In addition, all things not expressly mentioned in the Specifications but involved in the carrying 
out of their intent and in the complete and proper execution of the matters referred to in and 
required by this Contract are required by the Specifications, and the Contractor shall perform the 
same as though they were specifically delineated, described and mentioned therein. 

2. Duration  

a) The initial term of this Contract (“Base Term”) shall commence on or about the date 
specified in Part II hereof, on the specific date set forth in the Port Authority’s written 
notice of bid acceptance (“Commencement Date”) and, unless otherwise terminated, 
revoked or extended in accordance with the provisions hereof, shall expire as specified in 
Part II hereof (“Expiration Date”). 

b) If specified as applicable to this Contract and set forth in Part II hereof, the Port Authority 
shall have the right to extend this Contract for additional period(s), either through an 
extension or an option (collectively “Option Period(s)”) following the Expiration Date, 
upon the same terms and conditions subject only to adjustments of charges, if applicable to 
this Contract, as may be hereinafter provided in the paragraph entitled “Price Adjustment.”  
If the Port Authority shall elect to exercise the Option(s) to extend this Contract, then, no 
later than thirty (30) days prior to the Expiration Date, the Port Authority will send a notice 
that it is extending the Base Term of this Contract, and this Contract shall thereupon be 
extended for the applicable Option Period. If the Contract provides for more than one 
Option Period, the same procedure shall apply with regard to extending the term of this 
Contract for succeeding Option Periods. 

c) Unless specified as not applicable to this Contract in Part II hereof, the Port Authority shall 
have the absolute right to extend the Base Term for an additional period of up to one 
hundred twenty (120) days subsequent to the Expiration Date of the Base Term, or the 
Expiration Date of the final exercised Option Period (“Extension Period”), subject to the 
same terms and conditions as the previous contract period.  The prices quoted by the 
Contractor for the previous contract period shall remain in effect during this Extension 
Period without adjustment.  If it so elects to extend the term of the Contract, the Port 
Authority will advise the Contractor, in writing, that the term is so extended, and will 
stipulate the length of the extended term, at least thirty (30) days prior to the expiration date 
of the previous contract period. 
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3. Payment 

Subject to the provisions of this Contract, the Port Authority agrees to pay to the Contractor and 
the Contractor agrees to accept from the Port Authority as full and complete consideration for 
the performance of all its obligations under this Contract and as sole compensation for the Work 
performed by the Contractor hereunder, a compensation calculated from the actual quantities of 
services performed and the respective prices inserted by the Contractor in the Pricing Sheet(s), 
forming a part of this Contract, exclusive of compensation under the clause hereof entitled 
“Extra Work”.  The manner of submission of all bills for payment to the Contractor by the Port 
Authority for Services rendered under this Contract shall be subject to the approval of the 
Manager in all respects, including, but not limited to, format, breakdown of items presented and 
verifying records.  All computations made by the Contractor and all billing and billing 
procedures shall be done in conformance with the following procedures: 

a) Payment shall be made in accordance with the prices for the applicable service (during the 
applicable Contract year) as they appear on the Pricing Sheets, as the same may be adjusted 
from time to time as specified herein, minus any deductions for services not performed 
and/or any liquidated damages to which the invoice may be subject and/or any adjustments 
as may be required pursuant to increases and decreases in areas or frequencies, if 
applicable.  All Work must be completed within the time frames specified, or as designated 
by the Manager.

b) The Contractor shall submit to the Manager by the fifth (5th) day of the month following 
commencement of this Contract and on or by the fifth (5th) day of each month thereafter 
(including the month following the termination, revocation or expiration of this Contract) a 
complete and correct invoice for the Work performed during the preceding month. 
accompanied by such information as may be required by the Manager for verification, 
including the invoice’s associated Service Maintenance Log(s) and Service Maintenance 
Form(s) as stipulated in the Specifications.   The invoice must show the Contractor's 
Federal Tax Identification Number and the Port Authority Contract Number.  Payment will 
be made within thirty (30) days of Port Authority verification of the invoice.  
 
Monthly invoices shall be submitted as follows:  
 
Port Authority Bus Terminal: 
The Port Authority of NY& NJ 
Attention: Mr. Bern D’Aleo 
Port Authority Bus Terminal 
625 8th Avenue 
New York, NY 10018 
 
The George Washington Bridge and George Washington Bridge Bus Station: 
The Port Authority of New York and New Jersey 
Attention: Mr. Andrew Scarcella 
George Washington Bridge 
220 Bruce Reynolds Boulevard 
Fort Lee, NJ 07024 
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c) No certificate, payment, acceptance of any Work or any other act or omission of any 
representative of the Port Authority shall operate to (1) release the Contractor from any 
obligation under or upon this Contract, or to (2) estop the Port Authority from showing at 
any time that such certificate, payment, acceptance, act or omission was incorrect or to (3) 
preclude the Port Authority from recovering any monies (a) paid in excess of those lawfully 
due or (b) to which the Port Authority may be entitled on account of any damage sustained 
by the Port Authority. 

d) In the event an audit of received invoices should indicate that the correct sum due the 
Contractor for the relevant billing period is less than the amount actually paid by the Port 
Authority, the Contractor shall pay to the Port Authority the difference promptly upon 
receipt of the Port Authority’s statement thereof.  The Port Authority may, however, in its 
discretion elect to deduct said sum or sums from any subsequent monthly payments payable 
to the Contractor hereunder. 

“Final Payment”, as the term is used throughout this Contract, means the final payment made 
for services rendered in the last month of the Base Term or any extended term. However should 
this Contract be terminated for any reason prior to the last month of the Base Term or any 
extended term, then Final Payment shall be the payment made for services rendered in the 
month during which such termination becomes effective. The Contractor’s acceptance of Final 
Payment shall act as a full and complete release to the Port Authority of all claims of and of all 
liability to the Contractor for all things done or furnished in connection with this Contract and 
for every act and neglect of the Port Authority and others relating to or arising out of this 
Contract, including claims arising out of breach of contract and claims based on claims of third 
persons.  No payment, however, final or otherwise shall operate to release the Contractor from 
any obligations in connection with this Contract. 

4. Price Adjustment 

All Contract prices submitted by the Contractor and agreed to by the Port Authority, shall be 
applicable to the three (3) years of the Base Term.  For the Option Periods that are applicable to this 
Contract and are exercised hereunder, (excluding the 120 day Extension Period as described in the 
paragraph entitled “Duration” in PART III, Contract Specific Terms and Conditions, hereof) the 
Port Authority will adjust the compensation due to the Contractor utilizing the Consumer Price 
Index for all Urban Consumers; Series Id:  CUURA101SA0L2; Not Seasonally Adjusted; New 
York-Northern New Jersey-Long Island, NY-NJ_CT-PA area; all items less shelter; 1982-
1984=100, published by the Bureau of Labor Statistics of the United States Department of Labor 
(“Price Index”).  In the event that adjustment is calculated to be zero or negative, the effective 
adjustment shall be zero for that period.   
 
For the first year of the Option Period of the Contract, the Price Index shall be determined for the 
months of December 2017 and December 2018.  The amounts payable to the Contractor in the final 
year of the Base Term shown in the Contractor’s Pricing Sheets shall be multiplied by a fraction the 
numerator of which is the Price Index for December 2018 and the denominator of which is the Price 
Index for December 2017.  The resulting product shall be the amounts payable to the Contractor in 
the first year of the Option Period. 
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For the second year of the Option Period of the Contract, the Price Index shall be determined for the 
months of December 2018 and December 2019.  The amounts payable to the Contractor in the first 
Option Period shall be multiplied by a fraction the numerator of which is the Price Index for 
December 2019 and the denominator of which is the Price Index for December 2018.  The resulting 
product shall be the amounts payable to the Contractor in the second year of the Option Period. 
 
For the third year of the Option Period of the Contract, the Price Index shall be determined for the 
months of December 2019 and December 2020.  The amounts payable to the Contractor in the 
second Option Period shall be multiplied by a fraction the numerator of which is the Price Index for 
December 2020 and the denominator of which is the Price Index for December 2019.  The resulting 
product shall be the amounts payable to the Contractor in the third year of the Option Period. 
 
In the event of a change in the basis for the computation of the said Index or the discontinuance of 
its publication, such other appropriate index shall be substituted as may be agreed upon by the 
Authority and the Contractor as properly reflecting changes in the value of the current United States 
money in a manner similar to that established in the said Price Index. In the event of the failure of 
the parties to so agree, the Port Authority may select and use such index, as it seems appropriate.  
Notwithstanding the provisions of this section, in no event shall any annual adjustment hereunder be 
greater than three (3%) per annum. 
 
The amounts payable to the Contractor during the 120-day Extension Period shall not be subject to 
adjustment. 
 
If, after an adjustment referred to in this Section, the Index used for computing such adjustment 
shall be changed or adjusted, then the amounts payable to the Contractor for that period shall be 
recomputed.  If such recomputation results in a smaller increase in the amount payable to such 
period, then after notification of the change or adjustment, the recomputed amounts shall be in 
effect and upon demand by the Port Authority, the Contractor shall refund to the Port Authority 
excess amounts theretofor paid by the Port Authority for such period. 

5. Liquidated Damages  

a) The Contractor’s obligations for the performance and completion of the Work within the time 
or times provided for in this Contract are of the essence of this Contract.  In the event that the 
Contractor fails to satisfactorily perform all or any part of the Work required hereunder in 
accordance with the requirements set forth in the Specifications (as the same may be 
modified in accordance with provisions set forth elsewhere herein) then, inasmuch as the 
damage and loss to the Port Authority for such failure to perform includes items of loss 
whose amount will be incapable or very difficult of accurate estimation, the damages for such 
failure to perform shall be liquidated as follows:  

i. If not specifically mentioned below and in the event that during any quarterly or annual 
period the Contractor fails to perform all or any part of the services as specified in this 
Contract, as the same may, as hereinafter provided, be revised, satisfactorily or at the times 
required or at the frequencies set forth herein, the total amount payable by the Port 
Authority to the Contractor for said period shall, at the discretion of the Manager, be 
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reduced  by an amount equal to the product obtained by multiplying two hundred percent 
(200%) of the applicable line item (Quarterly Price or Annual Price) for the applicable 
Contract year or Extension Period inserted by the Contractor for the Item of Work, by the 
number of times the Contractor fails to perform or satisfactorily perform the service. 
 

ii. If the Contractor fails to respond to an emergency within the response time stipulated in 
the Specifications, then the amount payable to the Contractor under this Contract shall be 
reduced by four hundred dollars ($400) per hour for each hour, or part thereof, past the 
response time that the Contractor fails to provide the required Service. 

 
iii. If the Contractor fails to maintain or provide or have available when required or requested 

by the Port Authority or fails to submit any documentation, reports or records as required, 
the amount payable by the Port Authority to the Contractor hereunder shall be reduced by 
an amount equal to twenty-five dollars ($75) per day multiplied by the number of days or 
fractions of days thereof the Contractor fails to maintain or provide any documentation, 
reports or records.  

 
iv. If the Contractor fails to provide the Manager with the approved certificates of insurance 

no less than fifteen (15) days prior to the expiration of each policy as required hereunder, 
then the amount payable hereunder shall be reduced by one hundred dollars ($100) for 
each day such certificates are past due. 

v. If the Contractor’s employee(s) fail(s) to comply with the uniform and identification (ID) 
requirements as set forth in the Specifications, the amount payable hereunder shall be 
reduced by an amount equal to fifty dollars ($50) per violation, per employee, multiplied 
by the number of days or major fractions thereof that the Contractor’s employee(s) fail(s) 
to comply with the uniform and/or identification requirements. 

b) The Manager shall determine whether the Contractor has performed in a satisfactory manner 
and his or her determination shall be final, binding and conclusive upon the Contractor. 
 

c) Failure of the Manager or the Port Authority to impose liquidated damages shall not be 
deemed Port Authority acceptance of unsatisfactory performance or of a failure to perform on 
the part of the Contractor or as a waiver of the Port Authority’s remedies hereunder. 

6. Insurance Procured by the Contractor 

The Contractor shall take out, maintain, and pay the premiums on Commercial General 
Liability Insurance, including but not limited to premises-operations, products-completed 
operations, and independent contractors coverage, with contractual liability language covering 
the obligations assumed by the Contractor under this Contract and, if vehicles are to be used to 
carry out the performance of this Contract, then the Contractor shall also take out, maintain, 
and pay the premiums on Automobile Liability Insurance covering owned, non-owned, and 
hired autos in the following minimum limits: 

Commercial General Liability Insurance - $ 2 million combined single limit per occurrence for 
bodily injury and property damage liability.  
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Automobile Liability Insurance - $ 2 million combined single limit per accident for bodily 
injury and property damage liability.  
 
In addition, the liability policy (ies) shall name “The Port Authority of New York and New 
Jersey and its related entities, their commissioners, directors, officers, partners, employees and 
agents as additional insureds”, including but not limited to premise-operations, products-
completed operations on the Commercial General Liability Policy. Moreover, the Commercial 
General Liability Policy shall not contain any provisions for exclusions from liability other 
than provisions for exclusion from liability forming part of the most up to date ISO form or its 
equivalent unendorsed Commercial General Liability Policy. The liability policy (ies) and 
certificate of insurance shall contain separation of insured condition and severability of 
interests clause for all policies so that coverage will respond as if separate policies were in 
force for each insured. An act or omission of one of the insureds shall not reduce or void 
coverage to the other insureds. Any and all excess and umbrella policies shall ‘follow form’ by 
conforming to the underlying policies. Furthermore, the Contractor’s insurance shall be 
primary insurance as respects to the above additional insureds. Any insurance or self-insurance 
maintained by the above additional insureds shall not contribute to any loss or claim. 

These insurance requirements shall be in effect for the duration of the contract to include any 
maintenance/warrantee/guarantee period. 

The certificate of insurance and liability policy (ies) must contain the following endorsement 
for the above liability coverages: 

“The insurer(s) shall not, without obtaining the express advance written permission from the 
General Counsel of the Port Authority, raise any defense involving in any way the 
jurisdiction of the Tribunal over the person of the Port Authority, the immunity of the Port 
Authority, its Commissioners, officers, agents or employees, the governmental nature of the 
Port Authority, or the provisions of any statutes respecting suits against the Port Authority.” 

The Contractor shall also take out, maintain, and pay premiums on Workers’ Compensation 
Insurance in accordance with the requirements of law in the state(s) where work will take 
place, and Employer’s Liability Insurance with limits of not less than $1 million each accident.  
  
Each policy above shall contain an endorsement that the policy may not be canceled, 
terminated, or modified without thirty (30) days’ prior written notice to the Port Authority of 
NY and NJ, Att:  Facility Contract Administrator, at the location where the work will take 
place and to the General Manager, Risk Financing. 

 
The Port Authority may at any time during the term of this agreement change or modify the 
limits and coverages of insurance. Should the modification or change results in an additional 
premium, The General Manager, Risk Financing for the Port Authority may consider such cost 
as an out-of-pocket expense. 

Within five (5) days after the award of this agreement or contract and prior to the start of work, 
the Contractor must submit an original certificate of insurance, to the Port Authority of NY and 
NJ, Facility Contract Administrator, at the location where the work will take place. This 
certificate of insurance MUST show evidence of the above insurance policy (ies), including but 
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not limited to the cancellation notice endorsement and stating the agreement/contract number 
prior to the start of work. The General Manager, Risk Financing must approve the certificate(s) 
of insurance before any work can begin. Upon request by the Port Authority, the Contractor 
shall furnish to the General Manager, Risk Financing, a certified copy of each policy, including 
the premiums. 
 
If at any time the above liability insurance should be canceled, terminated, or modified so that 
the insurance is not in effect as above required, then, if the Manager shall so direct, the 
Contractor shall suspend performance of the contract at the premises.  If the contract is so 
suspended, no extension of time shall be due on account thereof.  If the contract is not 
suspended (whether or not because of omission of the Manager to order suspension), then the 
Authority may, at its option, obtain insurance affording coverage equal to the above required, 
the cost of such insurance to be payable by the Contractor to the Port Authority. 

Renewal certificates of insurance or policies shall be delivered to the Facility Contractor 
Administrator, Port Authority at least fifteen (15) days prior to the expiration date of each 
expiring policy. The General Manager, Risk Financing must approve the renewal certificate(s) 
of insurance before work can resume on the facility. If at any time any of the certificates or 
policies shall become unsatisfactory to the Port Authority, the Contractor shall promptly obtain 
a new and satisfactory certificate and policy.  

The requirements for insurance procured by the Contractor shall not in any way be construed as 
a limitation on the nature or extent of the contractual obligations assumed by the Contractor 
under this contract. The insurance requirements are not a representation by the Authority as to 
the adequacy of the insurance to protect the Contractor against the obligations imposed on them 
by law or by this or any other Contract. (CITS #4868N).  

7. Increase and Decrease in Areas or Frequencies  

The Manager shall have the right, at any time and from time to time in their sole discretion, to 
increase or decrease the frequencies of all or any part of the services required hereunder and/or 
to add areas not described herein in the Specifications or to remove areas or parts of areas which 
are hereunder so described.  In the event the Manager decides to change any frequencies or 
areas such change shall be by written notice given to the Contractor not less than seventy-two 
(72) hours prior to the effective date of said changes, said changes to be effective upon the date 
specified in said notice. 

In the event of an increase or decrease in areas or frequencies, the Contractor’s compensation 
will be adjusted to reflect such change in areas or frequencies utilizing the applicable Unit Price 
for such services (for the applicable Contract year) as set forth on the Pricing Sheet(s).  

Where no specific Unit Price has been quoted for the type of services to be increased or 
decreased, the Manager shall have the right to negotiate the compensation to reflect such 
change, whether an increase or decrease in areas or frequencies, which, in the opinion of the 
Manager, are necessary to complete the work, by multiplying the increased or decreased amount 
by the negotiated rate. 

In the event of a decrease, the Contractor shall not be entitled to compensation for Work not 
performed.   
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No such change in areas or frequency will be implemented which results in a total increase or 
decrease in compensation that is greater than fifty percent (50%) of the Total Estimated 
Contract Price for the Base Term or, if changes are to be implemented during an Option Period, 
fifty percent (50%) for that Option Period. 

Any increases in frequencies or areas shall not constitute Extra Work and, as such, shall not be 
limited by the Extra Work provisions of this Contract. 

8. Extra Work  

The Contractor is required to provide separate materials, supplies, equipment and personnel for 
Extra Work when such is deemed necessary by the Manager.  “Extra Work” as used herein shall 
be defined as work which differs from that expressly or impliedly required by the Specifications 
in their present form.  Total Extra Work performed by the Contractor shall not exceed six 
percent (6%) of the Total Estimated Contract Price of this Contract for the entire Term of this 
Contract including extensions thereof, or six percent (6%) of the Total Estimated Contract Price 
of each Section if this Contract is awarded by separate Sections.   
 
An increase in area or frequency does not constitute Extra Work, but shall be compensable 
based on the prices in the Pricing Sheet(s) and the paragraph herein titled “Increase or Decrease 
in Areas or Frequencies”. 
 

The Contractor is required to perform Extra Work pursuant to a written order of the Manager 
expressly recognizing such work as Extra Work. If Lump Sum or Unit Price compensation 
cannot be agreed upon by the parties in writing prior to the start of Work, the Contractor shall 
perform such Extra Work and the Contractor’s compensation shall be increased by the sum of 
the following amounts and such amounts only: (1) the actual net cost, in money, of the labor, 
and material, required for such Extra Work; (2) ten percent (10%) of the amount under (1) 
above; (3) such rental as the Manager deems reasonable for plant and equipment (other than 
small tools) required for such Extra Work; (4) if the Extra Work is performed by a 
subcontractor, an additional five percent (5%) of the sum of the amounts under (1) through (3) 
above. 

As used in this numbered clause (and in this clause only): 

“Labor” means laborers, mechanics, and other employees below the rank of supervisor, directly 
employed at the Site of the Work subject to the Manager or their designee’s authority to 
determine what employees of any category are “required for Extra Work” and as to the portion 
of their time allotted to Extra Work; and “cost of labor” means the wages actually paid to and 
received by such employees plus a proper proportion of (a) vacation allowances and union dues 
and assessments which the employer actually pays pursuant to contractual obligation upon the 
basis of such wages, and (b) taxes actually paid by the employer pursuant to law upon the basis 
of such wages and workers’ compensation premiums paid pursuant to law.   

“Net Cost” means the Contractor’s actual cost after deducting all permitted cash and trade 
discounts, rebates, allowances, credits, sales taxes, commissions, and refunds (whether or not 
any or all of the same shall have been taken by the Contractor) of all parts and materials 
purchased by the Contractor solely for the use in performing its obligation hereunder provided, 
where such purchase has received the prior written approval of the Manager as required herein.  
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The Contractor shall promptly furnish to the Manager such bills of sale and other instruments as 
the Manger may require, executed, acknowledged and delivered, assuring to the Manager title to 
such materials, supplies, equipment, parts, and tools free of encumbrances. 

“Materials” means temporarily-installed and consumable materials as well as permanently-
installed materials; and “cost of materials” means the price (including taxes actually paid by the 
Contractor pursuant to law upon the basis of such materials) for which such materials are sold 
for cash by the manufacturers or producers thereof, or by regular dealers therein, whether or not 
such materials are purchased directly from the manufacturer, producer or dealer (or, if the 
Contractor is the manufacturer or producer thereof, the reasonable cost to the Contractor of the 
manufacture and production), plus the reasonable cost of delivering such materials to the Site of 
the Work in the event that the price paid to the manufacturer, producer or dealer does not 
include delivery and in case of temporarily-installed materials, less their salvage value, if any. 

The Manager shall have the authority to decide all questions in connection with Extra Work.  
The exercise by the Manager of the powers and authority vested in him/her by this section shall 
be binding and final upon the Port Authority and the Contractor. 

The Contractor shall submit all reports, records and receipts as are requested by the Manager so 
as to enable him/her to ascertain the time expended in the performance of the Extra Work, the 
quantity of labor and materials used therein and the cost of said labor and materials to the 
Contractor. 

The provisions of this Contract relating generally to Work and its performance shall apply 
without exception to any Extra Work required and to the performance thereof.  Moreover, the 
provisions of the Specifications relating generally to the Work and its performance shall also 
apply to any Extra Work required and to the performance thereof, except to the extent that a 
written order in connection with any particular item of Extra Work may expressly provide 
otherwise. 

If the Contractor deems work to be Extra Work, the Contractor shall give written notice to the 
Manager within twenty-four (24) hours of performing the work that it so considers as Extra 
Work, and failure of the Contractor to provide said notice shall constitute a waiver of any claim 
to an increase in compensation for such work and a conclusive and binding determination that it 
is not Extra Work.

The Contractor shall supply the amount of materials, supplies, equipment and personnel 
required by the Manager within twenty-four (24) hours following the receipt of written or verbal 
notice from the Manager, or in the case of an emergency as determined by the Manager, within 
four (4) hours following the receipt by the Contractor of the Manager’s written or oral 
notification. Where oral notification is provided hereunder, the Manager will thereafter confirm 
the same in writing. 

      All Extra Work shall be billed to the Port Authority on a separate invoice on a monthly basis. 

9. MBE/WBE Subcontracting Provisions 

The Contractor shall use every good-faith effort to provide for participation by Port Authority 
certified Minority Business Enterprises (MBEs) and Port Authority certified Woman-owned 
Business Enterprises (WBEs). 
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PART IV – SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET 
AND PRICING SHEET(S) 

1. SIGNATURE SHEET  

OFFER: The undersigned offers and agrees to furnish to the Port Authority of New York and 
New Jersey the services and/or materials in compliance with all terms, conditions, specifications 
and addenda of the Contract. Signature also certifies understanding of and compliance with the 
certification requirements of the standard terms and conditions as contained in the Standard 
Contract Terms and Conditions. This offer shall be irrevocable for one hundred twenty (120) days after 
the date on which the Port Authority opens this bid. 

 
ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL 
RECEIVE PAYMENT.  THIS MUST BE THE SAME NAMED COMPANY AS 

INDICATED ON THE COVER SHEET 
 
Bidding Entity______________________________________________________ 

Bidder’s Address____________________________________________________ 

City, State, Zip______________________________________________________ 

Telephone No._______________________  FAX__________________________     

Email______________________________ EIN# _________________________ 

 

SIGNATURE__________________________________ Date______________                                                               

Print Name and Title_________________________________________________ 

 

ACKNOWLEDGEMENT: 

STATE OF: ________________________ 

COUNTY OF: ______________________ 

On this ___day of______________, 20_______, personally came before me, 
_____________________,who duly sworn by me, did depose that (s)he has knowledge of the 
matters herein stated, that they are in all respects true and that (s)he has been authorized to 
execute the foregoing offer and statement of irrevocability on behalf of said corporation, 
partnership or firm.  

_________________________ 
       Notary Public 

NOTE: If a joint venture is bidding, duplicate this Signature Sheet and have each party to the joint 
venture sign separately and affix to the back of this Signature Sheet.  

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and 
Conditions, Part III.  Indicate by checking the box below if a signed, explanatory statement in connection 
with this section is attached hereto.        

If certified by the Port Authority as an SBE or MWBE: ___________ (indicate which one and date). 
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2. NAME AND RESIDENCE OF PRINCIPALS SHEET  

Names and Residence of Principals of Bidder.  If general or limited partner, or individual, so 
indicate. 
 
NAME    TITLE     ADDRESS OF RESIDENCE 

(Do not give business address) 
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3. PRICING SHEET(S)  

Entry of Prices 

a. The prices quoted shall be written in figures, in ink, preferably in black ink, where 
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part 
hereof. Prices must be quoted in United States Dollars. All figures inserted will be 
interpreted as being quoted in United States Dollars. 

b. All Bidders are asked to ensure that all charges quoted for similar operations in the 
Contract are consistent. 

c. Prices must be submitted for each Item required on the Pricing Sheet(s).  Bidders are 
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth 
in the Specifications hereunder.  

d. Bidders must insert all figures as required and verify all computations for accuracy.  The 
Port Authority in its sole judgment reserves the right to:  (1) reject Bids without checking 
them for mathematical errors or omissions, (2) reject Bids that contain or appear to 
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to 
contain mathematical errors and omissions, and in this case the Port Authority reserves 
the right to recompute the Total Estimated Contract Price based upon the Unit Prices 
inserted by the Bidder, which amount shall govern in all cases. 

e. In the event that a Bidder quotes an amount in the Total Estimated column but omits to 
quote a Unit Price for that amount in the space provided, the Port Authority reserves the 
right to compute and insert the appropriate Unit Price. 

f. The Total Estimated Contract Price is solely for the purpose of facilitating the 
comparisons of Bids.  Compensation shall be in accordance with the section of this 
Contract entitled “Payment”.   

g. The Total Estimated Contract Price shall be obtained by adding the Estimated Annual 
Contract Price for the first year of the Contract to the Estimated Annual Contract Price 
for each subsequent year, including in the Estimated Annual Contract Price for the 
following years. 
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 PRICING SHEET 

EXHIBIT “A” FIRST YEAR 

       GWB Quarterly Testing Services of Backflow Prevention Devices – New Jersey  
(See PART V, Attachment “A” for Device List) 

 
 (1) (2) (3) (4) 
 
 

Item 

 
Location 

 
 

Quarterly Price* 
Est. Frequency 

per Year 

Estimated 
Annual Price 

 ( Column 2x Column 3) 
 

1 GWB Administration Building 
Domestic Water Line 
1 RPZ FEBCO 880V (6 in.) 

 
$____________________ 

3 
 
$____________________ 

2 GWB Administration Building 
Sprinkler Line  
1 DCVA FEBCO 856 (8 in.) 

 
$____________________ 

3 
 
$____________________ 

3 GWB Administration Building 
Sprinkler Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

3 
 
$____________________ 

4 GWB Administration Building 
Fire Standpipe Line  
1 DCVA FEBCO 856 (8 in.)  

 
$____________________ 

3 
 
$____________________ 

5 GWB Administration Building 
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

3 
 
$____________________ 

6 GWB Main Toll House 
Domestic Water Line  
1 RPZ FEBCO 880V (4 in.) 

 
$____________________ 

3 
 
$____________________ 

7 GWB Main Toll House  
Fire Standpipe Line  
1 DCVA FEBCO 876V (8 in.)  

 
$____________________ 

3 
 
$____________________ 

8 GWB Main Toll House  
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

3 
 
$____________________ 

9 GWB PIP Toll House  
Domestic Water Line  
1 RPZ WATTS 909 (2 in.) 

 
$____________________ 

3 
 
$____________________ 

10 GWB PIP Toll House  
Fire Standpipe Line   
1 DCVA FEBCO 856 (8 in.)  

 
$____________________ 

3 
 
$___________________ 
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 (1) (2) (3) (4) 
 
 

Item 

 
Location 

 
 

Quarterly Price* 
Est. Frequency 

per Year 

Estimated 
Annual Price 

 ( Column 2x Column 3) 
 

11 GWB PIP Toll House  
Fire Standpipe Line   
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

3 
 
$___________________ 

12 
GWB Old PIP Toll House 
Domestic Water Line  
1 RPZ WATTS 909 (2 in.) 

 
$____________________ 

3 
 
$___________________ 

13 GWB Old PIP Toll House  
Fire Standpipe Line   
1 DCDA FEBCO 856 (8 in.)  

 
$____________________ 

3 
 
$___________________ 

14 
GWB Old PIP Toll House 
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

3 
 
$___________________ 

*Quarterly Price shall be all-inclusive to include but not necessarily be limited to labor and materials for testing services 
ONLY, and submission of reports to the proper agencies.   

 

Total Estimated Annual Contract Price for  
GWB Quarterly Testing Services of Backflow  
Prevention Devices – NJ for the First Year  $_______________________________ 

(Sum of column (4), items 1 through 14 above)   INCLUDE ON LINE (1) of EXHIBIT “G” 
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PRICING SHEET 

EXHIBIT “A” FIRST YEAR 
GWB Annual Testing Services of Backflow Prevention Devices – New Jersey  

(See PART V, Attachment “A” for Device List) 
 
 (1) (2) (3) (4) 
 

Item 
 

Location 
 
 

Annual Price* 
Est. Frequency 

per Year 

Estimated 
Annual Price 

Column 2xColumn 3  
 

1 GWB Administration Building 
Domestic Water Line 
1 RPZ FEBCO 880V (6 in.) 

 
$____________________ 

1 
 
$____________________ 

2 GWB Administration Building 
Sprinkler Line  
1 DCVA FEBCO 856 (8 in.) 

 
$____________________ 

1 
 
$____________________ 

3 GWB Administration Building 
Sprinkler Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

4 GWB Administration Building 
Fire Standpipe Line  
1 DCVA FEBCO 856 (8 in.)  

 
$____________________ 

1 
 
$____________________ 

5 GWB Administration Building 
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

6 GWB Main Toll House 
Domestic Water Line  
1 RPZ FEBCO 880V (4 in.) 

 
$____________________ 

1 
 
$____________________ 

7 GWB Main Toll House  
Fire Standpipe Line  
1 DCVA FEBCO 876V (8 in.)  

 
$____________________ 

1 
 
$____________________ 

8 GWB Main Toll House  
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

9 GWB PIP Toll House  
Domestic Water Line  
1 RPZ WATTS 909 (2 in.) 

 
$____________________ 

1 
 
$____________________ 

10 GWB PIP Toll House  
Fire Standpipe Line   
1 DCVA FEBCO 856 (8 in.)  

 
$____________________ 

1 
 
$___________________ 
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11 GWB PIP Toll House  
Fire Standpipe Line   
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$___________________ 

12 
GWB Old PIP Toll House 
Domestic Water Line  
1 RPZ WATTS 909 (2 in.) 

 
$____________________ 

1 
 
$___________________ 

13 GWB Old PIP Toll House  
Fire Standpipe Line   
1 DCDA FEBCO 856 (8 in.)  

 
$____________________ 

1 
 
$___________________ 

14 GWB Old PIP Toll House 
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$___________________ 

*Annual Price shall be all-inclusive  to include but not necessarily be limited to labor and materials for testing services 
ONLY, and b) submission of reports to the proper agencies. 

 

Total Estimated Annual Contract Price for  
GWB Annual Testing Services of Backflow  
Prevention Devices – NJ for the First Year  $____________________________________ 

(Sum of column (4), items 1 through 14 above)   INCLUDE ON LINE (2) of EXHIBIT “G” 
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PRICING SHEET 
EXHIBIT “A” FIRST YEAR 

GWBBS Annual Testing Services of Backflow Prevention Devices – New York 
 (See PART V, Attachment “A” for Device List) 

 
 (1) (2) (3) (4) 
 

Item 
 

 
Location 

 
Annual Price* 

Est. Frequency 
per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

1 GWBBS HR4 Pump Room  
Fire Standpipe Line 
1 DCVA FEBCO 876V (6 in.) 

 
$____________________ 

1 
 
$____________________ 

2 GWBBS HR4 Pump Room  
Fire Standpipe Line 
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

3 GWBBS Meter Room (178th St) 
Fire Standpipe Line   
1 DCVA WILKINS 350ADA  
(8 in.) 

 
$____________________ 

1 
 
$____________________ 

4 GWBBS Meter Room (178th St) 
Fire Standpipe Line 
1 DCVA WILKINS 950XLD  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

5 GWBBS Meter Room (179th St) 
Fire Standpipe Line   
1 DCVA WILKINS 350ADA  
(8 in.) 

 
$____________________ 

1 
 
$____________________ 

6 GWBBS Meter Room (179th St) 
Fire Standpipe Line 
1 DCVA WILKINS 950XLD  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

7 
Cabrini Boulevard 
Park Irrigation Line 
1 DCVA WATTS 909 (¾ in.) 

 
$____________________ 

1 
 
$____________________ 

*Annual Price shall be all-inclusive  to include but not necessarily be limited to labor and materials for testing services 
ONLY, and b) submission of reports to the proper agencies.   

Total Estimated Annual Contract Price for  
GWBBS Annual Testing Services of Backflow  
Prevention Devices – NY for the First Year   $_________________________________ 

(Sum of column (4), items 1 through 7 above)                 INCLUDE ON LINE (3) EXHIBIT “G” 
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PRICING SHEET 
EXHIBIT “A” FIRST YEAR 

PABT Annual Inspection, Maintenance, and Repair/Replacement Services of Backflow 
 Prevention Devices – New York  

(See PART V, Attachment “A” for Device List) 
 (1) (2) (3) (4) 

Item  
Location 

 
Annual Price* 

Est. 
Frequency 
per Year 

Estimated Annual 
Price 

(2)x(3) = (4)  

1 PABT North Wing  (Subway Room) 
Sprinkler Line 
1 DCDA FEBCO 876V (8 in.) 

 
$_______________ 

1 
 
$___________________ 

2 PABT South Wing  (Water Meter Room) 
Domestic Water Line 
1 DC FEBCO 850 (6 in.) 

 
$_______________ 

1 
 
$___________________ 

3 PABT South Wing  (Water Meter Room) 
Sprinkler Line 
1 DCDA FEBCO 876V (8 in.)  

 
$_______________ 

1 
 
$___________________ 

4 
PABT South Wing  (Water Meter Room) 
Fire Standpipe Line 
1 DCDA FEBCO 876V (8 in.) 

 
$_______________ 

1 
 
$___________________ 

5 PABT South Wing  (Mech Equip Room 
Basement) 
Domestic Water Line 
1 DCVA FEBCO 870V (6 in.) 

 
$_______________ 

1 
 
$___________________ 

6 PABT South Wing (Mech Equip Room 
Basement) 
Sprinkler Line 
1 DCVA FEBCO 856 (8 in.) 

 
$_______________ 

1 
 
$___________________ 

7 
PABT Ventilation Building (Crawl Space) 
Fire Standpipe Line  
1 DCDA WILKINS 350ADA (8 in.) 

 
$______________ 

1 
 
$___________________ 

8 
PABT Ventilation Building (Crawl Space) 
Domestic Water Line 
1 DCVA WILKINS 950XLD (2 in.) 

 
$______________ 

1 
 
$___________________ 

*Annual Price shall be all-inclusive to include but not necessarily be limited to labor and materials for inspection testing  
and Maintenance including parts repair/replacement services, and b) submission of reports to the proper agencies. 

Total Estimated Annual Contract Price for  
PABT Annual Inspection, Maintenance, and 
Repair/Replacement Services of Backflow Prevention 
Devices – NY for the First Year               $____________________________________ 
(Sum of column (4), items 1 through 8 above)               INCLUDE ON LINE (4) OF EXHIBIT “G” 
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       PRICING SHEET 
EXHIBIT “A” FIRST YEAR 

PABT Annual Testing Services of Backflow Prevention Devices – New York 
 (See PART V, Attachment “A” for Device List) 

 (1) (2) (3) (4) 
 

ITEM 
 

Location 
 

Annual Price* 
 Est. 

Frequency 
per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

1 
PABT North Wing  (Subway Room) 
Sprinkler Line 
1 DCDA FEBCO 876V (8 in.) 

 
$____________ 

1 
 
$___________________ 

2 PABT South Wing  (Water Meter Room) 
Domestic Water Line 
1 DC FEBCO 850 (6 in.) 

 
$____________ 

1 
 
$___________________ 

3 
PABT South Wing  (Water Meter Room) 
Sprinkler Line 
1 DCDA FEBCO 876V (8 in.)  

 
$_____________ 

1 
 
$___________________ 

4 PABT South Wing  (Water Meter Room) 
Fire Standpipe Line 
1 DCDA FEBCO 876V (8 in.) 

 
$_____________ 

1 
 
$___________________ 

5 PABT South Wing  (Mech Equip Room 
Basement) 
Domestic Water Line 
1 DCVA FEBCO 870V (6 in.) 

 
$_____________ 

1 
 
$___________________ 

6 PABT South Wing (Mech Equip Room 
Basement) 
Sprinkler Line 
1 DCDA FEBCO 856 (8 in.) 

 
$_____________ 

1 
 
$___________________ 

7 
PABT Ventilation Building (Crawl Space) 
Fire Standpipe Line  
1 DCVA WILKINS 350ADA (8 in.) 

 
$____________ 

1 
 
$___________________ 

8 
PABT Ventilation Building (Crawl Space) 
Domestic Water Line 
1 DCVA WILKINS 950XLD (2 in.) 

 
$_____________ 

1 
 
$___________________ 

*Annual Price shall be all-inclusive  to include but not necessarily be limited to labor and materials for testing services 
ONLY, and b) submission of reports to the proper agencies.   

Total Estimated Annual Contract Price for  
PABT Annual Testing Services of Backflow  
Prevention Devices – NY for the First Year  $___________________________________ 

(Sum of column (4), items 1 through 8 above)              INCLUDE ON LINE (5) of EXHIBIT “G” 
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 PRICING SHEET 

EXHIBIT “B” SECOND YEAR 

GWB Quarterly Testing Services of Backflow Prevention Devices – New Jersey 
 (See PART V, Attachment “A” for Device List) 

 
 (1) (2) (3) (4) 
 

Item 
 

Location 
 

Quarterly Price* 
Est. Frequency 

per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

1 GWB Administration Building 
Domestic Water Line 
1 RPZ FEBCO 880V (6 in.) 

 
$_________________ 

3 
 
$____________________ 

2 GWB Administration Building 
Sprinkler Line  
1 DCVA FEBCO 856 (8 in.) 

 
$_________________ 

3 
 
$____________________ 

3 GWB Administration Building 
Sprinkler Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$_________________ 

3 
 
$____________________ 

4 GWB Administration Building 
Fire Standpipe Line  
1 DCDA FEBCO 856 (8 in.)  

 
$_________________ 

3 
 
$____________________ 

5 GWB Administration Building 
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$_________________ 

3 
 
$____________________ 

6 GWB Main Toll House 
Domestic Water Line  
1 RPZ FEBCO 880V (4 in.) 

 
$_________________ 

3 
 
$____________________ 

7 
GWB Main Toll House  
Fire Standpipe Line  
1 DCVA FEBCO 876V (8 in.)  

 
$________________ 

3 
 
$____________________ 

8 GWB Main Toll House  
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$________________ 

3 
 
$____________________ 

9 GWB PIP Toll House  
Domestic Water Line  
1 RPZ WATTS 909 (2 in.) 

 
$________________ 

3 
 
$____________________ 

10 GWB PIP Toll House  
Fire Standpipe Line   
1 DCVA FEBCO 856 (8 in.)  

 
$________________ 

3 
 
$___________________ 
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11 GWB PIP Toll House  
Fire Standpipe Line   
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$________________ 

3 
 
$___________________ 

12 
GWB Old PIP Toll House 
Domestic Water Line  
1 RPZ WATTS 909 (2 in.) 

 
$________________ 

3 
 
$___________________ 

13 GWB Old PIP Toll House  
Fire Standpipe Line   
1 DCDA FEBCO 856 (8 in.)  

 
$________________ 

3 
 
$___________________ 

14 GWB Old PIP Toll House 
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$________________ 

3 
 
$___________________ 

 

*Quarterly price shall be all-inclusive  to include but not necessarily be limited to labor and materials for testing services 
ONLY, and b) submission of reports to the proper agencies.   

 

Total Estimated Annual Contract Price for  
GWB Quarterly Testing Services of Backflow  
Prevention Devices – NJ for the Second Year   $_________________________________ 

(Sum of column (4), items 1 through 14 above)                 INCLUDE ON LINE (6) EXHIBIT “G” 
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PRICING SHEET 
EXHIBIT “B” SECOND YEAR 

GWB Annual Testing Services of Backflow Prevention Devices – New Jersey 
 (See PART V, Attachment “A” for Device List) 

 
 (1) (2) (3) (4) 
 

Item 
 

Location 
 

Annual Price* 
Est. Frequency 

per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

1 GWB Administration Building 
Domestic Water Line 
1 RPZ FEBCO 880V (6 in.) 

 
$____________________ 

1 
 
$____________________ 

2 GWB Administration Building 
Sprinkler Line  
1 DCVA FEBCO 856 (8 in.) 

 
$____________________ 

1 
 
$____________________ 

3 GWB Administration Building 
Sprinkler Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

4 GWB Administration Building 
Fire Standpipe Line  
1 DCVA FEBCO 856 (8 in.)  

 
$____________________ 

1 
 
$____________________ 

5 GWB Administration Building 
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

6 GWB Main Toll House 
Domestic Water Line  
1 RPZ FEBCO 880V (4 in.) 

 
$____________________ 

1 
 
$____________________ 

7 GWB Main Toll House  
Fire Standpipe Line  
1 DCVA FEBCO 876V (8 in.)  

 
$____________________ 

1 
 
$____________________ 

8 GWB Main Toll House  
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

9 GWB PIP Toll House  
Domestic Water Line  
1 RPZ WATTS 909 (2 in.) 

 
$____________________ 

1 
 
$____________________ 

10 GWB PIP Toll House  
Fire Standpipe Line   
1 DCVA FEBCO 856 (8 in.)  

 
$____________________ 

1 
 
$___________________ 
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11 GWB PIP Toll House  
Fire Standpipe Line   
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$___________________ 

12 
GWB Old PIP Toll House 
Domestic Water Line  
1 RPZ WATTS 909 (2 in.) 

 
$____________________ 

1 
 
$___________________ 

13 GWB Old PIP Toll House  
Fire Standpipe Line   
1 DCDA FEBCO 856 (8 in.)  

 
$____________________ 

1 
 
$___________________ 

14 GWB Old PIP Toll House 
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$___________________ 

*Annual Price shall be all-inclusive of to include but not necessarily be limited to labor and materials for testing services 
ONLY, and b) submission of reports to the proper agencies. 

   

 

Total Estimated Annual Contract Price for  
GWB Annual Testing Services of Backflow  
Prevention Devices – NJ for the Second Year   $_______________________________ 

(Sum of column (4), items 1 through 14 above)              INCLUDE ON LINE (7) EXHIBIT “G” 
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PRICING SHEET 
EXHIBIT “B” SECOND YEAR 

GWBBS Annual Testing Services of Backflow Prevention Devices – New York  
(See PART V, Attachment “A” for Device List) 

 
 (1) (2) (3) (4) 
 

Item 
 

Location 
 

Annual Price* 
Est. Frequency 

per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

1 GWBBS HR4 Pump Room  
Fire Standpipe Line 
1 DCVA FEBCO 876V (6 in.) 

 
$____________________ 

1 
 
$____________________ 

2 GWBBS HR4 Pump Room  
Fire Standpipe Line 
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

3 GWBBS Meter Room (178th St) 
Fire Standpipe Line   
1 DCVA WILKINS 350ADA  
(8 in.) 

 
$____________________ 

1 
 
$____________________ 

4 GWBBS Meter Room (178th St) 
Fire Standpipe Line 
1 DCVA WILKINS 950XLD  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

5 GWBBS Meter Room (179th St) 
Fire Standpipe Line   
1 DCVA WILKINS 350ADA  
(8 in.) 

 
$____________________ 

1 
 
$____________________ 

6 GWBBS Meter Room (179th St) 
Fire Standpipe Line 
1 DCVA WILKINS 950XLD  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

7 
Cabrini Boulevard 
Park Irrigation Line 
1 DCVA WATTS 909 (¾ in.) 

 
$____________________ 

1 
 
$____________________ 

 

*Annual Price shall be all-inclusive  to include but not necessarily be limited to labor and materials for testing services 
ONLY, and b) submission of reports to the proper agencies.   

Total Estimated Annual Contract Price for  
GWBBS Annual Testing Services of Backflow  
Prevention Devices – NY for the Second Year   $_________________________________ 

(Sum of column (4), items 1 through 7 above)                 INCLUDE ON LINE (8) EXHIBIT “G” 
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 PRICING SHEET 
EXHIBIT “B” SECOND YEAR 

PABT Annual Inspection, Maintenance, and Repair/Replacement Services of Backflow  
Prevention Devices – New York  

(See PART V, Attachment “A” for Device List) 
 (1) (2) (3) (4) 
 

Item 
 

 
Location 

 
Annual Price* 

Est. 
Frequency 
per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

1 PABT North Wing  (Subway Room) 
Sprinkler Line 
1 DCDA FEBCO 876V (8 in.) 

 
$______________ 

1 
 
$____________________ 

2 PABT South Wing  (Water Meter Room) 
Domestic Water Line 
1 DC FEBCO 850 (6 in.) 

 
$______________ 

1 
 
$____________________ 

3 
PABT South Wing  (Water Meter Room) 
Sprinkler Line 
1 DCDA FEBCO 876V (8 in.)  

 
$______________ 

1 
 
$____________________ 

4 
PABT South Wing  (Water Meter Room) 
Fire Standpipe Line 
1 DCDA FEBCO 876V (8 in.) 

 
$______________ 

1 
 
$____________________ 

5 PABT South Wing  (Mech Equip Room 
Basement) 
Domestic Water Line 
1 DCVA FEBCO 870V (6 in.) 

 
$______________ 

1 
 
$____________________ 

6 PABT South Wing (Mech Equip Room 
Basement) 
Sprinkler Line 
1 DCDA FEBCO 856 (8 in.) 

 
$______________ 

1 
 
$____________________ 

7 PABT Ventilation Building (Crawl 
Space) 
Fire Standpipe Line  
1 DCVA WILKINS 350ADA (8 in.) 

 
$______________ 

1 
 
$____________________ 

8 PABT Ventilation Building (Crawl 
Space) 
Domestic Water Line 
1 DCVA WILKINS 950XLD (2 in.) 

 
$______________ 

1 
 
$____________________ 

*Annual Price shall be all-inclusive to include but not necessarily be limited to labor and materials for inspection, 
maintenance, and repair/replacement and b) submission of reports to the proper agencies.   

Total Estimated Annual Contract Price for  
PABT Annual Inspection, Maintenance, and 
Repair/Replacement Services of Backflow Prevention 
Devices – NY for the Second Year    $_________________________________ 

(Sum of column (4), items 1 through 8 above)                INCLUDE ON LINE (9) EXHIBIT “G” 
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                               PRICING SHEET 

EXHIBIT “B” SECOND YEAR 
PABT Annual Testing Services of Backflow Prevention Devices – New York 

 (See PART V, Attachment “A” for Device List) 
 (1) (2) (3) (4) 
 

Item 
 

Location 
 

Annual Price* 
Est. 

Frequency per 
Year 

Estimated Annual Price 
(2)x(3) = (4)  

 
1 

PABT North Wing  (Subway Room) 
Sprinkler Line 
1 DCDA FEBCO 876V (8 in.) 

 
$______________ 

1 
 
$____________________ 

2 PABT South Wing  (Water Meter Room) 
Domestic Water Line 
1 DC FEBCO 850 (6 in.) 

 
$______________ 

1 
 
$____________________ 

3 PABT South Wing  (Water Meter Room) 
Sprinkler Line 
1 DCDA FEBCO 876V (8 in.)  

 
$______________ 

1 
 
$____________________ 

4 
PABT South Wing  (Water Meter Room) 
Fire Standpipe Line 
1 DCDA FEBCO 876V (8 in.) 

 
$______________ 

1 
 
$____________________ 

5 PABT South Wing  (Mech Equip Room 
Basement) 
Domestic Water Line 
1 DCVA FEBCO 870V (6 in.) 

 
$______________ 

1 
 
$____________________ 

6 PABT South Wing (Mech Equip Room 
Basement) 
Sprinkler Line 
1 DCDA FEBCO 856 (8 in.) 

 
$______________ 

1 
 
$___________________ 

7 PABT Ventilation Building (Crawl 
Space) 
Fire Standpipe Line  
1 DCVA WILKINS 350ADA (8 in.) 

 
$______________ 

1 
 
$____________________ 

8 PABT Ventilation Building (Crawl 
Space) 
Domestic Water Line 
1 DCVA WILKINS 950XLD (2 in.) 

 
$______________ 

1 
 
$____________________ 

*Annual Price shall be all-inclusive  to include but not necessarily be limited to labor and materials for testing services 
ONLY, and b) submission of reports to the proper agencies.   

Total Estimated Annual Contract Price for  
PABT Annual Testing Services of Backflow  
Prevention Devices – NY for the Second Year   $_________________________________ 

(Sum of column (4), items 1 through 8 above)               INCLUDE ON LINE (10) EXHIBIT “G” 
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PRICING SHEET 

EXHIBIT “C” THIRD YEAR 

GWB Quarterly Testing Services of Backflow Prevention Devices – New Jersey  
(See PART V, Attachment “A” for Device List) 

 (1) (2) (3) (4) 
Item  

Location 
 

Quarterly Price* 
Est. Frequency 

per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

1 GWB Administration Building 
Domestic Water Line 
1 RPZ FEBCO 880V (6 in.) 

 
$_________________ 

3 
 
$____________________ 

2 GWB Administration Building 
Sprinkler Line  
1 DCVA FEBCO 856 (8 in.) 

 
$_________________ 

3 
 
$____________________ 

3 GWB Administration Building 
Sprinkler Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$_________________ 

3 
 
$____________________ 

4 GWB Administration Building 
Fire Standpipe Line  
1 DCVA FEBCO 856 (8 in.)  

 
$________________ 

3 
 
$____________________ 

5 GWB Administration Building 
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$_________________ 

3 
 
$____________________ 

6 GWB Main Toll House 
Domestic Water Line  
1 RPZ FEBCO 880V (4 in.) 

 
$_________________ 

3 
 
$____________________ 

7 GWB Main Toll House  
Fire Standpipe Line  
1 DCVA FEBCO 876V (8 in.)  

$_________________ 3 
 
$____________________ 

8 GWB Main Toll House  
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

$_________________ 3 
 
$____________________ 

9 GWB PIP Toll House  
Domestic Water Line  
1 RPZ WATTS 909 (2 in.) 

 
$_________________ 3 

 
$____________________ 

10 GWB PIP Toll House  
Fire Standpipe Line   
1 DCVA FEBCO 856 (8 in.)  

 
$_________________ 3 

 
$___________________ 

11 GWB PIP Toll House  
Fire Standpipe Line   
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$_________________ 

3 
 
$___________________ 
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12 
GWB Old PIP Toll House 
Domestic Water Line  
1 RPZ WATTS 909 (2 in.) 

 
$_________________ 

3 
 
$___________________ 

13 GWB Old PIP Toll House  
Fire Standpipe Line   
1 DCDA FEBCO 856 (8 in.)  

 
$_________________ 3 

 
$___________________ 

14 GWB Old PIP Toll House 
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$_________________ 

3 
 
$___________________ 

*Quarterly Price shall be all-inclusive to include but not necessarily be limited to labor and materials for testing  
services ONLY, and b) submission of reports to the proper agencies.   

 

Total Estimated Annual Contract Price for  
GWB Quarterly Testing Services of Backflow  
Prevention Devices – NJ for the Third Year   $__________________________________ 

(Sum of column (4), items 1 through 14 above)               INCLUDE ON LINE (11) EXHIBIT “G” 
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PRICING SHEET 
EXHIBIT “C” THIRD YEAR 

GWB Annual Testing Services of Backflow Prevention Devices – New Jersey 
 (See PART V, Attachment “A” for Device List) 

 
 (1) (2) (3) (4) 

Item  
Location 

 
Annual Price* 

Est. Frequency 
per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

1 GWB Administration 
Building Domestic Water 
Line 
1 RPZ FEBCO 880V (6 in.) 

 
$____________________ 

1 
 
$____________________ 

2 GWB Administration 
Building Sprinkler Line  
1 DCVA FEBCO 856 (8 in.) 

 
$____________________ 

1 
 
$____________________ 

3 GWB Administration 
Building Sprinkler Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

4 GWB Administration 
Building Fire Standpipe Line  
1 DCVA FEBCO 856 (8 in.)  

 
$____________________ 

1 
 
$____________________ 

5 GWB Administration 
Building Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

6 GWB Main Toll House 
Domestic Water Line  
1 RPZ FEBCO 880V (4 in.) 

 
$____________________ 

1 
 
$____________________ 

7 GWB Main Toll House  
Fire Standpipe Line  
1 DCVA FEBCO 876V (8 
in.)  

 
$____________________ 

1 
 
$____________________ 

8 GWB Main Toll House  
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

9 GWB PIP Toll House  
Domestic Water Line  
1 RPZ WATTS 909 (2 in.) 

 
$____________________ 

1 
 
$____________________ 

10 GWB PIP Toll House  
Fire Standpipe Line   
1 DCVA FEBCO 856 (8 in.)  

 
$____________________ 

1 
 
$___________________ 
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11 GWB PIP Toll House  
Fire Standpipe Line   
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$___________________ 

12 
GWB Old PIP Toll House 
Domestic Water Line  
1 RPZ WATTS 909 (2 in.) 

 
$____________________ 

1 
 
$___________________ 

13 GWB Old PIP Toll House  
Fire Standpipe Line   
1 DCDA FEBCO 856 (8 in.)  

 
$____________________ 

1 
 
$___________________ 

14 GWB Old PIP Toll House 
Fire Standpipe Line  
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$___________________ 

*Annual Price shall be all-inclusive  to include but not necessarily be limited to labor and materials for testing services 
ONLY, and b) submission of reports to the proper agencies. 

 

Total Estimated Annual Contract Price for  
GWB Annual Testing Services of Backflow  
Prevention Devices – NJ for the Third Year   $__________________________________ 

(Sum of column (4), items 1 through 14 above)                            INCLUDE ON LINE (12) EXHIBIT “G” 
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PRICING SHEET 
EXHIBIT “C” THIRD YEAR 

GWBBS Annual Testing Services of Backflow Prevention Devices – New York  
(See PART V, Attachment “A” for Device List) 

 
 (1) (2) (3) (4) 
 

Item 
 

Location 
 

Annual Price* 
Est. 

Frequency 
per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

1 GWBBS HR4 Pump Room  
Fire Standpipe Line 
1 DCVA FEBCO 876V (6 in.) 

 
$____________________ 

1 
 
$____________________ 

2 GWBBS HR4 Pump Room  
Fire Standpipe Line 
1 DCVA FEBCO 805YB  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

3 GWBBS Meter Room (178th St) 
Fire Standpipe Line   
1 DCVA WILKINS 350ADA  
(8 in.) 

 
$____________________ 

1 
 
$____________________ 

4 GWBBS Meter Room (178th St) 
Fire Standpipe Line 
1 DCVA WILKINS 950XLD  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

5 GWBBS Meter Room (179th St) 
Fire Standpipe Line   
1 DCVA WILKINS 350ADA  
(8 in.) 

 
$____________________ 

1 
 
$____________________ 

6 GWBBS Meter Room (179th St) 
Fire Standpipe Line 
1 DCVA WILKINS 950XLD  
(¾ in.) 

 
$____________________ 

1 
 
$____________________ 

7 
Cabrini Boulevard 
Park Irrigation Line 
1 DCVA WATTS 909 (¾ in.) 

 
$____________________ 

1 
 
$____________________ 

*Annual Price shall be all-inclusive  to include but not necessarily be limited to labor and materials for testing services 
ONLY, and b) submission of reports to the proper agencies.   

 

Total Estimated Annual Contract Price for  
GWBBS Annual Testing Services of Backflow  
Prevention Devices – NY for the Third Year   $_________________________________ 

(Sum of column (4), items 1 through 7 above)              INCLUDE ON LINE (13) EXHIBIT “G” 
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            PRICING SHEET 
EXHIBIT “C” THIRD YEAR 

PABT Annual Inspection, Maintenance, and Repair/Replacement Services of Backflow  
Prevention Devices – New York 

 (See PART V, Attachment “A” for Device List) 
 (1) (2) (3) (4) 

Item  
Location 

 
Annual Price* 

Est. 
Frequency 
per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

1 PABT North Wing  (Subway Room) 
Sprinkler Line 
1 DCDA FEBCO 876V (8 in.) 

 
$____________ 

1 
 
$___________________ 

2 
PABT South Wing  (Water Meter Room) 
Domestic Water Line 
1 DC FEBCO 850 (6 in.) 

 
$____________ 

1 
 
$___________________ 

3 
PABT South Wing  (Water Meter Room) 
Sprinkler Line 
1 DCDA FEBCO 876V (8 in.)  

 
$____________ 

1 
 
$___________________ 

4 PABT South Wing  (Water Meter Room) 
Fire Standpipe Line 
1 DCDA FEBCO 876V (8 in.) 

 
$____________ 

1 
 
$___________________ 

5 PABT South Wing  (Mech Equip Room 
Basement) Domestic Water Line 
1 DCVA FEBCO 870V (6 in.) 

 
$____________ 

1 
 
$___________________ 

6 
PABT South Wing (Mech Equip Room 
Basement) Sprinkler Line 
1 DCDA FEBCO 856 (8 in.) 

 
$____________ 

1 
 
$___________________ 

7 
PABT Ventilation Building (Crawl 
Space) Fire Standpipe Line  
1 DCVA WILKINS 350ADA (8 in.) 

 
$____________ 

1 
 
$___________________ 

8 
PABT Ventilation Building (Crawl 
Space) Domestic Water Line 
1 DCVA WILKINS 950XLD (2 in.) 

 
$____________ 

1 
 
$___________________ 

*Annual Price shall be all-inclusive to include but not necessarily be limited to labor and materials for testing and 
Maintenance including parts repair/replacement services, and b) submission of reports to the proper agencies  

Total Estimated Annual Contract Price for  
PABT Annual Inspection, Maintenance, and 
Repair/Replacement Services of Backflow Prevention 
Devices – NY for the Third Year    $__________________________________ 

(Sum of column (4), items 1 through 8 above)               INCLUDE ON LINE (14) EXHIBIT “G” 
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 PRICING SHEET 

EXHIBIT “C” THIRD YEAR 
PABT Annual Testing Services of Backflow Prevention Devices – New York 

 (See PART V, Attachment “A” for Device List) 
 (1) (2) (3) (4) 
 

Item 
 

Location 
 

Annual Price* 
Est. Frequency 

per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

1 
PABT North Wing  (Subway Room) 
Sprinkler Line 
1 DCDA FEBCO 876V (8 in.) 

 
$______________ 

1 
 
$____________________ 

2 
PABT South Wing  (Water Meter 
Room) Domestic Water Line 
1 DC FEBCO 850 (6 in.) 

 
$_______________ 

1 
 
$____________________ 

3 
PABT South Wing  (Water Meter 
Room) Sprinkler Line 
1 DCDA FEBCO 876V (8 in.)  

 
$_______________ 

1 
 
$____________________ 

4 
PABT South Wing  (Water Meter 
Room) Fire Standpipe Line 
1 DCDA FEBCO 876V (8 in.) 

 
$_______________ 

1 
 
$____________________ 

5 PABT South Wing  (Mech Equip Room 
Basement) Domestic Water Line 
1 DCVA FEBCO 870V (6 in.) 

 
$_______________ 

1 
 
$____________________ 

6 
PABT South Wing (Mech Equip Room 
Basement) Sprinkler Line 
1 DCDA FEBCO 856 (8 in.) 

 
$_______________ 

1 
 
$____________________ 

7 PABT Ventilation Building (Crawl 
Space) Fire Standpipe Line  
1 DCVA WILKINS 350ADA (8 in.) 

 
$______________ 

1 
 
$____________________ 

8 
PABT Ventilation Building (Crawl 
Space) Domestic Water Line 
1 DCVA WILKINS 950XLD (2 in.) 

 
$_______________ 

1 
 
$____________________ 

  *Annual Price shall be all-inclusive   to include but not necessarily be limited to labor and materials for testing services 
ONLY, and b) submission of reports to the proper agencies.   

Total Estimated Annual Contract Price for  
PABT Annual Testing Services of Backflow  
Prevention Devices – NY for the Third Year      $____________________________________ 

(Sum of column (4), items 1 through 8 above)      INCLUDE ON LINE (15) on EXHIBIT “G” 
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                PRICING SHEET 
                                                                       
                 EXHIBIT “D” 

   COMPENSATION FOR PARTS AND EQUIPMENT   
 

Bidder shall insert a percentage and this percentage shall be firm for three (3) years of the Contract and any 
Option Period thereafter. 
 
 
Three 
(3) Year 
Estimated     Contractor’s Percentage    Estimated Net Total for  
Amount*      Mark-up/Mark-down      Three (3) Years 
 
$15,000.00 x     +/- __________% = $______________+ $15,000 = $_________________________ 
                       INCLUDE ON LINE (16) OF 

                                                                                                                EXHIBIT “G”    
                         

 
 
*The estimated amount for parts and equipment does not include incidental materials such as cleaning 

supplies, oils, greases and other lubricants.  Compensation for such incidental materials shall be included in 
unit prices in Part IV, Exhibits “A” “B” and “C” of the Pricing Sheets for “Inspection, Maintenance, and 
Repair/Replacement Services. 
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           PRICING SHEET 
EXHIBIT “E” - GWB AND GWBBS EMERGENCY SERVICE 

FIRST YEAR  
(1) (2) (3) (4) 

Labor Rate 
All Inclusive Charge  

Per Labor-Hour*  

Estimated  
Labor-Hours 

Per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

(A) Regular Working Hours** 
 
$__________________ 20 

 
$__________________(1) 

(B) Overtime Working Hours** 
 
$__________________ 10 

 
$__________________(2) 

(C) Premium Overtime Working Hours** 
 
$__________________ 5 

 
$__________________(3) 

SECOND YEAR 
(1) (2) (3) (4) 

Labor Rate 
All Inclusive Charge  

Per Labor-Hour* 

Estimated  
Labor-Hours 

Per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

(A) Regular Working Hours** 
 
$__________________ 20 

 
$__________________(1) 

(B) Overtime Working Hours** 
 
$__________________ 10 

 
$__________________(2) 

(C) Premium Overtime Working Hours** 
 
$__________________ 5 

 
$__________________(3) 

THIRD YEAR 
(1) (2) (3) (4) 

Labor Rate 
All Inclusive Charge  

Per Labor-Hour* 

Estimated  
Labor-Hours 

Per Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

(A) Regular Working Hours** 
 
$__________________ 20 

 
$__________________(1) 

(B) Overtime Working Hours** 
 
$__________________ 10 

 
$__________________(2) 

(C) Premium Overtime Working Hours** 
 
$__________________ 5 

 
$__________________(3) 

*Charge Per Labor-Hour in Column (2) above are all-inclusive and shall include but not necessarily be limited to  wage rates 
and the  Contractor’s overhead, including tolls, travel time, cost of vehicle use, and profit. 

 
**See PART V, Section 1. “Specific Definitions” for definitions of “Regular Working Hours,” “Overtime Working Hours” 

and “Premium Overtime Working Hours.” 
 
 
Total Estimated Three-Year Contract  
Price for GWB/BS Emergency Services  $___________________________________ 
(Sum of column (4) above for three years)             INCLUDE ON LINE (17) on EXHIBIT “G” 

                               PRICING SHEET 
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PRICING SHEET 
EXHIBIT “F” - PABT EMERGENCY SERVICE 

FIRST YEAR  
(1) (2) (3) (4) 

Labor Rate 
All Inclusive Charge  

Per Labor-Hour* 

Estimated  
Labor-Hours Per 

Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

(A) Regular Working Hours** 
 
$__________________ 20 

 
$__________________(1) 

(B) Overtime Working Hours** 
 
$__________________ 10 

 
$__________________(2) 

(C) Premium Overtime Working Hours** 
 
$__________________ 5 

 
$__________________(3) 

SECOND YEAR 
(1) (2) (3) (4) 

Labor Rate 
All Inclusive Charge  

Per Labor-Hour* 

Estimated  
Labor-Hours Per 

Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

(A) Regular Working Hours** 
 
$__________________ 20 

 
$__________________(1) 

(B) Overtime Working Hours** 
 
$__________________ 10 

 
$__________________(2) 

(C) Premium Overtime Working Hours** 
 
$__________________ 5 

 
$__________________(3) 

THIRD YEAR 
(1) (2) (3) (4) 

Labor Rate 
All Inclusive Charge  

Per Labor-Hour*  

Estimated  
Labor-Hours Per 

Year 

Estimated 
Annual Price 
(2)x(3) = (4)  

(A) Regular Working Hours** 
 
$__________________ 20 

 
$__________________(1) 

(B) Overtime Working Hours** 
 
$__________________ 10 

 
$__________________(2) 

(C) Premium Overtime Working Hours** 
 
$__________________ 5 

 
$__________________(3) 

*Charge Per Labor-Hour in Column (2) above are all-inclusive and shall include but not necessarily be limited to wage 
rates and the Contractor’s overhead, including tolls, travel time, cost of vehicle use, and profit.   
 
**See PART V, Section 1. entitled “Specific Definitions” for definitions of “Regular Working Hours,” “Overtime 
Working Hours” and “Premium Overtime Working Hours.” 

Total Estimated Three-Year Contract  
Price for PABT Emergency Services   $_____________________________________ 

(Sum of column (4) above for three years)    INCLUDE ON LINE (18) on EXHIBIT “G” 
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PRICING SHEET 

EXHIBIT “G” 

PRICING SUMMARY SHEET 

1) Total Estimated Annual Contract Price for GWB  
Quarterly Testing Services of the Backflow  
Prevention Devices – NJ for the First Year  
(from Exhibit “A”)      $_______________________ 

 

2) Total Estimated Annual Contract Price for GWB  
Annual Testing Services of the Backflow  
Prevention Devices – NJ for the First Year  
(from Exhibit “A”)      $_______________________ 

 

3) Total Estimated Annual Contract Price for GWBBS  
Annual Testing Services of the Backflow  
Prevention Devices – NY for the First Year  
(from Exhibit “A”)      $_______________________ 

 

4) Total Estimated Annual Contract Price for PABT  
Annual Inspection, Maintenance, and  
Repair/Replacement Services of the Backflow  
Prevention Devices – NY for the First Year  
(from Exhibit “A”)      $_______________________ 

 

5) Total Estimated Annual Contract Price for PABT  
Annual Testing Services of the Backflow  
Prevention Devices – NY for the First Year  
(from Exhibit “A”)      $_______________________ 

 

6) Total Estimated Annual Contract Price for GWB  
Quarterly Testing Services of the Backflow  
Prevention Devices – NJ for the Second Year  
(from Exhibit “B”)      $_______________________ 
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7) Total Estimated Annual Contract Price for GWB  
Annual Testing Services of the Backflow  
Prevention Devices – NJ for the Second Year  
(from Exhibit “B”)      $_______________________ 
 

8) Total Estimated Annual Contract Price for GWBBS  
Annual Testing Services of the Backflow  
Prevention Devices – NY for the Second Year  
(from Exhibit “B”)      $_______________________ 

 

9) Total Estimated Annual Contract Price for PABT  
Annual Inspection, Maintenance, and  
Repair/Replacement Services of the Backflow  
Prevention Devices – NY for the Second Year  
(from Exhibit “B”)      $_______________________ 

 

10) Total Estimated Annual Contract Price for PABT  
Annual Testing Services of the Backflow  
Prevention Devices – NY for the Second Year  
(from Exhibit “B”)      $_______________________ 

  

11) Total Estimated Annual Contract Price for GWB  
Quarterly Testing Services of the Backflow  
Prevention Devices – NJ for the Third Year  
(from Exhibit “C”)      $_______________________ 

 

12) Total Estimated Annual Contract Price for GWB  
Annual Testing Services of the Backflow  
Prevention Devices – NJ for the Third Year  
(from Exhibit “C”)      $_______________________ 

 

13) Total Estimated Annual Contract Price for GWBBS  
Annual Testing Services of the Backflow  
Prevention Devices – NY for the Third Year  
(from Exhibit “C”)      $_______________________ 
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14) Total Estimated Annual Contract Price for PABT  
Annual Inspection, Maintenance, and  
Repair/Replacement Services of the Backflow  
Prevention Devices – NY for the Third Year  
(from Exhibit “C”)      $_______________________ 

 

15) Total Estimated Annual Contract Price for PABT  
Annual Testing Services of the Backflow  
Prevention Devices – NY for the Third Year  
(from Exhibit “C”)      $_______________________ 

  

16) Total Estimated Contract Price for Parts and  
Equipment   
(from Exhibit “D”)      $_______________________ 

 

17) Total Estimated Two-Year Contract  
Price for GWB and GWBS Emergency Services 
(from Exhibit “E”)      $_______________________ 

 

18) Total Estimated Two-Year Contract  
Price for PABT Emergency Services 
(from Exhibit “F”)       $_______________________ 

 
 
 

TOTAL ESTIMATED THREE (3) YEAR 
CONTRACT PRICE 
(Total of Items (1) through (18) above)          
                         $_______________________ 

              

 
 

Biding Entity: ________________________________________________ 
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PART V – SPECIFICATIONS 
 

1. Specific Definitions 
To avoid undue repetition, the following terms, as used in this Contract, shall be construed 
as follows: 
 
a. “Facility” means: 

 the George Washington Bridge Administration Building, Main Toll House, 
Palisades Interstate Parkway (PIP) Toll House, and Old PIP Toll House 
(collectively known as GWB), all located in Fort Lee, NJ;  

 the George Washington Bridge Bus Station (GWBBS), located at 4211 Broadway 
between 178th and 179th Streets, and Fort Washington and Wadsworth Avenues, 
New York, NY, and surrounding areas; and  

 the Port Authority Bus Terminal (PABT), located at 625 Eighth Avenue, New 
York, NY.  

 
b. “Acceptable/Approved Backflow Prevention Device” means an acceptable Air Gap 

Fitting, approved Reduced Pressure Zone (RPZ) Backflow Device, or approved Double 
Check Valve Assembly (DCV, DCVA).  Approved devices are those that are listed by 
the New York State Department of Health and the Revised New York City Department 
of Environmental Protection (NYCDEP) Supplement to the New York State 
Department of Health Handbook for Cross Connection Control, the New Jersey 
Department of Environmental Protection Bureau of Safe Drinking Water, Safe 
Drinking Water Act Regulations, and/or the United States Environmental Protection 
Agency Cross Connection Control Manual. 

 
c. “Air Gap” means a physical separation between the free-flowing discharge end of a 

Potable Water supply pipeline and an open or non-pressure receiving vessel, equal to at 
least double the diameter of the supply pipe measured vertically above the top rim of 
the vessel, in no case less than one (1) inch, nor greater than six (6) inches. 

 
d. “Air Gap Fitting” means a manufactured device which fits on the RPZ’s discharge port 

and is designed to serve as an Air Gap.  When a manufacturer’s Air Gap Fitting is used 
and a drain pipe carries the relief port discharge to a drain or sewer, an additional free 
atmosphere air gap is needed between the end of the relief port discharge pipe and the 
drain or sewer opening. 

 
e. “Backflow” means the flow of water or other liquids, mixtures, gases, or other 

substances from any source other than the intended source into a Potable Water supply 
distribution system. 

 
f. “Backflow Prevention Device(s)” means a mechanism(s) or means to prevent 

Backflow. 
 
g. “Backflow Prevention Systems,” “System”, “Systems,” or “Sub-Systems” mean the 

backflow prevention systems installed at the Facilities and manufactured by FEBCO, 
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WILKINS, and WATTS and collectively including, but not limited to, all items 
requiring maintenance and testing. 

 
h. “Backsiphonage” means the Backflow due to a negative or subatomospheric pressure 

within a water system. 
 
i. “Contractor” means the bidder who is awarded this Contract and who accepts all the 

terms and conditions in all the parts herein.  
 
j. “Cross Connection” means any actual or potential connection or physical arrangement 

through which it is possible to introduce any used water, industrial fluid, gas, or other 
substance into any part of any Potable Water System. 

 
k. “Double Check Valve Assembly (DCVA)” means two (2) single, independently acting, 

internally loaded check valves, which are either spring-loaded or internally weighted, 
installed between two (2) tightly closing shut-off valves, with suitable connections for 
testing the water tightness of each check valve. 

l. “Emergency Service” means service made available by the Contractor within four (4) 
hours of notification from the Manager and  twenty-four (24) hours per day, seven (7) 
days per week, including Holidays. 

 
m. “Maintenance” and “Maintain” mean the aggregate of the following services performed 

by the Contractor:   inspection of and repairs to the Systems as specified herein and 
replacement of worn, obsolete, broken, or otherwise unsuitable parts and items of the 
Systems.    

n. “Manager” means the Manager of the Facility or his/her duly authorized representative 
acting within the scope of the authority vested in him or her. 

o. “Nonpotable Water” means water that is not safe for human consumption or that is of 
questionable potability. 

p. “Normal Wear and Tear” means wear and tear of the parts of the Systems resulting 
from normal use which does not show signs of misuse, intentional damage or 
vandalism. 

q. “Notice” means a written notice. 

r. “Potable Water” means water free from impurities in amounts sufficient to cause 
disease or harmful physiological effects. 

s. “Reduced Pressure Zone Backflow Prevention Device (RPZ)” means a device 
containing within its structure a minimum of two (2) independently acting check 
valves, together with an automatic-operating pressure differential relief valve located 
between the two (2) check valves.  The first check valve shall reduce the supply 
pressure a predetermined amount so that during normal flow and at cessation of normal 
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flow the pressure between the checks shall be less than the supply pressure.  In case of 
leakage of either check valve, the differential relief valve, by discharging to 
atmosphere, shall operate to maintain the pressure between the checks at less than the 
supply pressure.  The assembly shall include tightly closing shut-off valves located at 
each end, and each device must be fitted with properly located test cocks. 

t. “Service Technician” means an individual employed by the Contractor to perform 
Work under this Contract who has formal training and extensive on-the-job experience 
in the type of services required herein, and who has achieved the competence required 
to operate equipment and/or machinery and vehicles necessary to perform the Work 
specified herein.    

u. “Regular Working Hours” and “Normal Working Hours” mean: 

 for the GWB and GWBBS, 6:00 A.M. to 2:30 P.M., Monday through Friday, 
excluding Holidays, and 

 for the PABT, 6:30 A.M. to 3:00 P.M., Monday through Friday, excluding 
Holidays 

which shall be the period when the Contractor’s inspection, testing, repair/replacement 
and Maintenance services shall be carried out.  

v.   “Overtime Working Hours” as used in Exhibits E and F of the Part IV Pricing Sheets  
means the hours worked by the Contractor other than Regular Working Hours and 
eight (8) hours on Saturday, but not Premium Overtime Working Hours, 

w. “Premium Overtime Working Hours” as used in Exhibit E and F of the Part IV Pricing 
Sheets means the hours worked by the Contractor in excess of eight (8) hours on 
Saturday and all day on Sundays and Holidays. 

 

2. Work Required by the Specifications 

The Contractor is required to perform all testing, inspection, Maintenance and 
repair/replacement services of the Backflow Prevention Systems installed at the Facilities 
(GWB, GWBBS and PABT) in accordance with these Specifications as a minimum level of 
service, or more often if required by the equipment manufacturer, and as directed and 
approved by the Manager to ensure that the Systems are maintained in good operating 
condition.  

 
These Specifications require the performing of all services necessary, proper for or incidental 
to the Work referred to herein.  In addition, all things not expressly mentioned in these 
Specifications but involved in carrying out their intent and in the complete and proper 
execution of the Work referred to herein are required by these Specifications, and the 
Contractor shall perform the same as though they were specifically delineated, described and 
mentioned. 
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a. The Contractor shall perform testing  and Maintenance services at the Facilities as 
follows: 

 The Contractor shall perform testing services only at the GWB and GWBBS, as 
further described herein, unless otherwise requested by the Manager.  (It is anticipated 
that Port Authority staff will provide the Maintenance services for the Systems at these 
Facilities.)   

 Testing services shall be performed on both a quarterly and annual basis at the GWB.  
Compensation for the quarterly testing services shall be in accordance with the all-
inclusive price inserted by the Contractor in Exhibits “A”  “B” and “C”, “GWB 
Quarterly Testing Services of Backflow Prevention Devices – New Jersey” of the 
Pricing Sheets, with the exception of the last scheduled quarterly testing service, 
which shall be performed simultaneously with the annual testing required by the State 
of New Jersey.  Compensation for this quarterly/annual testing shall be included in the 
all-inclusive annual price inserted by the Contractor in “GWB Annual Testing 
Services of Backflow Prevention Devices – New Jersey”, Exhibits “A”, “B” and “C” 
of the Pricing Sheets. 

At the GWBBS, testing services shall be performed on an annual basis. Compensation 
for these testing services shall be included in the all-inclusive annual price inserted by 
the Contractor in “GWBBS Annual Testing Services of Backflow Prevention Devices 
– New York”, Exhibits “A”, “B” and “C” of the Pricing Sheets. 

At the PABT, the Contractor is required to perform both testing and Maintenance 
services as further described herein. These services shall be performed by the 
Contractor on an annual basis, unless otherwise required by the Manager. 
Compensation for these testing services shall be included in the all-inclusive annual 
price inserted by the Contractor in “PABT Annual Inspection, Maintenance, and 
Repair/Replacement Services of Backflow Prevention Devices – New York”, Exhibits 
“A”, “B” and “C” of the Pricing Sheets. 

b. The Contractor is required to perform Emergency Services as further stipulated herein. 

c. All services under this Contract shall be performed by the Contractor at a constant 
high-quality level to ensure that all the Backflow Prevention Devices are properly 
protected from deterioration and to achieve constant peak performance of all devices to 
ensure a minimum of down time for any portion of any System. 

 
d. The Contractor’s prices inserted in the Part IV Pricing Sheets for all services shall 

include but not be limited to the cost of all labor, parts, supervision, reporting, 
insurance, equipment rental, tolls, travel time, vehicle usage, fuel, profit and all other 
costs associated with the Work required under this Contract. 
 

A. Technical Specifications and Standards for Backflow Prevention Systems 
 
1. Codes and Standards 
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a. The Contractor’s Work on the Backflow Prevention Systems shall conform to the 
latest provisions and requirements of the United States Environmental Protection 
Agency (USEPA) Cross Connection Control Manual; New York State Department 
of Health (NYSDOH) and the Revised New York City DEP Supplement to the 
New York State Department of Health Handbook for Cross Connection Control; 
New York City Building Code, Rules of the City of New York (Title 15, chapter 
20);  New York State Sanitary Code (Part 5, Section 5-1.3); New Jersey 
Department of Environmental Protection (NJDEP) Bureau of Safe Drinking Water, 
Safe Drinking Water Act Regulations (N.J.A.C. 7:10); the New Jersey Building 
Code; and local codes, laws and amendments which would apply to the Port 
Authority. 

 
b.  In case of conflict between provisions of codes, laws, ordinances, etc., the more 

stringent requirement shall apply. 
 

c. UL Labels - All materials and equipment for which there are established 
Underwriters Laboratories (UL) standards shall bear the UL label.  

 
d. Standards Publications - Standards Publications of technical organizations and 

regulatory agencies are referenced herein and, unless stricter requirements are 
indicated, materials and equipment so specified shall be manufactured, tested and 
installed to conform, as a minimum, to the requirements of these standards and 
publications.  

 
 The following list of organizations (with their identifying initials) are involved in 

Backflow Prevention Device standards. This list is not intended to be all-inclusive:  
 

(i) American National Standards Institute- ANSI 

(ii) American Society for Testing and Materials- ASTM 

(iii) American Society of Mechanical Engineers – ASME 

(iv) American Society of Sanitary Engineers - ASSE 

(v) American Water Works Association – AWWA 

(vi) Foundation for Cross Connection Control and Hydraulic Research 
- FCCC&HR 

(vii) Underwriter's Laboratories - UL  

 
       2.   Material Delivery, Storage and Handling 

 
In the performance of its services, the Contractor shall ensure that the following 
procedures are followed. 

 
a. Use only material(s) that are contained in the manufacturer's original 

unopened protective packaging.  
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b. Store the materials in their original packaging in a manner to prevent soiling, 
physical damage, wetting or corrosion prior to installation. 
 

c. Handle the materials in a manner to prevent damage to finished surfaces or 
components.  
 

d. Where possible, maintain protective coverings for the materials until 
installations are complete, and remove such coverings as part of the 
Contractor’s final clean up.  
 

e. Touch-up any damage made to the finishes to match adjacent surfaces to 
satisfaction of the Manager.  
 

3. Fasteners Provided by the Contractor 

The Contractor shall provide inserts, expansion shield lugs, anchors, bolts with 
nuts and washers, shims or any other type of fastening devices required to fasten 
panels or other equipment to foundations, floors, walls or ceilings.  Unless 
otherwise specified herein, all fasteners shall be hot-dipped galvanized and of 
sizes and types recommended by the equipment manufacturer and as approved by 
the Manager.  

 
4. Notice for Quarterly and Annual Services 

 
a. The Manager will furnish to the Contractor a list of names and telephone 

numbers of Port Authority staff whom the Contractor shall notify prior to 
commencing testing or Maintenance on any System in any area at the 
Facilities.  It will be the Contractor's responsibility to notify this staff, and 
others as directed by the Manager from time to time, prior to commencing any 
Work.  

 
b. The Contractor shall provide at least one (1) week’s notice to the Manager 

before commencing services, and a Facility representative may be assigned to 
accompany the Contractor during the service visits.  

 
c. Service Technicians shall be assigned by the Contractor to the Facility to 

systematically inspect, test, and perform Maintenance on all the Systems’ 
devices.  Worn and/or failed devices shall be repaired with new or 
reconditioned parts to prevent System failure, as directed and approved by the 
Manager.   

 
5.   Service Maintenance Log and Service Maintenance Form 

 
a. At the conclusion of each service visit and before leaving the Facility, the 

Contractor shall complete a Service Maintenance Log (see Attachment “B” 
herein) listing the equipment tested and action taken to correct deficiencies. 
The recorded condition of the Systems shall be verified by the Manager.  The 
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Contractor shall deliver a duplicate of the completed log to the Manager.  
 

b. In addition, the Contractor shall complete and provide a Service Maintenance 
Form (see Attachment “C” herein) to the Manager upon completion of each 
service visit.  

 
c. The Contractor’s monthly invoices shall be accompanied by a copy of the 

completed Service Maintenance Log and the Service Maintenance Form for 
the associated period.  

 
6. Acceptance Tests 

a. The Contractor shall perform acceptance tests for newly installed and/or 
replacement devices for the Backflow Prevention System to demonstrate their 
reliability. The acceptance tests shall include those listed in Section B, 
"Maintenance, Testing and Inspections of the Backflow Prevention Systems" 
herein, and all the tests required by state and local codes. 

 
b. All labor and materials required for the above tests shall be furnished by the 

Contractor at its own expense, except for water and electrical power, which 
will be furnished by the Port Authority.  

 
c. Should the foregoing tests reveal defects in new and/or existing equipment or 

materials owned by the Port Authority, the Contractor shall report this 
condition to the Manager. 

 
d.  Any new installations made in New York City (NYC) for failed devices must 

conform to the NYCDEP and its supplements.   
 
e. Upon successful completion of each acceptance test, the Contractor shall 

obtain a certificate of acceptance from the applicable government state agency 
for the tested units.  Upon issuance of such certificate, it will be the 
Contractor's obligation to perform subsequent testing and Maintenance on 
these devices.   The Contractor shall maintain a list of these devices, including 
their type and location, for inclusion in future testing and Maintenance service 
visits.  

 
B. Maintenance, Testing and Inspections of the Backflow Prevention Systems 

 
This section includes the minimum testing and Maintenance requirements for the 
Backflow Prevention Systems to be fulfilled by the Contractor.  The Contractor must also 
perform any other Maintenance, tests and inspections that are required by the codes and 
standards listed in this Contract (e.g.,  USEPA, NYSDOH, NYCDEP, NJSDEP, etc.), 
local jurisdictions, equipment manufacturer’s recommendations, and as directed by the 
Manager.    
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a. The Contractor shall schedule its Work in such a manner that the interruption of the 
Backflow Prevention Systems shall be minimal, and shall follow all proper safety 
measures while performing the Work under this Contract. 

 
b.  Services shall be performed quarterly and annually for Backflow Prevention 

Devices at the GWB (New Jersey) and annually for Backflow Prevention Devices  at 
the GWBBS and PABT (New York), as a minimum level of service, or more often if 
required by the equipment manufacturer.   

 
c. The quarterly and annual inspections, Maintenance,  testing and repairs shall be 

performed during Normal Working Hours as defined herein, and all Work shall be 
scheduled at least one (1) week in advance with the Manager, and such schedule 
shall be subject to the Manager’s approval.  

 
d. Compensation for all inspections, Maintenance, testing and repairs required by the 

equipment manufacturer which are beyond the level of service set forth in these 
Specifications, but not considered Emergency Service as determined by the 
Manager, shall be considered included as part of these Specifications, and the prices 
for such services shall be inserted by the Contractor in Exhibits “A” and “B” of the 
Part IV Pricing Sheets. 

 
e. All parts of the Backflow Prevention Systems including, but not limited to, 

associated sub-systems and accessories that fail due to lack of proper Maintenance 
by the Contractor shall be repaired or replaced (and in both cases, re-tested) by the 
Contractor at no additional cost to the Port Authority. All retest results shall be 
submitted to the Manager upon completion of testing.  

 
f. Any new installations for the Systems located in New York City (NYC) replacing 

failed devices must conform to the NYCDEP regulations and its supplements. 
 
g. If the Contractor suspects a situation with the Systems to be highly hazardous, the 

Contractor shall advise the Manager immediately.  High-hazard situations (with final 
determination made by the Manager) shall not be allowed to continue unprotected if 
the Backflow Prevention Device fails the test and cannot be repaired immediately.  

 
h. Defects in any device tested shall be repaired within thirty (30) days and the repair 

shall be followed by a retest. Retest results shall be submitted to the appropriate 
agency, and to the Manager at the same time.  

   
i. At a minimum, the Contractor shall perform the quarterly services indicated herein 

at the GWB not less than 85 days or more than 95 days apart.  At a minimum, the 
Contractor shall perform the annual services indicated herein at all Facilities not less 
than 360 days or more than 370 days apart.   
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j. During the performance of Work, the Contractor shall keep all Facility entrances and 
exits accessible at all times, all to the best interest of the Port Authority and others as 
directed by the Manager.  

 
  1. Maintenance Services  

          In the performance of its services, The Contractor shall, at a minimum, perform the    
following. 

a. Notify the Manager at least one (1) week before starting inspections/tests and 
Maintenance services.  This shall include but not be limited to coordinating and 
making necessary arrangements for temporary shutdown of water, etc. 
 

b. Determine the type of System device is to be tested (e.g. double check valve, 
reduced pressure principle device, etc.). 

 
c. Consult the manufacturer’s repair and maintenance manuals before attempting 

any repair and/or disassembly, if applicable, and as approved/directed by the 
Manager. 

 
d. Determine the flow direction (reference directional flow arrows or wording 

provided by the manufacturer on the device). 
 
e. Check the condition of System devices and related appurtenances. 

 
f. Carefully inspect the rubber seal rings, O-rings, diaphragms, seating surfaces, etc. 

for damage or debris.  Avoid damaging any guiding surfaces while handling parts.  
Do not force parts together;  for the O-ring seals (used in FEBCO assemblies) 
apply only a small tightening force and ensure a positive seal. 

 
g. Lubricate parts as necessary, and according to manufacturer’s recommendations, 

and as approved/directed by the Manager. 
 

h. Clean all parts thoroughly with clean water before reassembly. 
 
i. Notify the Manager of completion of inspections/tests, verify proper operation of 

System devices, and advise the Manager of any items that need correction. 
 
j. Repair (as directed and approved by the Manager) any inoperative devices before 

leaving the Site of Work. 
 

k. Maintain a supply of serviceable parts while on site for use in performing the 
Maintenance services.   

 
l. Complete a Service Maintenance Log (see Attachment “B”) and Service 

Maintenance Form (see Attachment “C”) indicating the equipment tested and 
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action taken to correct deficiencies, and  submit duplicates of these forms to the 
Manager before leaving the  Facility. 
 

     2. Testing Services 

For all Facilities (GWB, GWBBS, and PABT), the Contractor shall perform all 
required testing on all Backflow Prevention Devices in New York and New Jersey in 
accordance with these Specifications. 
 
The Contractor shall perform the following services at a minimum: 

a. Slowly close inlet and outlet shut-off valves. 
 
b. Number the test cocks, bleed them of potential debris, and assemble appropriate 

test cock adapters and bushings that may be required.  (The Contractor shall not 
stand directly in front of test cocks when turning them off or on; they may blow 
off and inflict injury.) 

 
c. Open the inlet shut-off valve to allow sufficient flow of water through the 

assembly to clear all sand, debris, etc. from the line.  If debris in the water 
continues to cause fouling, a strainer may be installed upstream of the assembly 
(check local codes). 

 
d. Shut off the downstream shut-off valve, according to test procedure, and as 

approved by the Manager. 
 

e. Wait several moments prior to hooking up the test kit hoses when testing a 
reduced pressure principle device.  If water exits the relief valve, in all likelihood, 
the first check valve is fouled, and it is impractical to proceed with the testing 
until the valve is serviced by the Contractor.  This waiting period is not necessary 
when testing double check valves. 

 
f. Hook up the test kit hoses in the manner appropriate to the device being tested 

and the specific test being performed. 
 

g. Test unit after servicing in accordance with approved test methods (i.e. USEPA, 
NJDEP, NYSDOH, and NYCDEP) to ensure proper operation. 

 
h. After testing is complete, check device for tightness to ensure integrity, and 

ensure that proper flow is re-established. 
 

i. Record all test data on the appropriate required forms and drain the test kit of 
water. 

 
j. Complete and send forms to the proper government agencies (i.e. NJDEP, 

NYSDOH, and NYCDEP) and submit a copy of these forms to the Manager. 
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     Unless otherwise instructed by the Manager, the GWB and GWBBS will require testing 
services only; Port Authority staff will perform its own inspections, maintenance, 
repairs/replacements, and disassembly/reassembly, where applicable, of the Backflow 
Prevention Devices. 

   
     If it should occur that the Manager of the GWB/GWBBS requires the Contractor to 

perform Maintenance services on the Systems, including repairs/replacements, and 
disassembly/reassembly, compensation will be made to the Contractor in accordance with 
the section entitled “Increase and Decrease in Areas or Frequencies” in Part III herein.   

3.  Emergency Service 

The Contractor shall furnish Emergency Service within four (4) hours of the Manager’s 
notification to the Contractor.   Emergency Service shall be made available twenty-four (24) 
hours per day, seven (7) days per week, including Holidays.  During the performance of 
Emergency Service work, all malfunctions or inefficient or improper operation of the 
Systems’ equipment shall be investigated by the Contractor and the cause repaired, removed, 
adjusted or otherwise attended to, so that the Systems are restored to proper operation at the 
earliest possible time.   

 
The Contractor’s hourly compensation for Emergency Service shall be as set forth in the 
Pricing Sheets: “Exhibit “E” – “GWB and GWBBS Emergency Service” and Exhibit “F”, 
“PABT Emergency Service”.  No payment shall be made for any work that, in the opinion of 
the Manager, is necessitated by the Contractor’s improper or incomplete performance of the 
Maintenance services performed under this Contract. 
 
At Contract commencement, the Contractor shall provide the Manager with an Emergency 
Service response plan consisting of three (3) alternate telephone numbers listed in order of 
priority to ensure definite contact when Emergency Service is needed.  The Contractor shall 
notify the Manager verbally as well as in writing, of any change in the alternate telephone 
numbers at least ten (10) days prior to the date such change will take effect. 
 

4. Replacement of Materials, Parts and/or Components 
When it becomes necessary for the Contractor to replace/install any item of material, parts 
and/or components that fail during the performance of services under this Contract, the 
Contractor shall first submit to the Manager, for his/her approval, the name of the item, its 
identifying number (if any), the quantity needed, the name of the proposed supplier and the 
proposed purchase price or, if supplied by the Contractor, the price that the Authority is to be 
billed.  The Manager shall have the option of a) approving same, or b) supplying said 
material, parts and/or components to the Contractor itself, provided it is of a quality equal to 
or higher than that proposed by the Contractor.  The Contractor shall immediately notify the 
Manager if any component becomes obsolete or requires a significant lead-time for 
replacement.  Delay in obtaining material shall not be a reason for failure to replace material, 
parts and/or components in a timely manner.  
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Equipment replaced must be the same make and model or approved equal (as determined by 
the Manager) to equipment currently installed at the Facility. All replacement items shall 
become the property of the Port Authority. 
 
The parts and equipment replaced by the Contractor do not include incidental materials used 
such as cleaning supplies, oils, gases and other lubricants provided by the Contractor. 
Compensation for such incidental materials shall be included in the prices inserted by the 
Contactor in Exhibits “A”, “B”, and “C” of the Part IV Pricing Sheets. 

Any Systems’ part that the Contractor claims is damaged not due to Normal Wear and Tear 
but due to intentional damage, negligence, vandalism or misuse not attributable to the 
Contractor’s personnel shall be brought to the Manager for approval before repair or 
replacement.  Repairs/replacements of non-incidental parts or repairs/replacements 
necessitated by reasons other than Normal Wear and Tear shall be compensated in 
accordance with Exhibit “D”, “Compensation for Parts and Equipment” in the Pricing Sheets. 

5. System Breakdown, Malfunction, or Damage 

Immediately upon the Contractor’s discovery of any damage or signs of disrepair to, 
corrosion, mechanical breakdown or malfunction of, or cracks or breaks in any item to be 
repaired hereunder, the Contractor shall immediately advise the Manager.  The Contractor 
shall also take the necessary actions to protect the integrity of the System and make all 
attempts to reduce the potential loss of life or property. 

6. Scheduling of Work 

The Contractor shall schedule all regular testing, Maintenance and repair Work, as defined in 
the Specifications, to be performed during Regular Working Hours, as defined in the 
Specifications at least one (1) week in advance.  

The Contractor shall submit to the Manager a written report of all scheduled Work, including  
the dates and times of day when such Work will be done, the number of workers to be 
assigned to each shift, and other such information as the Authority and/or Manager may 
require.  This report shall be subject to the continuing approval of the Manager.  The first 
such report covering the first three (3) months of this Contract shall be submitted by the 
Contractor within ten (10) days prior to the commencement of Work, and each subsequent 
three (3) month report shall be submitted by the Contractor at least twenty (20) days prior to 
the commencement of each three (3) month period.  Any changes made to this schedule shall 
not be made without the prior approval of the Manager.   
 
For testing services at the GWB/GWBBS, the Contractor shall provide to the Manager, at the 
start of the Contract, and at the last month of each calendar year, a schedule of testing that 
will include a projection in a Calendar format that each individual device will be tested in the 
following year. 
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7.  Personnel Requirements 

1. General 
 

a. The Contractor shall furnish competent and adequately trained personnel to perform 
the Work required under this Contract to keep the Backflow Prevention Systems in 
proper operating condition.  Services under this Contract shall be performed by 
Service Technicians who are licensed, certified, and approved to work on all Systems 
in the States of New York and New Jersey, competently supervised by the Contractor, 
and qualified to keep the Backflow Prevention Systems in proper operating condition.  
Service Technicians shall possess a minimum of three (3) years of previous service 
experience in maintaining backflow prevention systems of similar type and 
complexity to those covered in this Contract. 

b. The Contractor, his/her Service Technicians and other personnel shall adhere to the 
Port Authority’s safety and security standards and rules and shall comply with all 
directives issued in the interest of public safety when so notified by the Manager.  
The Contractor’s personnel shall immediately comply with all directives issued by the 
Authority’s Police Officers or Managers.  Failure to comply with authorized 
directives shall cause the Authority to request the removal of Contractor’s personnel 
who have failed to comply with the directive. 

c. All Contractor’s employees performing Work required under this Contract shall have 
the ability to communicate in the English language to the extent necessary to 
comprehend directions given by either the Contractor’s supervisory staff or by the 
Manager’s staff.   

d. The successful Contractor shall submit to the Manager the names and home addresses 
of his/her employees who will perform the Work under this Contract.  No employee 
will be permitted to work under this Contract without approval of the Manager.  

e. If, in the opinion of the Manager, any employee is performing his/her functions 
unsatisfactorily, the Contractor shall take all steps necessary to ensure that the 
Contract is performed in full accordance with the requirements hereof.  Further, if, in 
the determination of the Manager, any employee has taken any action which 
constitutes a conflict of interest or which is inconsistent with the highest level of 
honesty, ethical conduct or public trust or which the Manager determines is adverse to 
the public interest or to the best interest of the Port Authority, the Contractor shall 
remove any such personnel within twenty-four (24) hours, upon notice from the Port 
Authority. 

     2. Personnel Uniforms and Badges  
 

a. Within ten (10) days of Contract award, the Contractor shall provide distinctive 
uniforms and picture identification (ID) badges bearing the employee’s name to each 
employee performing the Work required herein, which shall be subject to the prior 
and continuing approval of the Manager, and which shall be worn by all the 
Contractor’s Service Technicians in a conspicuous and clearly visible position at all 
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times while Work is being performed.  Employees without proper identification shall 
not be permitted on the Facility. The Contractor’s personnel must wear these 
uniforms at all times while working at the Facility.   
 

b. The Contractor shall ensure that its employees are wearing proper shoes for the Work 
being performed.  The Manager may require removal of any Service Technician who 
fails to wear the proper uniform, ID, safety gear, and/or shoes.  The exercise of this 
right shall not limit the obligation of the Contractor to perform the Work or to furnish 
any required number of employees at a specific location at the Facility as specified. 

 
   3.  Transportation for Contractor’s Personnel 

 
a. The Contractor shall provide for the legal (i.e. per the New York State Department 

of Motor Vehicles and the New Jersey Motor Vehicle Commission) transportation of 
its personnel, materials and equipment to the Sites of Work at the Facility.  

 
b. All of the Contractor’s vehicles operated at the Facility in connection with this 

Contract shall be permanently labeled on both sides of the vehicles with the 
Contractor’s name, address and telephone number in contrasting lettering having a 
minimum dimension of 3” high with ½” thick lines.  Magnetic signs are not 
acceptable.  The Authority will not furnish free Facility use parking passes or ensure 
on-site parking for the Contractor in connection with this Contract.  The Port 
Authority will provide parking only as available at the time.  All vehicles must be 
properly placarded with vehicle security identification when parked or driven in non-
public areas of the buildings. 

 
c. The Contractor shall comply with Port Authority rules, regulations, and such 

procedures as are now in force and with such reasonable future rules, regulations, 
and procedures as may hereafter be adopted by the Authority for safe operation of 
motor vehicles at the Facility.   

8. Off-Site Work 

a.  In the event any equipment or part of the Backflow Prevention Systems described herein 
requires off-site repair or replacement, either in the course of scheduled Maintenance or 
Emergency Service, the Contractor shall notify the Manager immediately.  Upon 
authorization by the Manager to replace or remove such equipment or part for off-site 
repair, the Contractor shall furnish and install temporary compatible equipment or parts 
approved by the Manager to ensure a fully functional System in the interim. 

 Pricing for the performance of such replacement/off-site repair work shall be included in 
Exhibit “D”, “Compensation for Parts and Equipment” in the Pricing Sheets. 

9. System Device List 

      Currently there are approximately twenty-one (21) devices for the Backflow Prevention 
Systems at the GWB & GWBBS, and approximately eight (8) devices at the PABT. A full 
listing is contained on Attachment A, “Device List”, attached hereto. 
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10.   Post Award Inspection 
  Upon Contract award, the Contractor will be afforded an escorted post-award inspection of   
the Backflow Prevention Systems in order to ascertain their condition and location and to 
become familiar with the Systems prior to the commencement of Work. 

11. Required Documentation 

The Contractor shall be responsible for the completion and delivery of all necessary 
Maintenance and testing forms and reports to the proper government agencies (i.e. 
NYSDOH, NYCDEP, and NJSDEP), and shall also provide a copy of such completed forms 
and reports to the Manager at the same time as they are sent to the agencies.   
 

  The providing of this information and documentation is a prerequisite to payment.  Therefore, 
the Contractor shall submit all proper documentation and information at the times required.  
 
 Documents to be submitted include, but are not necessarily limited to:  

 Service Maintenance Log (Attachment “B”), 
 Service Maintenance Form (Attachment “C”),  
 NYCDEP Form for Report on Test and Maintenance of Backflow Prevention Device 

(Form GEN 215B),  
 NYCDEP Application for Approval of Backflow Prevention Devices (Form GEN 

236),  
 as applicable, NJDEP Quarterly Physical Connection Test & Maintenance Report 

(QPCTMR), 
 NJDEP Physical Connection Permit – Online Renewal Application Form as 

applicable.  
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ATTACHMENT “A” 

Backflow Prevention Device List 

GWB & GWBBS 

  
(1) 

 
(2) 

 
(3) 

  
Location 

 
Device Description Service 

1 
 
GWB Administration Building 
 

1 RPZ FEBCO 880V (6 in.) Domestic Water Line 

2 
 
GWB Administration Building 
 

1 DCVA FEBCO 856 (8 in.) Sprinkler Line 

3 
 
GWB Administration Building 
 

1 DCVA FEBCO 805YB (¾ in.) Sprinkler Line 

4 
 
GWB Administration Building  
 

1 DCVA FEBCO 856 (8 in.) Fire Standpipe Line 

5 
 
GWB Administration Building  
 

1 DCVA FEBCO 805YB (¾ in.) Fire Standpipe Line 

6 
 
GWB Main Toll House 
Domestic 

1 RPZ FEBCO 880V (4 in.) Water Line 

7 
 
GWB Main Toll House 
 

1 DCVA FEBCO 876V (8 in.) Fire Standpipe Line 

8 
 
GWB Main Toll House 
 

1 DCVA FEBCO 805YB (¾ in.) Fire Standpipe Line 

9 
 
GWB PIP Toll House 
 

1 RPZ WATTS 909 (2 in.) Domestic Water Line 

10 
 
GWB PIP Toll House 
 

1 DCVA FEBCO 856 (8 in.) Fire Standpipe Line 

11 
 
GWB PIP Toll House 
 

1 DCVA FEBCO 805YB (¾ in.) Fire Standpipe Line 
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12 
 
GWB Old PIP Toll House 
 

1 RPZ WATTS 909 (2 in.) Domestic Water Line 

13 
 
GWB Old PIP Toll House 
 

1 DCVA FEBCO 856 (8 in.) Fire Standpipe Line 

14 
 
GWB Old PIP Toll House 
 

1 DCVA FEBCO 805YB (¾ in.) Fire Standpipe Line 

15 GWBBS HR4 Pump Room 1 DCVA FEBCO 876V (6 in.) Fire Standpipe Line 

16 GWBBS HR4 Pump Room 1 DCVA FEBCO 805YB (¾ in.) Fire Standpipe Line 

17 
GWBBS Meter Room (178th 
St) 

1 DCVA WILKINS 350ADA (8 in.) Fire Standpipe Line 

18 
GWBBS Meter Room (178th 
St) 

1 DCVA WILKINS 950XLD (¾ in.) Fire Standpipe Line 

19 
GWBBS Meter Room (179th 
St) 

1 DCVA WILKINS 350ADA (8 in.) Fire Standpipe Line 

20 
GWBBS Meter Room (179th 
St) 

1 DCVA WILKINS 950XLD (¾ in.) Fire Standpipe Line 

21 
 
Cabrini Boulevard 
 

1 DCVA WATTS 909 (¾ in.) 
 
Park Irrigation Line 
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PABT 

  
(1) 

 
(2) 

 
(3) 

  
Location 

 
Device Description Service 

1 
 
PABT North Wing  
(Subway Room) 

1 DCDA FEBCO 876V (8 in.) 
 
Sprinkler Line 
 

2 
 
PABT South Wing 
(Water Meter Room) 

1 DC FEBCO 850 (6 in.) Domestic Water Line 

3 
 
PABT South Wing 
(Water Meter Room) 

1 DCVA FEBCO 876V (8 in.) Sprinkler Line 

4 
 
PABT South Wing 
(Water Meter Room) 

1 DCDA FEBCO 876V (8 in.) Fire Standpipe Line 

5 
 
PABT South Wing 
(Mech Equip Room Basement) 

1 DCVA FEBCO 870V (6 in.) Domestic Water Line 

6 
 
PABT South Wing 
(Mech Equip Room Basement) 

1 DCDA FEBCO 876V (8 in.) Sprinkler Line 

7 
 
PABT Ventilation Building 
(Crawl Space) 

1 DCVA WILKINS 350ADA  
(8 in.) 

Fire Standpipe Line 

8 
 
PABT Ventilation Building 
(Crawl Space) 

1 DCVA WILKINS 950XLD  
(2 in.) 

Domestic Water Line 
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ATTACHMENT “B” 

Service Maintenance Log 

 

Date / 
Time 

Called 
By 

Device/Description 
of Problem 

Running 
Yes / No 

Called 
Time 

Arrived 
Time 

Departed 
Time 

Corrected 
Yes / No 

        

        

        

        

        

        

        

        

        

        

 

 
NOTES 
 
1. A copy of this log must accompany  associated invoices. 

2. Quarterly Inspection due ______________________ (month and year). 

3. Annual Inspection due ______________________ (month and year). 
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ATTACHMENT “C” 

Service Maintenance Form 

 
Date:________________ 
 
Arrival Time:_______________  Departure Time:__________________ 

 
Reason for Service    
Facility: GWB � GWBBS � PABT � 
Routine Testing/Maintenance:  � 
Extra Work:    � 
Emergency Service:   � Reported “Out of Service” Date & Time:_______________ 
    “Back in Service” Date & Time:_____________________ 
    Total Hours “Out of Service”:_______________________ 
 
Equipment Serviced:____________________________________________________ 
___________________________________________________________________________
___________________________________________________________________________
_________________________________________________________ 
 
Description of Work / Trouble Found:______________________________________ 
___________________________________________________________________________
___________________________________________________________________________
___________________________________________________________________________
___________________________________________________ 
 
Repairs Made / Parts Replaced:___________________________________________ 
___________________________________________________________________________
___________________________________________________________________________
___________________________________________________________________________
___________________________________________________ 
 
Materials Required:_____________________________________________________ 
___________________________________________________________________________
___________________________________________________________________________
_________________________________________________________ 
_____________________________________________________________________ 
 
Check here if all equipment is in service: � 
 
Service Technician’s Name (print):__________________________ 
 
Service Technician’s Signature:_____________________________    Date:________ 

Note:  A copy of this form must accompany associated invoices. 
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STANDARD CONTRACT TERMS AND CONDITIONS 
 

PART I   GENERAL DEFINITIONS 
To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows: 
 
Authority or Port Authority - shall mean the Port Authority of New York and New Jersey. 
  
Contract, Document or Agreement - shall mean the writings setting forth the scope, terms, conditions and 
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be 
limited to: Invitation for Bid (IFB), Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order 
(PO), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted," 
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements, 
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued over the name of the 
Assistant Director, Commodities and Services Division, Procurement Department.. 
 
Days or Calendar Days - shall mean consecutive calendar days, Saturdays, Sundays, and holidays, included. 
 
Week - unless otherwise specified, shall mean seven (7) consecutive calendar days, Saturdays, Sundays, and 
holidays. 
 
Month - unless otherwise specified, shall mean a calendar month. 
 
Director - shall mean the Director of the Department which operates the facility of the Port Authority at which 
the services hereunder are to be performed, for the time being, or his/her successor in duties for the purpose of 
this Contract, or one of his/her authorized representatives for the purpose of this Contract. 
 
Manager - shall mean the Manager of the Facility for the time being, or his successor in duties for the purpose of 
this Contract, or his duly authorized representative for the purpose of this Contract. 
 
No person shall be deemed a representative of the Director or Manager except to the extent specifically 
authorized in an express written notice to the Contractor signed by the Director or Manager, as the case may be.  
Further, no person shall be deemed a successor in duties of the Director unless the Contractor is so notified in 
writing signed by the Assistant Director, Commodities & Services Division, Procurement Department.  No 
person shall be deemed a successor in duties of the Manager unless the Contractor is so notified in a writing 
signed by the Director. 
 
Minority Business Enterprise (MBE) - shall mean a business entity which is at least 51% owned and controlled 
by one or more members of one or more minority groups, or, in the case of a publicly held corporation, at least 
51% of the stock of which is owned by one or more minority groups, and whose management and daily business 
operations are controlled by one or more such individuals who are citizens or permanent resident aliens. 
 
 "Minority Group" means any of the following racial or ethnic groups: 
 
 (a) Black persons having origins in any of the Black African racial groups not of Hispanic origin; 
 
 (b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American 

culture or origin, regardless of race; 
 
 (c) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East, 

Southeast Asia, The Indian Subcontinent, or the Pacific Islands; 
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(d) Native American or Alaskan native persons having origins in any of the original peoples of 
North America and maintaining identifiable tribal affiliations through membership and 
participation or community identification. 

  
 
Site of the Work - or words of similar import shall mean the Facility and all buildings and properties associated 
therewith as described in this Contract. 
 
Small Business Enterprise (SBE) - The criteria for a Small Business Enterprise are: 
 

o  The principal place of business must be located in New York or New Jersey; 
o  The firm must have been in business for at least three years with activity; 
o  Average gross income limitations by industry as established by the Port Authority. 
  

Subcontractor - shall mean anyone who performs work (other than or in addition to the furnishing of materials, 
plant or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on 
behalf of the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any 
person who furnished merely his own personal labor or his own personal services.  "Subcontractor", however, 
shall exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation 
which has a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the 
Contractor, or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a 
substantial interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and 
Subcontracts" the exclusion in this paragraph shall not apply to anyone but the Contractor itself. 
 
Women-Owned Business Enterprise (WBE) - shall mean a business enterprise which is at least 51% owned by 
one or more women, or, in the case of a publicly held corporation, at least 51% of the stock of which is owned 
by one or more women and whose management and daily business operations are controlled by one or more 
women who are citizens or permanent or resident aliens. 
 
Work - shall mean all services, equipment and materials (including materials and equipment, if any, furnished 
by the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to 
be performed or goods to be furnished in connection with the service to be provided hereunder.   
 

PART II   GENERAL PROVISIONS 

1. Facility Rules and Regulations of The Port Authority 

a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those 
doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority 
now in effect, and such further reasonable Rules and Regulations which may from time to time during 
the term of this Agreement be promulgated by the Port Authority for reasons of safety, health, 
preservation of property or maintenance of a good and orderly appearance and efficient operation of the 
Facility.  The Port Authority agrees that, except in case of emergency, it shall give notice to the 
Contractor of every Rule and Regulation hereafter adopted by it at least five days before the Contractor 
shall be required to comply therewith. 

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the 
Contractor at the Office of the Secretary of the Port Authority. 

2. Contractor Not An Agent 

This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any 
purpose whatsoever except as may be specifically provided in this Agreement.  It is hereby specifically 
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all 
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times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be 
deemed to be agents, servants or employees of the Port Authority. 

3. Contractor's Warranties 

 The Contractor represents and warrants: 
a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this 

Contract, that the facts stated or shown in any papers submitted or referred to in connection with the 
solicitation are true, and, if the Contractor be a corporation, that it is authorized to perform this Contract; 

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that 
from its own investigations it has satisfied itself as to the nature of all things needed for the performance 
of this Contract, the general and local conditions and all other matters which in any way affect this 
Contract or its performance, and that the time available to it for such examination, analysis, inspection 
and investigation was adequate; 

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and 
that it can and will perform it in strict accordance with such provisions and requirements; 

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly 
or indirectly in this Contract or the compensation to be paid hereunder; 

e. That, except only for those representations, statements or promises expressly contained in this Contract, 
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port 
Authority, its Commissioners, officers, agents, employees or consultants has induced the Contractor to 
enter into this Contract or has been relied upon by the Contractor, including any with reference to:  (1) 
the meaning, correctness, suitability, or completeness of any provisions or requirements of this Contract; 
(2) the nature, quantity, quality or size of the materials, equipment, labor and other facilities needed for 
the performance of this Contract; (3) the general or local conditions which may in any way affect this 
Contract or its performance; (4) the price of the Contract; or (5) any other matters, whether similar to or 
different from those referred to in (1) through (4) immediately above, affecting or having any 
connection with this Contract, the bidding  thereon, any discussions thereof, the performance thereof or 
those employed therein or connected or concerned therewith. 

 
Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to 
exist and warrants and represents that it can and will perform the Contract under such conditions and that all 
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or 
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary 
notwithstanding. 

 
Nothing in the Specifications or any other part of the Contract is intended as or shall constitute a 
representation by the Port Authority as to the feasibility of performance of this Contract or any part thereof. 

 
The Contractor further represents and warrants that it was given ample opportunity and time and by means 
of this paragraph was requested by the Port Authority to review thoroughly all documents forming this 
Contract prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of 
any statement, representation, promise or provision which it desired or on which it wished to place reliance; 
that it did so review said documents, that either every such statement, representation, promise or provision 
has been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such 
omitted statement, representation, promise or provision and is willing to perform this Contract without 
claiming reliance thereon or making any other claim on account of such omission. 

 
 The Contractor further recognizes that the provisions of this numbered clause (though not only such 
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such 
provisions, the Authority would not have entered into this Contract. 
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4. Personal Non-Liability 

Neither the Commissioners of the Port Authority nor any of them, nor any officer, agent or employee 
thereof, shall be charged personally by the Contractor with any liability, or held personally liable to the 
Contractor under any term or provision of this Agreement, or because of its execution or attempted 
execution, or because of any breach, or attempted or alleged breach, thereof.  

5. Non-Discrimination Requirements 

The Contractor shall take all necessary and reasonable steps to ensure non-discrimination in the 
performance and administration of all aspects of this Contract.  

A. Contractor hereby agrees that no person on the ground of race, color, national origin, creed/religion, 
sex, age or handicap/disability shall be excluded from participation in, denied the benefits of, or be 
otherwise subjected to discrimination in the furnishing of goods or services or in the selection and 
retention of subcontractors and/or vendors under this Contract. Contractor shall also ascertain and 
comply with all applicable federal, state and local laws, ordinances, rules, regulations, and orders that 
pertain to equal employment opportunity, affirmative action, and non-discrimination in employment.   

B. Contractor agrees that these “Non-Discrimination Requirements” are a binding part of this Contract. 
Without limiting the generality of any other term or provision of this Contract, in the event the 
Authority, or a state or federal agency finds that the Contractor or any of its subcontractors or 
vendors has not complied with these “Non-Discrimination Requirements”, the Authority may cancel, 
terminate or suspend this Contract in accordance with Section 14 of these Standard Terms and 
Conditions entitled  “Default, Revocation, or Suspension of Contract.”  

C. Contractor agrees to cooperate fully with the Authority’s investigation of allegations of 
discrimination. Cooperation includes, but is not limited to, allowing the Authority to question 
employees during the investigation of allegations of discrimination, and complying with directives 
that the Authority or the State or Federal government deem essential to ensure compliance with these 
“Non-Discrimination Requirements.” 

6. Rights and Remedies of the Port Authority 

The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach 
of any term whatsoever of this Contract: 

 a. The right to take over and complete the Work or any part thereof as agent for and at the expense 
of the Contractor, either directly or through others.  

 b. The right to cancel this Contract as to any or all of the Work yet to be performed. 
 c. The right to specific performance, an injunction or any appropriate equitable remedy. 
 d. The right to money damages. 

 
For the purpose of this Contract, breach shall include but not be limited to the following, whether or not 
the time has yet arrived for performance of an obligation under this Contract:  a statement by the 
Contractor to any representative of the Port Authority indicating that the Contractor cannot or will not 
perform any one or more of its obligations under this Contract; any act or omission of the Contractor or 
any other occurrence which makes it improbable at the time that it will be able to perform any one or more 
of its obligations under this Contract; any suspension of or failure to proceed with any part of the Work by 
the Contractor which makes it improbable at the time that it will be able to perform any one or more of its 
obligations under this Contract. 
 
The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of 
the Port Authority shall not be deemed to limit any other rights or remedies which the Authority would 
have in the absence of such enumeration; and no exercise by the Authority of any right or remedy shall 
operate as a waiver of any other of its rights or remedies not inconsistent therewith or to estop it from 
exercising such other rights or remedies. 
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7. Rights and Remedies of the Contractor 

Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this 
Contract which may be committed by the Port Authority, the Contractor expressly agrees that no default, act 
or omission of the Port Authority shall constitute a material breach of this Contract, entitling the Contractor 
to cancel or rescind this Contract or to suspend or abandon performance. 

8. Submission To Jurisdiction 

The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York 
and New Jersey, in regard to any controversy arising out of, connected with, or in any way concerning this 
Contract. 

 
The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be 
made, at the option of the Port Authority, either by registered or certified mail addressed to it at the address 
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the 
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or 
managing or general agent if the Contractor be a corporation. 

 
Such service shall be deemed to be sufficient when jurisdiction would not lie because of the lack of basis to 
serve process in the manner otherwise provided by law.  In any case, however, process may be served as 
stated above whether or not it might otherwise have been served in a different manner. 

9. Harmony 

 
a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit 

any condition to exist which shall or may cause or be conducive to any labor complaints, troubles, 
disputes or controversies at the Facility which interfere or are likely to interfere with the operation of the 
Port Authority or with the operations of lessees, licensees or other users of the Facility or with the 
operations of the Contractor under this Contract. 

 
 The Contractor shall immediately give notice to the Port Authority (to be followed by written notices 
and reports) of any and all impending or existing labor complaints, troubles, disputes or controversies 
and the progress thereof.  The Contractor shall use its best efforts to resolve any such complaint, 
trouble, dispute or controversy.  If any type of strike, boycott, picketing, work stoppage, slowdown or 
other labor activity is directed against the Contractor at the Facility or against any operations of the 
Contractor under this Contract, whether or not caused by the employees of the Contractor, and if any of 
the foregoing, in the opinion of the Port Authority, results or is likely to result in any curtailment or 
diminution of the services to be performed hereunder or to interfere with or affect the operations of the 
Port Authority , or to interfere with or affect the operations of lessees, licensees, or other users of the 
Facility or in the event of any other cessation or stoppage of operations by the Contractor hereunder for 
any reason whatsoever, the Port Authority shall have the right at any time during the continuance 
thereof to suspend the operations of the Contractor under this Contract, and during the period of the 
suspension the Contractor shall not perform its services hereunder and the Port Authority shall have the 
right during said period to itself or by any third person or persons selected by it to perform said services 
of the Contractor using the equipment which is used by the Contractor in its operations hereunder as the 
Port Authority deems necessary and without cost to the Port Authority.  During such time of 
suspension, the Contractor shall not be entitled to any compensation.  Any flat fees, including 
management fees, shall be prorated.   Prior to the exercise of such right by the Port Authority, it shall 
give the Contractor notice thereof, which notice may be oral.  No exercise by the Port Authority of the 
rights granted to it in the above subparagraph shall be or be deemed to be a waiver of any rights of 
termination or revocation contained in this Contract or a waiver of any rights or remedies which may be 
available to the Port Authority under this Contract or otherwise. 
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b. During the time that the Contractor is performing the Contract, other persons may be engaged in other 
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic 
and other Contractors performing at the worksite, all of which shall remain uninterrupted. 

 
 The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at 

the site and not to delay, endanger or interfere with the operation of others (whether or not specifically 
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the 
Port Authority. 

10. Claims of Third Persons 

The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and 
workers, and all claims lawfully made against it by other third persons arising out of or in connection with 
or because of the performance of this Contract and to cause all subcontractors to pay all such claims 
lawfully made against them. 

11. No Third Party Rights 

Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the 
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action."  

12. Provisions of Law Deemed Inserted 

Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed 
to be inserted herein and the Contract shall be read and enforced as though it were included therein, and if 
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the 
application of either party, the Contract shall forthwith be physically amended to make such insertion. 

13. Costs Assumed By The Contractor 

It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether 
imposed directly upon the Contractor under the terms and provisions hereof or in any other manner 
whatsoever because of the requirements of the operation of the service or otherwise under this Agreement 
shall be borne by the Contractor or without compensation or reimbursement from the Port Authority, except 
as specifically set forth in this Agreement.  The entire and complete cost and expense of the Contractor's 
services and operations hereunder shall be borne solely by the Contractor and under no circumstances shall 
the Port Authority be liable to any third party (including the Contractor's employees) for any such costs and 
expenses incurred by the Contractor and under no circumstances shall the Port Authority be liable to the 
Contractor for the same, except as specifically set forth in this Section. 

14. Default, Revocation or Suspension of Contract 

 
 a. If one or more of the following events shall occur: 

 
1. If fire or other cause shall destroy all or a substantial part of the Facility.  

 
2. If any governmental agency shall condemn or take a temporary or permanent interest in all or a 

substantial part of the Facility, or all of a part of the Port Authority's interest herein; 
 
then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port 
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this 
Contract, such revocation to be effective upon the date and time specified in such notice. 
 
In such event this Contract shall cease and expire on the effective date of revocation as if said date were 
the date of the expiration of this Contract.  Such revocation shall not, however, relieve the Contractor of 
any liabilities or obligations hereunder which shall have accrued on or prior to the effective date of 
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revocation. 
 
b. If one or more of the following events shall occur: 
 

1. The Contractor shall become insolvent, or shall take the benefit of any present or future 
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a 
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its 
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or 
under any other law or statute of the United States or of any State thereof, or consent to the 
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or 

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be 
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation, 
by any of the stockholders of the Contractor, seeking its reorganization or the readjustment of 
its indebtedness under the federal bankruptcy laws or under any law or statute of the United 
States or of any State thereof; or 

  3. A petition under any part of the federal bankruptcy laws or an action under any present or 
future insolvency law or statute shall be filed against the Contractor and shall not be 
dismissed within thirty (30) days after the filing thereof; or 

  4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve 
upon, by operation of law or otherwise, any other person, firm or corporation, or 

  5. The Contractor, if a corporation, shall, without the prior written approval of the Port 
Authority, become a surviving or merged corporation in a merger, a constituent corporation 
in a consolidation, or a corporation in dissolution; or 

  6. If the Contractor is a partnership, and the said partnership shall be dissolved as the result of 
any act or omission of its copartners or any of them, or by operation of law or the order or 
decree of any court having jurisdiction, or for any other reason whatsoever; or 

  7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or 
decree of any court or governmental board, agency or officer having jurisdiction, a receiver, 
trustee, or liquidator shall take possession or control of all or substantially all of the property 
of the Contractor and such possession or control of all or substantially all of the property of 
the Contractor and shall continue in effect for a period of fifteen (15) days;   

 
 then upon the occurrence of any such event or at any time thereafter during the continuance thereof, 

the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this 
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and 
time specified in such notice as if said date were the date of the expiration of this Contract.  
Termination shall not relieve the Contractor of any liabilities or obligations hereunder which have 
accrued on or prior to the effective date of termination. 

 
c. If any of the following shall occur: 
 
  1. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its 

services in the premises for any reason whatsoever and regardless of the fault of the 
Contractor; or 

 
  2. The Contractor shall fail to keep, perform and observe each and every other promise, 

covenant and agreement set forth in this Contract on its part to be kept, performed or 
observed, within five (5) days after receipt of notice of default thereunder from the Port 
Authority (except where fulfillment of its obligations requires activity over a greater period 
of time, and the Contractor shall have commenced to perform whatever may be required for 
fulfillment within five (5) days after receipt of notice and continues such performance 
without interruption except for causes beyond its control);  
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 then upon the occurrence of any such event or during the continuance thereof, the Port Authority 
shall have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and 
the rights of the Contractor hereunder, termination to be effective upon the date and time specified 
in such notice.  Termination shall not relieve the Contractor of any liabilities which shall have 
accrued on or prior to the effective date of termination. 

 
d. If any of the events enumerated in this Section shall occur prior to commencement date of this 

Contract the Port Authority upon the occurrence of any such event or any time thereafter during the 
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and 
the rights of the Contractor hereunder, such termination or suspension to be effective upon the date 
specified in such notice. 

 
e. No payment by the Port Authority of any monies to the Contractor for any period or periods after 

default of any of the terms, covenants or conditions hereof to be performed, kept and observed by 
the Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed 
to be a waiver of the right of the Port Authority to terminate this Contract or of any other right or 
remedies to which the Port Authority may be entitled because of any breach thereof.  No waiver by 
the Port Authority of any default on the part of the Contractor in the performance of any of the 
terms, covenants and conditions hereof to be performed, kept or observed by the Contractor shall be 
or be construed to be a waiver by the Port Authority of any other subsequent default in the 
performance of any of the said terms, covenants and conditions. 

 
f. In addition to all other rights of revocation or termination hereunder and notwithstanding any other 

provision of this Contract the Port Authority may terminate this Contract and the rights of the 
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor 
and in such event this Contract shall cease and expire on the date set forth in the notice of 
termination as fully and completely as though such dates were the original expiration date hereof 
and if such effective date of termination is other than the last day of the month, the amount of the 
compensation due to the Contractor from the Port Authority shall be prorated when applicable on a 
daily basis.  Such cancellation shall be without prejudice to the rights and obligations of the parties 
arising out of portions already performed but no allowance shall be made for anticipated profits. 

 
g. Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any 

and all rights and remedies that the Port Authority shall have at law or in equity consequent upon 
the Contractor's breach of this Contract and shall be without prejudice to any and all such other 
rights and remedies.  It is hereby specifically agreed and understood that the exercise by the Port 
Authority of any right of termination set forth in this paragraph shall not be or be deemed to be an 
exercise by the Port Authority of an election of remedies so as to preclude the Port Authority from 
any right to money damages it may have for the period prior to the effective date of termination to 
the original expiration date of the Contract, and this provision shall be deemed to survive the 
termination of this Contract as aforesaid. 

 
h. If (1) the Contractor fails to perform any of its obligations under this Contract or any other 

agreement between the Port Authority and the Contractor (including its obligation to the Port 
Authority to pay any claim lawfully made against it by any supplier, subcontractor or worker or 
other person which arises out of or in connection with the performance of this Contract or any other 
agreement with the Port Authority) or (2) any claim (just or unjust) which arises out of or in 
connection with this Contract or any other agreement between the Port Authority and the Contractor 
is made against the Port Authority or (3) any subcontractor under this Contract or any other 
agreement between the Port Authority and the Contractor fails to pay any claims lawfully made 
against it by any supplier, subcontractor, worker or other third person which arises out of or in 
connection with this Contract or any other agreement between the Port Authority and the Contractor 
or if in the opinion of the Port Authority any of the aforesaid contingencies is likely to arise, then 
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the Port Authority shall have the right, in its discretion, to withhold out of any payment (final or 
otherwise) such sums as the Port Authority may deem ample to protect it against delay or loss or to 
assure the payment of just claims of third persons, and to apply such sums in such manner as the 
Port Authority may deem proper to secure such protection or satisfy such claims.  All sums so 
applied shall be deducted from the Contractor's compensation.  Omission by the Port Authority to 
withhold out of any payment, final or otherwise, a sum for any of the above contingencies, even 
though such contingency has occurred at the time of such payment, shall not be deemed to indicate 
that the Port Authority does not intend to exercise its right with respect to such contingency.  
Neither the above provisions for rights of the Port Authority to withhold and apply monies nor any 
exercise or attempted exercise of, or omission to exercise, such rights by the Port Authority shall 
create any obligation of any kind to such supplier, subcontractors, worker or other third persons.  If, 
however, the payment of any amount due the Contractor shall be improperly delayed, the Port 
Authority shall pay the Contractor interest thereon at the rate of 6% per annum for the period of the 
delay, it being agreed that such interest shall be in lieu of and in liquidation of any damages to the 
Contractor because of such delay. 

 
i. If the Port Authority has paid any sum or has incurred any obligation or expense which the 

Contractor has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or 
elects to pay any sum or sums or incurs any obligations or expense by reason of the failure, neglect 
or refusal of the Contractor to perform or fulfill any one or more of the conditions, covenants, or 
agreements contained in this Contract, or as a result of an act of omission of the Contractor contrary 
to the said conditions, covenants and agreements, the Contractor shall pay to the Port Authority the 
sum or sums so paid or expense so incurred, including all interests, costs and damages, promptly 
upon the receipt of the Port Authority's statement therefore.  The Port Authority may, however, in 
its discretion, elect to deduct said sum or sums from any payment payable by it to the Contractor. 

 
j. If the Port Authority pays any installment to the Contractor without reducing said installment as 

provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may 
bill the Contractor for the amount by which the installment paid should have been reduced and the 
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port 
Authority's statement therefore. 

 
k. The Port Authority shall also have the rights set forth above in the event the Contractor shall 

become insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or 
assignee for the benefit of creditors. 

15. Sales or Compensating Use Taxes 

Purchases of services and tangible personal property by the Port Authority in the States of New York and 
New Jersey are generally exempt from state and local sales and compensating use taxes, and from most 
federal excises (Taxes).  Therefore, the Port Authority's purchase of the Contractor's services under this 
Contract is exempt from Taxes.  Accordingly, the Contractor must not include Taxes in the price charged to 
the Port Authority for the Contractor's services under this Contract.  The Contractor certifies that there are 
no such taxes included in the prices for this Contract.  The Contractor shall retain a copy of this Contract to 
substantiate the exempt sale. 
 
The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port 
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this 
Agreement. 

16. No Estoppel or Waiver 

The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made 
under this Contract, from showing at any time the true amount and character of the services performed, or 
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from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority 
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor 
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract, 
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled. 
 
No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided 
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the 
Port Authority may be entitled because of such breach.  Moreover, no waiver by the Authority of any breach 
of this Contract shall be deemed to be a waiver of any other or any subsequent breach. 

17. Records and Reports 

The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and 
maintain) in accordance with generally accepted accounting practice during the term of this Agreement and 
any extensions thereof and for three years after the expiration, termination or revocation thereof, records, 
payroll records and books of account (including, but not limited to, records of original entry and daily 
forms, payroll runs, cancelled checks, time records, union agreements, contracts with health, pension and 
other third party benefit providers) recording all transactions of the Contractor(and its subcontractors), at, 
through or in any way connected with or related to the operations of the Contractor (and its subcontractors) 
hereunder, including but not limited to all matters relating to the charges payable to the Contractor 
hereunder, all wages and supplemental benefits paid or provided to or for its employees (and its 
subcontractors’ employees) and such additional information as the Port Authority may from time to time 
and at any time require, and also including, if appropriate, recording the actual number of hours of service 
provided under the Contract, and keeping separate records thereof which records and books of account shall 
be kept at all times within the Port District.  The Contractor shall permit (and cause its subcontractors to 
permit) in ordinary business hours during the term of this Agreement including any extensions thereof and 
for three years thereafter the examination and audit by the officers, employees and representatives of the 
Port Authority of such records and books of account and also any records and books of account of any 
company which is owned or controlled by the Contractor, or which owns or controls the Contractor if said 
company performs services similar to those performed by the Contractor anywhere in the Port District.  
However, if within the aforesaid three year period the Port Authority has notified the Contractor in writing 
of a pending claim by the Port Authority under or in connection with this Contract to which any of the 
aforesaid records and documents of the Contractor or of its subcontractors relate either directly or indirectly, 
then the period of such right of access shall be extended to the expiration of six years from the date of final 
payment with respect to the records and documents involved.  

 
Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form I-9 
(Employment Eligibility Verification) for each individual performing work under this Contract. This 
includes citizens and noncitizens. 
 
The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment 
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary 
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may 
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow 
inspection by the agents and employees of the Port Authority of all such equipment or devices. 

 
a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written 

reports in connection with its operations hereunder as the Port Authority may deem necessary or 
desirable.  The format of all forms, schedules and reports furnished by the Contractor to the Port 
Authority shall be subject to the continuing approval of the Port Authority. 

b. No provision in this Contract giving the Port Authority a right of access to records and documents is 
intended to impair or affect any right of access to records and documents which they would have in the 
absence of such provision.  Additional record keeping may be required under other sections of this 
Contract.  
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18. General Obligations 

 
a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and 

approvals required to be given to or by either party shall be in writing and all such notices, requests, 
consents and approvals shall be personally delivered to the other party during regular business hours or 
forwarded to such party by United States certified mail, return receipt requested, addressed to the other 
party at its address hereinbefore or hereafter provided.  Until further notice the Contractor hereby 
designates the address shown on the bottom of the Contractors Signature Sheet as their address to 
which such notices, requests, consents, or approvals may be forwarded.  All notices, requests, 
consents, or approvals of the Contractor shall be forwarded to the Manager at the Facility. 

b. The Contractor shall comply with the provisions of all present and future federal, state and municipal 
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations 
under this Contract and which affect the Contract or the performance thereof and those engaged therein 
as if the said Contract were being performed for a private corporation, except where stricter 
requirements are contained in the Contract in which case the Contract shall control.  The Contractor 
shall procure for itself all licenses, certificates, permits or other authorization from all governmental 
authorities, if any, having jurisdiction over the Contractor's operations hereunder which may be 
necessary for the Contractor's operations.  The Contractor's obligation to comply with governmental 
requirements are not to be construed as a submission by the Port Authority to the application to itself 
of such requirements.  

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises 
which may be assessed on its property or operations hereunder or income therefrom, and shall make all 
applications, reports and returns required in connection therewith. 

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect 
the general environment and to prevent environmental pollution, contamination, damage to property 
and personal injury.  In the event the Contractor encounters material reasonably believed to be 
asbestos, polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations 
hereunder, the Contractor shall immediately stop Work in the area affected and report the condition in 
writing to the Manager.  Work in the affected area shall not thereafter be resumed by the Contractor 
except upon the issuance of a written order to that effect from the Manager. 

e. The Contractor shall promptly observe, comply with and execute the provisions of any and all present 
and future rules and regulations, requirements, standard orders and directions of the American 
Insurance Association, the Insurance Services Office, National Fire Protection Association, and any 
other body or organization exercising similar functions which may pertain or apply to the Contractor's 
operations hereunder. 

 
 The Contractor shall not do or permit to be done any act which: 

 1. will invalidate or be in conflict with any fire insurance policies covering the Facility or any 
part thereof or upon the contents of any building thereon; or 

 2. will increase the rate of any fire insurance, extended coverage or rental insurance on the 
Facility or any part thereof or upon the contents of any building thereon; or 

 3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase 
the risk normally attendant upon the operations contemplated by this Contract; or 

 4. may cause or produce in the premises, or upon the Facility any unusual, noxious or 
objectionable smoke, gases, vapors, odors; or 

 5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire 
protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or 
located or to be installed or located in or on the Facility; or 

 
 6. shall constitute a nuisance in or on the Facility or which may result in the creation, 

commission or maintenance of a nuisance in or on the Facility. 
 

f. If by reason of the Contractor's failure to comply with the provisions of this Section and provided the 
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Port Authority has given the Contractor five (5) days written notice of its failure and the Contractor 
shall not have cured said failure within said five (5) days, any fire insurance, extended coverage or 
rental insurance rate on the Facility or any part thereof or upon the contents of any building thereon 
shall at any time be higher than it otherwise would be, then the Contractor shall on demand pay the Port 
Authority that part of all fire insurance, extended coverage or rental insurance premiums paid or payable 
by the Port Authority which shall have been charged because of such violations by the Contractor. 

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere 
with, or delay the operations or activities of any tenants or occupants on the premises or the Facility and, 
moreover, shall use the same degree of care in performance on the premises as would be required by 
law of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe 
manner. 

h. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first 
aid service in case of accidents to its personnel who may be injured in the furnishing of service 
hereunder.  The Contractor shall maintain standing  arrangements for the removal and hospital treatment 
of any of its personnel who may be injured. 

19. Assignments and Subcontracting 

a. The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any part 
thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or 
enter into any contract requiring or permitting the doing of anything hereunder by an independent 
Contractor, without the prior written approval of the Port Authority, and any such sale, transfer, 
mortgage, pledge, subcontract, assignment or contract without such prior written approval shall be void 
as to the Port Authority. 

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract 
shall be given written notice to comply with all requirements of the Contract.  The Contractor shall be 
responsible and liable for the performance and acts of each subcontractor. 

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting 
or approval thereof shall be deemed to release this Contractor from its obligations under this Contract or 
to impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any 
rights against the Port Authority. 

20. Indemnification and Risks Assumed By The Contractor 

To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its 
Commissioners, officers, representatives and employees from and against all claims and demands, just or 
unjust, of third persons (including Contractor’s employees, employees, officers, and agents of the Port 
Authority) arising out of or in any way connected or alleged to arise out of or alleged to be in any way 
connected with the Contract and all other services and activities of the Contractor under this Contract and 
for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof, including 
without limitation thereto, claims and demands for death, for personal injury or for property damage, direct 
or consequential, whether they arise from the acts or omissions of the Contractor,  the Port Authority,  third 
persons(including Contractor’s employees, employees, officers, and agents of the Port Authority), or from 
the acts of God or the public enemy, or otherwise, including claims and demands of any local jurisdiction 
against the Port Authority in connection with this Contract.  

 
The Contractor assumes the following risks, whether such risks arise from acts or omissions (negligent or 
not) of the Contractor, the Port Authority or third persons (including Contractor’s employees, employees, 
officers, and agents of the Port Authority)or from any other cause, excepting only risks occasioned solely by 
affirmative willful acts of the Port Authority done subsequent to the opening of proposals on this Contract, 
and shall to the extent permitted by law indemnify the Port Authority for all loss or damage incurred in 
connection with such risks: 
a. The risk of any and all loss or damage to Port Authority property, equipment (including but not limited 

to automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or 



 

Page 15 of 30 
Standard Contract Terms and Conditions 
          Rev. 4/13/15 (PA BID) 
 

damage of which shall arise out of the Contractor's operations hereunder.  The Contractor shall if so 
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any 
and all parts of the premises or the Facility which may be damaged or destroyed by the acts or 
omissions of the Contractor, its officers, agents, or employees and if the Contractor shall fail so to 
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the 
foregoing work and the Contractor shall pay to the Port Authority the cost thereof. 

 
b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited 

to automotive and/or mobile equipment) materials and possessions on the Facility. 
 
c. The risk of claim, whether made against the Contractor or the Port Authority, for any and all loss or 

damages occurring to any property, equipment (including but not limited to automotive and/or mobile 
equipment), materials and possessions of the Contractor's agents, employees, materialmen and others 
performing work hereunder. 

 
d. The risk of claims for injuries, damage or loss of any kind just or unjust of third persons arising or 

alleged to arise out of the performance of work hereunder, whether such claims are made against the 
Contractor or the Port Authority. 

 
If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or 
demand, even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall 
not, without obtaining express advance permission from the General Counsel of the Port Authority, raise 
any defense involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the 
immunity of the Port Authority, its Commissioners, officers, agents or employees, the governmental nature 
of the Port Authority or the provision of any statutes respecting suits against the Port Authority. 
 
Neither the requirements of the Port Authority under this Contract, nor of the Port Authority of the 
methods of performance hereunder nor the failure of the Port Authority to call attention to improper or 
inadequate methods or to require a change in the method of performance hereunder nor the failure of the 
Port Authority to direct the Contractor to take any particular precaution or other action or to refrain from 
doing any particular thing shall relieve the Contractor of its liability for injuries to persons or damage to 
property or environmental impairment arising out of its operations. 

21. Approval of Methods 

Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of 
the Port Authority to call attention to improper or inadequate methods or to require a change in the method 
of furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any 
particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability 
for injuries to persons or damage to property or environmental impairment arising out of its operations. 

22. Safety and Cleanliness 

a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury 
to person or damage to property or environmental impairment and avoid inconvenience to the occupants 
of or any visitors to the Facility.  The Contractor shall, without limiting the generality hereof, place such 
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs, 
place such cones and exercise precautions as may be necessary, proper or desirable. 

 
 b. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness 

and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate 
warnings signs to prevent accidents from occurring.  The Contractor shall clean said area to the 
satisfaction of the Manager. 

 



 

Page 16 of 30 
Standard Contract Terms and Conditions 
          Rev. 4/13/15 (PA BID) 
 

c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all 
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets, 
equipment, and other personal property of the Port Authority which are located in said facilities.  

 

23. Accident Reports 

The Contractor shall promptly report in writing to the Manager of the Facility and to the Deputy Chief, 
Litigation Management of the Port Authority all accidents whatsoever arising out of or in connection with 
its operations hereunder and which result in death or injury to persons or damage to property, setting forth 
such details thereof as the Port Authority may desire.  In addition, if death or serious injury or serious 
damage is caused, such accidents shall be immediately reported by telephone to the aforesaid representatives 
of the Port Authority. 

24. Trash Removal 

The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris 
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and 
any such garbage, debris and other waste material not immediately removed shall be temporarily stored in a 
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling 
or emptying them.  The Contractor shall exercise care in removing such garbage, debris and other waste 
materials from the Facility.  The manner of such storage and removal shall always be subject in all respects 
to the continual approval of the Port Authority.  No equipment or facilities of the Port Authority shall be 
used in such removal unless with its prior consent in writing.  No such garbage, debris or other waste 
materials shall be or be permitted to be thrown, discharged or disposed into or upon the waters at or 
bounding the Facility. 

25. Lost and Found Property 

The Contractor shall instruct its personnel that all items of personal property found by the Contractor's 
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor. 

26. Property of the Contractor 

a. All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the 
expiration or sooner termination or revocation of this Contract.  

b. If the Contractor shall fail to remove its property upon the expiration, termination or revocation of this 
Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the 
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or 
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may 
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be 
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port 
Authority; any balance remaining shall be paid to the Contractor.  Any excess of the total cost of removal, 
storage and sale and other costs incurred by the Port Authority as a result of such failure of performance 
by the Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon 
demand. 

27. Modification of Contract 

This Contract may not be changed except in writing signed by the Port Authority and the Contractor.  The 
Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless 
expressed in writing in this Contract. 

28. Invalid Clauses 

If any provision of this Contract shall be such as to destroy its mutuality or to render it invalid or illegal, 
then, if it shall not appear to have been so material that without it the Contract would not have been made by 
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the parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full 
force and effect. 

29. Approval of Materials, Supplies and Equipment 

Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in 
performing the Work hereunder.  Inclusion of chemical containing materials or supplies on the Port 
Authority Approved Products List – Environmental Protection Supplies constitutes approval.  The list may 
be revised from time to time and at any time by the Port Authority and it shall be incumbent upon the 
Contractor to obtain the most current list from the Manager of the Facility. 
 
At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the 
use of an alternate product or products to those on the Approved Products List – Environmental Protection 
Supplies, which product(s) shall be subject to review and approval by the Port Authority.  Any alternate 
product so approved by the Port Authority may be used by the Contractor in performing the Services 
hereunder.  Until such approval is given, only products on the Approved Products List – Environmental 
Protection Supplies may be used. 
 

30. Intellectual Property 

The right to use all patented materials, appliances, processes of manufacture or types of construction, trade 
and service marks, copyrights and trade secrets, collectively hereinafter referred to as  “Intellectual Property 
Rights”, in the performance of the work, shall be obtained by the Contractor without separate or additional 
compensation. Where the services under this Agreement require the Contractor to provide materials, 
equipment or software for the use of the Port Authority or its employees or agents, the Port Authority shall 
be provided with the Intellectual Property Rights required for such use without further compensation than is 
provided for under this Agreement.    
 
The Contractor shall indemnify the Port Authority against and save it harmless from all loss and expense 
incurred as a result of any claims in the nature of Intellectual Property Rights infringement arising out of the 
Contractor’s or Port Authority’s use, in accordance with the above immediately preceding paragraph, of any 
Intellectual Property.  The Contractor, if requested, shall conduct all negotiations with respect to and defend 
such claims.  If the Contractor or the Port Authority, its employees or agents be enjoined either temporarily 
or permanently from the use of any subject matter as to which the Contractor is to indemnify the Port 
Authority against infringement, then the Port Authority may, without limiting any other rights it may have, 
require the Contractor to supply temporary or permanent replacement facilities approved by the Manager, 
and if the Contractor fails to do so the Contractor shall, at its expense, remove all such enjoined facilities 
and refund the cost thereof to the Port Authority or take such steps as may be necessary to insure 
compliance by the Contractor and the Port Authority with said injunction, to the satisfaction of the Port 
Authority. 

 
In addition, the Contractor shall promptly and fully inform the Director in writing of any intellectual 
property rights disputes, whether existing or potential, of which it has knowledge, relating to any idea, 
design, method, material, equipment or any other matter related to the subject matter of this Agreement or 
coming to its attention in connection with this Agreement. 

 

31. Contract Records and Documents – Passwords and Codes 

 
When the performance of the contract services requires the Contractor to produce, compile or maintain 
records, data, drawings, or documents of any kind, regardless of the media utilized, then all such records, 
drawings, data and documents which are produced, prepared or compiled in connection with this contract, 
shall become the property of the Port Authority, and the Port Authority shall have the right to use or permit 
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the use of them and any ideas or methods represented by them for any purpose and at any time without other 
compensation than that specifically provided herein. 

 
When in the performance of the contract services the Contractor utilizes passwords or codes for any 
purpose, at any time during or after the performance of such services, upon written request by the Authority, 
the Contractor shall make available to the designated Authority representative all such passwords and codes. 

 

32. Designated Secure Areas 

Services under the Contract may be required in designated secure areas, as the same may be designated by the 
Manager from time to time (“Secure Areas”).  The Port Authority shall require the observance of certain 
security procedures with respect to Secure Areas, which may include the escort to, at, and/or from said high 
security areas by security personnel designated by the Contractor or any subcontractor's personnel required to 
work therein.  All personnel that require access to designated secure areas who are not under positive escort by 
an authorized individual will be required to undergo background screening and personal identity verification.    

 
Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall 
notify the Manager.  The Contractor shall conform to the procedures as may be established by the Manager from 
time to time and at any time for access to Secure Areas and the escorting of personnel hereunder.  Prior to the 
start of work, the Contractor shall request a description from the Manager of the Secure Areas which will be in 
effect on the commencement date.  The description of Secure Areas may be changed from time to time and at 
any time by the Manager during the term of the Contract.   

33. Notification of Security Requirements  

The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and 
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority 
reserves the right to deny access to certain documents, sensitive security construction sites and facilities 
(including rental spaces) to any person that declines to abide by Port Authority security procedures and 
protocols, any person with a criminal record with respect to certain crimes or who may otherwise poses a threat 
to the construction site or facility security.  The Authority reserves the right to impose multiple layers of security 
requirements on the Contractor, its staff and subcontractors and their staffs depending upon the level of security 
required, or may make any amendments with respect to such requirements as determined by the Authority.   

These security requirements may include but are not limited to the following: 

 Execution of Port Authority Approved Non-disclosure Agreements 

At the direction of the Port Authority, the Contractor shall be required to have its principals, staff and/or 
subcontractor(s) and their staff, execute Port Authority approved non-disclosure agreements. 

 Contractor/ Subcontractor identity checks and background screening 

The Port Authority’s designated background screening provider may require inspection of not less than 
two forms of valid/current government issued identification (at least one having an official photograph) to 
verify staff’s name and residence; screening federal, state, and/or local criminal justice agency 
information databases and files; screening of any terrorist identification files; access identification to 
include some form of biometric security methodology such as fingerprint, facial or iris scanning, or the 
like. 

The Contractor may be required to have its staff, and any subcontractor’s staff, material-men, visitors or 
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to 
perform background checks, and a personal identity verification check.  Such authorization shall be in a 
form acceptable to the Authority.  The Contractor and subcontractors may also be required to use an 
organization designated by the Authority to perform the background checks.   

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority 
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approved provider to be used to conduct background screening and personal identity verification, except 
as otherwise required by federal law and/or regulation  (such as the Transportation Worker Identification 
Credential for personnel performing in secure areas at Maritime facilities).  Information about S.W.A.C., 
instructions, corporate enrollment, online applications, and location of processing centers can be found at 
http://www.secureworker.com, or S.W.A.C. may be contacted directly at (877) 522-7922 for more 
information and the latest pricing. The cost for said background checks for staff that pass and are granted 
a credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense 
as provided herein.  Staff that are rejected for a credential for any reason are not reimbursable.   

 Issuance of Photo Identification Credential 

No person will be permitted on or about the Authority construction site or facility (including rental 
spaces) without a facility-specific photo identification credential approved by the Authority.  If the 
authority requires facility-specific identification credential for the Contractor’s and the subcontractor’s 
staff, the Authority will supply such identification at no cost to the Contractor or its subcontractors.  Such 
facility-specific identification credential shall remain the property of the Authority and shall be returned to 
the Authority at the completion or upon request prior to completion of the individual’s assignment at the 
specific facility.  It is the responsibility of the appropriate Contractor or subcontractor to immediately 
report to the Authority the loss of any staff member’s individual facility-specific identification credential. 
The Contractor or subcontractor shall be billed for the cost of the replacement identification credential.  
Contractor’s and subcontractor’s staff shall display Identification badges in a conspicuous and clearly 
visible manner, when entering, working or leaving an Authority construction site or facility. 

Employees may be required to produce not less than two forms of valid/current government issued 
identification having an official photograph and an original, unlaminated social security card for identify 
and SSN verification.  Where applicable, for sensitive security construction sites or facilities, successful 
completion of the application, screening and identify verification for all employees of the Contractor and 
subcontractors shall be completed prior to being provided a S.W.A.C. ID Photo Identification credential. 
 

  Access control, inspection, and monitoring by security guards 

The Authority may provide for Authority construction site or facility (including rental spaces) access 
control, inspection and monitoring by Port Authority Police or Authority retained contractor security 
guards.  However, this provision shall not relieve the Contractor of its responsibility to secure its 
equipment and work and that of its subconsultant/subcontractor’s and service suppliers at the Authority 
construction site or facility (including rental spaces). In addition, the Contractor, subcontractor or service 
provider is not permitted to take photographs, digital images, electronic copying and/or electronic 
transmission or video recordings or make sketches on any other medium at the Authority construction 
sites or facilities (including rental spaces), except when necessary to perform the Work under this 
Contract, without  prior written permission from the Authority.  Upon request, any photograph, digital 
images, video recording or sketches made of the Authority construction site or facility shall be submitted 
to the Authority to determine compliance with this paragraph, which submission shall be conclusive and 
binding on the submitting entity. 

 Compliance with the Port Authority Information Security Handbook  

The Contract may require access to Port Authority information considered Protected Information (“PI”) as 
defined in the Port Authority Information Security Handbook (“Handbook”), dated October, 2008, 
corrected as of November 14, 2013, and as may be further amended.  The Handbook and its requirements 
are hereby incorporated into this agreement and will govern the possession, distribution and use of PI if at 
any point during the lifecycle of the project or solicitation it becomes necessary for the Contractor to have 
access to PI. Protecting sensitive information requires the application of uniform safeguarding measures to 
prevent unauthorized disclosure and to control any authorized disclosure of this information within the 
Port Authority or when released by the Port Authority to outside entities. The following is an outline of 
some of the procedures, obligations and directives contained in the Handbook:  
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(1) require that the Contractor and subcontractors, when appropriate, sign Non-Disclosure 
Agreements (NDAs), or an Acknowledgment of an existing NDA, provided by the Authority as 
a condition of being granted access to Protected Information categorized and protected as per 
the Handbook; 

(2) require that individuals needing access to PI be required to undergo a background check, 
pursuant to the process and requirements noted in § 3.2 of the Information Security Handbook. 

(3) require Contractors and commercial enterprises to attend training to ensure security awareness 
regarding Port Authority information;  

(4) specific guidelines and requirements for the handling of PI to ensure that the storage and 
protection of PI; 

(5) restrictions on the transfer, shipping, and mailing of PI; 
(6) prohibitions on the publication, posting, modifying, copying, reproducing, republishing, 

uploading, transmitting, or distributing PI on websites or web pages. This may also include 
restricting persons, who either have not passed a pre-screening background check, or who have 
not been granted access to PI, from viewing such information; 

(7) require that PI be destroyed using certain methods, measures or technology pursuant to the 
requirements set forth in the Handbook;  

(8) require the Contractor to mandate that each of its subcontractors maintain the same levels of 
security required of the Contractor under any Port Authority awarded contract.  

(9) prohibit the publication, exchange or dissemination of PI developed from the project or 
contained in reports, except between Contractors and subcontractors, without prior approval of 
the Port Authority; 

(10) require that PI only be reproduced or copied pursuant to the requirements set forth in the 
Handbook. 

 
 Audits for Compliance with Security Requirements  

The Port Authority may conduct random or scheduled examinations of business practices under this section 
entitled “NOTIFICATION OF SECURITY REQUIREMENTS” and the Handbook in order to assess the 
extent of compliance with security requirements, Protected Information procedures, protocols and practices, 
which may include, but not be limited to, verification of background check status, confirmation of completion 
of specified training, and/or a site visit to view material storage locations and protocols. 

34. Construction In Progress 

The Contractor recognizes that construction may be in progress at the Facility and may continue throughout 
the term of this Contract.  Notwithstanding, the Contractor shall at all times during the term hereof maintain 
the same standards of performance and cleanliness as prevails in non-affected areas as required by the 
standards hereunder. 

35. Permit-Required Confined Space Work 

Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a 
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an 
OSHA permit. 
 
Prior to the commencement of any work in a permit-required confined space at a Port Authority facility 
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority 
Contractor Permit-Required Confined Space Notification form.  The notification form must be filled out and 
submitted prior to commencing permit-required confined space work.  All confined space work shall be 
performed in accordance with all applicable OSHA requirements.  The Contractor shall provide its 
employees with a copy of its own company permit and shall furnish the Port Authority with a copy of the 
permit upon completion of the work.  The Contractor must supply all equipment required for working in a 
confined space. 
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36. Signs 

Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or 
display any signs or posters or any advertising on or about the Facility.   

37. Vending Machines, Food Preparation 

The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property, 
any vending machines without the prior written approval of the Port Authority.  No foods or beverages shall 
be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be 
specifically designated by the Port Authority for such purpose.  

 

38. Confidential Information/Non-Publication 

a. As used herein, confidential information shall mean all information disclosed to the Contractor or the 
personnel provided by the Contractor hereunder which relates to the Authority's and/or PATH’s past, 
present, and future research, development and business activities including, but not limited to, software and 
documentation licensed to the Authority or proprietary to the Authority and/or PATH and all associated 
software, source code procedures and documentation. Confidential information shall also mean any other 
tangible or intangible information or materials including but not limited to computer identification numbers, 
access codes, passwords, and reports obtained and/or used during the performance of the Contractor’s 
Services under this Contract.  

 

b. Confidential information shall also mean and include collectively, as per The Port Authority of New York 
& New Jersey Information Security Handbook (October 15, 2008, corrected as of November 14, 2013), 
Protected Information, Confidential Proprietary Information, Confidential Privileged Information and 
information that is labeled, marked or otherwise identified by or on behalf of the Authority so as to 
reasonably connote that such information is confidential, privileged, sensitive or proprietary in nature.  
Confidential Information shall also include all work product that contains or is derived from any of the 
foregoing, whether in whole or in part, regardless of whether prepared by the Authority or a third-party or 
when the Authority receives such information from others and agrees to treat such information as 
Confidential.   

 

c. The Contractor shall hold all such confidential information in trust and confidence for the Authority, and 
agrees that the Contractor and the personnel provided by the Contractor hereunder shall not, during or after 
the termination or expiration of this Contract, disclose to any person, firm or corporation, nor use for its own 
business or benefit, any information obtained by it under or in connection with the supplying of services 
contemplated by this Contract. The Contractor and the personnel provided by the Contractor hereunder shall 
not violate in any manner any patent, copyright, trade secret or other proprietary right of the Authority or 
third persons in connection with their services hereunder, either before or-after termination or expiration of 
this Contract. The Contractor and the personnel provided by the Contractor hereunder shall not willfully or 
otherwise perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy 
any hardware, software or documentation, proprietary or otherwise, in connection with their services 
hereunder. The Contractor shall promptly and fully inform the Director in writing of any patent, copyright, 
trade secret or other intellectual property rights or disputes, whether existing or potential, of which the 
Contractor has knowledge, relating to any idea, design, method, material, equipment or other matter related 
to this Contract or coming to the Contractor’s attention in connection with this Contract. 

 
d.  The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of 
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be 
provided to it and/or that services have been, are being or will be performed for it in connection with this 
Agreement, unless the vendor first obtains the written approval of the Port Authority.  Such approval may be 
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withheld if for any reason the Port Authority believes that the publication of such information would be 
harmful to the public interest or is in any way undesirable.   
  

39. Time is of the Essence 

Time is of the essence in the Contractor’s performance of this Contract inasmuch as the Work to be 
performed will affect the operation of public facilities. 

40. Holidays 

The following holidays will be observed at the Site: 

New Year's Day Labor Day 

Martin Luther King Jr. Day Columbus Day 

Presidents Day Veterans Day 

Memorial Day Thanksgiving Day 

Independence Day Day After Thanksgiving 

Christmas Day  

 

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists 
from the office of the Manager.  If any such holiday falls on a Sunday then the next day shall be considered 
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the 
holiday.  

41. Personnel Standards 

In addition to any specific personnel requirements that may be required under the clause entitled “Personnel 
Requirements” in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and 
adequately trained personnel to perform the Work hereunder.  If, in the opinion of the Manager, any 
employee so assigned is performing their functions unsatisfactorily, they shall be replaced by the Contractor 
within twenty-four (24) hours following the Contractor’s receipt of the Manager’s request for such 
replacement.   

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English 
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff 
or by the Manager's staff.  Any employee operating a motor vehicle must have a valid driver's license. 

The Contractor shall verify that employees working under this Contract in the United States are legally 
present in the United States and authorized to work by means of the federally required I-9 program 

42. General Uniform Requirements for Contractor’s Personnel 

In addition to any specific uniform requirements that may be required by the Specifications, uniforms must 
be worn at all times during which the Services are being performed hereunder.  The Contractor agrees that 
his/her employees will present a neat, clean and orderly appearance at all times.  Uniforms shall include the 
Contractor’s identification badge with picture ID bearing the employee’s name.  All uniforms, colors, types 
and styles shall be subject to the prior approval of the Manager.  The Contractor will also be responsible for 
ensuring that its employees are wearing shoes appropriate for the tasks performed.  The Manager shall have 
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the 
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any 
required number of employees at a specific location at the Site as specified. 
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43. Labor, Equipment and Materials Supplied by the Contractor 

The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor, 
supervision, equipment and materials necessary for the prompt and efficient performance of the Work, 
whether such materials and equipment are actually employed in the furnishing of the Work or whether 
incidental thereto. 

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish 
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage 
any part of the Site.  

The Port Authority by its officers, employees and representatives shall have the right at all times to examine 
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its 
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or 
have the right to do under this Contract or otherwise. 

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be 
used in accordance with their manufacturer’s instructions.  

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all 
applicable regulations. 

44. Contractor’s Vehicles – Parking - Licenses 

At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period 
of this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to 
time or at any time be designated by the Manager.  The Contractor shall comply with such existing rules, 
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures 
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park 
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive 
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the 
Contractor shall also comply with any and all directions pertaining to such parking which may be given 
from time to time and at any time by the Manager.  Any vehicle used by the Contractor hereunder shall be 
marked or placarded, identifying it as the Contractor’s vehicle. 

45. Manager’s Authority 

In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and 
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at 
such times and places, by such methods and in such manner and sequence as he/she may require, and the 
Contract shall at all stages be subject to his/her inspection.  The Manager shall determine the amount, 
quality, acceptability and fitness of all parts of the Work and shall interpret the Specifications and any 
orders for Extra Work.  The Contractor shall employ no equipment, materials, methods or staff or personnel 
to which the Manager objects.  Upon request, the Manager shall confirm in writing any oral order, direction, 
requirement or determination. 

The Manager shall have the authority to decide all questions in connection with the Services to be 
performed hereunder.  The exercise by the Manager of the powers and authorities vested in him/her by this 
section shall be binding and final upon the Port Authority and the Contractor. 

46. Price Preference 

If this solicitation has not been set aside for the purposes of making an award based on bids solicited from 
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated 
by the bidder pre-requisites in Part II hereof, for awards of contracts, not exceeding $1,000,000, for: 

(a) Services, a price preference of 5% is available for New York or New Jersey Small Business 
Enterprises (SBE); or 
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(b) Services (excluding Janitorial/Cleaning Services), a price preference of 10% is available for New 
York or New Jersey Minority or Women Business Enterprises (M/WBE),  

certified by the Port Authority by the day before the bid opening. 

If the Bidder is a Port Authority certified MBE, WBE or SBE, enter the applicable date(s) certification was 
obtained in the space provided on the Signature Sheet attached hereto.   

47. M/WBE Good Faith Participation 

If specified as applicable to this Contract, the Contractor shall use every good-faith effort to provide for 
participation by certified Minority Business Enterprises (MBEs) and certified Women-owned Business 
Enterprises (WBEs) as herein defined, in all purchasing and subcontracting opportunities associated with 
this Contract, including purchase of equipment, supplies and labor services. 

Good Faith efforts to include participation by MBEs/WBEs shall include the following: 

 

a. Dividing the services and materials to be procured into small portions, where feasible.  

b. Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportunities 
to such MBEs/WBEs as may be appropriate. 

c. Soliciting services and materials from a Port Authority certified MBE/WBE or seeking MBEs/WBEs 
from other sources.  To access the Port Authority’s Directory of MBE/WBE Certified Firms go to 
www.panynj.gov/supplierdiversty  

d. Ensuring that provision is made to provide progress payments to MBEs/WBEs on a timely basis. 

e. Observance of reasonable commercial standards of fair dealing in the respective trade or business. 

 
Subsequent to Contract award, all changes to the M/WBE Participation Plan must be submitted via a 
modified M/WBE Participation Plan to the Manager for review and approval by the Authority’s Office of 
Business Diversity and Civil Rights.  For submittal of modifications to the M/WBE Plan, Contractors are 
directed to use form PA3749C, which may be downloaded at http://www.panynj.gov/business-
opportunities/become-vendor.html.  The Contractor shall not make changes to its approved M/WBE 
Participation Plan or substitute M/WBE subcontractors or suppliers for those named in their approved plan 
without the Manager’s prior written approval.   Unauthorized changes or substitutions, including performing 
the work designated for a subcontractor with the Contractor’s own forces, shall be a violation of this section.  
Progress toward attainment of M/WBE participation goals set forth herein will be monitored throughout the 
duration of this Contract.   
 
The Contractor shall also submit to the Manager, along with invoices, the Statement of Subcontractor 
Payments as the M/WBE Participation Report, which may be downloaded at 
http://www.panynj.gov/business-opportunities/become-vendor.html.  The Statement must include the name 
and business address of each M/WBE subcontractor and supplier actually involved in the Contract, a 
description of the work performed and/or product or service supplied by each such subcontractor or 
supplier, the date and amount of each expenditure, and such other information that may assist the Manager 
in determining the Contractor’s compliance with the foregoing provisions.   
 
If, during the performance of this Contract, the Contractor fails to demonstrate good faith efforts in carrying 
out its M/WBE Participation Plan and the Contractor has not requested and been granted a full or partial 
waiver of the M/WBE participation goals set forth in this Contract, the Authority will take into 
consideration the Contractor’s failure to carry out its M/WBE Participation Plan in its evaluation for award 
of future Authority contracts.   
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PART III CONTRACTOR'S INTEGRITY PROVISIONS 

1. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction, Debarment, 
Suspension, Disqualification and Disclosure of Other Information 

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in 
the case of a joint bid each party thereto certifies as to its own organization, that the Bidder and each parent 
and/or affiliate of the Bidder has not 

 a. been indicted or convicted in any jurisdiction; 
 b. been suspended, debarred, found not responsible or otherwise disqualified from entering into 

any contract with any governmental agency or been denied a government contract for failure to 
meet standards related to the integrity of the Bidder; 

 c. had a contract terminated by any governmental agency for breach of contract or for any cause 
based in whole or in part on an indictment or conviction; 

 d. ever used a name, trade name or abbreviated name, or an Employer Identification Number 
different from those inserted in the Bid; 

 e.  had any business or professional license suspended or revoked or, within the five years prior to 
bid opening, had any sanction imposed in excess of fifty thousand dollars ($50,000) as a result 
of any judicial or administrative proceeding with respect to any license held or with respect to 
any violation of a federal, state or local environmental law, rule or regulation; 

 f.  had any sanction imposed as a result of a judicial or administrative proceeding related to fraud, 
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the 
dollar amount of the sanctions or the date of their imposition; and 

 g.  been, and is not currently, the subject of a criminal investigation by any federal, state or local 
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or 
local prosecuting or investigative agency, including an inspector general of a governmental 
agency or public authority. 

2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation Based On 
Commission, Percentage, Brokerage, Contingent or Other Fees 

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the 
case of a joint bid, each party thereto certifies as to its own organization, that 

 
 a. the prices in its bid have been arrived at independently without collusion, consultation, 

communication or agreement for the purpose of restricting competition, as to any matter relating 
to such prices with any other bidder or with any competitor; 

 b. the prices quoted in its bid have not been and will not be knowingly disclosed directly or 
indirectly by the Bidder prior to the official opening of such bid to any other bidder or to any  
competitor; 

 c. no attempt has been made and none will be made by the Bidder to induce any other person, 
partnership or corporation to submit or not to submit a bid for the purpose of restricting 
competition; 

 d. this organization has not made any offers or agreements or taken any other action with respect 
to any Authority employee or former employee or immediate family member of either which 
would constitute a breach of ethical standards under the Code of Ethics dated March 11, 2014, 
or as may be revised, (a copy of which is available upon request) nor does this organization 
have any knowledge of any act on the part of an Authority employee or former Authority 
employee relating either directly or indirectly to this organization which constitutes a breach of 
the ethical standards set forth in said Code;  

e. no person or selling agency other than a bona fide employee or bona fide established 
commercial or selling agency maintained by the Bidder for the purpose of securing business, 
has been employed or retained by the Bidder to solicit or secure this Contract on the 
understanding that a commission, percentage, brokerage, contingent, or other fee would be paid 
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to such person or selling agency; and 
f. the Bidder has not offered, promised or given, demanded or accepted, any undue advantage, 

directly or indirectly, to or from a public official or employee, political candidate, party or party 
official, or any private sector employee (including a person who directs or works for a private 
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any 
other improper advantage in connection with this Contract. 

g. no person or organization has been retained, employed or designated on behalf of the Bidder to 
impact any Port Authority determination with respect to (i) the solicitation, evaluation or award 
of this Contract, or (ii) the preparation of specifications or request for submissions in connection 
with this Contract.  

 
The foregoing certifications in this Part III, Sections 1 and 2, shall be deemed to have been made by the 
Bidder as follows: 

 
 * if the Bidder is a corporation, such certification shall be deemed to have been made not only 

with respect to the Bidder itself, but also with respect to each parent, affiliate, director, and 
officer of the Bidder, as well as, to the best of the certifier's knowledge and belief, each 
stockholder of the Bidder with an ownership interest in excess of 10%;   

 * if the Bidder is a partnership, such certification shall be deemed to have been made not only 
with respect to the Bidder itself, but also with respect to each partner. 

 
Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been 
authorized by the Board of Directors of the Bidder, and such authorization shall be deemed to include the 
signing and submission of the bid and the inclusion therein of such certification as the act and deed of the 
corporation. 
 
In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall 
furnish with the signed bid a signed statement which sets forth in detail the reasons therefor.  If the Bidder is 
uncertain as to whether it can make the foregoing certifications, it shall so indicate in a signed statement 
furnished with its bid, setting forth in such statement the reasons for its uncertainty.  With respect to the 
foregoing certification in paragraph “2g”, if the Bidder cannot make the certification, it shall provide, in 
writing, with the signed bid:  (i) a list of the name(s), address(es), telephone number(s), and place(s) of 
principal employment of each such individual or organization; and (ii) a statement as to whether such 
individual or organization has a “financial interest” in this Contract, as described in the Procurement 
Disclosure Policy of the Authority  (a copy of which is available upon request to the Chief Procurement 
Officer of the Procurement Department of the Authority).  Such disclosure is to be updated, as necessary, up 
to the time of award of this Contract. As a result of such disclosure, the Port Authority shall take appropriate 
action up to and including a finding of non-responsibility. 
 
Failure to make the required disclosures shall lead to administrative actions up to and including a finding of 
non-responsiveness or non-responsibility.  

 
Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is 
submitted, the Bidder shall immediately notify the Authority in writing during the period of irrevocability of 
bids and the term of the Contract, if Bidder is awarded the Contract, of any change of circumstances which 
might under this clause make it unable to make the foregoing certifications, might render any portion of the 
certifications previously made invalid, or require disclosure.  The foregoing certifications or signed statement 
shall be deemed to have been made by the Bidder with full knowledge that they would become a part of the 
records of the Authority and that the Authority will rely on their truth and accuracy in awarding and 
continuing this Contract.  In the event that the Authority should determine at any time prior or subsequent to 
the award of this Contract that the Bidder has falsely certified as to any material item in the foregoing 
certifications, has failed to immediately notify the Port Authority of any change in circumstances which might 
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make it unable to make the foregoing certifications, might render any portion of the certifications previously 
made invalid, or require disclosure, or has willfully or fraudulently furnished a signed statement which is false 
in any material respect, or has not fully and accurately represented any circumstance with respect to any item 
in the foregoing certifications required to be disclosed, the Authority may determine that the Bidder is not a 
responsible Bidder with respect to its bid on the Contract or with respect to future bids on Authority contracts 
and may exercise such other remedies as are provided to it by the Contract with respect to these matters.  In 
addition, Bidders are advised that knowingly providing a false certification or statement pursuant hereto may 
be the basis for prosecution for offering a false instrument for filing (see e.g. New York Penal Law, Section 
175.30 et seq.). Bidders are also advised that the inability to make such certification will not in and of itself 
disqualify a Bidder, and that in each instance the Authority will evaluate the reasons therefor provided by the 
Bidder. Under certain circumstances the Bidder may be required as a condition of Contract award to enter into 
a Monitoring Agreement under which it will be required to take certain specified actions, including 
compensating an independent Monitor to be selected by the Port Authority, said Monitor to be charged with, 
among other things, auditing the actions of the Bidder to determine whether its business practices and 
relationships indicate a level of integrity sufficient to permit it to continue business with the Port Authority.  

3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New York or 
New Jersey Concerning Eligibility to Receive Public Contracts 

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will 
honor any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to 
bid on or be awarded public contracts because the Bidder has been determined to have engaged in illegal or 
dishonest conduct or to have violated prevailing rate of wage legislation. 
 
The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York 
or New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a 
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder, 
or (ii) the state agency determination relied upon was made without affording the Bidder the notice and hearing 
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency 
determination was clearly erroneous or (iv) the state determination relied upon was not based on a finding of 
conduct demonstrating a lack of integrity or violation of a prevailing rate of wage law. 
 
The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of 
Commissioners meeting of September 9, 1993. 
 

4. Contractor Responsibility, Suspension of Work and Termination 

During the term of this Contract, the Contractor shall at all times during the Contract term remain responsible. 
The Contractor agrees, if requested by the Port Authority to present evidence of its continuing legal authority to 
do business in the States of New Jersey or New York, integrity, experience, ability, prior performance, and 
organizational and financial capacity. 
 
The Port Authority, in its sole discretion, reserves the right to suspend any or all activities under this Contract, at 
any time, when it discovers information that calls into question the responsibility of the Contractor. In the event 
of such suspension, the Contractor will be given written notice outlining the particulars of such suspension. 
Upon issuance of such notice, the Contractor must comply with the terms of the suspension order. Contract 
activity may resume at such time as the Port Authority issues a written notice authorizing a resumption of 
performance under the Contract. 
 
Upon written notice to the Contractor, and an opportunity to be heard with appropriate Port Authority officials 
or staff, the Contract may be terminated by Port Authority at the Contractor's expense where the Contractor is 
determined by the Port Authority to be non-responsible.  In such event, the Port Authority or its designee may 
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complete the contractual requirements in any manner he or she may deem advisable and pursue available legal 
or equitable remedies for breach, including recovery of costs from Contractor associated with such termination. 
 

5. No Gifts, Gratuities, Offers of Employment, Etc. 

At all times, the Contractor shall not offer, give or agree to give anything of value either to a Port Authority 
employee, agent, job shopper, consultant, construction manager or other person or firm representing the Port 
Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or sister) of any of the 
foregoing, in connection with the performance by such employee, agent, job shopper, consultant, construction 
manager or other person or firm representing the Port Authority of duties  involving transactions with the 
Contractor on behalf of the Port Authority, whether or not such duties are related to this Contract or any other 
Port Authority contract or matter.  Any such conduct shall be deemed a material breach of this Contract. 
 
As used herein "anything of value" shall include but not be limited to any (a) favors, such as meals, 
entertainment, transportation (other than that contemplated by the Contract or any other Port Authority contract), 
etc. which might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money, 
goods, equipment, services, lodging, discounts not available to the general public, offers or promises of 
employment, loans or the cancellation thereof, preferential treatment or business opportunity.  Such term shall 
not include compensation contemplated by this Contract or any other Port Authority contract.  Where used 
herein, the term "Port Authority" shall be deemed to include all subsidiaries of the Port Authority. 
 
The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by 
it and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using 
the Facility and shall so instruct its personnel. 
 
In the event that the Contractor becomes aware of the occurrence of any conduct that is prohibited by this 
section entitled “No Gifts, Gratuities, Offers of Employment, Etc.”, it shall report such occurrence to the Port 
Authority’s Office of Inspector General within three (3) business days of obtaining such knowledge.  (See 
“http://www.panynj.gov/inspector-general” for information about to report information to the Office of 
Inspector General).  Failing to report such conduct shall be grounds for a finding of non-responsibility.  
 
In addition, during the term of this Contract, the Contractor shall not make an offer of employment or use 
confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated March 11, 
2014, or as may be revised (a copy of which is available upon request to the Office of the Secretary of the Port 
Authority). 
 
The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract. 

6. Conflict of Interest 

During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation 
or award of any contract (other than a contract for its own services to the Authority) to which it is contemplated 
the Port Authority may become a party, or participate in any way in the review or resolution of a claim in 
connection with such a contract if the Contractor has a substantial financial interest in the contractor or potential 
contractor of the Port Authority or if the Contractor has an arrangement for future employment or for any other 
business relationship with said contractor or potential contractor, nor shall the Contractor at any time take any 
other action which might be viewed as or give the appearance of conflict of interest on its part.  If the possibility 
of such an arrangement for future employment or for another business arrangement has been or is the subject of 
a previous or current discussion, or if the Contractor has reason to believe such an arrangement may be the 
subject of future discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or 
potential contractor of the Authority, and the Contractor's participation in the preparation, negotiation or award 
of any contract with such a contractor or the review or resolution of a claim in connection with such a contract is 
contemplated or if the Contractor has reason to believe that any other situation exists which might be viewed as 
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or give the appearance of a conflict of interest, the Contractor shall immediately inform the Chief Procurement 
Officer  in writing of such situation giving the full details thereof.  Unless the Contractor receives the specific 
written approval of the Chief Procurement Officer, the Contractor shall not take the contemplated action which 
might be viewed as or give the appearance of a conflict of interest.  The Chief Procurement Officer may require 
the Contractor to submit a mitigation plan addressing and mitigating any disclosed or undisclosed conflict, 
which is subject to the approval of the Chief Procurement Officer and shall become a requirement, as though 
fully set forth in this Contract.  In the event the Chief Procurement Officer shall determine that the performance 
by the Contractor of a portion of its Services under this Agreement is precluded by the provisions of this 
numbered paragraph, or a portion of the Contractor's said Services is determined by the Chief Procurement 
Officer to be no longer appropriate because of such preclusion, then the Chief Procurement Officer shall have 
full authority on behalf of both parties to order that such portion of the Contractor's Services not be performed 
by the Contractor, reserving the right, however, to have the Services performed by others and any lump sum 
compensation payable hereunder which is applicable to the deleted work shall be equitably adjusted by the 
parties.  The Contractor's execution of this document shall constitute a representation by the Contractor that at 
the time of such execution the Contractor knows of no circumstances, present or anticipated, which come within 
the provisions of this paragraph or which might otherwise be viewed as or give the appearance of a conflict of 
interest on the Contractor's part.  The Contractor acknowledges that the Authority may preclude it from 
involvement in certain disposition/privatization initiatives or transactions that result from the findings of its 
evaluations hereunder or from participation in any contract, which results, directly or indirectly, from the 
Services provided by the Contractor hereunder.  The Port Authority’s determination regarding any questions of 
conflict of interest shall be final. 

7. Definitions 

As used in this section, the following terms shall mean: 
 

Affiliate - Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock 
of each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of 
the voting stock of each of the firms, or if the firms have a common proprietor or general partner. 

 
Agency or Governmental Agency - Any federal, state, city or other local agency, including departments, 
offices, public authorities and corporations, boards of education and higher education, public 
development corporations, local development corporations and others. 

 
Investigation - Any inquiries made by any federal, state or local criminal prosecuting and/or law 
enforcement agency and any inquiries concerning civil anti-trust investigations made by any federal, 
state or local governmental agency.  Except for inquiries concerning civil anti-trust investigations, the 
term does not include inquiries made by any civil government agency concerning compliance with any 
regulation, the nature of which does not carry criminal penalties, nor does it include any background 
investigations for employment, or Federal, State, and local inquiries into tax returns. 

 
Officer - Any individual who serves as chief executive officer, chief financial officer, or chief operating 
officer of the Bidder by whatever titles known. 

 
Parent - An individual, partnership, joint venture or corporation which owns more than 50% of the 
voting stock of the Bidder.  

               
If the solicitation is a Request for Proposal: 

 
 Bid - shall mean Proposal; 
 Bidder - shall mean Proposer; 
 Bidding - shall mean submitting a Proposal. 
 

In a Contract resulting from the taking of bids: 
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 Bid - shall mean bid; 

 Bidder - shall mean Bidder; except and until the Contract has been awarded, then it shall mean 
Contractor 

 Bidding - shall mean executing this Contract. 
 

In a Contract resulting from the taking of Proposals: 
 
 Bid - shall mean Proposal; 
 Bidder - shall mean Proposer; 
 Bidding - shall mean executing this Contract.   
 
 
 

 




