



LGA-124.877 - LaGuardia Airport - Rehabilitation of Runway 13-31 and Associated Taxiways

QUESTIONS FROM BIDDERS

Bid Due Date -9/24/26

QUES #	QUESTION	RESPONSE
1	We are requesting a postponement of 6 weeks, for this contract we need more time to get prices from subcontractors.	No Bid Postponement" at this time.
2	Requesting a postponement of 4 weeks for the above due to the Jewish holiday and the upcoming holidays, subcontractor are not responding to our quote request.	At this time, there is still no change regarding the bid postponement.
3	Can you please confirm if Builders Risk Insurance is required	Refer to Contract booklet clause 70. INSURANCE PROCURED BY AUTHORITY (pg. 149 - 152).