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PART I - STANDARD INFORMATION FOR BIDDERS
1. General Information: The Port Authority of New York and New Jersey

For background with respect to The Port Authority of New York and New Jersey (the
“Port Authority”), see www.panynj.gov. Additionally, an electronic version of the
Port  Authority’s most recent Annual Report is  available at
http://corpinfo.panynj.gov/pages/annual-reports/html.

2. Form and Submission of Bid

The Bidder shall review carefully every provision of this document, provide all the
information required, and sign and return one entire copy to the Port Authority in
accordance with the instructions on the Cover Sheet and Part II — Contract Specific
Information for Bidders. The Bidder should retain one complete duplicate copy for its own
use. The “Signature Sheet” contained herein must be completed and signed by the Bidder.
The Pricing Sheet(s) contained herein must also be completed. The Bid shall be sealed in
the enclosed self-addressed envelope conspicuously marked with the Bidder’s name,
address, and Vendor Number, if available. In addition, the outside of the package must
clearly state the Bid Title, the Bid Collective Number and the Bid Due Date. Failure to
properly label submissions may cause a delay in identification, misdirection or
disqualification of the submissions. In submitting this bid, the Bidder offers to assume the
obligations and liabilities imposed upon it herein and expressly makes the representations
and warranties required in this document.

All Bids must be received by the bid custodian on or before the due date and time
specified on the cover page, at which time they will be publicly opened and read. Bids
are only accepted Monday through Friday, excluding Port Authority holidays, between
the hours of 8:00 a.m. and 5:00 p.m., via (1) regular mail, (2) express delivery service
(e.g. UPS), or (3) hand delivery.

Express carrier deliveries by commercial vehicles can be made via vendors approved by
Silverstein Properties, the 4 World Trade Center (4WTC) Property Manager, through the
Vehicle Security Center (VSC). Presently, UPS is the only delivery vendor with approved
recurring delivery times.

There is extensive security at the World Trade Center Site. Individuals must present a
valid government-issued photo ID to enter 4 WTC. If a Bid is to be hand-delivered or if
an individual is planning to attend the formal bid opening, please note that only
individuals with valid photo identification will be permitted access to the Port Authority's
offices. Individuals without valid identification shall be turned away and their packages
not accepted. Individuals without packages or carrying small packages or boxes that can
be conveyed by hand or on a hand truck may enter through the lobby. All envelopes,
packages and boxes may be subject to additional security screening.

There is no parking available at 4 WTC/150 Greenwich Street, and parking in the
surrounding area is extremely limited.
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Bids that are not received by the bid custodian by the scheduled bid opening date will be
considered late.

3. Vendor Profile

To ensure maximum opportunities, it is vitally important that Bidders keep their vendor
profiles up to date with an appropriate e-mail address, as this will enable their firm to
receive timely notice of advertisements, reminders, solicitations and addenda. Bidders may
update their vendor profile or register as a Port Authority Vendor by accessing the online
registration system at https://www.paprocure.com/.

4. Acknowledgment of Addenda

If any Addenda are posted or sent as part of this Bid, the Bidder shall complete, sign and
include with its Bid the addenda form(s). In the event any Bidder fails to conform to these
instructions, its Bid will nevertheless be construed as though the Addenda had been
acknowledged.

If the Bidder downloaded this solicitation document, it is the responsibility of the Bidder
to periodically check the Port Authority website at http://www.panynj.gov/business-
opportunities/bid-proposal-advertisements.html and download any addenda that might
have been issued in connection with this solicitation.

5. Firm Offer

The Bidder offers to provide the Port Authority of New York and New Jersey the services
and to perform all Work in connection therewith required under this Contract, all as
specified by the terms and conditions of the Contract, based on the Pricing Sheets provided
herein.

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY A BIDDER TO ANY
PORTION OF THE CONTRACT DOCUMENTS WILL RESULT IN REJECTION
OF THE BID.

6. Acceptance or Rejection of Bids

The acceptance of a Bid will be by a written notice signed by an authorized representative
on behalf of the Authority. No other act of the Port Authority, its Commissioners, officers,
agents or employees shall constitute acceptance of a Bid. The Port Authority reserves the
unqualified right, in its sole and absolute discretion, to reject any or all Bids or to accept
any Bid, which in its judgment will best serve the public interest and to waive defects in
any Bid. No rights accrue to any Bidder unless and until its Bid is accepted.

7. Bidder’s Questions

Any questions by prospective Bidders concerning the Work to be performed or the terms
and conditions of the Contract may be addressed to the Contracts Specialist listed on the
Cover Sheet of this document. The Contracts Specialist is only authorized to direct the
attention of prospective Bidders to the portions of the Contract. No employee of the Port
Authority is authorized to interpret any portion of the Contract or to give information in
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addition to that contained in the Contract. When Contract interpretation or additional
information as to the Contract requirements is deemed necessary by the Port Authority, it
will be communicated to all Bidders by written addenda issued under the name of the
Manager, Commodities & Services Division, Procurement Department of the Port
Authority and may be posted on the Port Authority website. Addenda shall be considered
part of the Contract.

8. Additional Information To and From Bidders

Should the Authority require additional information from the Bidder in connection with its
bid, such information shall be submitted within the time frame specified by the Port
Authority.

If the Bidder is a corporation, a statement of the names and residences of its officers should
be submitted on the Name and Residence of Principals Sheet, directly following the
Signature Sheet.

9. Union Jurisdiction

All prospective Bidders are advised to ascertain whether any union now represented or not
represented at the Facility will claim jurisdiction over any aspect of the operations to be
performed hereunder and their attention is directed to the paragraph entitled “Harmony” in
the Standard Contract Terms and Conditions.

10. Assessment of Bid Requirements

The Bidder should carefully examine and study the entire contents of these bid documents
and shall make its own determinations as to the services and materials to be supplied and
all other things required to be done by the Contractor.

11. Bidder’s Prerequisites

Only Bids from Bidders that can satisfactorily demonstrate meeting the prerequisites
specified within Part II hereof at the time of bid submission will be considered. By
furnishing this document to the Bidder, the Port Authority has not made a determination
that the Bidder has met the prerequisites or has otherwise been deemed qualified to perform
the services. A determination that a Bidder has met the prerequisites is no assurance that it
will be deemed qualified in connection with other bid requirements included herein.

12. Qualification Information

The Port Authority may give oral or written notice to the Bidder to furnish the Port
Authority with information and to meet with designated representatives of the Port
Authority relating to the Bidder’s qualifications and ability to fulfill the Contractor's
obligations hereunder. The requested information shall be submitted no later than three (3)
days after said notice unless otherwise indicated. Matters upon which the Port Authority
may inquire may include, but may not be limited to, the following:

a. The Bidder may be required to demonstrate that it is financially capable of performing
this Contract, and the determination of the Bidder's financial qualifications will be made
by the Port Authority in its sole discretion. The Bidder shall submit such financial and
other relevant information as may be required by the Port Authority from time to time
including, but not limited to, the following:
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1. (i) Certified financial statements, including applicable notes, reflecting the
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and
cash flow for the most recent calendar year or the Bidder's most recent fiscal
year.

(i1)) Where the certified financial statements set forth in (i) above are not
available, then either reviewed or compiled statements from an independent
accountant setting forth the aforementioned information shall be provided.

(ii1)) Where neither certified financial statements nor financial statements
from an independent accountant are available, as set forth in (i) and (ii)
above, then financial statements containing such information prepared
directly by the Bidder may be submitted; such financial statements,
however, must be accompanied by a signed copy of the Bidder's most recent
Federal income tax return and a statement in writing from the Bidder, signed
by an executive officer or their authorized designee, that such statements
accurately reflect the present financial condition of the Bidder.

Where the statements submitted pursuant to subparagraphs (1), (ii) or (iii) are dated
prior to forty-five (45) days before the bid opening, then the Bidder shall submit a
statement in writing, signed by an executive officer of the Bidder or their designee,
that the present financial condition of the Bidder is at least as good as that shown
on the statements submitted.

2. Bidder’s statement of work on hand, including any work on which a bid has been
submitted, and containing a description of the work, the annual dollar value, the
location by city and state, the current percentage of completion, the expected date
for completion, and the name of an individual most familiar with the Bidder's work
on these jobs.

3. The name and address of the Bidder's banking institution, chief banking
representative handling the Bidder's account, the Bidder's Federal Employer
Identification Number (i.e., the number assigned to firms by the Federal
Government for tax purposes), the Bidder's Dun and Bradstreet number, if any, the
name of any other credit service to which the Bidder has furnished information, and
the number, if any, assigned by such service to the Bidder's account.

b. Information relating to the Bidder's Prerequisites, if any, as set forth in this document.

c. If the Bidder is a corporation: (1) a copy of its Certificate of Incorporation and, if
applicable, all Amendments thereto with a written declaration signed by the Secretary of
the Corporation with the corporate seal affixed thereto, stating that the copy furnished is a
true copy of the Certificate of Incorporation and any such Amendments as of the date of
the opening of the bid and (2) if the Bidder is not incorporated under the laws of the state
in which the service is to be performed, a certificate from the Secretary of State of said
state evidencing the Bidder's legal qualification to do business in that state.

d. A statement setting forth the names of those personnel to be in overall charge of the
service and those who would be exclusively assigned to supervise the service and their
specific roles therein, setting forth as to each the number of years of experience and in
which functions and capacities each would serve.
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e. Information to supplement any statement submitted in accordance with the Standard
Contract Terms and Conditions entitled "Contractor's Integrity Provisions."

f. In the event that the Bidder's performance on a current or past Port Authority or Port
Authority Trans-Hudson Corporation (PATH) contract or contracts has been rated less than
satisfactory, the Manager, Purchasing Services Division, may give oral or written notice to
the Bidder to furnish information demonstrating to the satisfaction of such Manager that,
notwithstanding such rating, such performance was in fact satisfactory or that the
circumstances which gave rise to such unsatisfactory rating have changed or will not apply
to performance of this Contract, and that such performance will be satisfactory.

g. The Bidder recognizes that it may be required to demonstrate to the satisfaction of the
Port Authority that it in fact can perform the services as called for in this Contract and that
it may be required to substantiate the warranties and representations set forth herein and
the statements and assurances it may be required to give.

Neither the giving of any of the aforesaid notices to a Bidder, the submission of materials
by a Bidder, any meeting which the Bidder may have with the Port Authority, nor anything
stated by the Port Authority in any such meeting shall be construed or alleged to be
construed as an acceptance of said Bidder's Bid. Nothing stated in any such meeting shall
be deemed to release any Bidder from its offer as contained in the bid documents.

13. Contractor’s Integrity Provisions

By submitting a Bid, Bidders shall be deemed to have made the certifications contained
in the clauses entitled “Certification of No Investigation (criminal or civil anti-trust),
Indictment, Conviction, Debarment, Suspension, Disqualification and Disclosure of
Other Information,” and “Non-Collusive Bidding, and Code of Ethics Certification,
Certification of No Solicitation Based On Commission, Percentage, Brokerage,
Contingent or Other Fees” contained within the Standard Terms and Conditions within
these bid documents. If the Bidder is unable to make the certifications contained therein
the Bidder shall submit a statement with its Bid explaining why any such certification(s)
cannot be made. Such a submission shall be submitted in a separate envelope along with
your Bid, clearly marked “CERTIFICATION STATEMENT.”

14. Code of Ethics for Port Authority Vendors

Bidder’s attention is directed to the Port Authority’s “Code of Ethics for Port Authority
Vendors” (the “Code”). The Code of Ethics can be found on the Port Authority’s website
at https://www.panynj.gov/business-opportunities/become-vendor.html.

15. Facility Inspection

Details regarding the Facility inspection for all parties interested in submitting a bid are
stipulated in Part II hereof. All Bidders must present company identification and photo
identification for access to the Facility.

16. Available Documents - General

Certain documents, listed in Part II hereof, will be made available for reference and
examination by Bidders either at the Facility Inspection, or during regular business hours.
Arrangements to review these documents at a time other than the Facility Inspection may
be made by contacting the person listed in Part II as the contact for the Facility Inspection.
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These documents were not prepared for the purpose of providing information for Bidders
upon this Contract but they were prepared for other purposes, such as for other contracts
or for design purposes for this or other contracts, and they do not form a part of this
Contract. The Port Authority makes no representation or guarantee as to, and shall not be
responsible for, their accuracy, completeness or pertinence, and, in addition, shall not be
responsible for the inferences or conclusions to be drawn there from.

17. Pre-award Meeting

The lowest qualified Bidder may be called for a pre-award meeting prior to award of the
Contract.

18. Price Preference

A price preference may be available for Minority/Women Business Enterprises
(MBE/WBEs), Small Business Enterprises (SBEs) or Service-disabled Veteran-owned
Business Enterprises (SDVOBs) as set forth in the Standard Contract Terms and
Conditions.

19. MBE/WBE/SDVOB Subcontracting Provisions

Bidders shall use every good-faith effort to provide for participation by Port Authority
certified Minority Business Enterprises (MBEs), Port Authority certified Woman-owned
Business Enterprises (WBEs) and Service-disabled Veteran-owned Business Enterprises
(SDVOBs) in all purchasing and subcontracting opportunities associated with this
Contract, including purchase of equipment, supplies and labor services, in accordance
with the “MBE/WBE/SDVOB Subcontracting Provisions” contained within Part III, and
the section of the Standard Terms and Conditions entitled “MBE/WBE/SDVOB Good
Faith Participation.”

20. Certification of Recycled Materials

Bidders are requested to submit, with their bid, a written certification entitled “Certified
Environmentally Preferable Products / Practices™ attached hereto as “Attachment [-A”,
attesting that the products or items offered by the Bidder contain the minimum percentage
of post-consumer recovered material in accordance with the most recent guidelines issued
by the United States Environmental Protection Agency (EPA), or, for commodities not so
covered, the minimum percentage of post-consumer recovered materials established by
other applicable regulatory agencies. The data submitted by the Bidder in Attachment I-A
is being solicited for informational purposes only.

Recycling Definitions:
For purposes of this numbered section, the following definitions shall apply:

a Recovered Material" means any waste material or by-product that has been
recovered or diverted from solid waste, excluding those materials and by-products
generated from, and commonly reused within, an original manufacturing process.

b “Post-consumer Material” means any material or finished product that has
served its intended use and has been discarded for disposal or recovery having
completed its life as a consumer item. “Post-consumer material” is included in the
broader category of “Recovered Material”.
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C. “Pre-consumer Material” means any material or by-product generated after
the manufacture of a product but before the product reaches the consumer, such as
damaged or obsolete products. Pre-consumer Material does not include mill and
manufacturing trim, scrap, or broken material that is generated at a manufacturing
site and commonly reused on-site in the same or another manufacturing process.

d. "Recycled Product"” means a product that contains the highest amount of
post-consumer material practicable, or when post-consumer material is
impracticable for a specific type of product, contains substantial amounts of Pre-
consumer Material.

e. "Recyclable Product" means the ability of a product and its packaging to be
reused, reconditioned for use, or recycled through existing recycling collection
programs.

f. "Waste Reducing Product" means any product that will result in less waste
generated due to its use rather than another product designed to serve the same
function with an greater waste generation rate. This shall include, but not be limited
to, those products that can be reused, refilled or have a longer life expectancy and
contain a lesser amount of toxic constituents.

21. City Payroll Tax
Bidders should be aware of the payroll tax imposed by the:
a. City of Newark, New Jersey for services performed in Newark, New Jersey;

b. City of New York, New York for services performed in New York, New York;
and

c. City of Yonkers, New York for services performed in Yonkers, New York.

These taxes, if applicable, are the sole responsibility of the Contractor. Bidders should
consult their tax advisors as to the effect, if any, of these taxes. The Port Authority provides
this notice for informational purposes only and is not responsible for either the imposition
or administration of such taxes. The Port Authority exemption set forth in the Paragraph
headed “Sales or Compensating Use Taxes”, in the Standard Contract Terms and
Conditions included herein, does not apply to these taxes.

22. Automated Clearing House Enrollment

The Port Authority of New York and New Jersey has transitioned to an electronic
method of paying its vendors, contractors and consultants via an Automated
Clearing House (“ACH”) funds transfer. It is the Port Authority’s expectation that
all vendors, contractors and consultants will be paid via an ACH funds transfer. To
avoid delays in payment, vendors, contractors, and consultants should enroll in
ACH and complete the Port Authority’s “Authorization Agreement For Direct
Deposits And Direct Payments (ACH Credits)” form, which is available at
https://www.panynj.gov/business-opportunities/pdf/Vendor-ACH-auth-

form.pdf. The Authorization Agreement shall remain in full force and effect until
the Port Authority has received written notification from the vendor, contractor or
consultant of its termination in such time and in such manner as to afford the Port
Authority and the depository financial institution(s) a reasonable opportunity to act
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on it. Any questions on this process may be directed to the Comptrollers
Department ACH Enrollments contact line at 201 216-6002 or emailed to
ACHENROLLMENT@PANYNJ.GOV.

23. Additional Bidder Information

Prospective Bidders are advised that additional vendor information, including but not
limited to, forms, documents and other information, including protest procedures, may be
found on the Port Authority website at:_ http://www.panynj.gov/business-
opportunities/become-vendor.html.

24. Safe Vehicle Operation

The Bidder may be required to demonstrate that it has a satisfactory Federal Motor
Carrier Safety Administration (FMCSA) safety record and vehicle maintenance program.
If applicable, the Bidder shall submit this safety information as may be required by the
Port Authority, including, but not limited to:

Information about their overall FMCSA safety program;

Information about their drivers training program;

Information about their vehicle maintenance program,;

Results of Commercial Vehicle inspections;

Information about actions taken to remedy safety issues and violations.

Nk W=

The determination that the Bidder's safety record and safety programs are satisfactory
will be made by the Port Authority at its sole discretion.
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ATTACHMENT I A - Certified Environmentally Preferable Products/Practices

Bidder Name: Date:

In line with the Port Authority’s efforts to promote products and practices which reduce our impact on the environment and
human health, Bidders are encouraged to provide information regarding their environmentally preferable/sustainable business
practices as they relate to this contract wherever possible. Bidders are requested to complete this form and submit it with their
response, if appropriate. Bidders are requested to submit appropriate documentation to support the items for which the Bidder
indicates a “Yes” and present this documentation, in the proper sequence of this Attachment.

1. Packaging
Has the Bidder implemented any of the following environmental initiatives? (A checkmark indicates “Yes”)
Use of corrugated materials that exceed the required minimum EPA recommended post-consumer recycled content
Use of other packaging materials that contain recycled content and are recyclable in most local programs
Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering
packaging take-back services, or shipping carton return

Reduces or eliminates materials which have been bleached with chlorine or chlorine derivatives

Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals.

If yes, a description of the practices being followed should be include with the submission.

2. Business Practices / Operations / Manufacturing
Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, including, but not
necessarily limited to, the following items? (A checkmark indicates “Yes”)
Recycles materials in the warehouse or other operations
_ Useofalternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or transportation
purposes
Use of energy efficient office equipment or signage or the incorporation of green building design elements
Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials
Other sustainable initiative

If yes, a description of the practices being followed should be included with the submission.

3. Training and Education
Does the Bidder conduct/offer a program to train or inform customers and employees of the environmental benefits of the
products to be offered under this contract, and/or does the Bidder conduct environmental training of its own staff?

[ Yes 1 No If yes, Bidder shall attach a description of the training offered and the specific criteria
targeted by the training.

4. Certifications
Has the Bidder or any of its manufacturers and/or subcontractors obtained any of the following product / industry certifications?
(A checkmark indicates “Yes”)

ISO 14000 or adopted some other equivalent environmental management system
__ Other industry environmental standards (where applicable), such as the CERES principles, LEED Certification, C2C
Protocol, Responsible Care Codes of Practice or other similar standards

Third Party product certifications such as Green Seal, Scientific Certification Systems, Smartwood, etc.

If yes, Bidders should attach copies of the certificates obtained.
I hereby certify under penalty of law, the above statements are true and correct.

Name Date
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PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS

The following information may be referred to in other parts hereof, or further detailed in
other parts hereof, if applicable.

1.

Service(s) Required

Inspecting, diagnostic testing, maintenance, and repair services of British Thermal
Units (BTU) Meters, Combustion Control device systems and transmitters, and high
temperature hot water generator safety devices.

Location(s) Services Required

Central Heating and Refrigeration Plant (CHRP), Building 46, Newark Liberty
International Airport , as more fully described in the definition of “Facility” in Part V
(the “Specifications”).

Expected Date of Commencement of Contract

On or about January 1, 2020.

Contract Type

Service Contract.

Duration of Contract

Three (3) years to expire on or about December 31, 2022.

Option Period(s)
There shall be one (1), three (3) year Option Period.

Price Adjustment during Option Period(s) (Index Based)

Price adjustment during the Option Period(s) shall be pursuant to the clause entitled
"Price Adjustment" in Part III hereof.

Extension Period

120 Day Extension Period applicable.

Facility Inspection
Date and Time: Thursday, December 19, 2019 @10:30 a.m.

Location: Newark Liberty International Airport, Central Heating and Refrigeration
Plant (CHRP), Building 46, between terminals A and B Newark, NJ 07114

Please contact William Lynch at 973-961-6365 between the hours of 7 a.m. and 2 p.m.
or by email wlynch@panynj.gov. to confirm attendance and/or receive travel
directions. A valid government issued photo ID is required

PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS PARTII - 2

Rev. 4/29/2019 (PA/PATH)



10. Specific Bidder’s Prerequisites

a.

The Bidder shall have had at least five (5) years of continuous experience
immediately prior to the date of submission of its Bid in the management and
operation of a business that performs repair services of BTU Meters, Combustion
Control device systems and transmitters, and high temperature hot water generator
safety devices, and during that time shall actually engaged in providing said or such
services to commercial or industrial accounts under contract. The Bidder may
fulfill this prerequisite if the Bidder can demonstrate to the satisfaction of the Port
Authority that the persons or entities owning and controlling the Bidder have had a
cumulative total of at least five (5) years of experience immediately prior to the
date of the submission of its Bid in the management and operation of a business
actually engaged in providing these services to commercial or industrial accounts
under contract during that time, or have owned and controlled other entities which
have actually engaged in providing the above described services during that time
period.

During the time period stated in (a) above, the Bidder, or persons or entities owning
and controlling the Bidder, shall have satisfactorily performed or shall be
performing under at least one (1) contract requiring similar services of similar scope
to those required under this Contract.

The Bidder shall have had in its last fiscal year, or the last complete calendar year
immediately preceding the opening of its Bid, a minimum of $200,000 annual gross
income.

In the event a bid is submitted by a joint venture the foregoing prerequisites will be
considered with respect to such Bid as follows: The prerequisite in subparagraph
(a) and (b) above, will be considered satisfied if the joint venture itself, or any of
its participants individually, can meet the requirements. The prerequisite in
subparagraph (c) above, will be considered satisfied if the gross income of the joint
venture itself meets the prerequisite or the gross income of the participants in the
joint venture cumulatively meets the prerequisite. If a joint venture which has not
been established as a distinct legal entity submits a bid, it and all participants in the
joint venture shall be bound jointly and severally and each such participant in the
joint venture shall execute the bid and do each act and thing required by this
Invitation for Bid. On the original bid and wherever else the Bidder’s name would
appear, the name of the joint venture Bidder should appear if the joint venture is a
distinct legal entity. If the Bidder is a common law joint venture, the names of all
participants should be listed followed by the words “acting jointly and severally”.
All joint venture Bidders must provide documentation of their legal status.

Proof that the above prerequisites are met should be submitted with the Bid.
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11. Personnel Assurance Program and Contractor Staff Background Screening

The Contractor awarded this Contract may be required to have its staff, and any
subcontractor’s staff working under this Contract, authorize the Authority or its
designee to perform background checks. Such authorization shall be in a form
acceptable to the Authority. The Contractor and any subcontractors may also be
required to use an organization designated by the Authority to perform the
background checks. The cost for said background checks for staff that pass and are
granted a credential may be reimbursable to the Contractor and its subcontractors as
an out-of-pocket expense. Costs for staff that are rejected for a credential for any
reason are not reimbursable.

Such background checks shall be performed through the Authority’s personnel
assurance program provider. The Secure Worker Access Consortium (“S.W.A.C.”) is
the only Port Authority approved provider to be used to conduct background
screening, except as otherwise required by federal law and/or regulation. Information
about S.W.A.C., instructions, corporate enrollment, online applications, and location
of processing centers can be found at http://www.secureworker.com, or S.W.A.C.
may be contacted directly at (877) 522-7922.
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PART III - CONTRACT SPECIFIC TERMS AND CONDITIONS

1. General Agreement

Subject to all of the terms and conditions of this Contract, the undersigned (hereinafter
called the “Contractor”) hereby offers and agrees to provide all the necessary
supervision, personnel, equipment, materials and all other things necessary to perform
the Work required by this Contract as specified in Part II, and fully set forth in the Part
V, (the “Specifications,”) at the location(s) listed in Part II and as more fully set forth
in the Specifications, and to do all other things necessary or proper therefor or
incidental thereto, all in strict accordance with the provisions of the Contract
Documents and any future changes therein; and the Contractor further agrees to assume
and perform all other duties and obligations imposed upon it by this Contract.

In addition, all things not expressly mentioned in the Specifications but involved in the
carrying out of their intent and in the complete and proper execution of the matters
referred to in and required by this Contract are required by the Specifications, and the
Contractor shall perform the same as though they were specifically delineated,
described and mentioned therein.

2. Duration

a) The initial term of this Contract (hereinafter called the “Base Term™) shall
commence on or about the date specified in Part II hereof, on the specific date set
forth in the Port Authority’s written notice of bid acceptance (hereinafter called
the “Commencement Date”), and unless otherwise terminated, revoked or
extended in accordance with the provisions hereof, shall expire as specified in Part
IT hereof (hereinafter called the “Expiration Date”).

b) If specified as applicable to this Contract and set forth in Part II hereof, the Port
Authority shall have the right to extend this Contract for additional period(s), either
through an extension or an option (hereinafter collectively referred to as the
“Option Period(s)”) following the Expiration Date, upon the same terms and
conditions subject only to adjustments of charges, if applicable to this Contract, as
may be hereinafter provided in the paragraph entitled “Price Adjustments”. If the
Port Authority shall elect to exercise the Option(s) to extend this Contract, then,
no later than thirty (30) days prior to the Expiration Date, the Port Authority shall
send a notice that it is extending the Base Term of this Contract, and this Contract
shall thereupon be extended for the applicable Option Period. If the Contract
provides for more than one Option Period, the same procedure shall apply with
regard to extending the term of this Contract for succeeding Option Periods.

c) Unless specified as not applicable to this Contract in Part II hereof, the Port
Authority shall have the absolute right to extend the Base Term for an additional
period of up to one hundred and twenty (120) days subsequent to the Expiration
Date of the Base Term, or the Expiration Date of the final exercised Option Period
(hereinafter called the “Extension Period”), subject to the same terms and
conditions as the previous contract period. The prices quoted by the Contractor
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for the previous contract period shall remain in effect during this Extension Period
without adjustment. Ifit so elects to extend the term of Contract, the Port Authority
will advise the Contractor, in writing, that the term is so extended, and will
stipulate the length of the extended term, at least thirty (30) days prior to the
expiration date of the previous contract period.

3. Payment

Subject to the provisions of this Contract, the Port Authority agrees to pay to the
Contractor and the Contractor agrees to accept from the Port Authority as full and
complete consideration for the performance of all its obligations under this Contract
and as sole compensation for the Work performed by the Contractor hereunder, a
compensation calculated from the actual quantities of services performed and the
respective prices inserted by the Contractor in the Pricing Sheet(s), forming a part of
this Contract, exclusive of compensation under the clause hereof entitled “Extra Work™.
The manner of submission of all bills for payment to the Contractor by the Port
Authority for Services rendered under this Contract shall be subject to the approval of
the Manager in all respects, including, but not limited to, format, breakdown of items
presented and verifying records. All computations made by the Contractor and all
billing and billing procedures shall be done in conformance with the following
procedures:

a) Payment shall be made in accordance with the prices for the applicable service
(during the applicable Contract year) as they appear on the Pricing Sheet(s), as the
same may be adjusted from time to time as specified herein, minus any deductions
for services not performed and/or any liquidated damages to which the invoice
may be subject and/or any adjustments as may be required pursuant to increases
and decreases in areas or frequencies, if applicable. All Work must be completed
within the time frames specified, or as designated by the Manager.

b) The Contractor shall submit to the Manager by the fifth day of each month
following the month of commencement of this Contract and on or by the fifth day
of each month thereafter (including the month following the termination,
revocation or expiration of this Contract) a complete and correct invoice for the
work performed during the preceding visit accompanied by such information as
may be required by the Manager for verification. Payment will be made within
thirty (30) days of Port Authority verification of the invoice.

Invoices shall be submitted to:

Port Authority of New York and New Jersey

Newark Liberty International Airport

Building 46, Central Heating & Refrigeration Plant, NJ 07114

c) No certificate, payment, acceptance of any Work or any other act or omission of
any representative of the Port Authority shall operate to (1) release the Contractor
from any obligation under or upon this Contract, or to (2) estop the Port Authority
from showing at any time that such certificate, payment, acceptance, act or
omission was incorrect or to (3) preclude the Port Authority from recovering any
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monies (a) paid in excess of those lawfully due or (b) to which the Port Authority
may be entitled on account of and any damage sustained by the Port Authority.

d) In the event an audit of received invoices should indicate that the correct sum due
the Contractor for the relevant billing period is less than the amount actually paid
by the Port Authority, the Contractor shall pay to the Port Authority the difference
promptly upon receipt of the Port Authority’s statement thereof. The Port
Authority may, however, in its discretion elect to deduct said sum or sums from
any subsequent monthly payments payable to the Contractor hereunder.

“Final Payment”, as the term is used throughout this Contract, means the final payment
made for services rendered in the last month of the Base Term or any extended term.
However, should this Contract be terminated for any reason prior to the last month of
the Base Term or any extended term, then Final Payment shall be the payment made
for services rendered in the month during which such termination becomes effective.
The Contractor’s acceptance of Final Payment shall act as a full and complete release
to the Port Authority of all claims of and of all liability to the Contractor for all things
done or furnished in connection with this Contract and for every act and neglect of the
Port Authority and others relating to or arising out of this Contract, including claims
arising out of breach of contract and claims based on claims of third persons. No
payment, however, final or otherwise shall operate to release the Contractor from any
obligations in connection with this Contract.

4. Price Adjustment

All Contract prices submitted by the Contractor and agreed to by The Port Authority,
shall be applicable to the three (3) years of the Base Term. For the Option Period(s)
that are applicable to this Contract and are exercised hereunder, (excluding the 120 day
Extension Period as described in the paragraph entitled “Duration”, hereof) The Port
Authority shall adjust the compensation due to the Contractor utilizing the Consumer
Price Index for CPI-All Urban Consumers (Current Series) Series
Id:CUURS12ASAO0OL2,CUUSS12ASAOL2 Not Seasonally Adjusted Series Title: All
items less shelter in New York-Newark-Jersey City, NY-NJ-PA, all urban consumers,
not seasonally adjusted Area: New York-Newark-Jersey City, NY-NJ-PA Item: All
items less shelter Base Period:1982-84=100, published by the Bureau of Labor
Statistics of the United States Department of Labor (hereinafter called the “Price
Index”).

For the first year of the three (3) year Option Period of the Contract, the Price Index
shall be determined for the months of June 2021 and June 2022. The amounts payable
to the Contractor in the final year of the Base Term shall be multiplied by a fraction the
numerator of which is the Price Index for June 2022 and the denominator of which is
the Price Index for June 2021. The resulting product shall be the amounts payable to
the Contractor in the first year of the three (3) year Option Period.
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For the second year of the three (3) year Option Period of the Contract, the Price Index
shall be determined for the months of June 2022 and June 2023. The amounts payable
to the Contractor in the first year of the three (3) year Option Period shall be multiplied
by a fraction the numerator of which is the Price Index for June 2023 and the
denominator of which is the Price Index for June 2022. The resulting product shall be
the amounts payable to the Contractor in the second year of the three (3) year Option
Period.

For the third year of the three (3) year Option Period of the Contract, the Price Index
shall be determined for the months of June 2023 and June 2024. The amounts payable
to the Contractor in the second year of the three (3) year Option Period shall be
multiplied by a fraction the numerator of which is the Price Index for June 2024 and
the denominator of which is the Price Index for June 2023. The resulting product shall
be the amounts payable to the Contractor in the third year of the three (3) year Option
Period.

In the event of a change in the basis for the computation of the said Index or the
discontinuance of its publication, such other appropriate index shall be substituted as
may be agreed upon by the Authority and the Contractor as properly reflecting changes
in the value of the current United States money in a manner similar to that established
in the said Price Index. In the event of the failure of the parties to so agree, the Port
Authority may select and use such index, as it seems appropriate. Notwithstanding the
provisions of this section, in no event shall any adjustment hereunder be greater than
three percent (3%) per annum.

The amounts payable to the Contractor during the 120-day Extension Period shall not
be subject to adjustment.

If, after an adjustment referred to in this Section, the Index used for computing such
adjustment shall be changed or adjusted, then the amounts payable to the Contractor
for that period shall be recomputed. If such recomputation results in a smaller
increase in the amount payable to such period, then after notification of the change or
adjustment, the recomputed amounts shall be in effect and upon demand by the Port
Authority (or PATH), the Contractor shall refund to Port Authority excess amounts
paid by Port Authority for such period.

6. Liquidated Damages

a) The Contractor’s obligations for the performance and completion of the Work
within the time or times provided for in this Contract are of the essence of this
Contract. In the event that the Contractor fails to satisfactorily perform all or any
part of the Work required hereunder in accordance with the requirements set
forth in the Specifications (as the same may be modified in accordance with
provisions set forth elsewhere herein) then, inasmuch as the damage and loss to
the Port Authority for such failure to perform includes items of loss whose
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amount will be incapable or very difficult of accurate estimation, the damages for
such failure to perform shall be liquidated as follows:

1.

ii.

1il.

1v.

Vi.

If the Contractor’s personnel fails to perform any item of Work required in
the performance of a monthly Service Visit specified in the Specifications,
satisfactorily or at the frequencies set forth in the Specifications, then the
amount payable to the Contractor for said monthly Service Visit shall be
reduced by an amount equal to two hundred percent (200%) of the “All-
Inclusive Price Per Service Visit” inserted in the “Contractor’s Pricing Sheet
A — Monthly Service Visit” for such Service Visit, multipled by the number
of times the Contractor fails to perform the Service Visit, as specified,
satisfactorily or at the frequencies required, until such services are
satisfactorily performed.

If the Contractor’s personnel fails to perform any item of Work required in
the performance of an annual Service Visit specified in the Specifications,
satisfactorily or at the frequencies set forth in the Specifications, then the
amount payable to the Contractor for said annual Service Visit shall be
reduced by an amount equal to two hundred percent (200%) of the “All-
Inclusive Price Price Per Service Visit” inserted in the “Contractor’s Pricing
Sheet B — Annual Service Visit” for such service, multipled by the number of
times the Contractor fails to perform the Service Visit, as specified,
satisfactorily or at the frequencies required, until such services are
satisfactorily performed.

If the Contractor fails to respond and begin performing emergency services
within the response time stipulated in the Specifications, then the amount
payable to the Contractor shall be reduced by two hundred percent (200%) of
the “All-Inclusive Hourly Rate” inserted in the “Contractor’s Pricing Sheet C
— Emergency Service” for each hour, or part thereof, beyond the response
time, until the Contractor begins performing emergency services.

If the Contractor fails to satisfactorily perform the NJDEP NJAC 7:27-19
Nitrogen oxide (NO) compliance testing as set forth in the Specifications,
then the amount payable to the Contractor shall be reduced by two hundred
percent (200%) of the “All-Inclusive Price Per Service Visit” inserted in the
“Contractor’s Pricing Sheet B — Annual Service Visit” line 10, multiplied by
the number times the Contractor fails to satisfactorily perform the required
service, until such services are satisfactorily performed.

If the Contractor fails to keep the systems and equipment listed in the
Specifications one hundred percent (100%) operational, in accordance with
the Specifications, then the amount payable to the Contractor shall be
reduced by two hundred dollars ($200.00) for every eight (8) hours, or part
thereof, the equipment is not in good working order.

If the Contractor fails to enter data into the computerized maintenance asset
management system (CMMS) within the time required in the Specifications,
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then the amount payable to the Contractor shall be reduced by one hundred
dollars ($100) per day, or part thereof, until the Contractor enters the data
into the CMMS.

vii.  If the Contractor fails to submit required templates to the Port Authority
within the timeframes in the Specifications, then the amount payable to the
Contractor shall be reduced by one hundred dollars ($100) per day, or part
thereof, until the Contractor provides the required templates.

viii.  If the Contractor’s automation or monitoring system fails to communicate
to the CMMS due to an internal component failure within the Contractor’s
system (this excludes scheduled maintenance and repairs), then the
amount payable to the Contractor shall be reduced by one hundred dollars
($100) per day, or part thereof, until the Contractor reestablishes
communication to the CMMS from its automation or monitoring system.

iX. If the Contractor’s personnel fail to repair, replace, or restore the
equipment listed in the Specifications to normal working operation within
forty-eight (48) hours of discovery of the failure, then the compensation
payable to the Contractor shall be reduced by five hundred dollars ($500)
per day, or part thereof, until the Contractor restores the equipment to
normal working operation.

X. If the Contractor fails to provide any invoices, reports, records, and any
other information or documentation requested by the Manager within the
time specified in this Contract, then the amount payable to the Contractor
by the Port Authority shall be reduced by fifty ($50) dollars per day, or
part thereof, until the Contractor provides the requested information.

b) The Manager shall determine whether the Contractor has performed in a
satisfactory manner and their determination shall be final, binding and conclusive
upon the Contractor.

c) Failure of the Manager or the Port Authority to impose liquidated damages shall
not be deemed Port Authority acceptance of unsatisfactory performance or a
failure to perform on the part of the Contractor or a waiver of its remedies
hereunder.

7. Insurance Procured by the Contractor

The Contractor and its subcontractor(s) shall take out, maintain, and pay the
premiums on Commercial General Liability Insurance, for the life of the Contract and
such Insurance and shall be written on an ISO occurrence form CG 00 01 0413 or its
equivalent covering the obligations assumed by the Contractor under this Contract
including but not limited to premise-operations, products and completed operations
and independent contractors coverage, with contractual liability language covering
the obligations assumed by the Contractor under this Contract and, if vehicles are to
be used to carry out the performance of this Contract, then the Contractor shall also
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take out, maintain, and pay the premiums on Automobile Liability Insurance covering
any autos in the following minimum limits:

Commercial General Liability Insurance - $5 million combined single limit per
occurrence for bodily injury and property damage liability.

Automobile Liability Insurance - $2 million combined single limit per accident
for bodily injury and property damage liability.

The insurance shall be written on an occurrence basis, as distinguished from a “claims
made” basis, and shall not include any exclusions for “action over claims” (insured
vs. insured) and minimally arranged to provide and encompass at least the following
coverages:

- Contractual Liability to cover liability assumed under the Contract;

- Independent Contractor’s Coverage;

- Premise-Operations, Products and Completed Operations Liability Insurance;

- The insurance coverage (including primary, excess and/or umbrella)
hereinafter afforded by the Contractor and all subcontractor(s) shall be
primary insurance and non-contributory with respect to the additional
insureds;

- Excess/umbrella policies shall “follow form” to the underlying policy;

- Excess/umbrella policies shall have a liberalization clause with drop down
provision;

- Coverage for explosion, collapse and underground property damage (XCU);

- Deletion of the pollution exclusion;

- To the extent any coverage the Contractor and subcontractor(s) obtains and/or
maintains under this Contract contains “Other Insurance” language or
provisions, such language or provisions shall not be applicable to the
additional insureds or to any insurance coverage maintained by the additional
insureds;

- All insurance policies shall include a waiver of subrogation, as allowed by
law, in favor of the additional insureds;

- Defense costs must be outside of policy limits. Eroding limits policies are not
permitted;

- In the event the Contractor and/or its subcontractors obtains and/or maintains
insurance in an amount greater than the minimum limits required under this
Contract, then the full limits of that insurance coverage will be available to
respond to any claim asserted against the additional insureds that arises out of
or is in any way connected with this Contract;

- Additional insureds coverage shall not be restricted to vicarious liability unless
required by controlling law.

In addition, the liability policy (ies) shall be written on a form at least as broad as ISO
Form CG 20 10 10 01 (for ongoing operations work) together with ISO Form CG 20
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37 10 01 (for completed operations work) or their equivalent and endorsed to and
name “The Port Authority of New York and New Jersey and its related entities, their
Commissioners, Directors, Superintendents, officers, partners, employees, agents, the
City of New York, their affiliates, successors or assigns” as Insured (as defined in the
policy or in an additional insured endorsement amending the policy’s “Who is An
Insured” language as the particular policy may provide). The “Insured” shall be
afforded coverage and defense as broad as if they are the first named insured and
regardless of whether they are otherwise identified as additional insureds under the
liability policies, including but not limited to premise-operations, products-completed
operations on the Commercial General Liability Policy. Such additional insureds
status shall be provided regardless of privity of contract between the parties. The
liability policy (ies) and certificates of insurance shall contain separation of insured
and severability of interests clauses for all policies so that coverage will respond as if
separate policies were in force for each insured. An act or omission of one of the
insureds shall not reduce or void coverage to the other insureds. The Contractor is
responsible for all deductibles or losses not covered by commercially procured
insurance. Any portion of the coverage to be provided under a Self-Insured Retention
(SIR) of the Contractor is subject to the review and approval of the General Manager,
Risk Finance. Furthermore, any insurance or self-insurance maintained by the above
additional insureds shall not contribute to any loss or claim.

If any of the Work is to be done on or at Port Authority facilities by subcontractors
and, if the Contractor requires its subcontractors to procure and maintain such
insurance in the name of the Contractor, then such insurance as is required herein
shall include and cover the additional insureds and it must have insurance limits not
lower than those set forth by the Port Authority herein, along with all the insurance
requirements in this section known as “Insurance Procured by the Contractor”.

All insurance coverage shall be provided by the Contractor and/or by or for any of its
subcontractors at no additional expense to the Port Authority and its related entities.
A copy of this section titled “Insurance Procured by the Contractor” shall be given to
your insurance agent and subcontractors and shall form a part of the covered contract
or subcontract for insurance purposes in furtherance of the insurance requirements
under this Contract.

Further, it is the Contractor’s responsibility to maintain, enforce and ensure that the
type of coverages and all limits maintained by it and any of all subcontractors are
accurate, adequate and in compliance with the Port Authority requirements; and the
Contractor is to retain a copy of its subcontractors’ certificates of insurance. All
certificates of insurance shall be turned over to the Port Authority prior to the start of
work, including subcontractors” work, and upon completion of the Contract.

The Contractor, its subcontractors, and its insurers shall not, without obtaining the
express advance written permission from the General Counsel of the Port
Authority, raise any defense involving in any way the jurisdiction of the Tribunal
over the person of the Port Authority, the immunity of the Port Authority, its
Commissioners, officers, agents or employees, the governmental nature of the Port
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Authority, or the provisions of any statutes respecting suits against the Port
Authority.

The Contractor and its subcontractor(s) shall also take out, maintain, and pay
premiums on Workers’ Compensation Insurance in accordance with the requirements
of law in the state(s) where work will take place, and Employer’s Liability Insurance
with limits of not less than $1 million per each accident.

Each policy above shall contain an endorsement that the policy may not be canceled,
terminated, or modified without thirty (30) days’ prior written notice to the Port
Authority Att: Facility Contract Administrator, at the location where the work will
take place with a copy to the General Manager, Risk Finance.

The Port Authority may, at any time during the term of this Contract, change or
modify the limits and coverages of insurance. Should the modification or change
results in an additional premium, the General Manager, Risk Finance for the Port
Authority may consider such cost as an out-of-pocket expense.

Within five (5) days after the award of this Contract and prior to the start of work, the
Contractor must submit an original certificate of insurance to the Port Authority
Facility Contract Administrator, at the location where the work will take place. This
certificate of insurance MUST show evidence of the above insurance policy (ies),
including, but not limited to, the cancellation notice endorsement and stating the
contract number prior to the start of work. The Contractor is also responsible for
maintaining and conforming to all insurance requirements from the additional
insureds and their successors or assigns.

The General Manager, Risk Finance must approve the certificate(s) of insurance
before any work can begin. Upon request by the Port Authority, the Contractor shall
furnish to the General Manager, Risk Finance, a certified copy of each policy,
including the premiums.

If at any time the above liability insurance should be canceled, terminated, or
modified so that the insurance is not in effect as above required, then the Contractor
and all subcontractors shall suspend performance of the Contract at the premises until
a satisfactory insurance policy (ies) and certificate of insurance is provided to and
approved by Risk Finance, unless the Facility or Project Manager directs the
Contractor, in writing, to continue to performing work under the Contract. If the
Contract is so suspended, no extension of time shall be due on account thereof.

Renewal certificates of insurance or policies shall be delivered to the Port Authority
Facility Contractor Administrator, and upon request from the additional insureds,
their successors or assigns at least fifteen (15) days prior to the expiration date of
each expiring policy. The General Manager, Risk Management must approve the
renewal certificate(s) of insurance before work can resume on the facility.

If at any time any of the certificates or policies shall become unsatisfactory to the Port
Authority, the Contractor shall promptly obtain a new and satisfactory certificate and
policy and provide same to the Port Authority.
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Failure by the Contractor to meet any of the insurance requirements, including the
requirement that the Port Authority be afforded the full extent of the insurance
obtained under this Contract without limitation, shall be deemed a material breach of
contract and may be a basis for termination of this Contract by the Port Authority.

The requirements for insurance procured by the Contractor and subcontractor(s) shall
not in any way be construed as a limitation on the nature or extent of the contractual
obligations assumed by the Contractor under this Contract. The insurance
requirements are not a representation by the Port Authority as to the adequacy of the
insurance necessary to protect the Contractor against the obligations imposed on it by
law or by this or any other contract. [CITS#6189N]

8. Increase and Decrease in Areas or Frequencies

The Manager shall have the right, at any time and from time to time in their sole
discretion, to increase or decrease the frequencies of all or any part of the services
required hereunder and/or to add areas not described herein in the Specifications or to
remove areas or parts of areas which are hereunder so described. In the event the
Manager decides to change any frequencies or areas such change shall be by written
notice given to the Contractor not less than seven (7) business days prior to the effective
date of said changes, said changes to be effective upon the date specified in said notice.

In the event of an increase or decrease in areas or frequencies, the Contractor’s
compensation will be adjusted to reflect such change in areas or frequencies utilizing
the applicable unit price for such services (for the applicable Contract year) as set forth
on the Pricing Sheet(s).

Where no specific unit price has been quoted for the type of services to be increased or
decreased, the Manager shall have the right to negotiate the compensation to reflect
such change, whether an increase or decrease in areas or frequencies, which, in the
opinion of the Manager, are necessary to complete the work, by multiplying the
increased or decreased amount by the negotiated rate.

In the event of a decrease, the Contractor shall not be entitled to compensation for Work
not performed.

No such change in areas or frequency will be implemented which results in a total
increase or decrease in compensation that is greater than fifty percent (50%) of the
Total Estimated Contract Price for the Base Term or, if changes are to be implemented
during an Option Period, fifty percent (50%) for that Option Period.

Any increases in frequencies or areas shall not constitute Extra Work and, as such, shall
not be limited by the Extra Work provisions of this Contract.

9. Extra Work

The Contractor is required to provide separate materials, supplies, equipment and
personnel for Extra Work when such is deemed necessary by the Manager. “Extra
Work™ as used herein shall be defined as work which differs from that expressly or
impliedly required by the Specifications in their present form. Total Extra Work
performed by the Contractor shall not exceed six percent (6%) of the Total Estimated
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Contract Price of this Contract for the entire Term of this Contract including extensions
thereof, or six percent (6%) of the Total Estimated Contract Price of each Section if
this Contract is awarded by separate Sections.

An increase in area or frequency does not constitute Extra Work, but shall be
compensable based on the prices in the Pricing Sheet(s) and the paragraph herein titled
“Increase or Decrease in Areas or Frequencies”.

The Contractor is required to perform Extra Work pursuant to a written order of the
Manager expressly recognizing such work as Extra Work. If lump sum or unit price
compensation cannot be agreed upon by the parties in writing prior to the start of Work,
the Contractor shall perform such Extra Work and the Contractor’s compensation shall
be increased by the sum of the following amounts and such amounts only: (1) the actual
net cost, in money, of the labor, and material, required for such Extra Work; (2) ten
percent (10%) of the amount under (1) above; (3) such rental as the Manager deems
reasonable for plant and equipment (other than small tools) required for such Extra
Work; (4) if the Extra Work is performed by a subcontractor, an additional five percent
(5%) of the sum of the amounts under (1) through (3) above.

As used in this numbered clause (and in this clause only):

“Labor” means laborers, mechanics, and other employees below the rank of supervisor,
directly employed at the Site of the Work subject to the Manager or their designee’s
authority to determine what employees of any category are “required for Extra Work”
and as to the portion of their time allotted to Extra Work; and “cost of labor” means the
wages actually paid to and received by such employees plus a proper proportion of (a)
vacation allowances and union dues and assessments which the employer actually pays
pursuant to contractual obligation upon the basis of such wages, and (b) taxes actually
paid by the employer pursuant to law upon the basis of such wages and workers’
compensation premiums paid pursuant to law. “Employees” as used above means only
the employees of one employer.

“Net Cost” means the Contractor’s actual cost after deducting all permitted cash and
trade discounts, rebates, allowances, credits, sales taxes, commissions, and refunds
(whether or not any or all of the same shall have been taken by the Contractor) of all
parts and materials purchased by the Contractor solely for the use in performing its
obligation hereunder provided, where such purchase has received the prior written
approval of the Manager as required herein. The Contractor shall promptly furnish to
the Manager such bills of sale and other instruments as the Manger may require,
executed, acknowledged and delivered, assuring to the Manager title to such materials,
supplies, equipment, parts, and tools free of encumbrances.

“Materials” means temporarily-installed and consumable materials as well as
permanently-installed materials; and “cost of materials” means the price (including
taxes actually paid by the Contractor pursuant to law upon the basis of such materials)
for which such materials are sold for cash by the manufacturers or producers thereof,
or by regular dealers therein, whether or not such materials are purchased directly from
the manufacturer, producer or dealer (or if the Contractor is the manufacturer or
producer thereof, the reasonable cost to the Contractor of the manufacture and
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production), plus the reasonable cost of delivering such materials to the Site of the
Work in the event that the price paid to the manufacturer, producer or dealer does not
include delivery and in case of temporarily-installed materials, less their salvage value,
if any.

The Manager shall have the authority to decide all questions in connection with Extra
Work. The exercise by the Manager of the powers and authorities vested in him/her by
this section shall be binding and final upon the Port Authority and the Contractor.

The Contractor shall submit all reports, records and receipts as are requested by the
Manager so as to enable him/her to ascertain the time expended in the performance of
the Extra Work, the quantity of labor and materials used therein and the cost of said
labor and materials to the Contractor.

The provisions of this Contract relating generally to Work and its performance shall
apply without exception to any Extra Work required and to the performance thereof.
Moreover, the provisions of the Specifications relating generally to the Work and its
performance shall also apply to any Extra Work required and to the performance
thereof, except to the extent that a written order in connection with any particular item
of Extra Work may expressly provide otherwise.

If the Contractor deems work to be Extra Work, the Contractor shall give written notice
to the Manager within twenty-four (24) hours of performing the work that it so
considers as Extra Work, and failure of the Contractor to provide said notice shall
constitute a waiver of any claim to an increase in compensation for such work and a
conclusive and binding determination that it is not Extra Work.

The Contractor shall supply the amount of materials, supplies, equipment and personnel
required by the Manager within twenty-four (24) hours following the receipt of written
or verbal notice from the Manager, or in the case of an emergency as determined by
the Manager, within four (4) hours following the receipt by the Contractor of the
Manager’s written or oral notification. Where oral notification is provided hereunder,
the Manager will thereafter confirm the same in writing.

All Extra Work shall be billed to the Port Authority on a separate invoice on a monthly
basis.

10. MBE/WBE Subcontracting Provisions

The Port Authority has a long-standing practice of making its business opportunities
available to Minority Business Enterprises (MBEs) and Women-owned Business
Enterprises (WBEs) and has taken affirmative steps to encourage such firms to seek
business opportunities with the Port Authority. The Contractor shall use every good-
faith effort to provide for participation by Port Authority Certified Minority Business
Enterprises (MBEs) and Port Authority Certified Women-owned Business Enterprises
(WBEs) in all purchasing and subcontracting opportunities associated with this
Contract, including purchase of equipment, supplies and labor services.

The Contractor shall use good faith efforts to achieve participation equivalent to
twenty percent (20%) of the total Contract price for Port Authority certified MBEs
and ten percent (10%) of the total Contract price for Port Authority certified WBEs.
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Good faith efforts to include and facilitate participation by MBE/WBE:s shall include,
but not be limited to the following:

a.  Dividing the services and materials to be procured into smaller portions,
where feasible.

b.  Giving reasonable advance notice of specific contracting, subcontracting
and purchasing opportunities to such MBE/WBEs as may be appropriate.

c.  Soliciting services and materials from a Port Authority certified
MBE/WBE. To access the Port Authority’s Directory of MBE/WBE Port
Authority certified firms go to http://www.panynj.gov/business-
opportunities/sd-mwsdbe-profile.html.

d.  Ensuring that provision is made to provide progress payments to
MBE/WBE:s as defined in the prompt payment provision below.

e.  Observance of reasonable commercial standards of fair dealing in the
respective trade or business.

Bidders are directed to use form PA3760A as the recording mechanism for the
MBE/WBE Participation Plan, which may be downloaded at
http://www.panynj.gov/business-opportunities/become-vendor.html.

Bidders shall include with their bids, a MBE/WBE Participation Plan for each
MBE/WBE subcontractor, to be reviewed and approved by the Authority’s Office of
Business Diversity and Civil Rights (OBDCR).

Each MBE/WBE Participation Plan submitted by the Contractor to the Port Authority
shall contain, at a minimum, the following:

¢ Identification of the MBE/WBE: Provide the name and address of MBE/WBE
included in the Plan. If none are identified, describe the process for selecting
participant firms in order to achieve the good faith goals under this Contract.

e Level of Participation: Indicate the dollar value and percentage of MBE/WBE
participation expected to be achieved.

e Scope of Work: Describe the specific scope of work the MBE/WBEs will
perform.

The MBE/WBE subcontractors listed on the MBE/WBE Participation Plans must be
certified by the Port Authority in order for the Contractor to receive credit toward the
MBE/WBE goals set forth in this Contract. Please go to
http://www.panynj.gov/business-opportunities/sd-mwsdbe-profile.html to search for
MBE/WBEs by a particular commodity or service. The Port Authority makes no
representation as to the financial responsibility of these firms or their ability to
perform work under this Contract.

Subsequent to Contract award, all changes to any of the MBE/WBE Participation
Plans must be submitted via a Modified MBE/WBE Participation Plan to the Manager
for review and approval by the Authority’s Office of Business Diversity and Civil
Rights. For submittal of modifications to the MBE/WBE Participation Plans,
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Contractors are directed to use form PA3760B, which may be downloaded at
http://www.panynj.gov/business-opportunities/become-vendor.html. The Contractor
shall not make changes to its approved MBE/WBE Participation Plan or substitute
MBE/WBE subcontractors or suppliers for those named in their approved plan
without the Manager’s prior written approval. Unauthorized changes or substitutions,
including performing the work designated for a subcontractor with the Contractor’s
own forces, shall be a violation of this section. Progress toward attainment of
MBE/WBE participation goals set forth herein will be monitored throughout the
duration of this Contract.

The Contractor shall also submit to the Manager, along with invoices, a Statement of
Subcontractor Payments (PA3968) which may be downloaded at
http://www.panynj.gov/business-opportunities/become-vendor.html. The Statement
must include the name and business address of each MBE/WBE subcontractor and
supplier actually involved in the Contract, a description of the work performed and/or
product or service supplied by each such subcontractor or supplier, the date and
amount of each expenditure, and such other information that may assist the Manager
in determining the Contractor’s compliance with the foregoing provisions.

Prompt Payment/Retainage

The Contractor agrees to pay each subcontractor under this Contract, for satisfactory
performance of its subcontract, no later than ten (10) days from the receipt of each
payment the Contractor receives from the Authority. The Contractor agrees further
to return retainage payments, if any, to each subcontractor within ten days after the
subcontractors’ work is satisfactorily completed. Any delay or postponement of
payment from the above referenced timeframe may occur only for good cause
following written approval of the Authority.

MBE/WBE Conditions of Participation

MBE/WBE participation will be counted toward meeting the MBE/WBE contract
goal, subject to all of the following conditions:

A. Commercially Useful Function. An MBE/WBE is considered to perform a
commercially useful function when it is responsible for the execution of a distinct
element of work on a contract and carries out its responsibilities by actually
performing, managing, and supervising the work involved in accordance with normal
industry practice. Regardless of whether an arrangement between the Contractor and
the MBE/WBE represent standard industry practice, if the arrangement erodes the
ownership, control or independence of the MBE/WBE or in any other way does not
meet the commercially useful function requirement, that firm shall not be included in
determining whether the MBE/WBE goal is met and shall not be included in
MBE/WBE reports. If this occurs with respect to a firm identified as an MBE/WBE,
the Contractor shall receive no credit toward the MBE/WBE goal and may be
required to backfill the participation. An MBE/WBE does not perform a
commercially useful function if its role is limited to that of an extra participant in a
transaction or contract through which funds are passed in order to obtain the
appearance of MBE/WBE participation. An MBE/WBE may rebut a determination by
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the Authority that the MBE/WBE is not performing a commercially useful function to
the Authority.

B. Work Force. The MBE/WBE must employ a work force (including administrative
and clerical staff) separate and apart from that employed by the Contractor, other
Subcontractors on the contract, or their Affiliates. This does not preclude the
employment by the MBE/WBE of an individual that has been previously employed
by another firm involved in the Contract, provided that the individual was
independently recruited by the MBE/WBE in accordance with customary industry
practice. The routine transfer of work crews from another employer to the MBE/WBE
shall not be allowed.

C. Supervision. All Work performed by the MBE/WBE must be controlled and
supervised by the MBE/WBE without duplication of supervisory personnel from the
Contractor, other Subcontractors on the contract, or their Affiliates. This does not
preclude routine communication between the supervisory personnel of the
MBE/WBE and other supervisors necessary to coordinate the Work.

D. Equipment: MBE/WBE subcontractors may supplement their equipment by
renting or leasing additional equipment in accordance with customary industry
practice. If the MBE/WBE obtains equipment from the Contractor, their affiliates
and other subcontractors performing Work on the Contract, the MBE/WBE shall
provide documentation to the Authority demonstrating that similar equipment and
terms could not be obtained at a lower cost from other customary sources of
equipment. The required documentation shall include copies of the rental or leasing
agreements, and the names, addresses and terms quoted by other sources of
equipment.

Counting MBE/WBE Participation

The value of the Work performed by an MBE/WBE, with its own equipment, with its
own forces, and under its own supervision will be counted toward the goal, provided
the utilization is a commercially useful function. An MBE/WBE prime contractor
shall still provide opportunities for participation by other MBE/WBEs. Work
performed by MBE/WBEs will be counted as set forth below. If the Authority
determines that some or all of the MBE/WBEs work does not constitute a
commercially useful function, only the portion of the work considered to be a
commercially useful function will be credited toward the goal.

A. Subcontractors. One hundred percent (100%) of the value of the Work to
be performed by an MBE/WBE subcontractor will be counted toward the
MBE/WBE goal. The value of such Work includes the cost of materials and
supplies purchased by the MBE/WBE, except the cost of supplies or
equipment leased from the Contractor, other Subcontractors or their affiliates
will not be counted. When an MBE/WBE subcontracts part of the work of its
contract to another firm, the value of the subcontracted work may be counted
toward MBE/WBE goals only if the MBE/WBE subcontractor is itself an
MBE/WBE. Work that an MBE/WBE subcontracts to a non-MBE/WBE firm
does not count toward MBE/WBE goals.
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B. Manufacturers/Fabricators. One hundred percent (100%) of the expenditure to an
MBE/WBE manufacturer or fabricator will be counted towards the MBE/WBE goal.

C. Material Suppliers. Sixty percent (60%) of the expenditure to an MBE/WBE
material supplier will be counted toward the MBE/WBE goal. Packagers, brokers,
manufacturer’s representatives, or other persons who arrange or expedite transactions
are not material suppliers within the meaning of this paragraph.

D. Broker’s/Manufacturer’s Representatives. One hundred percent (100%) of fees or
commissions charged for assistance in the procurement of the materials and supplies,
or fees for transportation charges for the delivery of materials or supplies provided by
an MBE/WBE broker/manufacturer’s representative will be counted toward the
MBE/WBE goal, provided they are determined by the Authority to be reasonable and
not excessive as compared with fees customarily allowed for similar services. The
cost of the materials and supplies themselves will not be counted.

E. Services. One hundred percent (100%) of fees or commissions charged by an
MBE/WBE for providing a bona fide service, such as professional, technical,
consultant, or managerial services, or for providing bonds or insurance specifically
required for the performance of the Work will be counted toward the MBE/WBE
goal, provided the fee is reasonable and not excessive as compared with fees
customarily allowed for similar services.

F. Trucking Operations. If using an MBE/WBE firm for trucking operations, the
MBE/WBE trucking firm of record is the firm that is listed on the MBE/WBE
Participation Plan. The MBE/WBE trucking firm shall own and operate at least one
registered, insured, and fully operational truck used for the performance of the Work
and shall be responsible for the management and supervision of the entire trucking
operation for which it is responsible on a particular contract, and there cannot be a
contrived arrangement for the purpose of meeting the MBE/WBE goal. The
MBE/WBE trucking firm of record shall control the day-to-day MBE/WBE trucking
operations for performance of the Work, and shall be responsible for (1) negotiating
and executing rental/leasing agreements; (2) hiring and terminating the work force;
(3) coordinating the daily trucking needs with the Contractor; and (4) scheduling and
dispatching trucks.

1. MBE/WBE Owned/Leased Trucks. One hundred percent (100%) of the value of
the trucking operations the MBE/WBE provides for the performance of the Work
using trucks it owns or leases on a long-term basis that are registered, insured, and
operated by the MBE/WBE using drivers it employs, will be counted toward the
MBE/WBE goal.

2. MBE/WBE Short-Term Leased Trucks. The MBE/WBE may lease trucks on a
short-term basis from another MBE/WBE, including an owner/operator who is Port
Authority certified as an MBE/WBE. One hundred percent (100%) of the value of the
trucking operations that the lessee MBE/WBE provides will be counted toward the
MBE/WBE goal.

3. Non-MBE/WBE Trucks. The MBE/WBE may lease trucks on a short-term basis
from a non-MBE/WBE, including an owner-operator. One hundred percent (100%) of
the fee or commission the MBE/WBE receives as a result of the lease arrangement
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will be counted toward the MBE/WBE goal. The value of the trucking operations
provided by the lessee will not be counted toward the MBE/WBE goal.

G. Joint Venture. Joint ventures between MBE/WBEs and non-MBE/WBEs may be
counted toward the MBE/WBE goal in proportion to the total dollar value of the
contract equal to the distinct, clearly defined portion of the work of the contract that
the MBE/WBE performs with its own forces. Please contact the Office of Business
Diversity and Civil Rights at (201) 395-3958 for more information about
requirements for such joint ventures.
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THE PORT AUTHORITY OF NY & NJ
OFFICE OF BUSINESS DIVERSITY AND CIVIL RIGHTS

MBE/WBE PARTICIPATION PLAN AND AFFIRMATION STATEMENT PA 3760A /3-16

Instructions: Submit one MBE/WBE PARTICIPATION PLAN AND AFFIRMATION STATEMENT form for each MBE/WBE firm used on this Contract. To avoid undue
repetition, the following terms, as used in this Agreement, shall be construed as follows: Bidder/Proposer/Respondent - can used interchangeably and mean any Contractor,
Consultant, Supplier, or Vendor who submits a response to this solicitation.

BID NUMBER AND TITLE:

BIDDER:
Name of Firm:

Address: Telephone:
Email Address:

MBE/WBE:
Name of Firm:

Address: Telephone:
Description of work to be performed by MBE/WBE:

Calculation (supply only):

The Bidder is committed to utilizing the above-named MBE/WBE for the work described above. The estimated dollar value of this work is $ )
or
9% of the total contract amount of $ . The anticipated start date is and the anticipated completion date is

AFFIRMATION of MBE/WBE
The above-named MBE/WBE affirms that it will perform the portion of the Contract for the estimated dollar value as stated above.

By: Date:
Signature of Principal or Officer of MBE/WBE - Print Name and Title

| (print name), an officer of (company name), certify that | have read the PA 3760A MBE/WBE
Participation Plan and Affirmation Statement and the information contained in it is true. | fully understand that any false statement within this submittal may prevent the company
and/or the undersigned from being found to be responsible Bidders/Proposers in connection with future agreements. In addition, any false statement within this submittal may
subject the company and/or the undersigned to criminal charges in the state and federal courts of New York and New Jersey.

Signature of Bidder Title Date

Please Note: Only 60% of the expenditure to a MBE/WBE material supplier will be counted toward the MBE/WBE goal. Please show calculation above. Example: $100,000 x 60% = $60,000
estimated MBE/WBE dollar value of work. Plan cannot be accepted without calculation.

Officer of Bidder must have ACKNOWLEDGEMENT BY NOTARY PUBLIC completed on the reverse side.



ACKNOWLEDGEMENT BY NOTARY PUBLIC

PA 3760A
MBE/WBE PARTICIPATION PLAN AND AFFIRMATION STATEMENT (reverse)

STATE OF )
S.S.:
COUNTY OF )
Onthe _ dayof inthe year 20 , before me, the above undersigned, personally appeared , the
, of , personally known to me or proved to me on the basis of satisfactory evidence to be the individual(s)

whose name(s) is (are) subscribed to the within instrument and acknowledged to me that he/she executed the same in his/her capacity.

Name of Notary (print)

(Affix Notary Stamp Here)

My Commission Expires
(Notary Signature) (Date)
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PART IV — SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET
AND PRICING SHEET(S)

1. SIGNATURE SHEET

OFFER: The undersigned offers and agrees to furnish to the Port Authority of New York and New Jersey

the services and/or materials in compliance with all terms, conditions, specifications and addenda of the

Contract. Signature also certifies understanding and compliance with the certification requirements of the

standard terms and conditions as contained in the Standard Contract Terms and Conditions. This offer shall

be irrevocable for one hundred twenty (120) days after the date on which the Port Authority opens this Bid.
ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL
RECEIVE PAYMENT. THIS MUST BE THE SAME NAMED COMPANY AS

INDICATED ON THE COVER SHEET.

Bidding Entity’s Legal Business Name
Bidder’s Address
City, State, Zip

Telephone No. FAX
Email EIN#
SIGNATURE Date

Print Name and Title

ACKNOWLEDGEMENT:
STATE OF:
COUNTY OF:

Onthis __ dayof ,20 , personally came before me, ,who duly
sworn by me, did depose that (s)he has knowledge of the matters herein stated, that they are in all respects
true and that (s)he has been authorized to execute the foregoing offer and statement of irrevocability on
behalf of said corporation, partnership or firm.

Notary Public

NOTE: If a joint venture is bidding, duplicate this Signature Sheet and have each party to the joint venture
sign separately and affix to the back of this Signature Sheet.

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and
Conditions, Part III. Indicate below if a signed, explanatory statement in connection with this section is
attached hereto.

If certified by the Port Authority as an SBE or MWBE: (indicate which one and date of the
certification).
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2. NAME AND RESIDENCE OF PRINCIPALS SHEET
Names and Residence of Principals of Bidder. If general or limited partner, or individual, so
indicate.

NAME TITLE ADDRESS OF RESIDENCE
(Do not give business
address)
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3. PRICING SHEET(S)
Entry of Prices

a.

The prices quoted shall be written in figures, in ink, preferably in black ink where required
in the spaces provided on the Pricing Sheet(s) attached hereto and made a part hereof.
Prices must be quoted in United States Dollars. All figures inserted will be interpreted as
being quoted in United States Dollars.

All Bidders are asked to ensure that all charges quoted for similar operations in the Contract
are consistent.

Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications.

Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority in its sole judgment reserves the right to: (1) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to contain
errors or omissions, and (3) supply corrections to Bids that contain or appear to contain
mathematical errors and omissions, and in this case the Port Authority reserves the right to
recompute the Total Estimated Contract Price based upon the Unit Prices inserted by the
Bidder, which amount shall govern in all cases.

In the event that a Bidder quotes an amount in the Total Estimated column but omits to
quote a unit price for that amount in the space provided, the Port Authority reserves the
right to compute and insert the appropriate unit price.

The Total Estimated Contract Price is solely for the purpose of facilitating the comparisons
of Bids. Compensation shall be in accordance with the section of this Contract entitled
“Payment.”
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CONTRACTOR’S PRICING SHEET A - MONTHLY SERVICE VISITS

Item

No.

DESCRIPTION

THREE (3)
YEAR
ESTIMATED
QUANTITIES

ALL-
INCLUSIVE
PRICE PER

SERVICE
VISIT*

ESTIMATED
THREE - YEAR

CONTRACT PRICE

Monthly Service Visit
for the BTU metering
system in plant and
terminals and all
generator safeties and
combustion controls and
maintenance and repair
of the SCADA system

21 Service Visits

Combustion Controls
and flame safety device
monthly Service Visit
for HTHW units # 1 on
Gas Indeck Model #
TIW-C-50 International
Lamont 50 million BTU

21 Service Visits

Combustion Controls
and flame safety device
monthly service visit for
HTHW # 2 on Gas
Indeck Model # TIW-C-
50 International Lamont
50 million BTU

21 Service Visits

Combustion Controls
and flame safety device
monthly Service Visit
for HTHW # 3 on Gas
Indeck Model # TIW-C-
50 International Lamont
50 million BTU

21 Service Visits

PART IV — (PA/PATH) SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET AND
PRICING SHEET(S) Rev. 1/28/19

5




CONTRACTOR’S PRICING SHEET A - MONTHLY SERVICE VISITS

Item

No.

DESCRIPTION

THREE (3)
YEAR
ESTIMATED
QUANTITIES

ALL-
INCLUSIVE
PRICE PER

SERVICE
VISIT*

ESTIMATED
THREE - YEAR
CONTRACT PRICE

Combustion Controls
and flame safety device
monthly Service Visit
for HTHW units # 4 on
Gas Indeck Model #
TIW-C-50 International
Lamont 50 million BTU

21 Service Visits

Combustion Controls
and flame safety device
monthly Service Visit
for Oil Valve Model #
Fisher Valve
F000298903 Gas Valve
Maxxon Model #
300CMA11BAI2
BB21A06 3” GAS
Fisher Valve Model #
F000298905 Generator
1 on Oil

21 Service Visits

Combustion Controls
and flame safety device
monthly Service Visit
for Oil Valve Model #
Fisher Valve
F000298903 Gas Valve
Maxxon Model #
300CMA11BAI2
BB21A06 3” GAS
Fisher Valve Model #
F000298905 Generator
2 on oil

21 Service Visits
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CONTRACTOR’S PRICING SHEET A - MONTHLY SERVICE VISITS

Item

No.

DESCRIPTION

THREE (3)
YEAR
ESTIMATED
QUANTITIES

ALL-
INCLUSIVE
PRICE PER

SERVICE
VISIT*

ESTIMATED
THREE - YEAR
CONTRACT PRICE

Combustion Controls
and flame safety device
monthly Service Visit
for Oil Valve Model #
Fisher Valve
F000298903 Gas Valve
Maxxon Model #
300CMA11BAI2
BB21A06 3” GAS
Fisher Valve Model # 4
F000298905 Generator
3 on oil

21 Service Visits

Combustion Controls
and flame safety device
monthly testing service
visit for Oil Valve
Model # Fisher Valve
F000298903 Gas Valve
Maxxon Model #
300CMA11BAI2
BB21A06 3” GAS
Fisher Valve Model #
F000298905 Generator
4 on oil

21 Service Visits

Total Estimated Three-Y ear Contract Price for Monthly Service Visits
(Add Item No. 1 through 9)

*All-Inclusive Price Per Service Visit includes, but is not limited to, Contractor’s labor, parts
replacement, overhead, profit, transportation costs, vehicle costs, and fuel. No additional compensation
will be provided for travel, personal time or material pick-up time.
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CONTRACTOR’S PRICING SHEET B — ANNUAL SERVICE VISITS

Item

No.

DESCRIPTION

THREE (3)
YEAR
ESTIMATED
QUANTITIES

ALL-INCLUSIVE
PRICE PER
SERVICE VISIT*

ESTIMATED
THREE - YEAR
CONTRACT PRICE

Complete start-up and
calibration annual Service
Visit for Plant and
Terminal BTU Meters and
Siemens D-400 meters
3/16 Stainless steel tubing

3 Service Visits

Combustion Controls and
flame safety device annual
Service Visit for HTHW
firing on Gas for Generator
# 1 Indeck Model # TIW-
C-50 International Lamont
50 million BTU

3 Service Visits

Combustion Controls and
flame safety device annual
Service Visit for HTHW
firing on Gas for Generator
# 2 Indeck on Gas Model #
TIW-C-50 International
Lamont 50 million BTU

3 Service Visits

Combustion Controls and
flame safety device annual
Service Visit for HTHW
firing on Gas for Generator
# 3 Indeck Model # TIW-
C-50 International Lamont
50 million BTU

3 Service Visits

Combustion Controls and
flame safety device annual
Service Visit HTHW firing
On Gas Generator # 4
Indeck Model # TIW-C-50
International Lamont 50
Million BTU

3 Service Visits
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Item

No.

DESCRIPTION

THREE (3)
YEAR
ESTIMATED
QUANTITIES

ALL-INCLUSIVE
PRICE PER
SERVICE VISIT*

ESTIMATED
THREE - YEAR
CONTRACT PRICE

Combustion Controls and
flame safety device annual
testing service on Oil
Valves Model # Fisher
Valve F000298903 Gas
Valve Maxxon Model #
300CMA11BAI2
BB21A06 3” GAS Fisher
Valve Model #
F000298905 Generator # 1
firing on oil

3 Service Visits

Combustion Controls and
flame safety device annual
Service Visit on Oil Valves
Model # Fisher Valve
F000298903 Gas Valve
Maxxon Model #
300CMA11BAI2
BB21A06 3” GAS Fisher
Valve Model #
F000298905 Generator # 2
firing on oil

3 Service Visits

Combustion Controls and
flame safety device annual
Service Visit on Oil Valves
Model # Fisher Valve
F000298903 Gas Valve
Maxxon Model #
300CMA11BAI2
BB21A06 3” GAS Fisher
Valve Model #
F000298905 Generator # 3
firing on oil

3 Service Visits
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Item | DESCRIPTION THREE (3) ALL-INCLUSIVE ESTIMATED
YEAR PRICE PER THREE - YEAR
Ne. ESTIMATED SERVICE VISIT* CONTRACT PRICE
QUANTITIES
9 Combustion Controls and 3 Service Visits $ $
flame safety device annual
testing service on Oil
Valves Model # Fisher
Valve F000298903 Gas
Valve Maxxon Model #
300CMA11BAI2
BB21A06 3” GAS Fisher
Valve Model #
F000298905 Generator # 4
firing on oil
DESCRIPTION THREE (3) ALL-INCLUSIVE ESTIMATED
YEAR PRICE** THREE - YEAR
ESTIMATED CONTRACT PRICE
QUANTITIES
10 NJDEP Nitrogen Oxide 3 $
compliance testing
B. Total Estimated Three-Year Contract Price for Annual Service Visits $

(Add Item No. 1 through 10)

*All-Inclusive Price Per Service Visit includes, but is not limited to, Contractor’s labor, parts
replacement, overhead, profit, transportation costs, vehicle costs, and fuel. No additional compensation
will be provided for travel, personal time or material pick-up time.

** All-Inclusive Price includes ‘as found’ compliance test results and final compliance test results.
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CONTRACTOR’S PRICING SHEET C - EMERGENCY SERVICE LABOR

Item # Description THREE (3) Year All-Inclusive Estimated
Estimated Hours Hourly Rate* Three-Year
Contract Price
1 Technician 200 X =
Rate per Regular Working Labor Hours
Hour for call in
service/installation
2 Technician 200 X =
Rate per hour for hours Labor Hours
outside of Regular Working
Hours, including weekends
and Holidays for call in
service/installation
3 Helper 100 X =
Rate per Regular Working Labor Hours
Hour for call in
service/installation
4 Helper 100 X =
Rate per hour for hours Labor Hours
outside of Regular Working
Hours, including weekends
and Holidays for call in
service/installation
C. Total Estimated Three-Y ear Contract Price for Emergency Service Labor $

(Sum of Item No. 1 through 4)

*All-Inclusive Hourly Rate includes, but is not limited to, Contractor’s labor, overhead, profit,
transportation costs, vehicle costs, and fuel. No additional compensation will be provided for travel,
personal time or material pick-up time.
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CONTRACTOR’S PRICING SHEET D - IMPLEMENTATION AND MAINTENANCE OF

THE COMPUTER MAINTENANCE MANAGEMENT SYSTEM

Item Description Estimated | All-Inclusive | Estimated Three-Year
No. Quantity Unit Price Contract Price
1 Establish and maintain a 1 $ $
maintenance management Inventory
Control Program
2 Asset Condition Monitoring 1 $ $
D. Total Estimated Three-Year Contract Price for the $

Implementation and Maintenance of the Computer
Maintenance Management System

CONTRACTOR’S PRICING SHEET E
COMPENSATION FOR MATERIALS AND PARTS

Bidder shall insert a percentage to be added/subtracted (Bidder shall circle the + or -) to the
Net Cost of materials and parts. This percentage shall be firm for the duration of the
Contract and any Options and Extension Periods, if exercised.

Three (3) Contractor’s Total Estimated
Year Percentage Contract Price for
Estimated Mark-up/Mark- Three (3) Years
Net Cost Down
$50,000 +/- +$50,000 = $
%

The estimated Net Cost includes materials and parts. “Net Cost” means the Contractor’s actual
cost after deducting all permitted cash and trade discounts, rebates, allowances, credits, sales
taxes, commissions and refunds (whether or not any or all of the same shall have been taken by
the Contractor) of all materials, supplies, tools and labor purchased or leased by the Contractor
solely for use in performing Contractor’s obligations under this Contract, provided such purchase
or lease has received the prior written approval of the Manager. The documentation that the
Contractor receives from its supplier that accompanies the material will substantiate these

charges.
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CONTRACTOR’S PRICING SHEET F — SUMMARY SHEET

A | Total Estimated Three-Y ear Contract Price for Monthly Service Visits $

B | Total Estimated Three-Year Contract Price for Annual Service Visits $

C | Total Estimated Three-Year Contract Price for Emergency Service Labor | $

D | Total Estimated Three-Year Contract Price for the Implementation and $
Maintenance of the Computer Maintenance Management System

E. | Total Estimated Contract Price for Three (3) Years for Compensation for
Materials and Parts $

F. TOTAL ESTIMATED THREE (3) YEAR CONTRACT PRICE:
(SUM OF A+B+C+D+E=F) $
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PART V — SPECIFICATIONS

1. Specific Definitions

To avoid undue repetition, the following terms, as used in this Contract, shall be construed
as follows:

a.

b.

“BTU” means British Terminal Unit.

“BTU Meter” means a complete BTU meter system comprising of the high and low
flow transmitters and its receiver and recorder, temperature differential transmitter and
its receiver and recorder, and high and low BTU integrator and its receiver and
recorder.

“Combustion Control” means the general master control, the draft regulator, and the air
actuator and fuel actuator.

“Facility” means the Central Heating and Refrigeration Plant (CH&RP) and terminals
A, B and C located at Newark Liberty International Airport (EWR) Newark, New
Jersey 07114.

“Heating Season” means the time period from October 1 to April 30.
“Helper” means an individual who is working under the supervision of a Technician.
“Manager” means the Port Authority’s Contract Administrator overseeing this Contract.

“Regular Working Hours” means the hours between 7:00 a.m. and 3:30 p.m., Monday
through Friday, excluding Holidays.

“Service Visits” means the Contractor’s time at the Facility to perform the Work
required under these Specifications.

“Service Report” means the document provided after each Service Visit detailing
information on Work completed.

“Technician” means an individual who is competent and has thorough formal training
and extensive hands-on experience, has achieved competence in the field of inspection,
testing, maintenance and repair services, and is completely familiar with all aspects of
the specified equipment, as specified in the section entitled “Personnel Requirements.”

2. Work Required by the Specifications

These Specifications relate generally to the performance of inspection, testing, calibration,
maintenance, repair and emergency services for all BTU Meters, Combustion Control
device systems, transmitters, and all generator safety devices on four (4) High Temperature
Hot Water (HTHW) generators at the Facility. The Contractor must provide annual and
monthly inspections, maintenance and repairs in accordance with the manufacturers’
maintenance and repair specifications. The Contractor must have all the equipment under
this Contract one hundred percent (100%) operational during the Heating Season.
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These Specifications require the performance of all services necessary, proper, for, or
incidental to the Work referred to in these Specifications. In addition, all things not
expressly mentioned in these Specifications but involved in carrying out their intent and in
the complete and proper execution of the Work referred to in these Specifications are
required by these Specifications, and the Contractor shall perform the same as though they
were specifically delineated, described, and mentioned.

During each scheduled Service Visit, the Contractor shall provide, but not be limited to
providing, all skilled labor, supervision, calibrated equipment, materials, parts, tools
vehicles, new incidental materials (such as cleaning supplies, oils, greases and other
lubricants). The Contractor shall provide, at a minimum, inspection, testing, calibration,
maintenance and repair services on the following systems and equipment:

a. SCADA remote systems

b. Fuel Valves

c. Flame safety devices

d. BTU meters

e. COEN Low NOx dual fuel burner packages
f.  Combustion Controls

g. Hays Combustion Controls, Smoke Meters, Baily Flow Meters, Hagen-
Westinghouse Oxygen Analyzers, Siemens BTU Meters

h. Durag Smoke Sensors (opacity meters)

i. Barton and Chessel Flow and Smoke Meters measuring and metering systems

j. Baily Flow Meters

k. Hays Model 913 BTU measuring and metering systems
l. Yokogawa Oxygen Analyzers

m. Chessel/Powers flow and BTU recorders

n. Siemens-Moore transmitters

o. High temperature hot water generator safety devices

3. Service Visit

The Technician, and his/her Helper(s), (or Contractor’s personnel) shall report to the
Manager at the start and completion of each Service Visit and must sign in and out in the
Contractor’s logbook at the location so specified by the Manager. The Contractor’s
personnel shall keep the Manager informed of the Work performed by them by furnishing a
completed Service Report, which shall include, but not be limited to, pertinent data, such
data as times of arrival and departure Facility, equipment serviced, location, findings,
repairs, and Contractor’s personnel names. A completed copy of the Contractor’s Service
Reports shall be attached and submitted with each of the Contractor’s monthly invoices.
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The Contractor shall have all BTU Meters, Combustion Control device systems,
transmitters, and safety devices associated with the four (4) HTHW generators operating
one hundred percent (100%) of the time, twenty-four (24) hours per day, seven (7) days per
week, including Holidays, excluding periods of scheduled Service Visits.

a. All Service Visits shall be performed under Regular Working Hours unless otherwise
directed by the Manager. Monthly Service Visit

During each monthly Service Visit, the Contractor shall perform, but is not limited to
performing, the following: inspecting, cleaning, lubricating, adjusting, calibrating, repairing
and/or replacing all components of each HTHW. The Contractor shall supply lubricants as
recommended by the manufacturer. The monthly Service Visit for the BTU Meter, the
SCADA remote system, all fuel valves, Combustion Control and flame safety devices shall
be performed at twenty-five (25) to thirty-five (35) day intervals, and shall, include the
calibration process specified below. Compensation for monthly Service Visits will be in
accordance to the “All Inclusive Price per Service Visit” inserted by the Contractor, and
agreed to by the Port Authority, in the “Contractor’s Pricing Sheet A - Monthly Service
Visits.”

b. Annual Service Visit

During each annual Service Visit, the Contractor shall perform, but is not limited to
performing, the following: inspecting, cleaning, lubricating, adjusting, calibrating, repairing
and/or replacing all components of each HTHW. The Contractor shall supply lubricants as
recommended by the manufacturer. The annual Service Visit for the Combustion Control
and flame safety device shall be performed once during the start of the Heating Season. The
annual Service Visit for the BTU Meter and SCADA system calibration shall also be
performed during the Heating Season start-up. Each annual Service Visit shall be
completed in its entirety in consecutive business days. The annual maintenance Service
Visit shall conform to the manufacturer’s instructions and shall include calibration process
specified below. Compensation for the annual Service Visits will be in accordance to the
“All Inclusive Price per Service Visit” inserted by the Contractor, and agreed to by the Port
Authority, in the “Contractor’s Pricing Sheet B - Annual Service Visits”

c. NJDEP Nitrogen Oxide Compliance Testing

The Contractor shall provide Nitrogen oxide (NO) compliance testing on four (4) high
temperature hot water (HTHW) generators in accordance with NJAC 7:27-19 and as per
Newark Liberty International Airport’s air permit (i.e. PCP150010; see Attachment A)
annually between November 15" and no later than December 20™. Each annual visit shall
take eight (8) to ten (10) consecutive working days to complete, requiring eight (8) hours per
day. Work will be performed based on plant load conditions and may require Work to be
done outside of Regular Working Hours.. All Work will be compensated at the “All-Inclusive
Price Per Service Visit,” regardless of when the Work is performed.

The four (4) HTHW generators will be tested while running on natural gas and #2 heating
oil. The Contractor shall make all required adjustments to the HTHW generators as per
manufacturer’s specifications following the compliance testing, if required. If for any reason
the generator(s) have a mechanical issue during the compliance test, which prevents the
compliance test from continuing, the Facility Manager will make the repairs to the
generator(s). Following the repair, the Contractor will continue the compliance test on the
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generator(s).

The Contractor shall perform a second compliance test on those generator(s) where
adjustments were made to ensure they are operating per manufacturer’s specifications.

All test results must be submitted to the Facility Manager within forty-eight (48) hours of
completion date of compliance tests performed on each HTHW generator. Test results shall
include all conversion of data recorded so readings can be submitted to the New Jersey
Department of Environmental Protection (“NJDEP”) for approval. Testing results shall be
provided in a format similar to the data sheet included in Attachment B and shall provide
data points for all parameters listed in this data sheet.

Compensation for NJDEP nitrogen oxide compliance testing will be in accordance to the
“All-Inclusive Price” inserted by the Contractor, and agreed to by the Port Authority, in the
“Contractor’s Pricing Sheet B - Annual Service Visit” Item 10.

4. Calibration Process

A. Flow Transmitter

The Contractor’s personnel shall check and adjust receiver and recorder mechanical
alignment. Check the recorder program for correct date; calibrate the flow pen receiver
with A 4-20 milliamp test signal at ten percent (10%), fifty percent (50%) and ninety
percent (90%) of chart.

1. The Contractor’s personnel shall apply hydraulic and/or electronic inputs to the
flow transmitter for ten percent (10%), fifty percent (50%) and ninety percent
(90%) of range.

ii.  The Contractor’s personnel shall check the recorder transmitter for correct
milliamp signal output supply and return.

iii.  The Contractor’s personnel shall check the flow transmitter program date for
correct values.

B. Temperature Differential Transmitter, Receiver and Recorder

1. The Contractor’s personnel shall check and adjust receiver and recorder
mechanical and/or electrical alignment.
ii.  The Contractor’s personnel shall check the recorder program for correct data.

1il. The Contractor’s personnel shall apply resistance inputs at receiver for ten
percent (10%), fifty percent (50%) and ninety percent (90%) of the temperature
range with test shunts at the transmitter.

C. BTU Integrator, Receiver and Recorder

1. The Contractor’s personnel shall check and adjust receiver and recorder
mechanical alignment. Check integrator timing at fifty percent (50%) and one

hundred percent (100%).
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ii.  The Contractor’s personnel shall apply inputs from flow and temperature
receivers for ten percent (10%), fifty percent (50%) and one hundred percent
(100%) range.

iii.  The Contractor’s personnel shall check the recorder receiver program for correct
data.

iv.  The Contractor’s personnel shall test and adjust burners to be within NJDEP NO
emission

v.  The Contractor’s personnel shall perform NJDEP and Environmental Protection
Agency (EPA) compliance testing between the October 15" and December 31
testing necessary to comply with NJDEP and EPA NJAC 7:27-19.

vi.  The annual Service Visits and monthly Service Visits for the high temperature
hot water generators flame safety devices shall include exercise and verification
of proper operation of all systems functions and controls. The Contractor’s
personnel shall activate every type of control on an annual basis which would
address any deficiencies and make corrections and verify proper operation.
These functions shall include but are not limited to the following:

Purge air flow switches.
Combustion air flow switches.
Fan starter interlock.
High furnace pressure switches.
Low oil pressure switches.
Leak test oil valve.
High gas pressure switches.
Low gas pressure switches.
Low pilot gas pressure switches.
. Minimum pilot test.
. Ignition spark.
. Low fire interlock.
. Scanner and programmer response timing and sequencing.
. Flame signal measurement.
. Water flow switch in expansion drum.
. Rotary proof of position switch.
. High water alarm switch in expansion drum.
. Low water alarm switch in expansion drum.
. All alarm controls.
. System pressure response.
. Ignition timer response.
. Generator control panels.
. Maintenance, inspections and repairs of the Combustion Controls, burner
controls and SCADA remote system for generator # 1 Windows XP
Wonder Works Intouch.
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24. Maintenance, inspection and repair of the Combustion Controls, burner
controls and SCADA remote system for generators # 2, 3 and 4. Widows
Proficy HMI/ SCADA IFIX 5.8.

25. Maxxon 3” Gas Valves Model # 300CMA11-BA12 BB21A06 2 2 per
generator, eight (8) in total.

26. Fisher gas valves model # F000298905 Type 2502, one (1) per generator,
four (4) in total.

27. Fisher oil valves model # F000298903 Type 2502, one (1) per generator,
four (4) in total.

5. Compensation For Materials and Parts

The cost of all materials and parts shall be pursuant to the mark-up percentage inserted by
the Contractor on Pricing Sheet E, entitled “Compensation for Materials and Parts”. For all
material and parts purchases in excess of one thousand dollars ($1,000) the Contractor is
required to receive three (3) price quotes which must be reviewed by the Manager. The
Manager will determine which price quote is acceptable.

6. Emergency Service Visits

The Contractor shall be available twenty-four (24) hours per day, seven (7) days per week
(including Holidays) to provide emergency service if required by the Manager. Emergency
services shall be requested by the Manager and performed by the Contractor’s personnel as
follows:

a) The Contractor’s personnel shall respond to and begin performing emergency
services on the site of said emergency within four (4) hours of notification of the
need for emergency services from the Manager.

b) The Contractor’s personnel to perform emergency services shall be sufficient in
number and qualifications to investigate any and all equipment stoppages or
malfunctions, and to perform promptly such repairs and/or adjustments which are
necessary to restore the equipment to effective operating condition at the earliest
possible time.

Within five (5) business days following the Contract award, the Contractor shall provide
the Manager with a response plan consisting of three (3) direct contacts, including names
and telephone numbers, listed in order of priority, to ensure live contact can be made with
at least one such individual when emergency services are needed. The Contractor must
notify the Manager of any change to the response plan taking effect as far in advance as
possible, but in no event, shall such notification be more than thirty-six (36) hours after
such change has taken effect.

Compensation for emergency service will be in accordance with the “All Inclusive Hourly
Rate” inserted by the Contractor, and agreed to by the Port Authority, in the “Contractor’s
Pricing Sheet C - Emergency Service Labor.”
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7. Locations of BTU Meters

DESIGNATION LOCATION
Terminal A Terminal A, sprinkler valve room A-3 and crawl space
Siemens D-400 3/16 tubing

Terminal B, B2, FIS, Terminal B sprinkler valve room B-1 and crawl space
B3, Concessions Terminal B MER No. 2 main terminal
Terminal B Siemens D-400 3/16 tubing

Terminal C Terminal C sprinkler valve room C-3 and crawl space
Siemens D-400 3/16 tubing

CH&RP Bldg. 46 Building 46 CH&RP

BTU Meters Siemens D-400 3/16 tubing
CH&RP Bldg. 46 Building 46 CH&RP
HTHW Generators 1, Siemens D-400 3/16 tubing
2,3,4

8. Transportation for Contractor’s Personnel

The Contractor shall provide work vehicles for the transportation of its personnel, materials
and equipment to the various buildings at Newark Liberty International Airport. The
Contractor shall comply with Newark Liberty International Airport rules, regulations, and
procedures as are now in effect and with such future rules, regulations and procedures as
may hereafter be adopted by the Port Authority for safe operation of motor vehicles at the
Facility.

9. Security

a) Work under this Contract may be required in high security areas as the Manager may
designate such, at any time. The Port Authority will require observance of certain
security procedures with respect to the performance of such Work, which procedures
may include the escort to, at and from such high security areas for Contractor’s
personnel working therein.

b) The Contractor shall notify the Manager at least forty-eight (48) hours prior to
undertaking the performance of any Work in a high security area. Contractor’s
personnel shall further conform to such procedures which may, at any time, be
established by the Manager regarding access to such areas or the escorting of personnel.
Prior to the start of Work under this Contract, the Contractor shall obtain from the
Manager a list of those areas currently designated as high security areas. This list is
subject, at any time, to revision by the Manager and the Contractor shall be responsible
for obtaining all such revisions.
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10. Personnel Uniform and Security IDs

11.

Within ten (10) business days of Contract award, the Contractor shall provide to all its
personnel full and distinctive uniforms and picture identification (ID) badges bearing the
Contractor’s personnel name, who shall wear said uniforms at all times while performing
Work required under this Contract. Uniforms shall conspicuously bear the Contractor’s
identification badges or woven insignia and shall be subject at all times to the Facility
Manager’s approval. Contractor’s personnel without proper identification and uniforms will
not be permitted to Work.

Personnel Requirements

The Contractor (and any subcontractor) shall furnish competent and adequately trained
personnel to perform the Work required under this Contract. Inspection, calibration,
maintenance, testing, emergency and repair services shall be performed by the Contractor’s
personnel, who shall be qualified to keep the equipment in a proper state of repair. The
Manager will notify the Contractor if, in the opinion of the Manager, any Contractor’s
personnel is performing Work unsatisfactorily. Upon receipt of such notice, the Contractor
shall take all reasonable actions, which may include, but shall not be limited, replacing or
reassigning unsatisfactorily performing personnel within twenty-hour (24) hours, to ensure
that the performance of Work returns to satisfactorily level.

Technicians providing services under this Contract must possess a minimum of five (5)
years previous experience inspecting, calibrating, maintaining, testing and repairing BTU
and Combustion Control systems of similar type and complexity to those covered under
this Contract.

Technicians, and his/her Helpers, shall also possess the following training and
certifications:

a) Fall Protection (29 CFR 1926 Subpart M) as required by OSHA.

b) The Control of Hazardous Energy (Lockout/Tagout (29 CFR 1910.147) as
required by OSHA.

c) A permit-required confined space entry training program, which complies with
OSHA regulation 29 CFR-1910.146.

The Contractor shall submit for the Manager’s review within ten (10) business days of
Contract award a list of all Contractor’s personnel that will perform Work at the Facility.
The list shall include the following information: the name and telephone number of the
Contractor’s personnel; his or her craft/position; copies of their respective current and valid
licenses and certifications specified above; a brief outline of his or her experience and/or
past employment; and any other data the Manager may request. The Contractor shall verify
all past employment and shall provide the Manager with a copy of such varication upon
request. Only Contractor’s personnel that meet the requirements specified above shall be
permitted to Work at the Facility.
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13.

Certifications and Licenses

Any license or certification required by these Specifications or otherwise to be held by any
of the Contractor’s personnel performing Work under this Contract must remain valid and
in effect at all times while such individual is performing Work under this Contract.
Airport Security ID Requirements

a. Contractor Requirements

The Contractor and its employees performing Work under this Contract are required to
obtain and display Airport Security ID cards. Therefore, upon Contract award, the
Contractor shall submit a corporate package (company I.D. request package) to the
respective Port Authority Security [.D. Office at the Facility. The Contractor must
designate a Company Issuing Officer(s) who shall be responsible for processing all
Security 1.D. applications. Issuing Officer(s) must attend training session conducted by the
Port Authority Security I.D. Office prior to being certified as an Issuing Officer and shall
renew the certification on an annual basis. Time and the associated cost for this required
training is the sole responsibility of the Contractor and will not be reimbursed by Port
Authority.

A detailed description of the Issuing Officer’s responsibilities can be obtained upon request
from the Port Authority Security 1.D. office at the Facility.

b. Individual Requirements

All personnel performing any of the Work under this Contract in any of the security areas
at the Facility as designated by the Facility Manager must obtain an [.D. card in order to
gain access and be permitted to perform any of the Work at these areas. At least thirty (30)
days prior to the start of the Work under this Contract, the Contractor shall submit a
completed typewritten Airport I.D. Card Application for each employee who will be
performing Work at these areas. This identification card must have a U.S. Customs
Hologram, therefore the I.D. applicants must successfully undergo a Criminal History
Records Check (CHRC) and Transportation Security Administration (TSA) Security Threat
Assessment (STA) in order to obtain an I.D. card. Applicants who do not meet the CHRC
and STA requirements will not be eligible to work at the Facility that is the location of the
Work in this Contract. There is a fingerprinting fee and the Contractor is solely responsible
for determining the fee amount and for payment of the fee amount. The amount can be
determined by contacting the 1.D. Office at the particular Airport where the Work will take
place. Applicants must:

i.  Complete the Port Authority Security I.D. application form (PA 3253) and
present it to an authorized issuing officer for signature.
ii.  Possess a valid driver’s license if operating a vehicle.
1ii.  Complete and pass the SIDA and Port Authority Driver Training class if
necessary (The cost of this training class will also be the responsibility of the
Contractor).
iv.  Clear CHRC fingerprint backflow check and STA.
v.  Provide two forms of identification (refer to the airport ID card application for
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15.

the most up to date listing).

CHRC takes an average of two weeks for approval, therefore, we urge applicants to submit
their applications as soon as possible.

It will be the Contractor’s responsibility to capture and return all expired or invalid 1.D.
cards to the Port Authority Security [.D. Office at the Facility. Failure to do so will
preclude the Contractor from any further Work on this Contract or any other Port Authority
Contract, as well as subject the Contractor to administrative fees.

The Port Authority may impose, increase and/or upgrade security requirements of the
Contractor and its staff the term of the Contract to address changing security and or
governmental regulations.

THE COST OF TRAINING, SECURITY CHECKS AS REQUIRED BY THE PORT
AUTHORITY, TSA OR U.S. CUSTOMS OR ANY OTHER GOVERNMENTAL
ENTITY WILL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR AND
MAY NOT BE BILLED TO THE PORT AUTHORITY.

U.S. Customs Requirements

Contractor must comply with all U.S. Customs and Border Protection (“Customs”) rules
and regulations, including, but not limited to the requirements set forth in 19 C.F.R. §§
122.181 — 122.189 (Access to Customs Security Areas), as may be amended. The
Contractor shall be responsible for any and all fees associated with obtaining, maintaining,
and renewing Customs access seals for its personnel. Any questions regarding the
regulations should be referred to the Supervisory Customs Inspector at the International
Arrivals Facility, Newark Liberty International Airport, telephone number: (973) 565-8000,
extension 6581.

Implementation and Maintenance of Computerized Maintenance Asset Management
System (CMMS)

The Contractor shall use the Port Authority’s computerized maintenance asset management
system (CMMSYS) to create, manage, track, and store information on all Work, work orders,
tests, inspections, emergencies, and repairs. The Contractor shall use the CMMS for
activities including, but not limited to, specifying standard job instructions and safety
instructions that is required for the proper maintenance of equipment specified in these
Specifications, creating work orders detailing non-preventative maintenance work (e.g.
repairs), tracking equipment and instrument inventories, recording and reporting of
manpower and materials requirements anticipated and/or used, and recording issues
identified during maintenance routines.

Access to the CMMS will require the Contractor to obtain access to the Port Authority
Wide Area Network “PAWANET” in accordance with the Remote Access System
procedures, as provided by the Port Authority, specified by the Port Authority’s
Technology Department and meet all Port Authority security requirements associated with
such access. Remote access shall be approved, secured and documented in accordance with
Port Authority policy. Remote access, at a minimum, shall consist of multifactor
authentication mechanisms, secured communications (TLS/VPN encryption methodology),
access control mechanisms and logging of user activity. The Contractor will be provided
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with the necessary training on the computer system at the expense of the Port Authority and
will be provided with a user name and password for access to the computer program. In
addition, the Contractor shall be responsible for data entry including but not limited to
work order completion comments, staffing levels, labor hours, and materials and tools used,
and will be provided with a Port Authority device (such as a laptop or cellphone) to
perform such data entry. Data entry shall be completed no later than seven (7) calendar
days from the completion of the work order, or the scheduled due date of the work order,
whichever occurs first.

All data inputted into the CMMS is the property of the Port Authority. The Port Authority
retains ownership of all databases, information, and other materials received or developed
by the Contractor in support of this Contract at all times.

On or before the fifth day of each month of this Contract, starting with the second month,
and including the month following the month in which this Contract expires or is
terminated, the Contractor shall provide printed records of all completed tasks with
supporting documentation, and receipts with manufacturer’s identification for all purchases
of Equipment necessary to perform Work under this Contract.

At any time as the Manager dictates during the term of this Contract, and within ten (10)
business days of the conclusion of this Contract, the Contractor shall return any and all Port
Authority devices, including but not limited to, laptops or cellphones, issued under this
Contract in the same condition as when they were initially issued to the Contractor.
Damage to any Port Authority-issued device(s) shall result in the Contractor being
responsible for reimbursing the Port Authority for the cost to repair or replace the
device(s). The Manager shall provide the cost of Port Authority-issued device when it is
issued to the Contractor.

CMMS Inventories of System Data Collection and Validation

The Contractor shall establish, maintain and update a maintenance management Inventory
Control Program (ICP) for all Work, which will be coordinated, reviewed and approved by
the Manager. The Port Authority will provide the Contractor with Asset Data Specification
(ADS) templates (to include, but not be limited to, system, subsystem, assets, and
components) that the Contractor shall be required to populate with required asset
information for each piece of equipment as part of the ICP. Additionally, the Contractor
shall develop job plans and safety plans that outline the required step-by-step inspection
and maintenance activities for Equipment specified in this Part. The Contractor shall
submit a completed ADS, job plan, and safety plan templates in the required file format to
the Port Authority within forty-five (45) calendar days of receipt of the templates from the
Port Authority. ADS and job plan templates shall be updated and submitted to the Port
Authority within thirty (30) days after assets and/or components are replaced.

The Contractor shall review reference documents provided by the Authority and establish
an Inventory Control Validation Program that outlines the approach and strategy as deemed
necessary for the overall ICP, subject to approval by the Manager.

Naming convention rules (i.e. acronyms) for asset, components, job plans, and safety plans,
will be supplied by the Port Authority to the Contractor and shall be followed by the
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Contractor when populating templates.

Compensation for the Work specified in this Section will be in accordance with the price
inserted by the Contractor, and agreed to by the Port Authority, in Contractor’s Pricing
Sheet D, Item 1.

17. Data Sharing

In all modes of data sharing, transmission or transfer, the Contractor shall use appropriate
safeguards to protect shared or hosted data, i.e. a secure transfer method.

The Contractor shall not disclose Port Authority data in any manner that would constitute a
violation of state or federal law, or the terms of this Contract including, without limitation,
by means of outsourcing, sharing, retransfer, or access, to any person or entity, except
employees or agents who need to access or use Port Authority data in the performance of
their duties to the Port Authority; third parties, such as but not limited to, subcontractors,
but only after such third party has agreed in writing and in advance of any disclosure; or
any other third party approved by the Port Authority in writing and in advance of any
disclosure, but only to the extent of such approval.

Upon expiration or termination of the Contract, the Contractor shall ensure that no data
breach occurs and shall follow the Port Authority’s instructions as to the preservation,
transfer, or destruction of Port Authority data.

18. Asset Condition Monitoring

The Contractor shall make the status and condition of location/asset performance points
available, through the publication of performance data points, resulting from active
supervision by automation or monitoring systems, to a standard SCADA system backbone
such as OSI PI Historian, from which the CMMS will depend on and operate from, or
functioning as an independent platform.

Along with the asset condition monitoring data, the Contractor shall be required to provide,
at a minimum, the following:

1. Identification of locations and/or assets with associated performance data points.

ii.  Preventive maintenance plans that support condition monitoring plans for the
automated generation of work orders.

iii.  Job plans that support condition monitoring plans for the population of work
orders.

iv.  Condition monitoring plans that relate the locations and/or assets with the
predefined conditions of associated performance data points for the triggering of
work orders.

v.  Condition monitoring plans that relate the locations and/or assets with the
predefined conditions of associated performance data points for the triggering of
work orders.

The Contractor shall develop step-by-step preventative maintenance plans, job plans, and
condition monitoring plans, populate this information is provided templates and submit
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completed templates to the Port Authority within forty-five (45) calendar days of receipt of
the templates from the Port Authority.

Compensation for the Work specified in this Section will be in accordance with the price
inserted by the Contractor, and agreed to by the Port Authority, in Pricing Sheet D, Item 2.

Breakdown, Malfunction or Damage

The Contractor shall advise the Manager immediately upon the discovery of any damage or
signs of disrepair to, mechanical breakdown or malfunction of, any item/equipment/system
to be repaired under this Contract, and shall have any item/equipment/system repaired,
replaced, or restored to normal working operation, if so requested by the Manager, within
forty-eight (48) hours of the discovery.

20. Safety Provisions

21.

All equipment furnished by the Contractor in performing services under this Contract shall
meet safety requirements in accordance with applicable requirements of the Occupational
Safety and Health Administration and shall be of such quality as to accomplish the purpose
of this Contract. Contractor may refer to www.osha.gov for more information.

If, at any time, in the opinion of the Manager, improper or unsafe equipment is employed by
the Contractor in furnishing service under this Contract, the Contractor shall, upon notice
from the Port Authority, cease using and remove such equipment and replace it with such
proper and safe equipment as may be specified in such notice. Prior approval by the
Manager of any equipment used or action taken by the Contractor in the performance of its
duties under this Contract shall not be deemed an approval of any future use of such
equipment or future action to be taken by the Contractor. No such prior approval shall
relieve the Contractor of its full responsibility for timely completion, safe and accurate
performance of the Work in accordance with these Specifications, or from any duty,
obligation or liability imposed upon it by the Contract or from responsibility for injuries to
persons or damage to property.

Safe Vehicle Operation

The Contractor shall perform services in compliance with all Federal Motor Carrier Safety
Administration (“FMCSA”) regulations. The Contractor shall have in place an overall
safety program, a driver’s training program, and vehicle maintenance program. Upon call
request of the Port Authority, the Contractor must provide a written description of the
aforementioned safety, training, and maintenance programs, or any other information
relating to safety, including but not limited to, results of inspections and actions taken to
remedy safety issues and violations. The Port Authority may evaluate the Contractor’s
overall safety program, with due regard to the services being performed. The Port
Authority reserves the right to request changes in a Contractors safety, training, and
maintenance program to assure that they are rigorous and effective. In the event the
Contractor is subject of an investigation, compliance review, and/or enforcement action
related to safety, the Contractor must fully disclose said investigation, compliance review,
and/or enforcement action(s) in accordance with the Standard Terms and Conditions, Part
1.
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State of Nefu Jersey

Attachment A

CHRIS CHRISTIE DEPARTMENT of ENVIRONMENTAL PROTECTION BOB MARTIN
AIR QUALITY, ENERGY AND SUSTAINABILITY Commissioner
Division of Air Quality
KIM GUADAGNO Bureau of Air Permits
Lt. Governor 401 E. State Street, 214 floor, P.O. Box 420, Mail Code 401-02

Trenton, NJ 08625-0420

Air Pollution Control
Preconstruction Permit and Certificate to Operate

Amendment
Permit Activity Number: PCP150010 Program Interest No: 05392
Mailing Address Plant Location
SARAH MCKEON NEWARK LIBERTY INTL AIRPORT
FACILITY MAINITENANCE MANAGER Bldg 80 2nd FIr
PORT AUTH NY/NJ Newark

NEWARK LIBERTY INTNL AIRPORT - BLDG | Essex County, New Jersey
80
Newark, NJ 07114

Approval Date: 08/20/2015
Expiration Date: 07/31/2017

The New Jersey Department of Environmental Protection (Department) has reviewed the above
referenced air pollution control permit application. This Air Pollution Control Permit
amendment shall supersede any existing Air Pollution Control Permits issued for the specified
source. This permit allows for inspection and evaluation of the equipment by the Department to
assure conformance with all provisions of N.J.A.C. 7:27 et seq. and any other applicable federal
requirements codified at 40 CFR 52, 60, 61 and 63.

Your permit and certificate has been updated with the information contained within your
amendment notification. Pursuant to N.J.A.C. 7:27-8.21, any change made to equipment and
reported as an amendment is done at risk. If at any time, the Department determines that your
amendment notification does not meet the requirements of N.J.A.C. 7:27-8.21, a violation will be
cited.

This approval changes certain portions of the previously approved preconstruction permit, and
this action does not change the current expiration date of the permit. This approval results in a
permit that has replaced the one previously issued, Activity Number PCP 140005

The equipment, that is authorized to be installed and operated under this approval, is described in
Section A, Source Operations and Section D, Equipment Inventory. Equipment at the facility
referenced by this Permit shall be operated in accordance with the Conditions of Approval set
forth in Section D, Facility Specific Requirements.

Revision 2
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The approved Permit is available for download in PDF format which contains the facility’s
specific requirements (compliance plan) at: http://www.nj.gov/dep/aqpp. After accessing the
web site, click on “Approved PCP Permits” listed under “Reports” and then type in your
Program Interest (PI) Number, 05392, as instructed on the screen. You will be able to view,
print or electronically store your permit. If you have any questions regarding this permit
approval, please contact the Department at the Preconstruction Permit Help Line available from
9:00 AM to 4:00 PM daily, where you may speak to someone about any technical questions you
may have. The Preconstruction Permit Technical Help Line number is 609-292-6716.

If, in your judgment as an applicant for an air pollution control permit, the Department is
imposing any unreasonable Condition of Approval, you may contest the Department’s decision
and request a contested case hearing pursuant to the Administrative Code at N.J.A.C. 7:27-
1.32(a). All requests for contested case hearings must be received in writing by the Department
within twenty (20) calendar days of the date you receive this permit approval and must contain
the information specified in the Administrative Hearing Request Checklist and Tracking Form.

If you have any non technical questions please use the Bureau’s number 609- 292-0834. If you
have any questions when filing a General Permit please use the General Permit Help number
609-633-2829.

Approved by:

William Kuehne
Environmental Engineer 4 (Supervisor)
Preconstruction Permits

Revision 2
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Administrative Hearing Request Checklist and Tracking Form

Il. Document Being Appealed

Facility ID Permit Activity Issuance
Name of the Facility Number Number Date
NEWARK LIBERTY INTL AIRPORT 05392 PCP150010
ll. Contact Information
Name of Person Requesting Hearing Name of Attorney (if applicable)
Address: Address:
Telephone: Telephone:

lll. Please include the following information as part of your request:

A. The date the permittee received the permit decision;

B. Two printed copies of the document being appealed — for submitting to address 1
below;

A PDF copy of the document being appealed on a CD — for submitting to address
2 below

The legal and factual questions you are appealing;

A statement as to whether or not you raised each legal and factual issues during
the permit application process;

Suggested revised or alternative permit conditions;

An estimate of the time required for the hearing;

A request, if necessary, for a barrier-free hearing location for physically disabled
persons;

A clear indication of any willingness to negotiate a settlement with the
Department prior to the Departments processing of your hearing request to the
Office of Administrative Law;

oo

T omm

Mail this form, completed, signed and dated with all of the information listed above, including
attachment, to:

1. New Jersey Department of Environmental Protection
Office of Legal Affairs
Attention: Adjudicatory Hearing Requests
401 E. State Street, P.O. Box 402
Trenton, New Jersey 08625

2. Mail Code: 401-02
New Jersey Department of Environmental Protection
Air Quality Program
P.O. Box 420
Trenton, New Jersey 08625-0420
Phone: (609) 633-2829

Signature Date
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Administrative Hearing Request Checklist and Tracking Form

IV. If you are not the applicant but rather an interested person claiming to be aggrieved by
the permit decision, please include the following information:

1. The date you or your agent received notice of the permit decision (include a copy
of that permit decision with your hearing request);

2. Evidence that a copy of the request has been delivered to the applicant for the
permit which is the subject of the permit decision;

3. A detailed statement of which findings of fact and/or conclusion of law you are
challenging;

4, A description of your participation in any public hearings held in connection with
the permit application and copies of any written comments you submitted;

5. Whether you claim a statutory or constitutional right to a hearing, and, if you

claim such a right, a reference to the applicable statute or explanation of how
your property interests are affected by the permit decision;

6. If the appeal request concerns a CAFRA permit decision, evidence that a copy of
the request has been delivered to the clerks of the county and the municipality in
which the project which is the subject of the permit decision is located;

7. Suggested revised or alternative permit conditions;
8. An estimate of the time required for the hearing;
9. A request, if necessary, for a barrier-free hearing location for physically disable
persons;
10. A clear indication of any willingness to negotiate a settlement with the

Department prior to the Department’s transmittal of the hearing request to the
Office of Administrative Law;

Mail this form, completed, signed and dated with all of the information listed above, including
attachment, to:

New Jersey Department of Environmental Protection
Office of Legal Affairs

Attention: Adjudicatory Hearing Requests

401 East State Street, P.O. Box 402

Trenton, New Jersey 08625-0402

Mail Code: 401-02

New Jersey Department of Environmental Protection
Air Quality Program

P.O. Box 420

Trenton, New Jersey 08625-0420

Phone: (609) 633-2829

Signature Date

Revised 05/21/2009
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AIR POLLUTION CONTROL PRECONSTRUCTION PERMIT
Section A
Facility Name: NEWARK LIBERTY INTL AIRPORT

Facility ID No.: 05392
Permit Activity No.: PCP150010

AUTHORIZED SOURCE OPERATIONS

This Preconstruction Permit and the Certificate to Operate for the following equipment is issued
pursuant to N.J.A.C. 7:27-8.

Description of Source Activity

Source Operation Type: Fuel combustion
Source Operation Description: Boilers equipped with low NOx burners.

Source Operation Details: The sources authorized by this permit shall be operated within
the parameters specified in the Equipment, and/or Emission
Unit/Batch Process Operating Scenario Details of this permit.
Operation of the authorized sources within these parameters is
required in addition to compliance with the conditions specified
in Section D— Facility Specific Requirements.
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BTS
CEMS
CFR
CO
COMS
EPA
HAP

NJ.A.C.

NIDEP
NOx
PM-2.5

PM-10

PST
REO
SO,
TSP
vVOC

AIR POLLUTION CONTROL PRECONSTRUCTION PERMIT
Section B

Facility Name: NEWARK LIBERTY INTL AIRPORT
Facility ID No.: 05392
Permit Activity No.: PCP150010

ACRONYMS

Bureau of Technical Services

Continuous Emissions Monitor System

Code of Federal Regulations

Carbon Monoxide

Continuous Opacity Monitor System

United States Environmental Protection Agency
Hazardous Air Pollutant

New Jersey Administrative Code

New Jersey Department of Environmental Protection

Oxides of Nitrogen

All particulate matter having an aerodynamic diameter less than or equal

to a nominal 2.5 microns

All particulate matter having an aerodynamic diameter less than or equal

to a nominal 10 microns

Performance Specification Test
Regional Enforcement Office - NJDEP
Sulfur Dioxide

Total Suspended Particulate Matter

Volatile Organic Compounds
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AIR POLLUTION CONTROL PRECONSTRUCTION PERMIT
Section C

Facility Name: NEWARK LIBERTY INTL AIRPORT
Facility ID No.: 05392
Permit Activity No.: PCP150010

GENERAL PROVISIONS AND AUTHORITIES
Preconstruction Permits

Not withstanding compliance with other provisions of N.J.A.C. 7:27-1 et seq., no person
shall cause, suffer, allow or permit to be emitted into the outdoor atmosphere substances
in quantities which shall result in air pollution as defined at N.J.A.C. 7:27-5.1. [N.J.A.C.
7:27-5.2(a)]

The permittee shall not construct, reconstruct, install, or modify a significant source or
control apparatus serving the significant source without first obtaining a preconstruction
permit under N.J.A.C. 7:27-8. [N.J.A.C. 7:27-8.3(a)]

The permittee shall not operate (nor cause to be operated) a significant source or control
apparatus serving the significant source without a valid operating certificate. [N.J.A.C.
7:27-8.3(b)]

Permit Revisions:

The permittee shall not take any action which requires a permit revision, compliance plan
change, seven-day-notice change, amendment, or change to a batch plant permit, under
any applicable provision at N.J.A.C. 7:27-8.17 through 8.23, without complying with that
applicable provision.

The following summarize N.J.A.C. 7:27-8.18 through 8.21:

a. The permittee shall file a permit revision request and receive approval from the
Department prior to increasing any maximum allowable emission limit,
increasing actual emissions, to a rate or concentration greater than a maximum
allowable emission, causing the emissions of a new air contaminant, use a new
raw material, reconstructing equipment, change the ground level concentration of
an air contaminant in an area where the public has access, replace the permitted
source, or constructing or installing a new significant source. [N.J.A.C. 7:27-
8.18]

b. The permittee shall file a compliance plan change request and receive approval
from the Department prior to decreasing the frequency of testing, monitoring,
recordkeeping, or reporting, changing the monitoring method, changing a level,
rate, or limit of an operational parameter included in the conditions, or reducing a
source’s potential to emit. [N.J.A.C. 7:27-8.19]

c. At least seven days prior to proceeding with a physical or operational change that
is outside the scope of activities allowed by this permit, but will not increase
emissions over the allowable emissions and will not alter the stack

characteristics, the permittee shall file a seven-day-notice change. The permittee
Revised 05/21/2009
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may proceed with the proposed changes seven days after such notice is filed with
the Department. [N.J.A.C. 7:27-8.20]

d. The permittee shall file an amendment within 120 days of making any change of
the information which allows the Department to identify and contact the
permittee, changing the name, number or designation of any equipment or stack
covered by this permit, changing the parameters of a stack in such a way to
reduce the ground level concentration of an air contaminant, or correction of a
typographical error that will not result in an increase of actual or allowable
emissions. [N.J.A.C. 7:27-8.21]

The permittee shall review the provisions of N.J.A.C. 7:27-8.18 through 7:27-8.21 to
determine the appropriate type of request to file.

The permittee shall make the preconstruction permit or certificate, together with any
amendments, seven-day-notices, or other documents related to the permit and certificate,
readily available for Department inspection on the operating premises. [N.J.A.C. 7:27-
8.3(d)]

The permittee shall not use or cause to be used the equipment or control apparatus unless
all components connected or attached to, or serving, the equipment or control apparatus,
are functioning properly and are in compliance with the preconstruction permit and
certificate and all conditions and provisions thereto. [N.J.A.C. 7:27-8.3(e)]

A preconstruction permit is not transferable either from the location authorized in the
preconstruction permit to another location, or from any one piece of control apparatus or
equipment to another piece of control apparatus or equipment. [N.J.A.C. 7:27-8.3(f)]

Once a permit or certificate is issued, the permittee is fully responsible for compliance
with NJ.A.C. 7:27-8 and with the permit and certificate, including adequate design,
construction, and operation of the source, even if employees, contractors, or others work
on or operate the permitted source. If the Department issues any other requirement with
the force of law, such as an order, which applies to the source, the permittee is also
responsible for compliance with that requirement. [N.J.A.C. 7:27-8.3(g)]

Preconstruction permits and certificates do not any way relieve the permittee from the
obligation to obtain necessary permits from other government agencies and to comply
with all other applicable Federal, State, and local rules and regulations. [N.J.A.C. 7:27-
8.3(h)]

The permittee shall not suffer, allow, or permit any air contaminant detectable by the
sense of smell, to be present in the outdoor atmosphere in such quantity and duration
which is, or tends to be, injurious to human health or welfare, animal or plant life or
property, or would unreasonably interfere with the enjoyment of life or property. This
shall not include an air contaminant which occurs only in areas over which the permittee
has exclusive use or occupancy. In determining whether an odor unreasonably interferes
with the enjoyment of life or property, the Department shall consider all of the relevant
facts and circumstances, including, but not limited to, the character, severity, frequency,
and duration of the odor, and the number of persons affected thereby. In considering
these and other relevant facts and circumstances, no one factor shall be dispositive, but
each shall be considered relevant in determining whether an odor interferes with the
enjoyment of life or property, and, if so, whether such interference is unreasonable
considering all of the circumstances. [N.J.A.C.7:27-8.3(j)]
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20.

The Department and its representatives have the right to enter and inspect any facility or
property in accordance with N.J.A.C. 7:27-1.31. [N.J.A.C. 7:27-8.3(m)]

There shall be an affirmative defense to liability for penalties for a violation of a
preconstruction permit or certificate occurring as a result of an equipment malfunction,
an equipment start-up, an equipment shutdown, or during the performance of necessary
maintenance. The affirmative defense shall be asserted and established as required
pursuant to P.L. 1993. ¢.89 (adding N.J.S.A. 26:2C-19.1 through 2C-19.5) and any rules
the Department promulgates thereunder, and shall meet all of the requirements thereof.
There shall also be an affirmative defense to liabilities for penalties or other sanctions for
noncompliance with any technology based emission limitation in this permit or
certificate, if the noncompliance was due to an emergency as defined at N.J.A.C.
7:27-22.1, provided that the affirmative defense is asserted and established in compliance
with 40 CFR 70.6(g) and meets all requirements thereof. [N.J.A.C. 7:27-8.3(n)]

The permittee shall not cause or use the equipment specified in a preconstruction permit
in a manner that will result in the emission of any air contaminant not listed in the
Facility Specific Requirements in this Preconstruction Permit at a rate equal to or higher
than the applicable reporting threshold set forth at N.J.A.C. 7:27-8 Appendix [, Table A
or B. [NJ.A.C. 7:27-8.4(k)1]

No air contaminant, or category of air contaminant, where accepted by the Department,
shall be emitted other than those approved in the preconstruction permit. [N.J.A.C. 7:27-
8.13(a)]

Any person to whom the Department has issued a preconstruction permit or certificate
shall comply with all terms and conditions of any order related to the preconstruction
permit or certificate. [N.J.A.C. 7:27-8.13(a)]

The permittee shall maintain all records required in the preconstruction permit for a
period of five (5) calendar years from the calendar year within which the record was
generated. [N.J.A.C. 7:27-8.13(a)]

The Department may change the conditions of approval of any approved certificate to
operate at the time of renewal of a temporary operating certificate; at the time of approval
or renewal of a five-year operating certificate; or at any time during the period a
certificate is in effect, if the Department determines that such change is necessary to
protect human health or welfare or the environment. [N.J.A.C. 7:27-8.13(b)]

Upon request of the Department, the permittee shall submit to the Department
information relevant to the operation of equipment and control apparatus including all
information specified at N.J.A.C. 7:27-8.13(c). [N.J.A.C. 7:27-8.13(¢c)]

If the conditions of a preconstruction permit or certificate to operate require the
Department to incur any of the following charges, the permittee shall reimburse the
Department for the full amount of these charges: (1) The charges billed by any phone
company for the maintenance of a dedicated telephone line required by this permit or the
certificate to operate for the electronic transmission of data; or (2) The charges billed by
any laboratory for performing the analysis of audit samples collected pursuant to testing
or monitoring required by this permit or the certificate to operate. [N.J.A.C. 7:27-8.13(g)]

Any exceedance of the operating requirements or emission concentrations specified in a
preconstruction permit shall be reported within three (3) business days, by writing to the
Regional Enforcement Office. [N.J.A.C. 7:27-8.13(h)]
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21.

22.

23.

24.

25.

26.

27.

28.

The permittee shall, when requested by the Department, provide such testing facilities
exclusive of instrumentation and sensing devices as may be necessary for the Department
to determine the kind and amount of air contaminants emitted from the equipment or
control apparatus. The testing facilities shall include the utilities, the structure to hold
testing equipment and/or personnel, and any ports in stacks needed to carry out testing
required by this permit. During testing by the Department, the equipment and control
apparatus shall be operated under such conditions within their capacities as may be
requested by the Department. The test facilities may be either permanent or temporary, at
the discretion of the person responsible for their provision, and shall conform to all
applicable laws, regulations, and rules concerning safe construction and safe practice.
Testing facilities, which contain platforms and other means of personnel access, shall
conform to OSHA standards. [N.J.A.C. 7:27-8.13(i)]

Upon request of the Department, the permittee shall submit to the Department any record
relevant to any permit or certificate. Such records shall be submitted to the Department
within thirty (30) days of the request by the Department or within a longer time period if
approved in writing by the Department. [N.J.A.C. 7:27-8.15(a)]

The permittee shall submit any required report in a format and on a schedule approved by
the Department. Such report shall be transmitted on paper, on computer disk, or
electronically, at the discretion of the Department. [N.J.A.C. 7:27-8.15(b)]

Any report submitted to the Department, including but not limited to, a report submitted
as an amendment of this permit or the certificate to operate pursuant to N.J.A.C.
7:27-8.3(c) shall include, as an integral part of the report, certifications complying with
NJ.A.C. 7:27-1.39. [N.J.A.C. 7:27-8.15(¢c)]

Upon request of the Department, the permittee shall report on forms obtained from the
Department the air contaminant actual emissions and information relevant thereto, of any
air contaminant or category of air contaminant emitted by the equipment, control
apparatus, or source operation. [N.J.A.C. 7:27-8.15(d)]

Any emission limit values in a preconstruction permit shall be interpreted to be followed
by inherent trailing zeros (0) in the decimal portion of the limit to three significant figures
(e.g. a printed limit of “1 Ib/hr” means a limit of “1.00 lb/hr”).

This listing of requirements reflects the state rules and regulations that apply to a majority
of sources. If a specific requirement in a rule or regulation that applies to a permittee is
not included in this section or in the Facility Specific Requirements it does not relieve the
permittee from the obligation to comply with that regulation.

Process monitors must be operated at all times when the associated process equipment is
operating except during outage time allowed by Department guidelines/procedures or as
outlined in Technical Manual 1005. The Permittee must keep a service log as required.

Revised 05/21/2009



29.

30.

31.

32.

The following Department offices may be referenced in a preconstruction permit. Please
use the following addresses when submitting any correspondence to these offices:

Bureau of Technical Services Central Regional Enforcement Office
P. O. Box 437 P. O. Box 407

380 Scotch Road Trenton, NJ 08625-0407

West Trenton, NJ 08625

Northern Regional Enforcement Office Southern Regional Enforcement Office
7 Ridgedale Avenue 2 Riverside Drive — Suite 201

Cedar Knolls, NJ 07927 Camden, NJ 08102

In accordance with the Air Pollution Control Act at N.J.S.A. 26:2C-19(e), any operation
of the equipment which may cause off-property effect, including odors, shall be
immediately reported by calling the NJDEP Environmental Action Hotline at

(877) 927-6337.

In accordance with N.J.A.C. 7:27-21, facilities are required to submit annual emission
statements of their actual emissions if the Potential-to-emit for the entire facility exceeds
the following thresholds (including all emissions from the facility, both permitted and
unpermitted). Additional information about Emission Statement reports can be obtained
by calling (609) 984-5483.

AIR CONTAMINANT Threshold in Tons per Year
VOC (Volatile Organic Compounds 10
NOx (Oxides of Nitrogen) 25
CO (Carbon Monoxide) 100
SO, (Sulfur Dioxide) 100
TSP (Total Suspended Particulates) 100
PM, s (Particulate Matter < 2.5 microns) 100
PM,, (Particulate Matter < 10 microns) 100
NH; (Ammonia) 100
Lead 5

In accordance with N.J.A.C. 7:27-22, facilities are required to submit a Title V Operating
Permit application, within one year, if the potential-to-emit for the entire facility exceeds
any of the following thresholds (including all emissions from the facility, both permitted
and unpermitted). Additional Information about Operating Permits can be obtained by
calling the Operating Permit Hotline at (609) 633-8248.

AIR CONTAMINANT Threshold in Tons per Year
VOC (Volatile Organic Compounds) 25
NOx (Oxides of Nitrogen) 25
CO (Carbon Monoxide) 100
SO, (Sulfur Dioxide) 100
TSP (Total Suspended Particulates) 100
PM,y (Particulate Matter < 10 microns) 100
Lead 10
Any HAP (Hazardous Air Pollutant) 10
All HAPs Collectively 25
Any other Air Contaminant 100
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NEWARK LIBERTY INTL AIRPORT (05392)
PCP150010

Emission Unit:

OS Summary

Operating Scenario:

New Jersey Department of Environmental Protection
Facility Specific Requirements

U19 Boilers #1-4 w/Low-NOx Burner & FGR (#1 formerly #5)

Date: 8/20/2015

Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement

1 All requests, reports, applications, None. None. Submit a report: As per the approved
submittals, and other communications to the schedule to EPA Region 2 as required by 40
Administrator pursuant to Part 60 shall be CFR 60. [40 CFR 60.4(a)]
submitted in duplicate to the Regional
Office of US Environmental Protection
Agency. Submit information to: Director,

Division of Enforcement & Compliance
Assistance, US EPA, Region 2, 290
Broadway, New York, NY 10007-1866.
[40 CFR 60.4(a)]

2 The owner or operator subject to the None. None. Submit notification: Upon occurrence of
provisions of 40 CFR Part 60 shall furnish event to EPA Region 2 and the appropriate
the Administrator written notification or, if Regional Enforcement Office of NJDEP as
acceptable to both the Administrator and the required by 40 CFR 60.7 [40 CFR
owner or operator of a source, electronic 60.7(a)(1)]
notification, of the date of construction or
reconstruction of an affected facility as
defined under 40 CFR Part 60 Subpart A.

Notification shall be postmarked no later
than 30 days after such date. [40 CFR
60.7(a)(1)]

3 The owner or operator subject to the None. None. Submit notification: Upon occurrence of
provisions of 40 CFR Part 60 shall furnish event to EPA Region 2 and the appropriate
the Administrator written notification or, if Regional Enforcement Office of NJDEP as
acceptable to both the Administrator and the required by 40 CFR 60.7 [40 CFR
owner or operator of a source, electronic 60.7(a)(3)]
notification, of the actual date of initial
startup of an affected facility postmarked
within 15 days after such date. [40 CFR
60.7(a)(3)]
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NEWARK LIBERTY INTL AIRPORT (05392)
PCP150010

New Jersey Department of Environmental Protection
Facility Specific Requirements

Date: 8/20/2015

Ref.#

Applicable Requirement

Monitoring Requirement

Recordkeeping Requirement

Submittal/Action Requirement

Maximum No. of Billable Compliance
Inspections <= 4 inspections. The
equipment covered by this permit will be
subject to inspection fees for the maximum
periodic compliance inspections (as defined
in N.J.A.C. 7:27-8.1) over the life of the
Certificate, after it receives final approval
for a five year duration. The permittee will
be invoiced for a service fee per inspection
pursuant to N.J.A.C. 7:27-8.6 after the
periodic compliance inspection is
conducted. [N.J.A.C. 7:27- 8.13(¢e)]

None.

None.

None.

TSP <= 1.33 tons/yr and over any
consecutive 12 month period. [N.J.A.C.
7:27- 8.13(h)]

None.

None.

None.

PM-10 (Total) <= 1.33 tons/yr. [N.J.A.C.
7:27- 8.13(h)]

None.

None.

None.

NOx (Total) <= 6.24 tons/yr and over any
consecutive 12 month period. [N.J.A.C.
7:27- 8.13(h)]

None.

None.

None.

CO <= 6.52 tons/yr and over any
consecutive 12 month period. [N.J.A.C.
7:27- 8.13(h)]

None.

None.

None.

VOC (Total) <= 0.64 tons/yr and over any
consecutive 12 month period. [N.J.A.C.
7:27- 8.13(h)]

None.

None.

None.

10

SO2 <= 0.15 tons/yr and over any
consecutive 12 month period. [N.J.A.C.
7:27- 8.13(h)]

None.

None.

None.
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 . .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement

11

STACK TESTING SUMMARY The
permittee shall conduct a stack test using a
protocol approved by the Department to
demonstrate compliance with emission
limits for NOX (Ibs/mmbtu and 1bs/hr), CO
(ppmvd @ 7% O2 and lbs/hr), VOC
((ppmvd @ 7% 02 and Ibs/hr) Equipment :
E2301 for operating scenarios: OS9, as
specified in PCP120002, in accordance with
the state and federal requirements. Testing
must be conducted at worst-case permitted
operating conditions with regard to meeting
the applicable emission standards, but
without creating an unsafe condition.
[NJ.A.C. 7:27- 8.4(f)]

None.

None.

Stack Test - Submit protocol, conduct test
and submit results: As per the approved
schedule. Submit a stack test protocol to the
Bureau of Technical Services (BTS) at PO
Box 437, Trenton, NJ 08625 within 60 days
from the date of the approved
preconstruction permit PCP120002. Within
30 days of protocol approval, the permittee
must contact BTS at 609-530-4041 to
schedule a mutually acceptable test date.
The stack test must be conducted within 180
days from the date of the approved
preconstruction permit PCP120002 or
within 180 days from the date of start-up,
whichever comes later.

A full stack test report must be submitted for
review and approval to BTS and a certified
summary test report must be submitted to
the Regional Enforcement Office within 30
days from the date of testing. The test results
must be certified by a licensed professional
engineer or certified industrial hygienist.
For an extension of due dates of a stack test
protocol, stack test, or stack test report, the
permittee shall request the approval, with
proper justification, from the Regional
Enforcement Office prior to the due date. If
approved in writing by the Regional
Enforcement Office prior to the due date,
the extension of dates for the stack test
protocol submittal, stack test performance,
or stack test report submittal would not
constitute a permit revision. If a source is
subject to federal requirements, extending
the testing date beyond 180 days after the
source's initial start-up requires prior
approval from US EPA. [N.J.A.C. 7:27-
8.4(D]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 . .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement

12

STACK TESTING SUMMARY The
permittee shall conduct a stack test using a
protocol approved by the Department to
demonstrate compliance with emission
limits for NOX (Ibs/mmbtu and 1bs/hr), CO
(ppmvd @ 7% O2 and lbs/hr), VOC
((ppmvd @ 7% 02 and Ibs/hr) Equipment :
E2201 and E2202 for operating scenarios:
OS5 and OS7, as specified in PCP130001,
in accordance with the state and federal
requirements. Testing must be conducted at
worst-case permitted operating conditions
with regard to meeting the applicable
emission standards, but without creating an
unsafe condition. [N.J.A.C. 7:27- 8.4()]

None.

None.

Stack Test - Submit protocol, conduct test
and submit results: As per the approved
schedule. Submit a stack test protocol to the
Bureau of Technical Services (BTS) at PO
Box 437, Trenton, NJ 08625 within 60 days
from the date of the approved
preconstruction permit PCP130001. Within
30 days of protocol approval, the permittee
must contact BTS at 609-530-4041 to
schedule a mutually acceptable test date.
The stack test must be conducted within 180
days from the date of the approved
preconstruction permit PCP130001 or
within 180 days from the date of start-up,
whichever comes later.

A full stack test report must be submitted for
review and approval to BTS and a certified
summary test report must be submitted to
the Regional Enforcement Office within 30
days from the date of testing. The test results
must be certified by a licensed professional
engineer or certified industrial hygienist.
For an extension of due dates of a stack test
protocol, stack test, or stack test report, the
permittee shall request the approval, with
proper justification, from the Regional
Enforcement Office prior to the due date. If
approved in writing by the Regional
Enforcement Office prior to the due date,
the extension of dates for the stack test
protocol submittal, stack test performance,
or stack test report submittal would not
constitute a permit revision. If a source is
subject to federal requirements, extending
the testing date beyond 180 days after the
source's initial start-up requires prior
approval from US EPA. [N.J.A.C. 7:27-
8.4(D]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 . .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement

13

STACK TESTING SUMMARY The
permittee shall conduct a stack test using a
protocol approved by the Department to
demonstrate compliance with emission
limits for NOX (Ibs/mmbtu and 1bs/hr), CO
(ppmvd @ 7% O2 and lbs/hr), VOC
((ppmvd @ 7% 02 and Ibs/hr) Equipment :
E2001 for operating scenarios: OS3, in
accordance with the state and federal
requirements. Testing must be conducted at
worst-case permitted operating conditions
with regard to meeting the applicable
emission standards, but without creating an
unsafe condition. [N.J.A.C. 7:27- 8.4()]

None.

None.

Stack Test - Submit protocol, conduct test
and submit results: As per the approved
schedule. Submit a stack test protocol to the
Bureau of Technical Services (BTS) at Mail
Code: 380-01A, PO Box 420, Trenton, NJ
08625 within 60 days from the date of the
approved preconstruction permit
PCP140005. The protocol and test report
must be prepared and submitted on a CD
using the Electronic Reporting Tool (ERT),
unless another format is approved by BTS.
The ERT program can be downloaded at:
http://www.epa.gov/ttnchiel/ert. Within 30
days of protocol approval or no less than 60
days prior to the testing deadline, whichever
is later, the permittee must contact BTS at
609-530-4041 to schedule a mutually
acceptable test date.

The stack test must be conducted within 180
days from the date of the approved
preconstruction permit PCP140005 or
within 180 days from the date of start-up,
whichever comes later.

A full stack test report must be submitted to
BTS and a certified summary test report
must be submitted to the Regional
Enforcement Office within 30 days from the
date of testing. The test results must be
certified by a licensed professional engineer
or certified industrial hygienist.

.[N.JLA.C. 7:27- 8.4(D)]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
14 Opacity <= 20 % except for one 6-minute Opacity: Monitored by visual determination | Other: The owner or operator shall comply Submit a report: Upon occurrence of event.
period per hour of not more than 27% once initially, based on 6 minute blocks.c with the following recordkeeping The owner or operator shall submit to the
opacity. This opacity standard does not Follow up performance test frequency will requirements: Administrator the performance test data
apply during periods of startup, shutdown or | be determined by initial test results from the initial and all subsequent
malfunction. [40 CFR 60.43¢(c)] pursuant to 40 CFR 60.47¢ (a). The facility | (i) Dates and time intervals of all opacity performance tests. [40 CFR 60.48¢(b)]
that burns fuel oils containing <= 0.5% S or | observation periods;
only gaseous fuels shall be operated in
accordance with a written site-specific (ii) Name, affiliation, and copy of current
monitoring plan. This monitoring plan must | visible emission reading certification for
include procedures and criteria for each visible emission observer participating
establishing and monitoring specific in the performance test; and
parameters for the affected facility indicative
of comp]iance with the opacity standard. [4() (111) Copies of all visible emission observer
CFR 60.47¢(g)] opacity field data sheets;
[40 CFR 60.48¢(C)(1)].
15 The owner or operator shall maintain all None. None. None.
required records for a period of two years
following the date of such record. [40 CFR
60.48¢(i)]
16 The permittee shall submit to the None. None. Submit a report: Semi-annually beginning
Administrator all reports required under 40 on the 30th day of the 6th month following
CFR 60.40, et. seq. each six-month period. initial performance tests. All reports shall
[40 CFR 60.48¢c(j)] be submitted to the Administrator and shall
be postmarked by the 30th day following the
end of the reporting period. [40 CFR
60.48¢(j)]
17 The owner or operator shall conduct a None. None. None.
performance test using Method 9. If during
the initial 60 minutes of observation all
6-minute averages are less than 10 percent
and all individual 15-second observations
are less than or equal to 20 percent, the
observation period may be reduced from 3
hours to 60 minutes.
[40 CFR 60.47c(a)]

Page 6 of 29




NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 . .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement

18

The owner or operator shall conduct
subsequent Method 9 of appendix A4 of this
part performance tests using the procedures
in paragraph (a) of this section according to
the applicable schedule in paragraphs
(a)(1)(1) through (a)(1)(iv) of this section, as
determined by the most recent Method 9 of
appendix A4 of this part performance test
results.

(i) If no visible emissions are observed, a
subsequent Method 9 of appendix A4 of this
part performance test must be completed
within 12 calendar months from the date that
the most recent performance test was
conducted;

(ii) If visible emissions are observed but the
maximum 6-minute average opacity is less
than or equal to 5 percent, a subsequent
Method 9 of appendix A?4 of this part
performance test must be completed within
6 calendar months from the date that the
most recent performance test was conducted;

(iii) If the maximum 6-minute average
opacity is greater than 5 percent but less
than or equal to 10 percent, a subsequent
Method 9 of appendix A4 of this part
performance test must be completed within
3 calendar months from the date that the
most recent performance test was conducted;
or

(iv) If the maximum 6-minute average
opacity is greater than 10 percent, a
subsequent Method 9 of appendix A4 of this
part performance test must be completed
within 30 calendar days from the date that
the most recent performance test was
conducted.

[40 CFR 60.47c(a)(1)]

None.

None.

None.

Page 7 of 29




NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 . .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement

19

If the maximum 6-minute opacity is less
than 10 percent during the most recent
Method 9 of appendix A4 of this part
performance test, the owner or operator
may, as an alternative to performing
subsequent Method 9 of appendix A4 of this
part performance tests, elect to perform
subsequent monitoring using Method 22 of
appendix A7 of this part according to the
procedures specified in paragraphs (a)(2)(i)
and (ii) of this section.

(i) The owner or operator shall conduct 10
minute observations (during normal
operation) each operating day the affected
facility fires fuel for which an opacity
standard is applicable using Method 22 of
appendix A7 of this part and demonstrate
that the sum of the occurrences of any
visible emissions is not in excess of 5
percent of the observation period ( i.e. , 30
seconds per 10 minute period). If the sum of
the occurrence of any visible emissions is
greater than 30 seconds during the initial 10
minute observation, immediately conduct a
30 minute observation. If the sum of the
occurrence of visible emissions is greater
than 5 percent of the observation period (
i.e., 90 seconds per 30 minute period) the
owner or operator shall either document and
adjust the operation of the facility and
demonstrate within 24 hours that the sum of
the occurrence of visible emissions is equal
to or less than 5 percent during a 30 minute
observation ( i.e., 90 seconds) or conduct a
new Method 9 of appendix A4 of this part
performance test using the procedures [40
CFR 60.47c(a)(2)]

None.

None.

None.
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 . .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement

20

If the maximum 6-minute opacity is less
than 10 percent during the most recent
Method 9 of appendix A4 of this part
performance test, the owner or operator
may, as an alternative to performing
subsequent Method 9 of appendix A4
performance tests, elect to perform
subsequent monitoring using a digital
opacity compliance system according to a
site-specific monitoring plan approved by
the Administrator. The observations shall be
similar, but not necessarily identical, to the
requirements in paragraph (a)(2) of this
section. For reference purposes in preparing
the monitoring plan, see OAQPS
Determination of Visible Emission Opacity
from Stationary Sources Using
Computer-Based Photographic Analysis
Systems. This document is available from
the U.S. Environmental Protection Agency
(U.S. EPA); Office of Air Quality and
Planning Standards; Sector Policies and
Programs Division; Measurement Policy
Group (D243?02), Research Triangle Park,
NC 27711. This document is also available
on the Technology Transfer Network (TTN)
under Emission Measurement Center
Preliminary Methods.

[40 CFR 60.47c(a)(3)]

None.

None.

None.
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NEWARK LIBERTY INTL AIRPORT (05392)
PCP150010

Emission Unit:

New Jersey Department of Environmental Protection
Facility Specific Requirements

U19 Boilers #1-4 w/Low-NOx Burner & FGR (#1 formerly #5)

Date: 8/20/2015

OS1 Boiler #1 (formerly #5) Burning natural gas as its primary fuel. Limiting the fuel consumption to 62.5 MMSCF/yr.

Operating Scenario:

Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
1 PM-10 (Total) <= 0.625 Ib/hr. [N.J.A.C. None. None. None.
7:27- 8.13(h)]
2 TSP <=0.625 1b/hr. [N.J.A.C. 7:27- None. None. None.
8.13(h)]
3 VOC (Total) <= 0.313 Ib/hr. [N.J.A.C. 7:27- | None. None. None.
8.13(h)]
4 VOC (Total) <= 50 ppmvd @ 7% O2. VOC (Total): Monitored by stack emission | VOC (Total): Recordkeeping by manual Stack Test - Submit protocol, conduct test
[N.J.A.C. 7:27-16.8(b)1] testing once initially, based on the average logging of parameter or storing data in a and submit results: As per the approved
of three 1-hour tests. [N.J.A.C. computer data system once initially. schedule. Refer to stack testing
7:27-16.8(e)] [N.J.A.C. 7:27- 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
5 NOx (Total) <=3 Ib/hr. [N.J.A.C. 7:27- NOx (Total): Monitored by stack emission NOx (Total): Recordkeeping by manual Stack Test - Submit protocol, conduct test
8.13(h)] testing once initially, based on each of three | logging of parameter or storing data in a and submit results: As per the approved
Department validated stack test runs. computer data system once initially. schedule. Refer to stack testing
[N.J.A.C. 7:27- 8.13(d)] [N.J.A.C. 7:27- 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8]
6 NOx (Total) <= 0.05 Ib/MMBTU. [N.J.A.C. | NOx (Total): Monitored by stack emission NOx (Total): Recordkeeping by manual Stack Test - Submit protocol, conduct test
7:27-19.7(b)] testing once initially, based on the average logging of parameter or storing data in a and submit results: As per the approved
of three Department validated stack test computer data system once initially. schedule. Refer to stack testing
runs. [N.J.A.C. 7:27-19.15(a)2] [N.J.A.C. 7:27- 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
7 CO <=3.13 Ib/hr. [N.J.A.C. 7:27- 8.13(h)] CO: Monitored by stack emission testing CO: Recordkeeping by manual logging of Stack Test - Submit protocol, conduct test
once initially, based on each of three parameter or storing data in a computer data | and submit results: As per the approved
Department validated stack test runs. system once initially. [N.J.A.C. 7:27- schedule. Refer to stack testing
[N.J.A.C. 7:27- 8.13(d)] 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
8 CO <=100 ppmvd @ 7% O2. [N.J.A.C. CO: Monitored by stack emission testing CO: Recordkeeping by manual logging of Stack Test - Submit protocol, conduct test
7:27-16.8(b)2] once initially, based on the average of three | parameter or storing data in a computer data | and submit results: As per the approved
Department validated stack test runs. system once initially. [N.J.A.C. 7:27- schedule. Refer to stack testing
[N.J.A.C. 7:27-16.8(e)] 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
9 Maximum Gross Heat Input <= 60 None. None. None.
MMBTU/hr (HHV). [N.J.A.C. 7:27- 8]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
10 The permittee shall annually adjust Monitored by periodic emission monitoring | Recordkeeping by manual logging of Submit a report: Annually within 45 days of
combustion process in the same quarter of annually. The permittee shall measure the parameter or storing data in a computer data | the adjustment. Reports shall be submitted
each calendar year as specified at N.J.A.C. concentrations in the effluent stream of system annually Records shall contain the electronically in the format the department
7:27-19.16. NOx, CO and O2 in ppmvd, before and after | following information for each adjustment: specifies at its website. The report shall
The permittee shall: the adjustment is made; and contain the following:
1. Inspect the burner, and clean or replace Convert the emission values of the NOx, 1. The date of the adjustment and the times
any components of the burner as necessary; | CO and O2 concentrations to pounds per at which it began and ended; 1. The concentrations of NOx and CO in the
2. Inspect the flame pattern and make any million BTU (Ib/MM BTU) according to the effluent stream in ppmvd, and O2 in percent
adjustments to the burner necessary to following formula: 2. The name, title and affiliation of the dry basis, measured before and after the
optimize the flame pattern consistent with 1b/MM BTU = ppmvd x MW x F dry factor | person who made the adjustment; adjustment of the combustion process
the manufacturer's specifications; x O2 correction factor / 387,000,000
3. Inspect the system controlling the Where: 3. The NOx and CO concentrations in the 2. The converted emission values in [b/MM
air-to-fuel ratio, and ensure that it is ppmvd is the concentration in parts per effluent stream, in ppmvd, before and after BTU for the measurements taken before and
correctly calibrated and functioning properly | million by volume, dry basis, of NOx or CO | each actual adjustment was made; after the adjustment of the combustion
4. Minimize total emissions of NOx and CO | MW is the Molecular Weight for: NOx = 46 process;
consistent with the manufacturer's Ib/Ib-mole; CO = 28 1b/Ib-mole 4. The concentration of O2 (in percent dry
gpecifications; F dry factor for: Natural gas = 8,710 basis) at which the CO and NOx 3.A description of any corrective actions
[N.J.A.C. 7:27-19.16(a)] dscf/MM BTU and Residual or fuel oil = concentrations were measured ; taken as a part of the combustion
9,190 dscf/MM BTU adjustment; and
02 correction factor: (20.9%) /(20.9% - 02 | 5. A description of any corrective action
measured) taken; 4. The type and amount of fuel used over the
02 measured is percent oxygen on a dry 12 months prior to the annual adjustment..
basis. [N.J.A.C. 7:27-19.16(a)] 6. Results from any subsequent tests [N.J.A.C. 7:27-19.16(¢)]
performed after taking any corrective action,
including concentrations and converted
emission values in pounds per million BTU
(Ib/MM BTU);
7. The type and amount of fuel used over the
12 months prior to the annual adjustment.
.[N.JLA.C. 7:27-19.16(a)]
11 Natural Gas Usage <= 62.5 MM({t"3/yr for Natural Gas Usage: Monitored by gas use Natural Gas Usage: Recordkeeping by None.
any individual boiler and over any totalizing meter continuously. [N.J.A.C. manual logging of parameter or storing data
consecutive 12 month period. [N.J.A.C. 7:27- 8.13(d)2] in a computer data system each month
7:27- 8.13(a)] during operation The permittee shall also
record fuel usage during each consecutive
12 month period. [40 CFR 60.48(c)(g)(3)]
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NEWARK LIBERTY INTL AIRPORT (05392)
PCP150010

Emission Unit:

Operating Scenario:

New Jersey Department of Environmental Protection
Facility Specific Requirements

U19 Boilers #1-4 w/Low-NOx Burner & FGR (#1 formerly #5)
OS2 Boiler #1 - No. 2 fuel oil is only used when the natural gas supplier request the facility to go off line.

Date: 8/20/2015

Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
1 PM-10 (Total) <=2 lb/hr. [N.J.A.C. 7:27- None. None. None.
8.13(h)]
2 TSP <=2 Ib/hr. [NJ.A.C. 7:27- 8.13(h)] None. None. None.
3 VOC (Total) <= 0.625 Ib/hr. [N.J.A.C. 7:27- | None. None. None.
8.13(h)]
4 NOx (Total) <= 4.8 Ib/hr. [N.J.A.C. 7:27- None. None. None.
8.13(h)]
5 CO <= 6.25 Ib/hr. [N.J.A.C. 7:27- 8.13(h)] None. None. None.
6 SO2 <=12.5 Ib/hr. [N.J.A.C. 7:27- 8.13(h)] | None. None. None.
7 Sulfur Content in Fuel <= 2,000 ppmw. Sulfur Content in Fuel: Monitored by review | Sulfur Content in Fuel: Recordkeeping by None.
Begining July 1, 2014 <= 500 ppmw. After | of fuel delivery records once per bulk fuel manual logging of parameter or storing data
July 1,2016 <= 15 ppmw. [N.J.A.C. 7:27- shipment. [N.J.A.C. 7:27- 8.13(d)] in a computer data system per delivery. The
9.2(b)] permittee shall maintain in a permanent
bound log book the fuel oil delivery records
verifying that #2 Fuel Oil is compliant. All
records shall be maintained on-site for a
minimum of 5 years. [N.J.A.C. 7:27-
8.13(d)3]
8 Hours of Operation While Firing Fuel Oil None. Hours of Operation While Firing Fuel Oil: None.
<= 500 hr/yr and for each consecutive Recordkeeping by manual logging of
12-month period. [N.J.A.C. 7:27-19.25(c)4] parameter or storing data in a computer data
system each month during operation The
permittee shall also calculate and record the
hours of operation for each consecutive
12-month period. [N.J.A.C. 7:27-19.13(d)]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 . .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement

The combustion source is not required to
comply with the applicable NOx emission
limits in N.J.A.C. 7:27-19, and the owner or
operator is not required to adjust the
combustion process described in N.J.A.C.
7:27-19.16, while fuel oil or other liquid
fuel is burned. The owner or operator of
this combustion source is eligible for this
exemption only if the following
requirements are met: 1) The owner or
operator is not practicably able to obtain a
sufficient amount of natural gas; 2) the
owner or operator's inability to obtain
natural gas due to circumstances beyond the
control of the owner or operator, such as a
natural gas curtailment; and 3) the
combustion source ceases using fuel oil or
other liquid fuel in place of natural gas and
resumes using natural gas as soon as a
sufficient supply of natural gas becomes
practicably available. However, the owner
or operator may periodically fire fuel oil or
other liquid fuel for testing and
maintenance. The owner or operator shall
not fire fuel oil or other liquid fuel for
testing and maintenance on days when the
Department forecasts air quality anywhere in
New Jersey to be unhealthy for sensitive
groups, unhealthy, or very unhealthy as
shown at the Department's air quality
permitting web site at
http://www.state.nj.us/dep/aqpp/aqforecast.
[NJ.A.C. 7:27-8.13(a) or N.J.A.C.
7:27-22.16(a)], [N.J.A.C. 7:27-19.25(a)]
and [N.J.A.C. 7:27-19.25(¢c)]

None.

Recordkeeping by manual logging of
parameter or storing data in a computer data
system upon occurrence of event. Maintain
records that include the following:

For curtailment periods, 1) information
sufficient to identify each combustion
source for which the owner or operator
claims an exemption, including a brief
description of the source, its location, its
permit number and other identifying
numbers, and any other information
necessary to distinguish it from other
equipment owned and operated by the
facility; 2) a statement that the owner or
operator is not practicably able to obtain a
sufficient supply of natural gas; 3) the date
and time at which the owner or operator first
became practicably unable to obtain natural
gas; and 4) a description of the
circumstances causing the owner or
operator's inability to obtain natural gas.
For testing and maintenance periods, record
the date and number of hours that fuel oil or
other liquid fuel has been combusted for
testing and maintenance. [N.J.A.C.
7:27-19.25(d)]

Submit a report: Annually by March 1 of
each year for the preceding calendar year to
the Regional Enforcement Office. The
annual report shall include: 1) information
sufficient to identify each combustion
source for which the owner or operator
claims an exemption, including a brief
description of the source, its location, its
permit number and other identifying
numbers, and any other information
necessary to distinguish it from other
equipment owned and operated by the
facility; 2) a statement that the owner or
operator is not practicably able to obtain a
sufficient supply of natural gas; 3) the date
and time at which the owner or operator first
became practicably unable to obtain natural
gas; and 4) a description of the
circumstances causing the owner or
operator's inability to obtain natural gas.
The annual report shall also include any
violations which occurred during the
previous year. If no violations occurred
during the year, the owner or operator shall
provide certification that no violations
occurred and that the records are maintained
at the facility. [N.J.A.C. 7:27-19.19(g)(2)] &
[NJ.A.C. 7:27-19.25(d)]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 , .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
10 Hours of Operation While Firing Fuel Oil None. Hours of Operation While Firing Fuel Oil: None.
<= 48 hours. Periodic testing on liquid fuel Recordkeeping by manual logging of
shall not exceed a combined total of 48 parameter or storing data in a computer data
hours during any calendar year to qualify as system each month during operation.
a gas-fired boiler as defined in MACT Record the number of hours the fuel oil is
Subpart JJJJJ1J, 40 CFR 63.11237. [N.J.A.C. combusted for periodic testing and the
7:27- 8.13(a)] calendar year total. Maintain onsite records
that are easily accessible for Department
inspection. [N.J.A.C. 7:27- 8.13(d)]
11 Maximum Gross Heat Input <= 60 None. None. None.

MMBTU/hr (HHV). [N.J.A.C. 7:27- 8]
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NEWARK LIBERTY INTL AIRPORT (05392)
PCP150010

Emission Unit:

New Jersey Department of Environmental Protection
Facility Specific Requirements

U19 Boilers #1-4 w/Low-NOx Burner & FGR (#1 formerly #5)

Date: 8/20/2015

OS3 Boiler #2 - Burning natural gas as its primary fuel. Limiting the fuel consumption to 62.5 MMSCF/yr.

Operating Scenario:

Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
1 PM-10 (Total) <= 0.625 Ib/hr. [N.J.A.C. None. None. None.
7:27- 8.13(h)]
2 TSP <=0.625 1b/hr. [N.J.A.C. 7:27- None. None. None.
8.13(h)]
3 VOC (Total) <= 0.313 Ib/hr. [N.J.A.C. 7:27- | VOC (Total): Monitored by stack emission | VOC (Total): Recordkeeping by stack test Stack Test - Submit protocol, conduct test
8.13(h)] testing once initially, based on each of three | results once initially. [N.J.A.C. 7:27- and submit results: As per the approved
Department validated stack test runs. 8.13(d)3] schedule. See OS Summary for details.
[N.J.A.C. 7:27- 8.13(d)] [NJ.A.C. 7:27- 8.13(d)4]
4 VOC (Total) <= 50 ppmvd @ 7% O2. VOC (Total): Monitored by stack emission | VOC (Total): Recordkeeping by manual Stack Test - Submit protocol, conduct test
[N.J.A.C. 7:27-16.8(b)1] testing once initially, based on the average logging of parameter or storing data in a and submit results: As per the approved
of three 1-hour tests. [N.J.A.C. computer data system once initially. schedule. Refer to stack testing
7:27-16.8(e)] [N.J.A.C. 7:27- 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
5 NOx (Total) <=3 Ib/hr. [N.J.A.C. 7:27- NOx (Total): Monitored by stack emission NOx (Total): Recordkeeping by manual Stack Test - Submit protocol, conduct test
8.13(h)] testing once initially, based on each of three | logging of parameter or storing data in a and submit results: As per the approved
Department validated stack test runs. computer data system once initially. schedule. Refer to stack testing
[N.J.A.C. 7:27- 8.13(d)] [N.J.A.C. 7:27- 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8]
6 NOx (Total) <= 0.05 Ib/MMBTU. [N.J.A.C. | NOx (Total): Monitored by stack emission NOx (Total): Recordkeeping by manual Stack Test - Submit protocol, conduct test
7:27-19.7(b)] testing once initially, based on the average logging of parameter or storing data in a and submit results: As per the approved
of three Department validated stack test computer data system once initially. schedule. Refer to stack testing
runs. [N.J.A.C. 7:27-19.15(a)2] [N.J.A.C. 7:27- 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
7 CO <=3.13 Ib/hr. [N.J.A.C. 7:27- 8.13(h)] CO: Monitored by stack emission testing CO: Recordkeeping by manual logging of Stack Test - Submit protocol, conduct test
once initially, based on each of three parameter or storing data in a computer data | and submit results: As per the approved
Department validated stack test runs. system once initially. [N.J.A.C. 7:27- schedule. Refer to stack testing
[NJ.A.C. 7:27- 8.13(d)] 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
8 CO <=100 ppmvd @ 7% O2. [N.J.A.C. CO: Monitored by stack emission testing CO: Recordkeeping by manual logging of Stack Test - Submit protocol, conduct test
7:27-16.8(b)2] once initially, based on the average of three | parameter or storing data in a computer data | and submit results: As per the approved
Department validated stack test runs. system once initially. [N.J.A.C. 7:27- schedule. Refer to stack testing
[N.J.A.C. 7:27-16.8(e)] 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
9 Maximum Gross Heat Input <= 60 None. None. None.
MMBTU/hr (HHV). [N.J.A.C. 7:27- 8]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
10 The permittee shall annually adjust Monitored by periodic emission monitoring | Recordkeeping by manual logging of Submit a report: Annually within 45 days of
combustion process in the same quarter of annually. The permittee shall measure the parameter or storing data in a computer data | the adjustment. Reports shall be submitted
each calendar year as specified at N.J.A.C. concentrations in the effluent stream of system annually Records shall contain the electronically in the format the department
7:27-19.16. NOx, CO and O2 in ppmvd, before and after | following information for each adjustment: specifies at its website. The report shall
The permittee shall: the adjustment is made; and contain the following:
1. Inspect the burner, and clean or replace Convert the emission values of the NOx, 1. The date of the adjustment and the times
any components of the burner as necessary; | CO and O2 concentrations to pounds per at which it began and ended; 1. The concentrations of NOx and CO in the
2. Inspect the flame pattern and make any million BTU (Ib/MM BTU) according to the effluent stream in ppmvd, and O2 in percent
adjustments to the burner necessary to following formula: 2. The name, title and affiliation of the dry basis, measured before and after the
optimize the flame pattern consistent with 1b/MM BTU = ppmvd x MW x F dry factor | person who made the adjustment; adjustment of the combustion process
the manufacturer's specifications; x O2 correction factor / 387,000,000
3. Inspect the system controlling the Where: 3. The NOx and CO concentrations in the 2. The converted emission values in [b/MM
air-to-fuel ratio, and ensure that it is ppmvd is the concentration in parts per effluent stream, in ppmvd, before and after BTU for the measurements taken before and
correctly calibrated and functioning properly | million by volume, dry basis, of NOx or CO | each actual adjustment was made; after the adjustment of the combustion
4. Minimize total emissions of NOx and CO | MW is the Molecular Weight for: NOx = 46 process;
consistent with the manufacturer's Ib/Ib-mole; CO = 28 1b/Ib-mole 4. The concentration of O2 (in percent dry
gpecifications; F dry factor for: Natural gas = 8,710 basis) at which the CO and NOx 3.A description of any corrective actions
[N.J.A.C. 7:27-19.16(a)] dscf/MM BTU and Residual or fuel oil = concentrations were measured ; taken as a part of the combustion
9,190 dscf/MM BTU adjustment; and
02 correction factor: (20.9%) /(20.9% - 02 | 5. A description of any corrective action
measured) taken; 4. The type and amount of fuel used over the
02 measured is percent oxygen on a dry 12 months prior to the annual adjustment..
basis. [N.J.A.C. 7:27-19.16(a)] 6. Results from any subsequent tests [N.J.A.C. 7:27-19.16(¢)]
performed after taking any corrective action,
including concentrations and converted
emission values in pounds per million BTU
(Ib/MM BTU);
7. The type and amount of fuel used over the
12 months prior to the annual adjustment.
.[N.JLA.C. 7:27-19.16(a)]
11 Natural Gas Usage <= 62.5 MM({t"3/yr for Natural Gas Usage: Monitored by gas use Natural Gas Usage: Recordkeeping by None.
any individual boiler and over any totalizing meter continuously. [N.J.A.C. manual logging of parameter or storing data
consecutive 12 month period. [N.J.A.C. 7:27- 8.13(d)2] in a computer data system each month
7:27- 8.13(a)] during operation The permittee shall also
record fuel usage during each consecutive
12 month period. [40 CFR 60.48(c)(g)(3)]

Page 16 of 29




NEWARK LIBERTY INTL AIRPORT (05392)
PCP150010

Emission Unit:

Operating Scenario:

New Jersey Department of Environmental Protection
Facility Specific Requirements

U19 Boilers #1-4 w/Low-NOx Burner & FGR (#1 formerly #5)
0S4 Boiler #2 - No. 2 fuel oil is only used when the natural gas supplier request the facility to go off line.

Date: 8/20/2015

Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
1 PM-10 (Total) <=2 lb/hr. [N.J.A.C. 7:27- None. None. None.
8.13(h)]
2 TSP <=2 Ib/hr. [NJ.A.C. 7:27- 8.13(h)] None. None. None.
3 VOC (Total) <= 0.625 Ib/hr. [N.J.A.C. 7:27- | None. None. None.
8.13(h)]
4 NOx (Total) <= 4.8 Ib/hr. [N.J.A.C. 7:27- None. None. None.
8.13(h)]
5 CO <= 6.25 Ib/hr. [N.J.A.C. 7:27- 8.13(h)] None. None. None.
6 SO2 <=12.5 Ib/hr. [N.J.A.C. 7:27- 8.13(h)] | None. None. None.
7 Sulfur Content in Fuel <= 2,000 ppmw. Sulfur Content in Fuel: Monitored by review | Sulfur Content in Fuel: Recordkeeping by None.
Begining July 1, 2014 <= 500 ppmw. After | of fuel delivery records once per bulk fuel manual logging of parameter or storing data
July 1,2016 <= 15 ppmw. [N.J.A.C. 7:27- shipment. [N.J.A.C. 7:27- 8.13(d)] in a computer data system per delivery. The
9.2(b)] permittee shall maintain in a permanent
bound log book the fuel oil delivery records
verifying that #2 Fuel Oil is compliant. All
records shall be maintained on-site for a
minimum of 5 years. [N.J.A.C. 7:27-
8.13(d)3]
8 Hours of Operation While Firing Fuel Oil None. Hours of Operation While Firing Fuel Oil: None.
<= 500 hr/yr and for each consecutive Recordkeeping by manual logging of
12-month period. [N.J.A.C. 7:27-19.25(c)4] parameter or storing data in a computer data
system each month during operation The
permittee shall also calculate and record the
hours of operation for each consecutive
12-month period. [N.J.A.C. 7:27-19.13(d)]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 . .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement

The combustion source is not required to
comply with the applicable NOx emission
limits in N.J.A.C. 7:27-19, and the owner or
operator is not required to adjust the
combustion process described in N.J.A.C.
7:27-19.16, while fuel oil or other liquid
fuel is burned. The owner or operator of
this combustion source is eligible for this
exemption only if the following
requirements are met: 1) The owner or
operator is not practicably able to obtain a
sufficient amount of natural gas; 2) the
owner or operator's inability to obtain
natural gas due to circumstances beyond the
control of the owner or operator, such as a
natural gas curtailment; and 3) the
combustion source ceases using fuel oil or
other liquid fuel in place of natural gas and
resumes using natural gas as soon as a
sufficient supply of natural gas becomes
practicably available. However, the owner
or operator may periodically fire fuel oil or
other liquid fuel for testing and
maintenance. The owner or operator shall
not fire fuel oil or other liquid fuel for
testing and maintenance on days when the
Department forecasts air quality anywhere in
New Jersey to be unhealthy for sensitive
groups, unhealthy, or very unhealthy as
shown at the Department's air quality
permitting web site at
http://www.state.nj.us/dep/aqpp/aqforecast.
[NJ.A.C. 7:27-8.13(a) or N.J.A.C.
7:27-22.16(a)], [N.J.A.C. 7:27-19.25(a)]
and [N.J.A.C. 7:27-19.25(¢c)]

None.

Recordkeeping by manual logging of
parameter or storing data in a computer data
system upon occurrence of event. Maintain
records that include the following:

For curtailment periods, 1) information
sufficient to identify each combustion
source for which the owner or operator
claims an exemption, including a brief
description of the source, its location, its
permit number and other identifying
numbers, and any other information
necessary to distinguish it from other
equipment owned and operated by the
facility; 2) a statement that the owner or
operator is not practicably able to obtain a
sufficient supply of natural gas; 3) the date
and time at which the owner or operator first
became practicably unable to obtain natural
gas; and 4) a description of the
circumstances causing the owner or
operator's inability to obtain natural gas.
For testing and maintenance periods, record
the date and number of hours that fuel oil or
other liquid fuel has been combusted for
testing and maintenance. [N.J.A.C.
7:27-19.25(d)]

Submit a report: Annually by March 1 of
each year for the preceding calendar year to
the Regional Enforcement Office. The
annual report shall include: 1) information
sufficient to identify each combustion
source for which the owner or operator
claims an exemption, including a brief
description of the source, its location, its
permit number and other identifying
numbers, and any other information
necessary to distinguish it from other
equipment owned and operated by the
facility; 2) a statement that the owner or
operator is not practicably able to obtain a
sufficient supply of natural gas; 3) the date
and time at which the owner or operator first
became practicably unable to obtain natural
gas; and 4) a description of the
circumstances causing the owner or
operator's inability to obtain natural gas.
The annual report shall also include any
violations which occurred during the
previous year. If no violations occurred
during the year, the owner or operator shall
provide certification that no violations
occurred and that the records are maintained
at the facility. [N.J.A.C. 7:27-19.19(g)(2)] &
[NJ.A.C. 7:27-19.25(d)]

Page 18 of 29




NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 , .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
10 Hours of Operation While Firing Fuel Oil None. Hours of Operation While Firing Fuel Oil: None.
<= 48 hours. Periodic testing on liquid fuel Recordkeeping by manual logging of
shall not exceed a combined total of 48 parameter or storing data in a computer data
hours during any calendar year to qualify as system each month during operation.
a gas-fired boiler as defined in MACT Record the number of hours the fuel oil is
Subpart JJJJJ1J, 40 CFR 63.11237. [N.J.A.C. combusted for periodic testing and the
7:27- 8.13(a)] calendar year total. Maintain onsite records
that are easily accessible for Department
inspection. [N.J.A.C. 7:27- 8.13(d)]
11 Maximum Gross Heat Input <= 60 None. None. None.

MMBTU/hr (HHV). [N.J.A.C. 7:27- 8]
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NEWARK LIBERTY INTL AIRPORT (05392)
PCP150010

Emission Unit:

New Jersey Department of Environmental Protection
Facility Specific Requirements

U19 Boilers #1-4 w/Low-NOx Burner & FGR (#1 formerly #5)

Date: 8/20/2015

OSS Boilre #3 - Burning natural gas as its primary fuel. Limiting the fuel consumption to 62.5 MMSCF/yr.

Operating Scenario:

Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
1 PM-10 (Total) <= 0.625 Ib/hr. [N.J.A.C. None. None. None.
7:27- 8.13(h)]
2 TSP <=0.625 1b/hr. [N.J.A.C. 7:27- None. None. None.
8.13(h)]
3 VOC (Total) <= 0.313 Ib/hr. [N.J.A.C. 7:27- | None. None. None.
8.13(h)]
4 VOC (Total) <= 50 ppmvd @ 7% O2. VOC (Total): Monitored by stack emission | VOC (Total): Recordkeeping by manual Stack Test - Submit protocol, conduct test
[N.J.A.C. 7:27-16.8(b)1] testing once initially, based on the average logging of parameter or storing data in a and submit results: As per the approved
of three 1-hour tests. [N.J.A.C. computer data system once initially. schedule. Refer to stack testing
7:27-16.8(e)] [N.J.A.C. 7:27- 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
5 NOx (Total) <=3 Ib/hr. [N.J.A.C. 7:27- NOx (Total): Monitored by stack emission NOx (Total): Recordkeeping by manual Stack Test - Submit protocol, conduct test
8.13(h)] testing once initially, based on each of three | logging of parameter or storing data in a and submit results: As per the approved
Department validated stack test runs. computer data system once initially. schedule. Refer to stack testing
[N.J.A.C. 7:27- 8.13(d)] [N.J.A.C. 7:27- 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8]
6 NOx (Total) <= 0.05 Ib/MMBTU. [N.J.A.C. | NOx (Total): Monitored by stack emission NOx (Total): Recordkeeping by manual Stack Test - Submit protocol, conduct test
7:27-19.7(b)] testing once initially, based on the average logging of parameter or storing data in a and submit results: As per the approved
of three Department validated stack test computer data system once initially. schedule. Refer to stack testing
runs. [N.J.A.C. 7:27-19.15(a)2] [N.J.A.C. 7:27- 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
7 CO <=3.13 Ib/hr. [N.J.A.C. 7:27- 8.13(h)] CO: Monitored by stack emission testing CO: Recordkeeping by manual logging of Stack Test - Submit protocol, conduct test
once initially, based on each of three parameter or storing data in a computer data | and submit results: As per the approved
Department validated stack test runs. system once initially. [N.J.A.C. 7:27- schedule. Refer to stack testing
[N.J.A.C. 7:27- 8.13(d)] 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
8 CO <=100 ppmvd @ 7% O2. [N.J.A.C. CO: Monitored by stack emission testing CO: Recordkeeping by manual logging of Stack Test - Submit protocol, conduct test
7:27-16.8(b)2] once initially, based on the average of three | parameter or storing data in a computer data | and submit results: As per the approved
Department validated stack test runs. system once initially. [N.J.A.C. 7:27- schedule. Refer to stack testing
[N.J.A.C. 7:27-16.8(e)] 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
9 Maximum Gross Heat Input <= 60 None. None. None.
MMBTU/hr (HHV). [N.J.A.C. 7:27- 8]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
10 The permittee shall annually adjust Monitored by periodic emission monitoring | Recordkeeping by manual logging of Submit a report: Annually within 45 days of
combustion process in the same quarter of annually. The permittee shall measure the parameter or storing data in a computer data | the adjustment. Reports shall be submitted
each calendar year as specified at N.J.A.C. concentrations in the effluent stream of system annually Records shall contain the electronically in the format the department
7:27-19.16. NOx, CO and O2 in ppmvd, before and after | following information for each adjustment: specifies at its website. The report shall
The permittee shall: the adjustment is made; and contain the following:
1. Inspect the burner, and clean or replace Convert the emission values of the NOx, 1. The date of the adjustment and the times
any components of the burner as necessary; | CO and O2 concentrations to pounds per at which it began and ended; 1. The concentrations of NOx and CO in the
2. Inspect the flame pattern and make any million BTU (Ib/MM BTU) according to the effluent stream in ppmvd, and O2 in percent
adjustments to the burner necessary to following formula: 2. The name, title and affiliation of the dry basis, measured before and after the
optimize the flame pattern consistent with 1b/MM BTU = ppmvd x MW x F dry factor | person who made the adjustment; adjustment of the combustion process
the manufacturer's specifications; x O2 correction factor / 387,000,000
3. Inspect the system controlling the Where: 3. The NOx and CO concentrations in the 2. The converted emission values in [b/MM
air-to-fuel ratio, and ensure that it is ppmvd is the concentration in parts per effluent stream, in ppmvd, before and after BTU for the measurements taken before and
correctly calibrated and functioning properly | million by volume, dry basis, of NOx or CO | each actual adjustment was made; after the adjustment of the combustion
4. Minimize total emissions of NOx and CO | MW is the Molecular Weight for: NOx = 46 process;
consistent with the manufacturer's Ib/Ib-mole; CO = 28 1b/Ib-mole 4. The concentration of O2 (in percent dry
gpecifications; F dry factor for: Natural gas = 8,710 basis) at which the CO and NOx 3.A description of any corrective actions
[N.J.A.C. 7:27-19.16(a)] dscf/MM BTU and Residual or fuel oil = concentrations were measured ; taken as a part of the combustion
9,190 dscf/MM BTU adjustment; and
02 correction factor: (20.9%) /(20.9% - 02 | 5. A description of any corrective action
measured) taken; 4. The type and amount of fuel used over the
02 measured is percent oxygen on a dry 12 months prior to the annual adjustment..
basis. [N.J.A.C. 7:27-19.16(a)] 6. Results from any subsequent tests [N.J.A.C. 7:27-19.16(¢)]
performed after taking any corrective action,
including concentrations and converted
emission values in pounds per million BTU
(Ib/MM BTU);
7. The type and amount of fuel used over the
12 months prior to the annual adjustment.
.[N.JLA.C. 7:27-19.16(a)]
11 Natural Gas Usage <= 62.5 MM({t"3/yr for Natural Gas Usage: Monitored by gas use Natural Gas Usage: Recordkeeping by None.
any individual boiler and over any totalizing meter continuously. [N.J.A.C. manual logging of parameter or storing data
consecutive 12 month period. [N.J.A.C. 7:27- 8.13(d)2] in a computer data system each month
7:27- 8.13(a)] during operation The permittee shall also
record fuel usage during each consecutive
12 month period. [40 CFR 60.48(c)(g)(3)]
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NEWARK LIBERTY INTL AIRPORT (05392)
PCP150010

Emission Unit:

Operating Scenario:

New Jersey Department of Environmental Protection
Facility Specific Requirements

U19 Boilers #1-4 w/Low-NOx Burner & FGR (#1 formerly #5)
0OS6 Boiler #3 - No. 2 fuel oil is only used when the natural gas supplier request the facility to go off line.

Date: 8/20/2015

Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
1 PM-10 (Total) <=2 lb/hr. [N.J.A.C. 7:27- None. None. None.
8.13(h)]
2 TSP <=2 Ib/hr. [NJ.A.C. 7:27- 8.13(h)] None. None. None.
3 VOC (Total) <= 0.625 Ib/hr. [N.J.A.C. 7:27- | None. None. None.
8.13(h)]
4 NOx (Total) <= 4.8 Ib/hr. [N.J.A.C. 7:27- None. None. None.
8.13(h)]
5 CO <= 6.25 Ib/hr. [N.J.A.C. 7:27- 8.13(h)] None. None. None.
6 SO2 <=12.5 Ib/hr. [N.J.A.C. 7:27- 8.13(h)] | None. None. None.
7 Sulfur Content in Fuel <= 2,000 ppmw. Sulfur Content in Fuel: Monitored by review | Sulfur Content in Fuel: Recordkeeping by None.
Begining July 1, 2014 <= 500 ppmw. After | of fuel delivery records once per bulk fuel manual logging of parameter or storing data
July 1,2016 <= 15 ppmw. [N.J.A.C. 7:27- shipment. [N.J.A.C. 7:27- 8.13(d)] in a computer data system per delivery. The
9.2(b)] permittee shall maintain in a permanent
bound log book the fuel oil delivery records
verifying that #2 Fuel Oil is compliant. All
records shall be maintained on-site for a
minimum of 5 years. [N.J.A.C. 7:27-
8.13(d)3]
8 Hours of Operation While Firing Fuel Oil None. Hours of Operation While Firing Fuel Oil: None.
<= 500 hr/yr and for each consecutive Recordkeeping by manual logging of
12-month period. [N.J.A.C. 7:27-19.25(c)4] parameter or storing data in a computer data
system each month during operation The
permittee shall also calculate and record the
hours of operation for each consecutive
12-month period. [N.J.A.C. 7:27-19.13(d)]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 . .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement

The combustion source is not required to
comply with the applicable NOx emission
limits in N.J.A.C. 7:27-19, and the owner or
operator is not required to adjust the
combustion process described in N.J.A.C.
7:27-19.16, while fuel oil or other liquid
fuel is burned. The owner or operator of
this combustion source is eligible for this
exemption only if the following
requirements are met: 1) The owner or
operator is not practicably able to obtain a
sufficient amount of natural gas; 2) the
owner or operator's inability to obtain
natural gas due to circumstances beyond the
control of the owner or operator, such as a
natural gas curtailment; and 3) the
combustion source ceases using fuel oil or
other liquid fuel in place of natural gas and
resumes using natural gas as soon as a
sufficient supply of natural gas becomes
practicably available. However, the owner
or operator may periodically fire fuel oil or
other liquid fuel for testing and
maintenance. The owner or operator shall
not fire fuel oil or other liquid fuel for
testing and maintenance on days when the
Department forecasts air quality anywhere in
New Jersey to be unhealthy for sensitive
groups, unhealthy, or very unhealthy as
shown at the Department's air quality
permitting web site at
http://www.state.nj.us/dep/aqpp/aqforecast.
[NJ.A.C. 7:27-8.13(a) or N.J.A.C.
7:27-22.16(a)], [N.J.A.C. 7:27-19.25(a)]
and [N.J.A.C. 7:27-19.25(¢c)]

None.

Recordkeeping by manual logging of
parameter or storing data in a computer data
system upon occurrence of event. Maintain
records that include the following:

For curtailment periods, 1) information
sufficient to identify each combustion
source for which the owner or operator
claims an exemption, including a brief
description of the source, its location, its
permit number and other identifying
numbers, and any other information
necessary to distinguish it from other
equipment owned and operated by the
facility; 2) a statement that the owner or
operator is not practicably able to obtain a
sufficient supply of natural gas; 3) the date
and time at which the owner or operator first
became practicably unable to obtain natural
gas; and 4) a description of the
circumstances causing the owner or
operator's inability to obtain natural gas.
For testing and maintenance periods, record
the date and number of hours that fuel oil or
other liquid fuel has been combusted for
testing and maintenance. [N.J.A.C.
7:27-19.25(d)]

Submit a report: Annually by March 1 of
each year for the preceding calendar year to
the Regional Enforcement Office. The
annual report shall include: 1) information
sufficient to identify each combustion
source for which the owner or operator
claims an exemption, including a brief
description of the source, its location, its
permit number and other identifying
numbers, and any other information
necessary to distinguish it from other
equipment owned and operated by the
facility; 2) a statement that the owner or
operator is not practicably able to obtain a
sufficient supply of natural gas; 3) the date
and time at which the owner or operator first
became practicably unable to obtain natural
gas; and 4) a description of the
circumstances causing the owner or
operator's inability to obtain natural gas.
The annual report shall also include any
violations which occurred during the
previous year. If no violations occurred
during the year, the owner or operator shall
provide certification that no violations
occurred and that the records are maintained
at the facility. [N.J.A.C. 7:27-19.19(g)(2)] &
[NJ.A.C. 7:27-19.25(d)]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 , .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
10 Hours of Operation While Firing Fuel Oil None. Hours of Operation While Firing Fuel Oil: None.
<= 48 hours. Periodic testing on liquid fuel Recordkeeping by manual logging of
shall not exceed a combined total of 48 parameter or storing data in a computer data
hours during any calendar year to qualify as system each month during operation.
a gas-fired boiler as defined in MACT Record the number of hours the fuel oil is
Subpart JJJJJ1J, 40 CFR 63.11237. [N.J.A.C. combusted for periodic testing and the
7:27- 8.13(a)] calendar year total. Maintain onsite records
that are easily accessible for Department
inspection. [N.J.A.C. 7:27- 8.13(d)]
11 Maximum Gross Heat Input <= 60 None. None. None.

MMBTU/hr (HHV). [N.J.A.C. 7:27- 8]
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NEWARK LIBERTY INTL AIRPORT (05392)
PCP150010

Emission Unit:

New Jersey Department of Environmental Protection
Facility Specific Requirements

U19 Boilers #1-4 w/Low-NOx Burner & FGR (#1 formerly #5)

Date: 8/20/2015

OS7 Boiler #4 - Burning natural gas as its primary fuel. Limiting the fuel consumption to 62.5 MMSCF/yr.

Operating Scenario:

Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
1 PM-10 (Total) <= 0.625 Ib/hr. [N.J.A.C. None. None. None.
7:27- 8.13(h)]
2 TSP <=0.625 1b/hr. [N.J.A.C. 7:27- None. None. None.
8.13(h)]
3 VOC (Total) <= 0.313 Ib/hr. [N.J.A.C. 7:27- | None. None. None.
8.13(h)]
4 VOC (Total) <= 50 ppmvd @ 7% O2. VOC (Total): Monitored by stack emission | VOC (Total): Recordkeeping by manual Stack Test - Submit protocol, conduct test
[N.J.A.C. 7:27-16.8(b)1] testing once initially, based on the average logging of parameter or storing data in a and submit results: As per the approved
of three 1-hour tests. [N.J.A.C. computer data system once initially. schedule. Refer to stack testing
7:27-16.8(e)] [N.J.A.C. 7:27- 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
5 NOx (Total) <=3 Ib/hr. [N.J.A.C. 7:27- NOx (Total): Monitored by stack emission NOx (Total): Recordkeeping by manual Stack Test - Submit protocol, conduct test
8.13(h)] testing once initially, based on each of three | logging of parameter or storing data in a and submit results: As per the approved
Department validated stack test runs. computer data system once initially. schedule. Refer to stack testing
[N.J.A.C. 7:27- 8.13(d)] [N.J.A.C. 7:27- 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8]
6 NOx (Total) <= 0.05 Ib/MMBTU. [N.J.A.C. | NOx (Total): Monitored by stack emission NOx (Total): Recordkeeping by manual Stack Test - Submit protocol, conduct test
7:27-19.7(b)] testing once initially, based on the average logging of parameter or storing data in a and submit results: As per the approved
of three Department validated stack test computer data system once initially. schedule. Refer to stack testing
runs. [N.J.A.C. 7:27-19.15(a)2] [N.J.A.C. 7:27- 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
7 CO <=3.13 Ib/hr. [N.J.A.C. 7:27- 8.13(h)] CO: Monitored by stack emission testing CO: Recordkeeping by manual logging of Stack Test - Submit protocol, conduct test
once initially, based on each of three parameter or storing data in a computer data | and submit results: As per the approved
Department validated stack test runs. system once initially. [N.J.A.C. 7:27- schedule. Refer to stack testing
[N.J.A.C. 7:27- 8.13(d)] 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
8 CO <=100 ppmvd @ 7% O2. [N.J.A.C. CO: Monitored by stack emission testing CO: Recordkeeping by manual logging of Stack Test - Submit protocol, conduct test
7:27-16.8(b)2] once initially, based on the average of three | parameter or storing data in a computer data | and submit results: As per the approved
Department validated stack test runs. system once initially. [N.J.A.C. 7:27- schedule. Refer to stack testing
[N.J.A.C. 7:27-16.8(e)] 8.13(d)] requirements specified in this permit.
[NJ.A.C. 7:27- 8.13(d)]
9 Maximum Gross Heat Input <= 60 None. None. None.
MMBTU/hr (HHV). [N.J.A.C. 7:27- 8]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
10 The permittee shall annually adjust Monitored by periodic emission monitoring | Recordkeeping by manual logging of Submit a report: Annually within 45 days of
combustion process in the same quarter of annually. The permittee shall measure the parameter or storing data in a computer data | the adjustment. Reports shall be submitted
each calendar year as specified at N.J.A.C. concentrations in the effluent stream of system annually Records shall contain the electronically in the format the department
7:27-19.16. NOx, CO and O2 in ppmvd, before and after | following information for each adjustment: specifies at its website. The report shall
The permittee shall: the adjustment is made; and contain the following:
1. Inspect the burner, and clean or replace Convert the emission values of the NOx, 1. The date of the adjustment and the times
any components of the burner as necessary; | CO and O2 concentrations to pounds per at which it began and ended; 1. The concentrations of NOx and CO in the
2. Inspect the flame pattern and make any million BTU (Ib/MM BTU) according to the effluent stream in ppmvd, and O2 in percent
adjustments to the burner necessary to following formula: 2. The name, title and affiliation of the dry basis, measured before and after the
optimize the flame pattern consistent with 1b/MM BTU = ppmvd x MW x F dry factor | person who made the adjustment; adjustment of the combustion process
the manufacturer's specifications; x O2 correction factor / 387,000,000
3. Inspect the system controlling the Where: 3. The NOx and CO concentrations in the 2. The converted emission values in [b/MM
air-to-fuel ratio, and ensure that it is ppmvd is the concentration in parts per effluent stream, in ppmvd, before and after BTU for the measurements taken before and
correctly calibrated and functioning properly | million by volume, dry basis, of NOx or CO | each actual adjustment was made; after the adjustment of the combustion
4. Minimize total emissions of NOx and CO | MW is the Molecular Weight for: NOx = 46 process;
consistent with the manufacturer's Ib/Ib-mole; CO = 28 1b/Ib-mole 4. The concentration of O2 (in percent dry
gpecifications; F dry factor for: Natural gas = 8,710 basis) at which the CO and NOx 3.A description of any corrective actions
[N.J.A.C. 7:27-19.16(a)] dscf/MM BTU and Residual or fuel oil = concentrations were measured ; taken as a part of the combustion
9,190 dscf/MM BTU adjustment; and
02 correction factor: (20.9%) /(20.9% - 02 | 5. A description of any corrective action
measured) taken; 4. The type and amount of fuel used over the
02 measured is percent oxygen on a dry 12 months prior to the annual adjustment..
basis. [N.J.A.C. 7:27-19.16(a)] 6. Results from any subsequent tests [N.J.A.C. 7:27-19.16(¢)]
performed after taking any corrective action,
including concentrations and converted
emission values in pounds per million BTU
(Ib/MM BTU);
7. The type and amount of fuel used over the
12 months prior to the annual adjustment.
.[N.JLA.C. 7:27-19.16(a)]
11 Natural Gas Usage <= 50 MM({t"3/yr for any | Natural Gas Usage: Monitored by gas use Natural Gas Usage: Recordkeeping by None.
individual boiler and over any consecutive totalizing meter continuously. [N.J.A.C. manual logging of parameter or storing data
12 month period. [N.J.A.C. 7:27- 8.13(a)] 7:27- 8.13(d)2] in a computer data system each month
during operation The permittee shall also
record fuel usage during each consecutive
12 month period. [40 CFR 60.48(c)(g)(3)]
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NEWARK LIBERTY INTL AIRPORT (05392)
PCP150010

Emission Unit:

Operating Scenario:

New Jersey Department of Environmental Protection
Facility Specific Requirements

U19 Boilers #1-4 w/Low-NOx Burner & FGR (#1 formerly #5)
OS8 Boiler #4 - No. 2 fuel oil is only used when the natural gas supplier request the facility to go off line.

Date: 8/20/2015

Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
1 PM-10 (Total) <=2 lb/hr. [N.J.A.C. 7:27- None. None. None.
8.13(h)]
2 TSP <=2 Ib/hr. [NJ.A.C. 7:27- 8.13(h)] None. None. None.
3 VOC (Total) <= 0.625 Ib/hr. [N.J.A.C. 7:27- | None. None. None.
8.13(h)]
4 NOx (Total) <= 4.8 Ib/hr. [N.J.A.C. 7:27- None. None. None.
8.13(h)]
5 CO <= 6.25 Ib/hr. [N.J.A.C. 7:27- 8.13(h)] None. None. None.
6 SO2 <=12.5 Ib/hr. [N.J.A.C. 7:27- 8.13(h)] | None. None. None.
7 Sulfur Content in Fuel <= 2,000 ppmw. Sulfur Content in Fuel: Monitored by review | Sulfur Content in Fuel: Recordkeeping by None.
Begining July 1, 2014 <= 500 ppmw. After | of fuel delivery records once per bulk fuel manual logging of parameter or storing data
July 1,2016 <= 15 ppmw. [N.J.A.C. 7:27- shipment. [N.J.A.C. 7:27- 8.13(d)] in a computer data system per delivery. The
9.2(b)] permittee shall maintain in a permanent
bound log book the fuel oil delivery records
verifying that #2 Fuel Oil is compliant. All
records shall be maintained on-site for a
minimum of 5 years. [N.J.A.C. 7:27-
8.13(d)3]
8 Hours of Operation While Firing Fuel Oil None. Hours of Operation While Firing Fuel Oil: None.
<= 500 hr/yr and for each consecutive Recordkeeping by manual logging of
12-month period. [N.J.A.C. 7:27-19.25(c)4] parameter or storing data in a computer data
system each month during operation The
permittee shall also calculate and record the
hours of operation for each consecutive
12-month period. [N.J.A.C. 7:27-19.13(d)]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 . .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement

The combustion source is not required to
comply with the applicable NOx emission
limits in N.J.A.C. 7:27-19, and the owner or
operator is not required to adjust the
combustion process described in N.J.A.C.
7:27-19.16, while fuel oil or other liquid
fuel is burned. The owner or operator of
this combustion source is eligible for this
exemption only if the following
requirements are met: 1) The owner or
operator is not practicably able to obtain a
sufficient amount of natural gas; 2) the
owner or operator's inability to obtain
natural gas due to circumstances beyond the
control of the owner or operator, such as a
natural gas curtailment; and 3) the
combustion source ceases using fuel oil or
other liquid fuel in place of natural gas and
resumes using natural gas as soon as a
sufficient supply of natural gas becomes
practicably available. However, the owner
or operator may periodically fire fuel oil or
other liquid fuel for testing and
maintenance. The owner or operator shall
not fire fuel oil or other liquid fuel for
testing and maintenance on days when the
Department forecasts air quality anywhere in
New Jersey to be unhealthy for sensitive
groups, unhealthy, or very unhealthy as
shown at the Department's air quality
permitting web site at
http://www.state.nj.us/dep/aqpp/aqforecast.
[NJ.A.C. 7:27-8.13(a) or N.J.A.C.
7:27-22.16(a)], [N.J.A.C. 7:27-19.25(a)]
and [N.J.A.C. 7:27-19.25(¢c)]

None.

Recordkeeping by manual logging of
parameter or storing data in a computer data
system upon occurrence of event. Maintain
records that include the following:

For curtailment periods, 1) information
sufficient to identify each combustion
source for which the owner or operator
claims an exemption, including a brief
description of the source, its location, its
permit number and other identifying
numbers, and any other information
necessary to distinguish it from other
equipment owned and operated by the
facility; 2) a statement that the owner or
operator is not practicably able to obtain a
sufficient supply of natural gas; 3) the date
and time at which the owner or operator first
became practicably unable to obtain natural
gas; and 4) a description of the
circumstances causing the owner or
operator's inability to obtain natural gas.
For testing and maintenance periods, record
the date and number of hours that fuel oil or
other liquid fuel has been combusted for
testing and maintenance. [N.J.A.C.
7:27-19.25(d)]

Submit a report: Annually by March 1 of
each year for the preceding calendar year to
the Regional Enforcement Office. The
annual report shall include: 1) information
sufficient to identify each combustion
source for which the owner or operator
claims an exemption, including a brief
description of the source, its location, its
permit number and other identifying
numbers, and any other information
necessary to distinguish it from other
equipment owned and operated by the
facility; 2) a statement that the owner or
operator is not practicably able to obtain a
sufficient supply of natural gas; 3) the date
and time at which the owner or operator first
became practicably unable to obtain natural
gas; and 4) a description of the
circumstances causing the owner or
operator's inability to obtain natural gas.
The annual report shall also include any
violations which occurred during the
previous year. If no violations occurred
during the year, the owner or operator shall
provide certification that no violations
occurred and that the records are maintained
at the facility. [N.J.A.C. 7:27-19.19(g)(2)] &
[NJ.A.C. 7:27-19.25(d)]
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010 , .
New Jersey Department of Environmental Protection
Facility Specific Requirements
Ref.# Applicable Requirement Monitoring Requirement Recordkeeping Requirement Submittal/Action Requirement
10 Hours of Operation While Firing Fuel Oil None. Hours of Operation While Firing Fuel Oil: None.
<= 48 hours. Periodic testing on liquid fuel Recordkeeping by manual logging of
shall not exceed a combined total of 48 parameter or storing data in a computer data
hours during any calendar year to qualify as system each month during operation.
a gas-fired boiler as defined in MACT Record the number of hours the fuel oil is
Subpart JJJJJ1J, 40 CFR 63.11237. [N.J.A.C. combusted for periodic testing and the
7:27- 8.13(a)] calendar year total. Maintain onsite records
that are easily accessible for Department
inspection. [N.J.A.C. 7:27- 8.13(d)]
11 Maximum Gross Heat Input <= 60 None. None. None.

MMBTU/hr (HHV). [N.J.A.C. 7:27- 8]

Page 29 of 29




NEWARK LIBERTY INTL AIRPORT (05392) Date:8/20/2015
PCP150010

New Jersey Department of Environmental Protection
Reason for Application
Permit Being Modified

Permit Class: PCP Number: 140005

Description The Port Authority of New York & New Jersey is amending its permit to correct a
of Modifications: typographical error made for the stack diameters for emission points PT20 (CH&RP Boiler

#2), PT22 (CH&RP Boiler #3), and PT23 (CH&RP Boiler #4). The stack diameter for
PT20, PT22, and PT23 should be 44 inches.
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NEWARK LIBERTY INTL AIRPORT (05392)
PCP150010

New Jersey Department of Environmental Protection
Facility Profile (General)

Facility Name (AIMS): Newark Liberty International Airport

Street NEWARK LIBERTY INTL AIRPORT
Address: BREWSTER RD

BLDG 80 2ND FL

NEWARK, NJ 07114

Mailing PRT AUTHORITY OF NY & NJ
Address: 2 GATEWAY CTR

14TH FL

NEWARK, NJ 07102

County: Essex

Location  Central Heating & Refrigeration Plant, Bldg.
Description: 46

Page 1 of 2

Facility ID (AIMS): 05392

~ State Plane Coordinates:
X-Coordinate: 569
Y-Coordinate: 4,505
Units: Other

Datum: Unknown
Source Org.: Other/Unknown
Source Type:  Other/Unknown

Date: 8/20/2015

~ Industry:
Primary SIC: 4581
Secondary SIC:
NAICS: 488119




NEWARK LIBERTY INTL AIRPORT (05392) Date: 8/20/2015

PCP150010
New Jersey Department of Environmental Protection
Facility Profile (General)

Contact Type: General Contact

Organization: Port Authority of NY & NJ Org. Type: Other
Name: Steven Dochniak NJ EIN: 13640065400
Title: Associate Engineer
Phone: (973) 565-7552 x Mailing  Port Authority of NY & NJ
Fax:  (973) 565-7649 x Address: fﬁ;ﬁgg’ Center
Other: ( ) - X Newark, NJ 07102
Type:
Email: sdochnia@panynj.gov
Contact Type: On-Site Manager
Organization: Port Authority of NY & NJ Org. Type: Other
Name: Tiffany Chan NJ EIN: 13640065400
Title: Environmental Unit Supervisor
Phone: (973) 961-6093 x Mailing  Newark Liberty Int'l Airport, PANYNJ
Fax: () - x Address:  Brewster Road

Bldg. 80, 2nd Floor
Other: ( ) - X Newark, NJ 07114
Type:

Email: tichan@panynj.gov

Contact Type: Responsible Official

Organization: Port Authority of NY & NJ Org. Type: State

Name: Sarah McKeon NJ EIN: 13640065400

Title: Manager, Airport Maintenance

Phone: (973) 961-6220 x Mailing  Newark Liberty International Airport

Address: 1 Conrad Road, Building 80 2nd Floor

. (973) 961-6169
Fax:  (973) X Newark, NJ 07114

Other: ( ) - x

Type:
Email: smckeon@panynj.gov
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NEWARK LIBERTY INTL AIRPORT (05392)

Date: 8/20/2015

PCP150010
New Jersey Department of Environmental Protection
Equipment Inventory

Equip. Facility's Equipment Equipment Type Certificate Install Grand- Last Mod. Equip.

NJID Designation Description Number Date Fathered| (Since 1968) Set ID
E2001 CH&RP #2 Boiler #2 Boiler 10/1/2014 No 7/19/2010
E2201 CH&RP #3 Boiler #3 Boiler PCP130001 10/1/2013 No 10/29/2013
E2202 CH&RP #4 Boiler #4 Boiler PCP130001 10/1/2013 No 10/29/2013
E2301 CH&RP #1 Boiler #1 (formerly #5) Boiler PCP130001 10/1/2012 No 10/29/2013
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NEWARK LIBERTY INTL AIRPORT (05392) Date:  8/20/2015

PCP150010
New Jersey Department of Environmental Protection

Emission Points Inventory

PT Fa.cility"s Description Config. Equiv. Height | Dist. to | Exhaust Temp. (deg. F) Exhaust Vol. (acfm) Di.scha-rge PT
NJID Designation Diam. (ft.) Prop. Direction | Set ID
(in.) Line (ft) | Avg. | Min. | Max. Avg. Min. Max.
PT20 CH&RP #2 Boiler Stack #2 Round 44 40 1,000 293.0 283.0 347.0 14,400.0 5,300.0 16,900.0|Up
PT22 CH&RP #3 Boiler Stack #3 Round 44 40 1,000 293.0 283.0 347.0 14,400.0 5,300.0 16,900.0|Up
PT23 CH&RP #4 Boiler Stack #4 Round 44 40 1,000 293.0 283.0 347.0 14,400.0 5,300.0 16,900.0|Up
PT24 CH&RP #1 Boiler Stack #1 (formerly #5) |Round 36 54 1,000 293.0 283.0 347.0 14,400.0 5,300.0 16,900.0|Up
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NEWARK LIBERTY INTL AIRPORT (05392)
PCP150010

New Jersey Department of Environmental Protection
Emission Unit/Batch Process Inventory

U19 CH&RP #1-4 Boilers #1-4 w/Low-NOx Burner & FGR (#1 formerly #5)

Date: 8/20/2015

Annual Flow Temp.
UoS Facility's UoS Operation  Signif. Control Emission SCCs) Oper. Hours vOC (acfm) (deg F)
NJID Designation Description Type Equip. Device(s) Point(s) Min. Max. Range Min. Max. Min. Max.
OSl1 CH&RP #1 Boiler #1 (formerly #5) Normal - Steady E2301 PT24 1-02-006-02 100.0 1,042.0 5,300.0 16,900.0 283.0 347.0
Burning natural gas as its ~ State
primary fuel. Limiting the
fuel consumption to 62.5
MMSCF/yr.
082 CH&RP #1 Boiler #1 - No. 2 fuel oil is Normal - Steady E2301 PT24 1-02-005-02 0.0  500.0 5,300.0 16,900.0 283.0 347.0
only used when the natural State
gas supplier request the
facility to go off line.
0S3 CH&RP #2 Boiler #2 - Burning Normal - Steady E2001 PT20 1-02-006-02 100.0 1,042.0 5,300.0 16,900.0 283.0 347.0
natural gas as its primary ~ State
fuel. Limiting the fuel
consumption to 62.5
MMSCF/yr.
0S4 CH&RP #2 Boiler #2 - No. 2 fuel oil is Normal - Steady E2001 PT20 1-02-005-02 0.0  500.0 5,300.0 16,900.0 283.0 347.0
only used when the natural State
gas supplier request the
facility to go off line.
0S5 CH&RP #3 Boilre #3 - Burning Normal - Steady E2201 PT22 1-02-006-02 100.0 1,042.0 5,300.0 16,900.0 283.0 347.0
natural gas as its primary ~ State
fuel. Limiting the fuel
consumption to 62.5
MMSCF/yr.
0S6 CH&RP #3 Boiler #3 - No. 2 fuel oil is Normal - Steady E2201 PT22 1-02-005-02 0.0 5000 5,300.0 16,900.0 283.0 347.0
only used when the natural State
gas supplier request the
facility to go off line.
087 CH&RP #4 Boiler #4 - Burning Normal - Steady E2202 PT23 1-02-006-02 100.0 1,042.0 5,300.0 16,900.0 283.0 347.0

natural gas as its primary
fuel. Limiting the fuel
consumption to 62.5
MMSCF/yr.

State




NEWARK LIBERTY INTL AIRPORT (05392)
PCP150010

Date: 8/20/2015

New Jersey Department of Environmental Protection
Emission Unit/Batch Process Inventory

U19 CH&RP #1-4 Boilers #1-4 w/Low-NOx Burner & FGR (#1 formerly #5)

Annual Flow Temp.
Uos Facility's Uos Operation  Signif. Control Emission Oper. Hours yQC (acfm) (deg F)
. . . . . . . SCC(s) . . .
NJID Designation Description Type Equip. Device(s) Point(s) Min. Max. Range Min. Max. Min. Max.
0S8 CH&RP #4 Boiler #4 - No. 2 fuel oil is Normal - Steady E2202 PT23 1-02-005-02 0.0 5000 5,300.0 16,900.0  283.0  347.0

only used when the natural State
gas supplier request the
facility to go off line.




Atlachment B

HTHW GENERATOR
TEST DATA

CUSTOMER

= & oo — e e s =

DATE

ADDRESS

Generator Mfa.:

Type: Capacity: Generator #

Burner Mjg:

Type: Fuel: Qi Gas. Other

Control Systein:

Jackshaft

Positioning Metering Compensating

1 [Time

2 |% Firing Rale

3 [ Generator Water Press

4 |Return Water Temp

s [Outlet Water Temp

¢ | Temperature Delta

1 | Water Flow- PPH GPM

2 | Water Flow - BTU X 1000

1o | Fuel Flow CFTH/GPM

i |Fuel Supply Press

iz | Regulated Fuel Supply Press

13 | Bumer Fuel Press

14 | Atomizing Air Press

15 | Fuel Oil Temp

17| Windbox Press In. W.C.

i | Fumace Press In. W.C.

19 | Boiler Outlet Press In. W.C.

a1 | Air Control P. V.

22 | Air Control Output

23 |Fuel Control PPV,

24 | Fuel Control Output

25 | Outlet Damper P. V.

2¢ | Outlet Damper Output

27

28 [Flue Gas Oxygen

29 | Carbon Monoxide

a0 | Combustible Gases

3

INOX (NO + NO2)
32 [Stack Temp

33 |

ki

| B

Combustion Efficiency

35 | Input Output Efficiency

36

37

REMARKS:

SERVICE ENGINEER:

CUSTOMER REPRESENTATIVE:

o
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STANDARD CONTRACT TERMS AND CONDITIONS

PART 1 GENERAL DEFINITIONS
To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows:

Authority or Port Authority - means the Port Authority of New York and New Jersey.

Contract, Document or Agreement - means the writings setting forth the scope, terms, conditions and
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be
limited to: Invitation for Bid (IFB), Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order
(PO), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted,"
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements,
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued by an authorized
member of the Procurement Department.

Days or Calendar Days - means consecutive calendar days, Saturdays, Sundays, and Holidays, included.
Week - unless otherwise specified, means seven (7) consecutive calendar days, Saturdays, Sundays, and Holidays.
Month - unless otherwise specified, means a calendar month.

Holiday(s) — means any holiday which is observed at the Site, as further detailed in the section of these Standard
Contract Terms and Conditions entitled “Holidays.”

Director - means the Director of the Department which operates the facility of the Port Authority at which the
services hereunder are to be performed, for the time being, or his/her successor in duties for the purpose of this
Contract, or one of his/her authorized representatives for the purpose of this Contract.

Manager - means the Manager of the Facility for the time being, or his successor in duties for the purpose of this
Contract, or his duly authorized representative for the purpose of this Contract.

No person shall be deemed a representative of the Director or Manager except to the extent specifically authorized
in an express written notice to the Contractor signed by the Director or Manager, as the case may be. Further, no
person shall be deemed a successor in duties of the Director unless the Contractor is so notified in writing signed
by the Authority’s Procurement Department. No person shall be deemed a successor in duties of the Manager
unless the Contractor is so notified in a writing signed by the Director.

Minority Business Enterprise (MBE) - means a business entity which is at least fifty-one percent (51%) owned
and controlled by one or more members of one or more minority groups, or, in the case of a publicly held
corporation, at least fifty-one percent (51%) of the stock of which is owned by one or more minority groups, and
whose management and daily business operations are controlled by one or more such individuals who are citizens
or permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:
(a) Black persons having origins in any of the Black African racial groups not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American culture
or origin, regardless of race;

(c¢) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East,
Southeast Asia, The Indian Subcontinent, or the Pacific Islands;
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(d) Native American or Alaskan native persons having origins in any of the original peoples of North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification.

Service-disabled Veteran-owned Business Enterprise (SDVOB) - means a business entity which is at least fifty-
one percent (51%) owned and controlled by one or more service-disabled veteran with a service connected
disability, or, in the case of a publicly held corporation, at least fifty-one percent (51%) of the stock of which is
owned by one or more service-disabled veteran with a service connected disability, and whose management and
daily business operations are controlled by one or more such individuals who are citizens or permanent resident
aliens.

"Service-disabled Veteran, with a service-connected disability" means:

(a) The term “service-connected” means, with respect to disability or death, that such disability was
incurred or aggravated, or that the death resulted from a disability incurred or aggravated, in line of duty
in the active military, naval, or air service.;

(b)  The term “veteran” means a person who served in the active military, naval, or air service, and
who was discharged or released therefrom under conditions other than dishonorable.

Site of the Work - or words of similar import mean the Facility and all buildings and properties associated
therewith as described in this Contract.

Small Business Enterprise (SBE) - The criteria for a Small Business Enterprise are:

o The principal place of business must be located in New York or New Jersey;
o The firm must have been in business for at least three years with activity;
o Average gross income limitations by industry as established by the Port Authority.

Subcontractor - means anyone who performs work (other than or in addition to the furnishing of materials, plant
or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on behalf of
the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any person
who furnished merely his own personal labor or his own personal services. "Subcontractor”", however, shall
exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation which has
a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the Contractor,
or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a substantial
interest, provided, however, that for the purpose of the clause hereof entitled " Assignments and Subcontracts" the
exclusion in this paragraph shall not apply to anyone but the Contractor itself.

Women-owned Business Enterprise (WBE) - means a business enterprise which is at least fifty-one percent (51%)
owned by one or more women, or, in the case of a publicly held corporation, at least fifty-one percent (51%) of
the stock of which is owned by one or more women and whose management and daily business operations are
controlled by one or more women who are citizens or permanent or resident aliens.

Work - means all services, equipment and materials (including materials and equipment, if any, furnished by the
Authority) and other facilities and all other things necessary or proper for, or incidental to the services to be
performed or goods to be furnished in connection with the service to be provided hereunder.

PART IT GENERAL PROVISIONS

1. Facility Rules and Regulations of The Port Authority

a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those
doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority now
in effect, and such further reasonable Rules and Regulations which may from time to time during the term
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2.

of this Agreement be promulgated by the Port Authority for reasons of safety, health, preservation of
property or maintenance of a good and orderly appearance and efficient operation of the Facility. The
Port Authority agrees that, except in case of emergency, it shall give notice to the Contractor of every
Rule and Regulation hereafter adopted by it at least five days before the Contractor shall be required to
comply therewith.

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the
Contractor at the Office of the Secretary of the Port Authority.

Contractor Not An Agent

This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any
purpose whatsoever except as may be specifically provided in this Agreement. It is hereby specifically
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all
times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be
deemed to be agents, servants, employees or “special employees” of the Port Authority.

Contractor's Warranties

The Contractor represents and warrants:

a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this
Contract, that the facts stated or shown in any papers submitted or referred to in connection with the
solicitation are true, and, if the Contractor be a corporation, that it is authorized to perform this Contract;

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that
from its own investigations it has satisfied itself as to the nature of all things needed for the performance
of this Contract, the general and local conditions and all other matters which in any way affect this
Contract or its performance, and that the time available to it for such examination, analysis, inspection
and investigation was adequate;

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and
that it can and will perform it in strict accordance with such provisions and requirements;

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly
or indirectly in this Contract or the compensation to be paid hereunder;

e. That, except only for those representations, statements or promises expressly contained in this Contract,
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port Authority,
its Commissioners, officers, agents, employees or consultants has induced the Contractor to enter into this
Contract or has been relied upon by the Contractor, including any with reference to: (1) the meaning,
correctness, suitability, or completeness of any provisions or requirements of this Contract; (2) the nature,
quantity, quality or size of the materials, equipment, labor and other facilities needed for the performance
of this Contract; (3) the general or local conditions which may in any way affect this Contract or its
performance; (4) the price of the Contract; or (5) any other matters, whether similar to or different from
those referred to in (1) through (4) immediately above, affecting or having any connection with this
Contract, the bidding thereon, any discussions thereof, the performance thereof or those employed therein
or connected or concerned therewith.

Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to
exist and warrants and represents that it can and will perform the Contract under such conditions and that all
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary
notwithstanding.

Nothing in the Specifications or any other part of the Contract is intended as or shall constitute a representation
by the Port Authority as to the feasibility of performance of this Contract or any part thereof.

The Contractor further represents and warrants that it was given ample opportunity and time and by means of
this paragraph was requested by the Port Authority to review thoroughly all documents forming this Contract
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prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of any
statement, representation, promise or provision which it desired or on which it wished to place reliance; that
it did so review said documents, that either every such statement, representation, promise or provision has
been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such omitted
statement, representation, promise or provision and is willing to perform this Contract without claiming
reliance thereon or making any other claim on account of such omission.

The Contractor further recognizes that the provisions of this numbered clause (though not only such
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such
provisions, the Authority would not have entered into this Contract.

4. Personal Non-Liability

Neither the Commissioners of the Port Authority nor any of them, nor any officer, agent or employee thereof,
shall be charged personally by the Contractor with any liability, or held personally liable to the Contractor
under any term or provision of this Agreement, or because of its execution or attempted execution, or because
of any breach, or attempted or alleged breach, thereof.

5. Non-Discrimination Requirements

The Contractor shall take all necessary and reasonable steps to ensure non-discrimination in the performance
and administration of all aspects of this Contract.

A. Contractor hereby agrees that no person on the ground of race, color, national origin, creed/religion,
sex, age or handicap/disability shall be excluded from participation in, denied the benefits of, or be
otherwise subjected to discrimination in the furnishing of goods or services or in the selection and
retention of subcontractors and/or vendors under this Contract. Contractor shall also ascertain and
comply with all applicable federal, state and local laws, ordinances, rules, regulations, and orders that
pertain to equal employment opportunity, affirmative action, and non-discrimination in employment.

B. Contractor agrees that these “Non-Discrimination Requirements” are a binding part of this Contract.
Without limiting the generality of any other term or provision of this Contract, in the event the
Authority, or a state or federal agency finds that the Contractor or any of its subcontractors or vendors
has not complied with these “Non-Discrimination Requirements”, the Authority may cancel, terminate
or suspend this Contract in accordance with Section 14 of these Standard Terms and Conditions
entitled “Default, Revocation, or Suspension of Contract.”

C. Contractor agrees to cooperate fully with the Authority’s investigation of allegations of
discrimination. Cooperation includes, but is not limited to, allowing the Authority to question
employees during the investigation of allegations of discrimination, and complying with directives
that the Authority or the State or Federal government deem essential to ensure compliance with these
“Non-Discrimination Requirements.”

6. Rights and Remedies of the Port Authority

The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach of
any term whatsoever of this Contract:
a. The right to take over and complete the Work or any part thereof as agent for and at the expense of
the Contractor, either directly or through others.
b. The right to cancel this Contract as to any or all of the Work yet to be performed.
c. The right to specific performance, an injunction or any appropriate equitable remedy.
d. The right to money damages.

For the purpose of this Contract, breach shall include but not be limited to the following, whether or not the
time has yet arrived for performance of an obligation under this Contract: a statement by the Contractor to
any representative of the Port Authority indicating that the Contractor cannot or will not perform any one or
more of its obligations under this Contract; any act or omission of the Contractor or any other occurrence
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which makes it improbable at the time that it will be able to perform any one or more of its obligations under
this Contract; any suspension of or failure to proceed with any part of the Work by the Contractor which
makes it improbable at the time that it will be able to perform any one or more of its obligations under this
Contract.

The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of the
Port Authority shall not be deemed to limit any other rights or remedies which the Authority would have in
the absence of such enumeration; and no exercise by the Authority of any right or remedy shall operate as a
waiver of any other of its rights or remedies not inconsistent therewith or to estop it from exercising such
other rights or remedies.

7. Rights and Remedies of the Contractor

Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this Contract
which may be committed by the Port Authority, the Contractor expressly agrees that no default, act or
omission of the Port Authority shall constitute a material breach of this Contract, entitling the Contractor to
cancel or rescind this Contract or to suspend or abandon performance.

8. Submission To Jurisdiction

The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York
and New Jersey, in regard to any controversy arising out of, connected with, or in any way concerning this
Contract.

The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be
made, at the option of the Port Authority, either by registered or certified mail addressed to it at the address
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or
managing or general agent if the Contractor be a corporation.

Such service shall be deemed to be sufficient when jurisdiction would not lie because of the lack of basis to
serve process in the manner otherwise provided by law. In any case, however, process may be served as stated
above whether or not it might otherwise have been served in a different manner.

9. Harmony

a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit
any condition to exist which shall or may cause or be conducive to any labor complaints, troubles, disputes
or controversies at the Facility which interfere or are likely to interfere with the operation of the Port
Authority or with the operations of lessees, licensees or other users of the Facility or with the operations
of the Contractor under this Contract.

The Contractor shall immediately give notice to the Port Authority (to be followed by written notices and
reports) of any and all impending or existing labor complaints, troubles, disputes or controversies and the
progress thereof. The Contractor shall use its best efforts to resolve any such complaint, trouble, dispute
or controversy. If any type of strike, boycott, picketing, work stoppage, slowdown or other labor activity
is directed against the Contractor at the Facility or against any operations of the Contractor under this
Contract, whether or not caused by the employees of the Contractor, and if any of the foregoing, in the
opinion of the Port Authority, results or is likely to result in any curtailment or diminution of the services
to be performed hereunder or to interfere with or affect the operations of the Port Authority , or to interfere
with or affect the operations of lessees, licensees, or other users of the Facility or in the event of any other
cessation or stoppage of operations by the Contractor hereunder for any reason whatsoever, the Port
Authority shall have the right at any time during the continuance thereof to suspend the operations of the
Contractor under this Contract, and during the period of the suspension the Contractor shall not perform
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10.

11.

12.

13.

14.

its services hereunder and the Port Authority shall have the right during said period to itself or by any
third person or persons selected by it to perform said services of the Contractor using the equipment
which is used by the Contractor in its operations hereunder as the Port Authority deems necessary and
without cost to the Port Authority. During such time of suspension, the Contractor shall not be entitled
to any compensation. Any flat fees, including management fees, shall be prorated. Prior to the exercise
of such right by the Port Authority, it shall give the Contractor notice thereof, which notice may be oral.
No exercise by the Port Authority of the rights granted to it in the above subparagraph shall be or be
deemed to be a waiver of any rights of termination or revocation contained in this Contract or a waiver
of any rights or remedies which may be available to the Port Authority under this Contract or otherwise.

b. During the time that the Contractor is performing the Contract, other persons may be engaged in other
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic and
other Contractors performing at the worksite, all of which shall remain uninterrupted.

The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at the
site and not to delay, endanger or interfere with the operation of others (whether or not specifically
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the
Port Authority.

Claims of Third Persons

The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and workers,
and all claims lawfully made against it by other third persons arising out of or in connection with or because
of the performance of this Contract and to cause all subcontractors to pay all such claims lawfully made
against them.

No Third Party Rights

Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action."

Provisions of Law Deemed Inserted

Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed to
be inserted herein and the Contract shall be read and enforced as though it were included therein, and if
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the
application of either party, the Contract shall forthwith be physically amended to make such insertion.

Costs Assumed By The Contractor

It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether
imposed directly upon the Contractor under the terms and provisions hereof or in any other manner whatsoever
because of the requirements of the operation of the service or otherwise under this Agreement shall be borne
by the Contractor or without compensation or reimbursement from the Port Authority, except as specifically
set forth in this Agreement. The entire and complete cost and expense of the Contractor's services and
operations hereunder shall be borne solely by the Contractor and under no circumstances shall the Port
Authority be liable to any third party (including the Contractor's employees) for any such costs and expenses
incurred by the Contractor and under no circumstances shall the Port Authority be liable to the Contractor for
the same, except as specifically set forth in this Section.

Default, Revocation or Suspension of Contract

a. If one or more of the following events shall occur:

1. If fire or other cause shall destroy all or a substantial part of the Facility.
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2. If any governmental agency shall condemn or take a temporary or permanent interest in all or a
substantial part of the Facility, or all of a part of the Port Authority's interest herein;

then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this
Contract, such revocation to be effective upon the date and time specified in such notice.

In such event this Contract shall cease and expire on the effective date of revocation as if said date were the
date of the expiration of this Contract. Such revocation shall not, however, relieve the Contractor of any
liabilities or obligations hereunder which shall have accrued on or prior to the effective date of revocation.

b. If one or more of the following events shall occur:

1. The Contractor shall become insolvent, or shall take the benefit of any present or future
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or
under any other law or statute of the United States or of any State thereof, or consent to the
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation, by
any of the stockholders of the Contractor, seeking its reorganization or the readjustment of its
indebtedness under the federal bankruptcy laws or under any law or statute of the United States
or of any State thereof; or

3. A petition under any part of the federal bankruptcy laws or an action under any present or

future insolvency law or statute shall be filed against the Contractor and shall not be dismissed
within thirty (30) days after the filing thereof; or

4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve
upon, by operation of law or otherwise, any other person, firm or corporation, or

5. The Contractor, if a corporation, shall, without the prior written approval of the Port Authority,
become a surviving or merged corporation in a merger, a constituent corporation in a
consolidation, or a corporation in dissolution; or

6. If the Contractor is a partnership, and the said partnership shall be dissolved as the result of
any act or omission of its copartners or any of them, or by operation of law or the order or
decree of any court having jurisdiction, or for any other reason whatsoever; or

7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or
decree of any court or governmental board, agency or officer having jurisdiction, a receiver,
trustee, or liquidator shall take possession or control of all or substantially all of the property
of the Contractor and such possession or control of all or substantially all of the property of the
Contractor and shall continue in effect for a period of fifteen (15) days;

then upon the occurrence of any such event or at any time thereafter during the continuance thereof,
the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and time
specified in such notice as if said date were the date of the expiration of this Contract. Termination
shall not relieve the Contractor of any liabilities or obligations hereunder which have accrued on or
prior to the effective date of termination.

c. If any of the following shall occur:

1. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its
services in the premises for any reason whatsoever and regardless of the fault of the Contractor;
or
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2. The Contractor shall fail to keep, perform and observe each and every other promise, covenant
and agreement set forth in this Contract on its part to be kept, performed or observed, within
five (5) days after receipt of notice of default thereunder from the Port Authority (except where
fulfillment of its obligations requires activity over a greater period of time, and the Contractor
shall have commenced to perform whatever may be required for fulfillment within five (5)
days after receipt of notice and continues such performance without interruption except for
causes beyond its control);

then upon the occurrence of any such event or during the continuance thereof, the Port Authority shall
have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and the
rights of the Contractor hereunder, termination to be effective upon the date and time specified in
such notice. Termination shall not relieve the Contractor of any liabilities which shall have accrued
on or prior to the effective date of termination.

d. If any of the events enumerated in this Section shall occur prior to commencement date of this
Contract the Port Authority upon the occurrence of any such event or any time thereafter during the
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and the
rights of the Contractor hereunder, such termination or suspension to be effective upon the date
specified in such notice.

e. No payment by the Port Authority of any monies to the Contractor for any period or periods after
default of any of the terms, covenants or conditions hereof to be performed, kept and observed by the
Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed to
be a waiver of the right of the Port Authority to terminate this Contract or of any other right or
remedies to which the Port Authority may be entitled because of any breach thereof. No waiver by
the Port Authority of any default on the part of the Contractor in the performance of any of the terms,
covenants and conditions hereof to be performed, kept or observed by the Contractor shall be or be
construed to be a waiver by the Port Authority of any other subsequent default in the performance of
any of the said terms, covenants and conditions.

f. In addition to all other rights of revocation or termination hereunder and notwithstanding any other
provision of this Contract the Port Authority may terminate this Contract and the rights of the
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor
and in such event this Contract shall cease and expire on the date set forth in the notice of termination
as fully and completely as though such dates were the original expiration date hereof and if such
effective date of termination is other than the last day of the month, the amount of the compensation
due to the Contractor from the Port Authority shall be prorated when applicable on a daily basis. Such
cancellation shall be without prejudice to the rights and obligations of the parties arising out of
portions already performed but no allowance shall be made for anticipated profits.

g. Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any and
all rights and remedies that the Port Authority shall have at law or in equity consequent upon the
Contractor's breach of this Contract and shall be without prejudice to any and all such other rights and
remedies. It is hereby specifically agreed and understood that the exercise by the Port Authority of
any right of termination set forth in this paragraph shall not be or be deemed to be an exercise by the
Port Authority of an election of remedies so as to preclude the Port Authority from any right to money
damages it may have for the period prior to the effective date of termination to the original expiration
date of the Contract, and this provision shall be deemed to survive the termination of this Contract as
aforesaid.

h. If (1) the Contractor fails to perform any of its obligations under this Contract or any other agreement
between the Port Authority and the Contractor (including its obligation to the Port Authority to pay
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any claim lawfully made against it by any supplier, subcontractor or worker or other person which
arises out of or in connection with the performance of this Contract or any other agreement with the
Port Authority) or (2) any claim (just or unjust) which arises out of or in connection with this Contract
or any other agreement between the Port Authority and the Contractor is made against the Port
Authority or (3) any subcontractor under this Contract or any other agreement between the Port
Authority and the Contractor fails to pay any claims lawfully made against it by any supplier,
subcontractor, worker or other third person which arises out of or in connection with this Contract or
any other agreement between the Port Authority and the Contractor or if in the opinion of the Port
Authority any of the aforesaid contingencies is likely to arise, then the Port Authority shall have the
right, in its discretion, to withhold out of any payment (final or otherwise) such sums as the Port
Authority may deem ample to protect it against delay or loss or to assure the payment of just claims
of third persons, and to apply such sums in such manner as the Port Authority may deem proper to
secure such protection or satisfy such claims. All sums so applied shall be deducted from the
Contractor's compensation. Omission by the Port Authority to withhold out of any payment, final or
otherwise, a sum for any of the above contingencies, even though such contingency has occurred at
the time of such payment, shall not be deemed to indicate that the Port Authority does not intend to
exercise its right with respect to such contingency. Neither the above provisions for rights of the Port
Authority to withhold and apply monies nor any exercise or attempted exercise of, or omission to
exercise, such rights by the Port Authority shall create any obligation of any kind to such supplier,
subcontractors, worker or other third persons. If, however, the payment of any amount due the
Contractor shall be improperly delayed, the Port Authority shall pay the Contractor interest thereon
at the rate of 6% per annum for the period of the delay, it being agreed that such interest shall be in
lieu of and in liquidation of any damages to the Contractor because of such delay.

1. If the Port Authority has paid any sum or has incurred any obligation or expense which the Contractor
has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or elects to pay
any sum or sums or incurs any obligations or expense by reason of the failure, neglect or refusal of
the Contractor to perform or fulfill any one or more of the conditions, covenants, or agreements
contained in this Contract, or as a result of an act of omission of the Contractor contrary to the said
conditions, covenants and agreements, the Contractor shall pay to the Port Authority the sum or sums
so paid or expense so incurred, including all interests, costs and damages, promptly upon the receipt
of the Port Authority's statement therefore. The Port Authority may, however, in its discretion, elect
to deduct said sum or sums from any payment payable by it to the Contractor.

J- If the Port Authority pays any installment to the Contractor without reducing said installment as
provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may
bill the Contractor for the amount by which the installment paid should have been reduced and the
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port
Authority's statement therefore.

k. The Port Authority shall also have the rights set forth above in the event the Contractor shall become
insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or assignee for the
benefit of creditors.

15. Sales or Compensating Use Taxes

Purchases of services and tangible personal property by the Port Authority in the States of New York and New
Jersey are generally exempt from state and local sales and compensating use taxes, and from most federal
excises (Taxes). Therefore, the Port Authority's purchase of the Contractor's services under this Contract is
exempt from Taxes. Accordingly, the Contractor must not include Taxes in the price charged to the Port
Authority for the Contractor's services under this Contract. The Contractor certifies that there are no such
taxes included in the prices for this Contract. The Contractor shall retain a copy of this Contract to substantiate
the exempt sale.
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The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this
Agreement.

16. No Estoppel or Waiver

The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made
under this Contract, from showing at any time the true amount and character of the services performed, or
from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract,
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled.

No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the
Port Authority may be entitled because of such breach. Moreover, no waiver by the Authority of any breach
of this Contract shall be deemed to be a waiver of any other or any subsequent breach.

17. Records and Reports

The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and maintain)
in accordance with generally accepted accounting practice during the term of this Agreement and any
extensions thereof and for three years after the expiration, termination or revocation thereof, records, payroll
records and books of account (including, but not limited to, records of original entry and daily forms, payroll
runs, cancelled checks, time records, union agreements, contracts with health, pension and other third party
benefit providers) recording all transactions of the Contractor(and its subcontractors), at, through or in any
way connected with or related to the operations of the Contractor (and its subcontractors) hereunder, including
but not limited to all matters relating to the charges payable to the Contractor hereunder, all wages and
supplemental benefits paid or provided to or for its employees (and its subcontractors’ employees) and such
additional information as the Port Authority may from time to time and at any time require, and also including,
if appropriate, recording the actual number of hours of service provided under the Contract, and keeping
separate records thereof which records and books of account shall be kept at all times within the Port District.
The Contractor shall permit (and cause its subcontractors to permit) in ordinary business hours during the
term of this Agreement including any extensions thereof and for three years thereafter the examination and
audit by the officers, employees and representatives of the Port Authority of such records and books of account
and also any records and books of account of any company which is owned or controlled by the Contractor,
or which owns or controls the Contractor if said company performs services similar to those performed by the
Contractor anywhere in the Port District. However, if within the aforesaid three year period the Port Authority
has notified the Contractor in writing of a pending claim by the Port Authority under or in connection with
this Contract to which any of the aforesaid records and documents of the Contractor or of its subcontractors
relate either directly or indirectly, then the period of such right of access shall be extended to the expiration
of six years from the date of final payment with respect to the records and documents involved.

Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form 1-9
(Employment Eligibility Verification) for each individual performing work under this Contract. This includes
citizens and noncitizens.

The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow
inspection by the agents and employees of the Port Authority of all such equipment or devices.

a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written
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reports in connection with its operations hereunder as the Port Authority may deem necessary or desirable.
The format of all forms, schedules and reports furnished by the Contractor to the Port Authority shall be
subject to the continuing approval of the Port Authority.

b. No provision in this Contract giving the Port Authority a right of access to records and documents is
intended to impair or affect any right of access to records and documents which they would have in the
absence of such provision. Additional record keeping may be required under other sections of this
Contract.

18. General Obligations

a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and
approvals required to be given to or by either party shall be in writing and all such notices, requests,
consents and approvals shall be personally delivered to the other party during regular business hours or
forwarded to such party by United States certified mail, return receipt requested, addressed to the other
party at its address hereinbefore or hereafter provided. Until further notice the Contractor hereby
designates the address shown on the bottom of the Contractors Signature Sheet as their address to which
such notices, requests, consents, or approvals may be forwarded. All notices, requests, consents, or
approvals of the Contractor shall be forwarded to the Manager at the Facility.

b. The Contractor shall comply with the provisions of all present and future federal, state and municipal
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations
under this Contract and which affect the Contract or the performance thereof and those engaged therein
as if the said Contract were being performed for a private corporation, except where stricter requirements
are contained in the Contract in which case the Contract shall control. The Contractor shall procure for
itself all licenses, certificates, permits or other authorization from all governmental authorities, if any,
having jurisdiction over the Contractor's operations hereunder which may be necessary for the
Contractor's operations. The Contractor's obligation to comply with governmental requirements are not
to be construed as a submission by the Port Authority to the application to itself of such requirements.

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises which
may be assessed on its property or operations hereunder or income therefrom, and shall make all
applications, reports and returns required in connection therewith.

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect
the general environment and to prevent environmental pollution, contamination, damage to property and
personal injury. In the event the Contractor encounters material reasonably believed to be asbestos,
polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations hereunder,
the Contractor shall immediately stop Work in the area affected and report the condition in writing to
the Manager. Work in the affected area shall not thereafter be resumed by the Contractor except upon
the issuance of a written order to that effect from the Manager.

e. The Contractor shall promptly observe, comply with and execute the provisions of any and all present
and future rules and regulations, requirements, standard orders and directions of the American Insurance
Association, the Insurance Services Office, National Fire Protection Association, and any other body or
organization exercising similar functions which may pertain or apply to the Contractor's operations
hereunder.

The Contractor shall not do or permit to be done any act which:

1. will invalidate or be in conflict with any fire insurance policies covering the Facility or any
part thereof or upon the contents of any building thereon; or

2. will increase the rate of any fire insurance, extended coverage or rental insurance on the
Facility or any part thereof or upon the contents of any building thereon; or

3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase the
risk normally attendant upon the operations contemplated by this Contract; or

4. may cause or produce in the premises, or upon the Facility any unusual, noxious or
objectionable smoke, gases, vapors, odors; or

5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire
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protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or
located or to be installed or located in or on the Facility; or

6. shall constitute a nuisance in or on the Facility or which may result in the creation, commission
or maintenance of a nuisance in or on the Facility.

f. Ifby reason of the Contractor's failure to comply with the provisions of this Section and provided the Port
Authority has given the Contractor five (5) days written notice of its failure and the Contractor shall not
have cured said failure within said five (5) days, any fire insurance, extended coverage or rental insurance
rate on the Facility or any part thereof or upon the contents of any building thereon shall at any time be
higher than it otherwise would be, then the Contractor shall on demand pay the Port Authority that part
of all fire insurance, extended coverage or rental insurance premiums paid or payable by the Port
Authority which shall have been charged because of such violations by the Contractor.

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere with,
or delay the operations or activities of any tenants or occupants on the premises or the Facility and,
moreover, shall use the same degree of care in performance on the premises as would be required by law
of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe manner.

h. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first
aid service in case of accidents to its personnel who may be injured in the furnishing of service hereunder.
The Contractor shall maintain standing arrangements for the removal and hospital treatment of any of its
personnel who may be injured.

19. Assignments and Subcontracting

a. The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any part
thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or enter
into any contract requiring or permitting the doing of anything hereunder by an independent Contractor,
without the prior written approval of the Port Authority, and any such sale, transfer, mortgage, pledge,
subcontract, assignment or contract without such prior written approval shall be void as to the Port
Authority.

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract shall
be given written notice to comply with all requirements of the Contract. The Contractor shall be
responsible and liable for the performance and acts of each subcontractor.

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting or
approval thereof shall be deemed to release this Contractor from its obligations under this Contract or to
impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any rights
against the Port Authority.

20. Indemnification and Risks Assumed By The Contractor

To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its
Commissioners, Directors, agents, servants, officers, representatives and employees from and against all
claims and demands, just or unjust, of third persons (including Contractor’s agents, servants, officers,
representatives and employees) arising out of or in any way connected to or alleged to arise out of or alleged
to be in any way connected with the Contract and all other services and activities of the Contractor under this
Contract and for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof,
including without limitation thereto, claims and demands for death, for personal injury or for property damage,
direct or consequential, whether they arise out of or are in any way connected to the Contractor’s operations
or to its performance of work under this Contract, or arise out of the acts, omissions or negligence of the
Contractor, the Port Authority, its Commissioners, Directors, agents, servants, officers, representatives or
employees, third persons (including Contractor’s agents, servants, officers, representatives and employees),
or from the acts of God or the public enemy, or otherwise, including claims and demands of any local
jurisdiction against the Port Authority in connection with this Contract.
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The Contractor assumes the following risks, whether such risks arise out of or are in any way connected to
the Contractor’s operations or to its performance of work under this Contract, or arise out of acts or omissions
(negligent or not) of the Contractor, the Port Authority or third persons (including agents, servants, officers,
representatives, Commissioners, Directors and employees of the Port Authority and the Contractor) or from
any other cause, excepting only risks occasioned solely by affirmative willful acts of the Port Authority done
subsequent to the opening of proposals on this Contract, and shall to the extent permitted by law indemnify
the Port Authority for all loss or damage incurred in connection with such risks:

a. The risk of any and all loss or damage to Port Authority property, equipment (including but not limited to
automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or
damage of which shall arise out of the Contractor's operations hereunder. The Contractor shall if so
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any and
all parts of the premises or the Facility which may be damaged or destroyed by the acts or omissions
(negligent or not) of the Contractor, its officers, agents, or employees and if the Contractor shall fail so to
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the
foregoing work and the Contractor shall pay to the Port Authority the cost thereof.

b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited
to automotive and/or mobile equipment) materials and possessions on the Facility.

c. The risk of claims, whether made against the Contractor or the Port Authority, for any and all loss or
damages occurring to any property, equipment (including but not limited to automotive and/or mobile
equipment), materials and possessions of the Contractor's agents, employees, materialmen and others
performing work hereunder.

d. The risk of claims for injuries, damage or loss of any kind whether just or unjust of third persons
(including agents, servants, officers, representatives, Commissioners, Directors and employees of the Port
Authority and the Contractor) arising or alleged to arise out of or in connection with the Contractor’s
operations or its performance of work hereunder, whether such claims are made against the Contractor or
the Port Authority.

If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or demand,
even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall not, without
obtaining express advance permission from the General Counsel of the Port Authority, raise any defense
involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the immunity of
the Port Authority, its Commissioners, officers, agents or employees, the governmental nature of the Port
Authority or the provision of any statutes respecting suits against the Port Authority.

Neither the requirements of the Port Authority under this Contract, nor of the Port Authority of the methods
of performance hereunder nor the failure of the Port Authority to call attention to improper or inadequate
methods or to require a change in the method of performance hereunder nor the failure of the Port Authority
to direct the Contractor to take any particular precaution or other action or to refrain from doing any particular
thing shall relieve the Contractor of its liability for injuries to persons or damage to property or environmental
impairment arising out of its operations.

21. Approval of Methods

Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of
the Port Authority to call attention to improper or inadequate methods or to require a change in the method of
furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any
particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability
for any injuries to persons or damage to property or environmental impairment arising out of its operations.
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22. Safety and Cleanliness

a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury
to person or damage to property or environmental impairment and avoid inconvenience to the occupants
of or any visitors to the Facility. The Contractor shall, without limiting the generality hereof, place such
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs,
place such cones and exercise precautions as may be necessary, proper or desirable.

b. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness
and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate
warnings signs to prevent accidents from occurring. The Contractor shall clean said area to the
satisfaction of the Manager.

c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets,
equipment, and other personal property of the Port Authority which are located in said facilities.

23. Accident Reports

24

25

26.

The Contractor shall promptly report in writing to the Manager of the Facility and to the Manager, Claims of
the Port Authority all accidents whatsoever arising out of or in connection with its operations hereunder and
which result in death or injury to persons or damage to property, setting forth such details thereof as the Port
Authority may desire. In addition, if death or serious injury or serious damage is caused, such accidents shall
be immediately reported by telephone to the aforesaid representatives of the Port Authority.

Trash Removal

The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and
any such garbage, debris and other waste material not immediately removed shall be temporarily stored in a
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling
or emptying them. The Contractor shall exercise care in removing such garbage, debris and other waste
materials from the Facility. The manner of such storage and removal shall always be subject in all respects
to the continual approval of the Port Authority. No equipment or facilities of the Port Authority shall be used
in such removal unless with its prior consent in writing. No such garbage, debris or other waste materials
shall be or be permitted to be thrown, discharged or disposed into or upon the waters at or bounding the
Facility.

Lost and Found Property

The Contractor shall instruct its personnel that all items of personal property found by the Contractor's
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor.

Property of the Contractor

a.All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the
expiration or sooner termination or revocation of this Contract.

b.If the Contractor shall fail to remove its property upon the expiration, termination or revocation of this
Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port Authority;
any balance remaining shall be paid to the Contractor. Any excess of the total cost of removal, storage and
sale and other costs incurred by the Port Authority as a result of such failure of performance by the
Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon demand.
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27. Modification of Contract

28.

29.

30

This Contract may not be changed except in writing signed by the Port Authority and the Contractor. The
Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless
expressed in writing in this Contract.

Invalid Clauses

If any provision of this Contract shall be such as to destroy its mutuality or to render it invalid or illegal, then,
if it shall not appear to have been so material that without it the Contract would not have been made by the
parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full force
and effect.

Approval of Materials, Supplies and Equipment

Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in
performing the Work hereunder. Inclusion of chemical containing materials or supplies on the Port Authority
Approved Products List — Environmental Protection Supplies constitutes approval. The list may be revised
from time to time and at any time by the Port Authority and it shall be incumbent upon the Contractor to
obtain the most current list from the Manager of the Facility.

At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the
use of an alternate product or products to those on the Approved Products List — Environmental Protection
Supplies, which product(s) shall be subject to review and approval by the Port Authority. Any alternate
product so approved by the Port Authority may be used by the Contractor in performing the Services
hereunder. Until such approval is given, only products on the Approved Products List — Environmental
Protection Supplies may be used.

Intellectual Property

The right to use all patented materials, appliances, processes of manufacture or types of construction, trade
and service marks, copyrights and trade secrets, collectively hereinafter referred to as “Intellectual Property
Rights”, in the performance of the work, shall be obtained by the Contractor without separate or additional
compensation. Where the services under this Agreement require the Contractor to provide materials,
equipment or software for the use of the Port Authority or its employees or agents, the Port Authority shall be
provided with the Intellectual Property Rights required for such use without further compensation than is
provided for under this Agreement.

The Contractor shall indemnify the Port Authority against and save it harmless from all loss and expense
incurred as a result of any claims in the nature of Intellectual Property Rights infringement arising out of the
Contractor’s or Port Authority’s use, in accordance with the above immediately preceding paragraph, of any
Intellectual Property. The Contractor, if requested, shall conduct all negotiations with respect to and defend
such claims. If the Contractor or the Port Authority, its employees or agents be enjoined either temporarily
or permanently from the use of any subject matter as to which the Contractor is to indemnify the Port Authority
against infringement, then the Port Authority may, without limiting any other rights it may have, require the
Contractor to supply temporary or permanent replacement facilities approved by the Manager, and if the
Contractor fails to do so the Contractor shall, at its expense, remove all such enjoined facilities and refund the
cost thereof to the Port Authority or take such steps as may be necessary to insure compliance by the
Contractor and the Port Authority with said injunction, to the satisfaction of the Port Authority.

In addition, the Contractor shall promptly and fully inform the Director in writing of any intellectual property
rights disputes, whether existing or potential, of which it has knowledge, relating to any idea, design, method,
material, equipment or any other matter related to the subject matter of this Agreement or coming to its
attention in connection with this Agreement.
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31. Contract Records and Documents — Passwords and Codes

When the performance of the contract services requires the Contractor to produce, compile or maintain
records, data, drawings, or documents of any kind, regardless of the media utilized, then all such records,
drawings, data and documents which are produced, prepared or compiled in connection with this contract,
shall become the property of the Port Authority, and the Port Authority shall have the right to use or permit
the use of them and any ideas or methods represented by them for any purpose and at any time without other
compensation than that specifically provided herein.

When in the performance of the contract services the Contractor utilizes passwords or codes for any purpose,
at any time during or after the performance of such services, upon written request by the Authority, the
Contractor shall make available to the designated Authority representative all such passwords and codes.

32. Designated Secure Areas

Services under the Contract may be required in designated secure areas, as the same may be designated by the
Manager from time to time (“Secure Areas”). The Port Authority shall require the observance of certain security
procedures with respect to Secure Areas, which may include the escort to, at, and/or from said high security areas
by security personnel designated by the Contractor or any subcontractor's personnel required to work therein. All
personnel that require access to designated secure areas who are not under positive escort by an authorized
individual will be required to undergo background screening and personal identity verification.

Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall notify
the Manager. The Contractor shall conform to the procedures as may be established by the Manager from time to
time and at any time for access to Secure Areas and the escorting of personnel hereunder. Prior to the start of
work, the Contractor shall request a description from the Manager of the Secure Areas which will be in effect on
the commencement date. The description of Secure Areas may be changed from time to time and at any time by
the Manager during the term of the Contract.

33. Notification of Security Requirements

The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority reserves
the right to deny access to certain documents, sensitive security construction sites and facilities (including rental
spaces) to any person that declines to abide by Port Authority security procedures and protocols, any person with
a criminal record with respect to certain crimes or who may otherwise pose a threat to the construction site or
facility security. The Authority reserves the right to impose multiple layers of security requirements on the
Contractor, its staff and subcontractors and their staffs depending upon the level of security required, or may make
any amendments with respect to such requirements as determined by the Authority.

These security requirements may include but are not limited to the following:

e Execution of Port Authority Approved Non-Disclosure and Confidentiality Agreements

At the direction of the Port Authority, the Contractor shall be required to have its principals, staff and/or
subcontractor(s) and their staff, execute Port Authority approved non-disclosure and confidentiality
agreements.

o Contractor/ Subcontractor identity checks and background screening

The Port Authority’s designated background screening provider may require inspection of not less than two
forms of valid/current government issued identification (at least one having an official photograph) to verify
staff’s name and residence; screening of federal, state, and/or local criminal justice agency information
databases and files; screening of any terrorist identification files; access identification, to include some form
of biometric security methodology such as fingerprint, facial or iris scanning.
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The Contractor may be required to have its staff, and any subcontractor’s staff, material-men, visitors or
others over whom the Contractor/ subcontractor has control, authorize the Port Authority or its designee to
perform background checks, and a personal identity verification check. Such authorization shall be in a
form acceptable to the Port Authority. The Contractor and subcontractors may also be required to use an
organization designated by the Port Authority to perform the background checks.

In accordance with the Port Authority’s Information Security Handbook, background screening is required
when a person has an established need to know or has access to any one of the following types of
information or physical locations:

1) Confidential Privileged Information

2) Confidential Information related to a security project and/or task

3) Secure Area of an Authority or PATH facility

4) Mission critical system

The Contractor shall perform background checks through the Port Authority’s personnel assurance program
provider. The Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority approved provider
to be used to conduct background screening and personal identity verification, except as otherwise required
by federal law and/or regulation (such as Security Identification Display Area (SIDA), the federal
regulatory requirements for personnel performing Work at aviation facilities). Information about
S.W.A.C., instructions, corporate enrollment, online applications, and location of processing centers is
located at http://www.secureworker.com, or S.W.A.C. may be contacted directly at (877) 522-7922 for
more information and the latest pricing. The cost for said background checks for staff that pass and are
granted a credential may be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket
expense as provided herein. Costs for background checks for staff that are rejected for a credential for any
reason are not reimbursable.

e Issuance of Photo Identification Credential

No person shall be permitted on or about the Port Authority construction sites or facilities (including rental
spaces) without a facility-specific photo identification credential approved by the Port Authority. If the Port
Authority requires facility-specific identification credentials for the Contractor and the subcontractor’s staff,
the Port Authority will supply such identification at no cost to the Contractor or its subcontractors. Such
facility-specific identification credential shall remain the property of the Port Authority and shall be returned
to the Port Authority at the completion or upon request prior to completion of the individual’s assignment
at the specific facility. It is the responsibility of the appropriate Contractor or subcontractors to immediately
report to the Port Authority the loss of any staff member’s individual facility-specific identification
credential. The Contractor or subcontractor will be billed for the cost of the replacement identification
credential. Contractor’s and subcontractor’s staff shall display Identification badges in a conspicuous and
clearly visible manner, when entering, working or leaving an Port Authority construction site or facility.

Employees may be required to produce not less than two forms of valid/current government issued
identification having an official photograph and an original, unlaminated social security card for identity
and SSN verification.

Where applicable, for sensitive security construction sites or facilities, successful completion of the
application, screening and identify verification for all employees of the Contractor and subcontractor shall
be completed prior to being provided a Photo Identification credential by the personnel assurance program
provider.

If any questions should arise as to when a Personnel Assurance Program background check is required, the
Port Authority Manager or contract administrator should be contacted for assistance.

e Access control, inspection, and monitoring by security guards

The Authority may provide for Authority construction site or facility (including rental spaces) access
control, inspection and monitoring by Port Authority Police or Authority retained contractor security guards.
However, this provision shall not relieve the Contractor of its responsibility to secure its equipment and
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work and that of its subconsultant/subcontractor’s and service suppliers at the Authority construction site
or facility (including rental spaces). In addition, the Contractor, subcontractor or service provider is not
permitted to take photographs, digital images, electronic copying and/or electronic transmission or video
recordings or make sketches on any other medium at the Authority construction sites or facilities (including
rental spaces), except when necessary to perform the Work under this Contract, without prior written
permission from the Authority. Upon request, any photograph, digital images, video recording or sketches
made of the Authority construction site or facility shall be submitted to the Authority to determine
compliance with this paragraph, which submission shall be conclusive and binding on the submitting entity.

e Compliance with the Port Authority Information Security Handbook

The Contract may require access to Port Authority information considered Protected Information (“PI”) as
defined in the Port Authority Information Security Handbook (“Handbook™), dated October 15, 2008,
revised as of April 2, 2018, and as may be further amended. The Handbook and its requirements are hereby
incorporated into this agreement and will govern the possession, distribution and use of PI if at any point
during the lifecycle of the project or solicitation it becomes necessary for the Contractor to have access to
PL. Protecting sensitive information requires the application of uniform safeguarding measures to prevent
unauthorized disclosure and to control any authorized disclosure of this information within the Port
Authority or when released by the Port Authority to outside entities. The Handbook can be obtained at:
http://www.panynj.gov/business-opportunities/pdf/Corporate-Information-Security-Handbook.pdf.

e Audits for Compliance with Security Requirements

The Port Authority may conduct random or scheduled examinations of business practices under this section
entitled “NOTIFICATION OF SECURITY REQUIREMENTS” and the Handbook in order to assess the extent
of compliance with security requirements, Protected Information procedures, protocols and practices, which
may include, but not be limited to, verification of background check status, confirmation of completion of
specified training, and/or a site visit to view material storage locations and protocols.

34. Construction In Progress

The Contractor recognizes that construction may be in progress at the Facility and may continue throughout
the term of this Contract. Notwithstanding, the Contractor shall at all times during the term hereof maintain
the same standards of performance and cleanliness as prevails in non-affected areas as required by the
standards hereunder.

35. Permit-Required Confined Space Work

Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an
OSHA permit.

Prior to the commencement of any work in a permit-required confined space at a Port Authority facility
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority
Contractor Permit-Required Confined Space Notification form. The notification form must be filled out and
submitted prior to commencing permit-required confined space work. All confined space work shall be
performed in accordance with all applicable OSHA requirements. The Contractor shall provide its employees
with a copy of its own company permit and shall furnish the Port Authority with a copy of the permit upon
completion of the work. The Contractor must supply all equipment required for working in a confined space.

36. Signs

Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or display
any signs or posters or any advertising on or about the Facility.
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37.

38.

Vending Machines, Food Preparation

The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property,
any vending machines without the prior written approval of the Port Authority. No foods or beverages shall
be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be
specifically designated by the Port Authority for such purpose.

Confidential Information/Non-Publication

a. As used herein, confidential information shall mean all information disclosed to the Contractor or the
personnel provided by the Contractor hereunder which relates to the Authority's and/or PATH’s past, present,
and future research, development and business activities including, but not limited to, software and
documentation licensed to the Authority or proprietary to the Authority and/or PATH and all associated
software, source code procedures and documentation. Confidential information shall also mean any other
tangible or intangible information or materials including but not limited to computer identification numbers,
access codes, passwords, and reports obtained and/or used during the performance of the Contractor’s Services
under this Contract.

b. Protected Information shall mean and include collectively, as per The Port Authority of New York & New
Jersey Information Security Handbook (October 15, 2008, revised as of April 2, 2018, and as may be further
amended), Confidential Information, Confidential Proprietary Information, Confidential Privileged
Information and information that is labeled, marked or otherwise identified by or on behalf of the Authority
so as to reasonably connote that such information is confidential, privileged, sensitive or proprietary in nature.
Confidential Information shall also include all work product that contains or is derived from any of the
foregoing, whether in whole or in part, regardless of whether prepared by the Authority or a third-party or
when the Authority receives such information from others and agrees to treat such information as Confidential.

c. The Contractor shall hold all such Protected Information in trust and confidence for the Authority, and
agrees that the Contractor and the personnel provided by the Contractor hereunder shall not, during or after
the termination or expiration of this Contract, disclose to any person, firm or corporation, nor use for its own
business or benefit, any information obtained by it under or in connection with the supplying of services
contemplated by this Contract. The Contractor and the personnel provided by the Contractor hereunder shall
not violate in any manner any patent, copyright, trade secret or other proprietary right of the Authority or third
persons in connection with their services hereunder, either before or-after termination or expiration of this
Contract. The Contractor and the personnel provided by the Contractor hereunder shall not willfully or
otherwise perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy any
hardware, software or documentation, proprietary or otherwise, in connection with their services hereunder.
The Contractor shall promptly and fully inform the Director in writing of any patent, copyright, trade secret
or other intellectual property rights or disputes, whether existing or potential, of which the Contractor has
knowledge, relating to any idea, design, method, material, equipment or other matter related to this Contract
or coming to the Contractor’s attention in connection with this Contract.

d. The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be provided
to it and/or that services have been, are being or will be performed for it in connection with this Agreement,
unless the vendor first obtains the written approval of the Port Authority. Such approval may be withheld if
for any reason the Port Authority believes that the publication of such information would be harmful to the
public interest or is in any way undesirable.
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39.

40.

41.

42.

43.

Time is of the Essence

Time is of the essence in the Contractor’s performance of this Contract inasmuch as the Work to be performed
will affect the operation of public facilities.

Holidays

The following Holidays will be observed at the Site:
New Year's Day Labor Day
Martin Luther King Jr. Day Columbus Day
Presidents Day Veterans Day
Memorial Day Thanksgiving Day
Independence Day Day After Thanksgiving
Christmas Day

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists
from the office of the Manager. If any such Holiday falls on a Sunday then the next day shall be considered
the Holiday and/or if any such Holiday falls on a Saturday then the preceding day shall be considered the
Holiday.

Personnel Standards

In addition to any specific personnel requirements that may be required under the clause entitled “Personnel
Requirements” in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and
adequately trained personnel to perform the Work hereunder. If, in the opinion of the Manager, any employee
so assigned is performing his/her functions unsatisfactorily, he/she shall be replaced by the Contractor for Work
under this Contract within twenty-four (24) hours following the Contractor’s receipt of the Manager’s request
for such replacement.

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff
or by the Manager's staff. Any employee operating a motor vehicle must have a valid driver's license.

The Contractor shall verify that employees working under this Contract in the United States are legally present
in the United States and authorized to work by means of the federally required I-9 program

General Uniform Requirements for Contractor’s Personnel

In addition to any specific uniform requirements that may be required by the Specifications, uniforms must
be worn at all times during which the Services are being performed hereunder. The Contractor agrees that
his/her employees will present a neat, clean and orderly appearance at all times. Uniforms shall include the
Contractor’s identification badge with picture ID bearing the employee’s name. All uniforms, colors, types
and styles shall be subject to the prior approval of the Manager. The Contractor will also be responsible for
ensuring that its employees are wearing shoes appropriate for the tasks performed. The Manager shall have
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any
required number of employees at a specific location at the Site as specified.

Labor, Equipment and Materials Supplied by the Contractor

The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor,
supervision, equipment and materials necessary for the prompt and efficient performance of the Work,
whether such materials and equipment are actually employed in the furnishing of the Work or whether
incidental thereto.
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44.

45.

46.

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage
any part of the Site.

The Port Authority by its officers, employees and representatives shall have the right at all times to examine
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or have
the right to do under this Contract or otherwise.

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be
used in accordance with their manufacturer’s instructions.

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all applicable
regulations.

Contractor’s Vehicles — Parking - Licenses

At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period of
this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to
time or at any time be designated by the Manager. The Contractor shall comply with such existing rules,
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the
Contractor shall also comply with any and all directions pertaining to such parking which may be given from
time to time and at any time by the Manager. Any vehicle used by the Contractor hereunder shall be marked
or placarded, identifying it as the Contractor’s vehicle.

Manager’s Authority

In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at such
times and places, by such methods and in such manner and sequence as he/she may require, and the Contract
shall at all stages be subject to his/her inspection. The Manager shall determine the amount, quality,
acceptability and fitness of all parts of the Work and shall interpret the Specifications and any orders for Extra
Work. The Contractor shall employ no equipment, materials, methods or staff or personnel to which the
Manager objects. Upon request, the Manager shall confirm in writing any oral order, direction, requirement
or determination.

The Manager shall have the authority to decide all questions in connection with the Services to be performed
hereunder. The exercise by the Manager of the powers and authorities vested in him/her by this section shall
be binding and final upon the Port Authority and the Contractor.

Price Preference

If this solicitation has not been set aside for the purposes of making an award based on bids solicited from
Port Authority certified Minority Business, Women Business, Small Business Enterprises or Service-
disabled Veteran-owned Business as indicated by the bidder pre-requisites in Part II hereof, for awards of
contracts, not exceeding $1,000,000, for:

(a) Services, a price preference of 5% is available for New York or New Jersey Small Business
Enterprises (SBE);

(b) Services (excluding Janitorial/Cleaning Services), a price preference of 10% is available for New
York or New Jersey Minority or Women Business Enterprises (MBE/WBE); or

(c) Services, a price preference of 10% is available for PA certified SDVOBs
certified by the Port Authority by the day before the bid opening.
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If the Bidder is a Port Authority certified MBE, WBE, SBE or SDVOB, enter the applicable date(s)
certification was obtained in the space provided on the Signature Sheet attached hereto.

47. MBE/WBE/SDVOB Good Faith Participation

The Contractor shall use every good-faith effort to provide for participation by Port Authority Certified Minority
Business Enterprises (MBEs), Port Authority Certified Women-owned Business Enterprises (WBEs) and Port
Authority Certified Service-disabled Veteran-owned Businesses (SDVOBSs) in all purchasing and subcontracting
opportunities associated with this Contract, including purchase of equipment, supplies and labor services. If this
Contract contains participation goals, the Contractor shall use good faith efforts to achieve the goals.

Good faith efforts to include and facilitate participation by MBE/WBE/SDVOBs shall include, but not be
limited to the following:

A.
B.

C.

Dividing the services and materials to be procured into smaller portions, where feasible.
Giving reasonable advance notice of specific contracting, subcontracting and purchasing
opportunities to such MBE/WBE/SDVOBs as may be appropriate.

Soliciting services and materials from a Port Authority certified MBE/WBE/SDVOB. To
access the Port Authority’s Directory of MBE/WBE/SDVOB Port Authority certified firms go
to http://www.panynj.gov/business-opportunities/sd-mwsdbe-profile.html.

Ensuring that provision is made to provide progress payments to MBE/WBE/SDVOBs as
defined in the prompt payment provision below.

Observance of reasonable commercial standards of fair dealing in the respective trade or
business.

48. Code of Ethics for Port Authority Vendors

The Port Authority has adopted a Code of Ethics for Port Authority Vendors (the “Code”). The Code is hereby
made a part of this Agreement. The Code can be found at https://www.panynj.gov/business-
opportunities/become-vendor.html.

PART I1II CONTRACTOR'S INTEGRITY PROVISIONS

1. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction, Debarment,
Suspension, Disqualification and Disclosure of Other Information

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case of a joint bid each party thereto certifies as to its own organization, that the Bidder and each parent and/or
affiliate of the Bidder has not

a.
b.

been indicted or convicted in any jurisdiction;

been suspended, debarred, found not responsible or otherwise disqualified from entering into any
contract with any governmental agency or been denied a government contract for failure to meet
standards related to the integrity of the Bidder;

received a less than satisfactory rating on a public or government contract;

had a contract terminated by any governmental agency for breach of contract or for any cause
based in whole or in part on an indictment or conviction;

ever used a name, trade name or abbreviated name, or an Employer Identification Number
different from those inserted in the Bid;

had any business or professional license suspended or revoked or, within the five years prior to
bid opening, had any sanction imposed in excess of fifty thousand dollars ($50,000) as a result of
any judicial or administrative proceeding with respect to any license held or with respect to any
violation of a federal, state or local environmental law, rule or regulation;

had any sanction imposed as a result of a judicial or administrative proceeding related to fraud,
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the
dollar amount of the sanctions or the date of their imposition; and

Page 24 of 30

Standard Contract Terms and Conditions

Rev. 11/5/19 (PA BID)


https://www.panynj.gov/business-opportunities/become-vendor.html
https://www.panynj.gov/business-opportunities/become-vendor.html

h. been, and is not currently, the subject of a criminal investigation by any federal, state or local
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or
local prosecuting or investigative agency, including an inspector general of a governmental
agency or public authority.

2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation Based On
Commission, Percentage, Brokerage, Contingent or Other Fees

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case of a joint bid, each party thereto certifies as to its own organization, that

a. the prices in its bid have been arrived at independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor;

b. the prices quoted in its bid have not been and will not be knowingly disclosed directly or indirectly
by the Bidder prior to the official opening of such bid to any other bidder or to any competitor;

c. no attempt has been made and none will be made by the Bidder to induce any other person,
partnership or corporation to submit or not to submit a bid for the purpose of restricting
competition;

d.  this organization has not made and will not make any offers or agreements or take any other action
with respect to any Authority employee or former employee or immediate family member (i.e.
spouse, domestic partner, child, parent, sibling, grandparent or grandchild) of either which would
cause any Authority employee or former employee to violate his/her obligations under
Administrative Instruction 20-1.15, Conflicts of Interest and Financial Disclosure (Revised
September 30, 2019), and Administrative Instruction 20-1.16, Offers of Employment and Post-
Employment Obligations (Issued September 30, 2019), and as the same may be revised from time
to time (copies of which are available upon request), nor does this organization have any
knowledge of any act on the part of an Authority employee or former employee relating either
directly or indirectly to this organization which constitutes a breach of his/her obligations as set
forth in said Administrative Instructions. This organization acknowledges that if awarded this
Contract by the Port Authority it will be bound by the provisions of the Port Authority Vendor
Code of Ethics prohibiting, among other things, such offers or agreements or other actions giving
rise to a breach by an Authority employee or former employee of his/her obligations as set forth
in the aforesaid Administrative Instructions;

e. no person or selling agency other than a bona fide employee or bona fide established commercial
or selling agency maintained by the Bidder for the purpose of securing business, has been
employed or retained by the Bidder to solicit or secure this Contract on the understanding that a
commission, percentage, brokerage, contingent, or other fee would be paid to such person or
selling agency;

f. the Bidder has not offered, promised or given, demanded or accepted, any undue advantage,
directly or indirectly, to or from a public official or employee, political candidate, party or party
official, or any private sector employee (including a person who directs or works for a private
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any
other improper advantage in connection with this Contract; and

g. no person or organization has been retained, employed or designated on behalf of the Bidder to
impact any Port Authority determination with respect to (i) the solicitation, evaluation or award
of this Contract, or (ii) the preparation of specifications or request for submissions in connection
with this Contract.

The foregoing certifications in this Part III, Sections 1 and 2, shall be deemed to have been made by the Bidder
as follows:

* if the Bidder is a corporation, such certification shall be deemed to have been made not only with
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respect to the Bidder itself, but also with respect to each parent, affiliate, director, and officer of
the Bidder, as well as, to the best of the certifier's knowledge and belief, each stockholder of the
Bidder with an ownership interest in excess of 10%;

*  if the Bidder is a partnership, such certification shall be deemed to have been made not only with
respect to the Bidder itself, but also with respect to each partner.

Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been authorized
by the Board of Directors of the Bidder, and such authorization shall be deemed to include the signing and
submission of the bid and the inclusion therein of such certification as the act and deed of the corporation.

In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall furnish
with the signed bid a signed statement which sets forth in detail the reasons therefor. If the Bidder is uncertain
as to whether it can make the foregoing certifications, it shall so indicate in a signed statement furnished with
its bid, setting forth in such statement the reasons for its uncertainty. With respect to the foregoing certification
in paragraph “2g”, if the Bidder cannot make the certification, it shall provide, in writing, with the signed bid:
(1) a list of the name(s), address(es), telephone number(s), and place(s) of principal employment of each such
individual or organization; and (ii) a statement as to whether such individual or organization has a “financial
interest” in this Contract, as described in the Procurement Disclosure Policy of the Authority (a copy of which
is available upon request to the Port Authority). Such disclosure is to be updated as necessary. As a result of
such disclosure, the Port Authority shall take appropriate action up to and including a finding of non-
responsibility.

Failure to make the required disclosures shall lead to administrative actions up to and including a finding of
non-responsiveness or non-responsibility.

Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is submitted,
the Bidder shall immediately notify the Authority in writing during the period of irrevocability of bids and the
term of the Contract, if Bidder is awarded the Contract, of any change of circumstances which might under this
clause make it unable to make the foregoing certifications, might render any portion of the certifications
previously made invalid, or require disclosure. The foregoing certifications or signed statement shall be deemed
to have been made by the Bidder with full knowledge that they would become a part of the records of the
Authority and that the Authority will rely on their truth and accuracy in awarding and continuing this Contract.
In the event that the Authority should determine at any time prior or subsequent to the award of this Contract
that the Bidder has falsely certified as to any material item in the foregoing certifications, has failed to
immediately notify the Port Authority of any change in circumstances which might make it unable to make the
foregoing certifications, might render any portion of the certifications previously made invalid, or require
disclosure, or has willfully or fraudulently furnished a signed statement which is false in any material respect,
or has not fully and accurately represented any circumstance with respect to any item in the foregoing
certifications required to be disclosed, the Authority may determine that the Bidder is not a responsible Bidder
with respect to its bid on the Contract or with respect to future bids on Authority contracts and may exercise
such other remedies as are provided to it by the Contract with respect to these matters. In addition, Bidders are
advised that knowingly providing a false certification or statement pursuant hereto may be the basis for
prosecution for offering a false instrument for filing (see e.g. New York Penal Law, Section 175.30 et seq.).
Bidders are also advised that the inability to make such certification will not in and of itself disqualify a Bidder,
and that in each instance the Authority will evaluate the reasons therefor provided by the Bidder. Under certain
circumstances the Bidder may be required as a condition of Contract award to enter into a Monitoring Agreement
under which it will be required to take certain specified actions, including compensating an independent Monitor
to be selected by the Port Authority, said Monitor to be charged with, among other things, auditing the actions
of the Bidder to determine whether its business practices and relationships indicate a level of integrity sufficient
to permit it to continue business with the Port Authority.
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3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New York or
New Jersey Concerning Eligibility to Receive Public Contracts

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will honor
any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to bid on or
be awarded public contracts because the Bidder has been determined to have engaged in illegal or dishonest
conduct or to have violated prevailing rate of wage legislation.

The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York or
New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder,
or (i) the state agency determination relied upon was made without affording the Bidder the notice and hearing
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency determination
was clearly erroneous or (iv) the state determination relied upon was not based on a finding of conduct
demonstrating a lack of integrity or violation of a prevailing rate of wage law.

The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of
Commissioners meeting of September 9, 1993.

4. Contractor Responsibility, Suspension of Work and Termination

During the term of this Contract, the Contractor shall at all times during the Contract term remain responsible.
The Contractor agrees, if requested by the Port Authority to present evidence of its continuing legal authority to
do business in the States of New Jersey or New York, integrity, experience, ability, prior performance, and
organizational and financial capacity.

The Port Authority, in its sole discretion, reserves the right to suspend any or all activities under this Contract, at
any time, when it discovers information that calls into question the responsibility of the Contractor. In the event
of such suspension, the Contractor will be given written notice outlining the particulars of such suspension. Upon
issuance of such notice, the Contractor must comply with the terms of the suspension order. Contract activity may
resume at such time as the Port Authority issues a written notice authorizing a resumption of performance under
the Contract.

Upon written notice to the Contractor, and an opportunity to be heard with appropriate Port Authority officials or
staff, the Contract may be terminated by Port Authority at the Contractor's expense where the Contractor is
determined by the Port Authority to be non-responsible. In such event, the Port Authority or its designee may
complete the contractual requirements in any manner he or she may deem advisable and pursue available legal or
equitable remedies for breach, including recovery of costs from Contractor associated with such termination.

5. No Gifts, Gratuities, Offers of Employment, Etc.

At all times, the Contractor shall not offer, give or agree to give anything of value either to a Port Authority
employee, agent, job shopper, consultant, construction manager or other person or firm representing the Port
Authority, or to a member of the immediate family (i.e., spouse, domestic partner, child, parent, sibling,
grandparent or grandchild) of any of the foregoing, in connection with the performance by such employee, agent,
job shopper, consultant, construction manager or other person or firm representing the Port Authority of duties
involving transactions with the Contractor on behalf of the Port Authority, whether or not such duties are related
to this Contract or any other Port Authority contract or matter. Any such conduct shall be deemed a material
breach of this Contract. The Bidder acknowledges that if it is awarded this Contract it will be bound by the
provisions of the Port Authority Vendor Code of Ethics regarding Gifts, Gratuities and Favors.

As used herein "anything of value" shall include but not be limited to any (a) favors, such as meals, entertainment,
transportation (other than that contemplated by this Contract or any other Port Authority contract), etc., and (b)
gift, gratuity, money, goods, equipment, services, lodging, discounts not available to the general public, offers or
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promises of employment, loans or the cancellation thereof, preferential treatment or business opportunity, other
than as permitted under Administrative Instruction 20-1.06, Gifts, Gratuities, Business Expenses, and Offers of
Employment (Revised March 11, 2014), and as the same may be revised from time to time. Such term shall not
include compensation contemplated by this Contract or any other Port Authority contract. Where used herein, the
term "Port Authority" shall be deemed to include all subsidiaries and component units of the Port Authority.

The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by it
and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using the
Facility and shall so instruct its personnel. The Contractor shall include the provisions of this clause in each
subcontract entered into under this Contract.

6. Obligation to Report

In the event that the Contractor becomes aware of the occurrence of any conduct that is prohibited by the section
entitled “No Gifts, Gratuities, Offers of Employment, Etc.”, or if the Contractor knows or should reasonably
know that a principal, employee, or agent of the Contractor or of its subcontractor(s) has committed a violation
of federal, New York or New Jersey law addressing or governing: antitrust, public contracting, false claims,
fraud, extortion, bribery, bid rigging, embezzlement, prevailing wage or minority, woman, small or
disadvantaged business enterprises, it shall report such information to the Port Authority’s Office of Inspector
General within three (3) business days of obtaining such knowledge. (See “http://www.panynj.gov/inspector-
general” for information about how to report information to the Office of Inspector General). Failing to report
such conduct may be grounds for a finding of non-responsibility. The Contractor shall not take any Retaliatory
Action against any of its employees for reporting such conduct.

In addition, during the term of this Contract, the Contractor shall not make an offer of employment or take any
action with respect to a Port Authority employee or former employee that would require or cause such employee
or former employee to breach his/her obligations under Administrative Instruction 20-1.15, Conflicts of Interest
and Financial Disclosure (Revised September 30, 2019), and Administrative Instruction 20-1.16, Offers of
Employment and Post-Employment Obligations (Issued September 30, 2019), and as may be revised from time
to time (copies of which are available upon request to the Port Authority). The Contractor shall not require any
former Port Authority employee in its employ to violate his/her post-employment obligations under
Administrative Instruction 20-1.16. The Contractor acknowledges that if it is awarded the Contract it will be bound
by the Port Authority Vendor Code of Ethics, which prohibits all vendors from taking such actions.

The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract.

7. Conflict of Interest

During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation or
award of any contract (other than a contract for its own services to the Authority) to which it is contemplated the
Port Authority may become a party, or participate in any way in the review or resolution of a claim in connection
with such a contract if the Contractor has a substantial financial interest in the contractor or potential contractor
of the Port Authority or if the Contractor has an arrangement for future employment or for any other business
relationship with said contractor or potential contractor, nor shall the Contractor at any time take any other action
which might be viewed as or give the appearance of conflict of interest on its part. If the possibility of such an
arrangement for future employment or for another business arrangement has been or is the subject of a previous
or current discussion, or if the Contractor has reason to believe such an arrangement may be the subject of future
discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or potential contractor
of the Authority, and the Contractor's participation in the preparation, negotiation or award of any contract with
such a contractor or the review or resolution of a claim in connection with such a contract is contemplated or if
the Contractor has reason to believe that any other situation exists which might be viewed as or give the appearance
of a conflict of interest, the Contractor shall immediately inform the Chief Procurement Officer in writing of such
situation giving the full details thereof. Unless the Contractor receives the specific written approval of the Chief
Procurement Officer, the Contractor shall not take the contemplated action which might be viewed as or give the
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appearance of a conflict of interest. The Chief Procurement Officer may require the Contractor to submit a
mitigation plan addressing and mitigating any disclosed or undisclosed conflict, which is subject to the approval
of the Chief Procurement Officer and shall become a requirement, as though fully set forth in this Contract. In
the event the Chief Procurement Officer shall determine that the performance by the Contractor of a portion of its
Services under this Agreement is precluded by the provisions of this numbered paragraph, or a portion of the
Contractor's said Services is determined by the Chief Procurement Officer to be no longer appropriate because of
such preclusion, then the Chief Procurement Officer shall have full authority on behalf of both parties to order
that such portion of the Contractor's Services not be performed by the Contractor, reserving the right, however, to
have the Services performed by others and any lump sum compensation payable hereunder which is applicable to
the deleted work shall be equitably adjusted by the parties. The Contractor's execution of this document shall
constitute a representation by the Contractor that at the time of such execution the Contractor knows of no
circumstances, present or anticipated, which come within the provisions of this paragraph or which might
otherwise be viewed as or give the appearance of a conflict of interest on the Contractor's part. The Contractor
acknowledges that the Authority may preclude it from involvement in certain disposition/privatization initiatives
or transactions that result from the findings of its evaluations hereunder or from participation in any contract,
which results, directly or indirectly, from the Services provided by the Contractor hereunder. The Port Authority’s
determination regarding any questions of conflict of interest shall be final.

8. Integrity Monitor

In the event that the Authority hires an Integrity Monitor in connection with the Work under this Contract, the
Contractor and any subcontractors shall cooperate fully with the Monitor and the Authority, which includes, but
is not limited to, providing complete access to all personnel and records in any way related to the Work
performed pursuant to this Contract. Any failure to cooperate may result in the termination of this Contract. The
Contractor shall include the provisions of this clause in each subcontract entered into under this Contract.

9. Right to Audit

Notwithstanding anything to the contrary, the Authority, including its Inspector General, Audit Department and
Integrity Monitor, or its designee(s) each shall have the right to audit all of the records of the Contractor with
respect to the Work and the Contract, including, without limitation, records pertaining to any compensation
paid, payable, or to be paid under the Contract. The Contractor shall not be entitled to any reimbursement or
other compensation for costs associated with such audit, investigation, or certification. The Contractor shall
include the provisions of this clause in each subcontract entered into under this Contract.

The Contractor agrees to pay for the cost of any audit or investigation conducted by the Authority, in which any
criminal activity, ethics violations, or professional misconduct by the Contractor or any of its employees, or
subcontractors or any of its employees, are discovered. The Contractor shall further agree that should it fail or
refuse to pay for any such audit or investigation, the Authority is authorized to deduct from any sum owing the
Contractor an amount equal to the cost of such audit and the damages resulting therefrom. The determination of
the value of any such costs and decision to withhold any such payments are at the sole discretion of the
Authority (including its Inspector General).

10. Definitions
As used in this section, the following terms shall mean:

Affiliate - Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock of
each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of the
voting stock of each of the firms, or if the firms have a common proprietor or general partner.

Agency or Governmental Agency - Any federal, state, city or other local agency, including departments,
offices, public authorities and corporations, boards of education and higher education, public development
corporations, local development corporations, the Port Authority of New York and New Jersey and its
wholly owned subsidiaries and others.
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Investigation - Any inquiries made by any federal, state or local criminal prosecuting and/or law
enforcement agency and any inquiries concerning civil anti-trust investigations made by any federal, state
or local governmental agency. Except for inquiries concerning civil anti-trust investigations, the term
does not include inquiries made by any civil government agency concerning compliance with any
regulation, the nature of which does not carry criminal penalties, nor does it include any background
investigations for employment, or Federal, State, and local inquiries into tax returns.

Officer - Any individual who serves as chief executive officer, chief financial officer, or chief operating
officer of the Bidder by whatever titles known.

Parent - An individual, partnership, joint venture or corporation which owns more than 50% of the voting
stock of the Bidder.

Retaliatory Action- Any adverse action taken by, or at the direction of, the Contractor, against any of its
employees for reporting any information as set forth in the clause entitled “Obligation to Report,” above.

If the solicitation is a Request for Proposal:

Bid - shall mean Proposal;
Bidder - shall mean Proposer;
Bidding - shall mean submitting a Proposal.

In a Contract resulting from the taking of bids:

Bid - shall mean bid;

Bidder - shall mean Bidder; except and until the Contract has been awarded, then it shall mean
Contractor;

Bidding - shall mean executing this Contract.

In a Contract resulting from the taking of Proposals:

Bid - shall mean Proposal;

Bidder - shall mean Proposer; except and until the Contract has been awarded, then it shall mean
Contractor;

Bidding - shall mean executing this Contract.
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