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NOTICE OF INTENT 
TO RELEASE A REQUEST FOR PROPOSAL  

FOR 
PERFORMANCE OF EXPERT PROFESSIONAL ENGINEERING DESIGN, 

CONSTRUCTION, COST AND PROJECT SUPPORT, ENGINEERING 
MANAGEMENT AND RELATED TECHNICAL SERVICES FOR THE MIDTOWN 

BUS TERMINAL REPLACEMENT PROGRAM  FOR FEDERALLY FUNDED 
PROJECTS ON AN “AS-NEEDED” BASIS DURING A FIVE-YEAR TERM 

Dated: September 3, 2026 
The Port Authority of New York and New Jersey (the “Authority” or “Port Authority”) is intending 
to release a Request for Proposal (RFP) on or about October 2026, for Expert Professional 
engineering design, construction, cost and project support, engineering management, and related 
technical services for the Midtown Bus Terminal Replacement program for federally funded 
projects on an “As-Needed” basis during a five-year term.  If you are interested in receiving 
updates on this solicitation, please send your contact email address to Mr. Thomas Lal at 
tlal@panynj.gov.  

PURPOSE: 
The purpose of this notice is to provide awareness of this impending RFP. This notice is being 
issued solely for informational and planning purposes and does not constitute a solicitation. 

SUMMARY: 
The following information provides background information for the intended RFP as well as a 
high-level view of the expected Scope of Services.  
Background 
The Midtown Bus Terminal opened in 1950. The first major expansion began in 1960 and 
completed in  1963. By 1966, the bus terminal was operating beyond capacity. More than 2.5 
million buses and nearly 69 million passengers used the facility that year, and more than 650,000 
cars used the public parking area. In 1970, the Port Authority devised an innovative plan to increase 
capacity of the bus network that had great impact and is still successful today. The bus terminal 
serves an estimated 260,000 passenger trips on a busy weekday, which comprises approximately 
23 percent of trans-Hudson trips entering or exiting the Manhattan central business district.. 
The Port Authority has begun building a new Midtown Bus Terminal that will replace the existing 
75-year-old, functionally obsolete bus terminal with a world-class facility. 
The Board authorized Phase I constructing an interim bus terminal (IBT) and permanent ramps on 
a site directly west of the existing terminal. New temporary ramps for traffic into the existing 
terminal will also be constructed to maintain operations during the Phase 1 construction. In 
addition, the Board approved Phase 2 planning and preliminary design for the Permanent Terminal.    
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Anticipated Funding 
This Contract is anticipated to be funded in whole or in part by a loan under the United Stated 
Department of Transportation (USDOT) Transportation Infrastructure Finance and Innovation 
Act (TIFIA) program.  Additionally, the Port Authority may pursue federal grants from one or 
more federal agencies, such as the Federal Transit Administration (FTA). 
Scope of Services 
The Port Authority of New York and New Jersey will be seeking an experienced firm 
(“consultant”) with demonstrated experience and technical capabilities providing engineering 
architecture/design, quality assurance, construction inspections, materials engineering, land 
surveying, cost estimating, project scheduling, virtual design, program management, engineering 
management, and other related technical services, for the Midtown Bus Terminal Replacement 
program. The services may include but are not limited to providing design and construction 
services to ensure conformance to project specifications, applicable codes, regulations, and 
environmental compliance, perform land surveying, quality assurance inspections, compliance 
code audits, review cost estimates, project schedules, and virtual design BIM, and provide 
extensive maintenance of traffic. 

The Consultant will be a source of assistance to the Authority’s Engineering Department which, 
may include, but not limited to, performing multi-discipline independent reviews and assessments 
of designs, construction conformance reviews, materials quality assurance inspections, code 
compliance audits, construction inspection compliance, land surveying, obtaining various support 
staff, and/or perform other related general and technical services, on an “as-needed” task order 
basis for federally funded projects and in coordination with other on-going design and construction 
projects affected by, or impacting, the Midtown Bus Terminal Replacement Program.  

The Consultant shall be responsible for all staff, design disciplines, and sub-consultants retained 
to perform any of the above scope of services and shall be responsible in coordinating all services 
with the Engineering department as well as other consultants and contractors, as appropriate, and 
as required by the Authority. 

The Port Authority will not address questions regarding this Notice of Intent nor the intended 
release of said Request for Proposal, until the RFP is officially released. 
The Port Authority at its sole discretion may at any time withdraw or cancel this Notice of Intent 
and/or the intended release of the RFP. 
This Notice of Intent is no assurance that a Proposer(s) will be selected for performance of the 
subject RFP and/or Scope of Services. 
Proposers will be provided with further details regarding the RFP solicitation including but not 
limited to, how to propose, proposal due date, pre-proposal meeting, etc., upon release of the 
Request for Proposal. 
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