

Torres Rojas, Genara

FOI #13633

From: steven.clsp@gmail.com
Sent: Wednesday, December 12, 2012 2:31 PM
To: Duffy, Daniel
Cc: Torres Rojas, Genara; Van Duyne, Sheree
Subject: Freedom of Information Online Request Form

Information:

First Name: Steve
Last Name: Scheiber
Company: Carlo Lizza & sons Paving, Inc.
Mailing Address 1: 50 Engel Street
Mailing Address 2:
City: Hicksville
State: NY
Zip Code: 11801
Email Address: steven.clsp@gmail.com
Phone: 516-938-2566
Required copies of the records: No

List of specific record(s):

This is a request for the bid breakdowns for the following bids: JFK-184.029 JFK-1028 JFK-174.006 JFK-924.703 JFK-184.022 JFK-924.116 LGA-124.097 LGA-124.093 LGA-124.101

THE PORT AUTHORITY OF NY & NJ

FOI Administrator

January 28, 2013

Mr. Steve Scheiber
Carlo Lizza & Sons Paving, Inc.
50 Engel Street
Hicksville, NY 11801

Re: Freedom of Information Reference No. 13633

Dear Mr. Scheiber:

This is a response to your December 12, 2012 request, which has been processed under the Port Authority's Freedom of Information Code (the "Code"), for copies of records related to the bid breakdowns for the following bids: JFK-184.029, JFK-1028, JFK-174.006, JFK-924.703, JFK-194.022, JFK-924.116, LGA-124.097, LGA-124.093 and LGA-124.101.

Material responsive to your request and available under the Code can be found on the Port Authority's website at <http://www.panynj.gov/corporate-information/foi/13633-C.pdf>.

Please refer to the above FOI reference number in any future correspondence relating to your request.

Very truly yours,



Daniel D. Duffy
FOI Administrator

JFK-184.029

Tully Construction Co., Inc.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1	21,400 S.Y.	MILL 1' EXISTING ASPHALT CONCRETE WEARING COURSE, PER SQUARE YARD <u>Two</u> DOLLARS <u>Zero</u> CENTS	2.00	42,800 ⁰⁰
2	82,000 S.Y.	MILL EXISTING ASPHALT CONCRETE 3" BELOW FINISHED GRADE, PER SQUARE YARD <u>Four</u> DOLLARS <u>Fifty</u> CENTS	4.50	369,000 ⁰⁰
3	103,400 S.Y.	TACK COAT, PER SQUARE YARD <u>Zero</u> DOLLARS <u>Fifty</u> CENTS	.50	51,700 ⁰⁰
4	11,300 TON	ASPHALT CONCRETE MIX 3 WITH MODIFIED ASPHALT PG 76-22, PER TON <u>ONE HUNDRED TEN</u> DOLLARS <u>Zero</u> CENTS	110.00	1,243,000 ⁰⁰
5	12,700 TON	ASPHALT CONCRETE MIX 3 PG 64-22, PER TON <u>NINETY</u> DOLLARS <u>Zero</u> CENTS	99.00	1,257,300 ⁰⁰
6	800 S.Y.	GRADE, SHAPE, AND SEED, PER SQUARE YARD <u>Twelve</u> DOLLARS <u>Zero</u> CENTS	12.00	9600.00
7	51,000 S.F.	PAVEMENT MARKINGS, PER SQUARE FOOT <u>Zero</u> DOLLARS <u>Eighty Five</u> CENTS	.85	43,350 ⁰⁰
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹				

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

PROUREMENT
 (MAIL CENTER)
 2012 SEP 12 PM 2:41

II. LUMP SUM FOR UNCLASSIFIED WORK	
Writing	Figures
Three Million Six Hundred Twenty THOUSANDDollars ZEROCents	3,620,000.00

III. RECAPITULATION	
	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.....	3,016,750.00
LUMP SUM FOR UNCLASSIFIED WORK.....	3,620,000.00
ESTIMATED TOTAL CONTRACT PRICE:	²² 6,636,750.00

The following provisions are applicable to the Schedule of Unit Prices for Classified Work. The quantity for payment described in the following provisions shall be the quantity of Classified Work furnished, installed, performed and/or placed in accordance with the Specifications, as shown on the Contract Drawings and where ordered by the Engineer.

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified Work.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1.	6,590 C.Y.	EXCAVATION, PER CUBIC YARD <u>ONE</u> DOLLARS CENTS	1.00	6,590
2.	59,420 S.Y.	MILL ASPHALT CONCRETE SURFACE TO 2" BELOW FINISHED GRADE, PER SQUARE YARD. <u>SIX</u> DOLLARS CENTS	6.00	356,520
3.	43,760 S.Y.	MILL ASPHALT CONCRETE SURFACE TO 3" BELOW FINISHED GRADE, PER SQUARE YARD. <u>EIGHT</u> DOLLARS CENTS	8.00	350,080
4.	920 C.Y.	6" - 15" FULL DEPTH FLEXIBLE PAVEMENT REMOVAL - ASPHALT CONCRETE AND AGGREGATE BASE COURSE, PER CUBIC YARD. <u>FIFTY FIVE</u> DOLLARS CENTS	55.00	50,600
5.	6,600 C.Y.	15" - 28" FULL DEPTH FLEXIBLE PAVEMENT REMOVAL - ASPHALT CONCRETE AND AGGREGATE BASE COURSE, PER CUBIC YARD. <u>THIRTY FIVE</u> DOLLARS CENTS	35.00	231,000
6.	11,683 TON	WARM MIX ASPHALT CONCRETE MIX 3 PG 64-22, PER TON. <u>ONE HUNDRED THIRTY</u> DOLLARS CENTS	130.00	1,518,790
7.	14,343 TON	ASPHALT CONCRETE MIX 3 PG 76-22 WITH MODIFIED ASPHALT BINDER, PER TON. <u>ONE HUNDRED FORTY</u> DOLLARS CENTS	140.00	2,008,200 ^{R7} 2,008,020

²⁰

The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
8.	124,910 S.Y.	TACK COAT, PER SQUARE YARD <u> ZERO </u> DOLLARS <u> TEN </u> CENTS	0.10	12,491
9.	3,583 C.Y.	AGGREGATE BASE COURSE, PER CUBIC YARD. <u> THIRTY </u> DOLLARS <u> </u> CENTS	30.00	107,490
10.	4,750 TON	PLANT MIX MACADAM, PER TON. <u> NINETY </u> DOLLARS <u> </u> CENTS	90.00	427,500
11.	271,178 S.F.	PAVEMENT MARKINGS, PER SQUARE FOOT. <u> ZERO </u> DOLLARS <u> FIFTY </u> CENTS	0.50	135,589
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹				5,204,670

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

2012 FEB -2 PM 3:17
 PROCEEDINGS

II. LUMP SUM FOR UNCLASSIFIED WORK	
Writing	Figures
SEVEN MILLION SIX HUNDRED SIXTY FOUR THOUSAND THREE HUNDRED THIRTYDollars	5,204,670 RY 7,664,330
.....Cents	

III. RECAPITULATION	
	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.....	5,204,670
LUMP SUM FOR UNCLASSIFIED WORK.....	7,664,330
ESTIMATED TOTAL CONTRACT PRICE:	²² 12,869,000

The following provisions are applicable to the Schedule of Unit Prices for Classified Work. The quantity for payment described in the following provisions shall be the quantity of Classified Work furnished, installed, performed and/or placed in accordance with the Specifications, as shown on the Contract Drawings and where ordered by the Engineer.

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified Work.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1	4,320 TONS	ASPHALT CONCRETE MIX PA-5 (PG 76-22) WITH MODIFIED ASPHALT, PER TON. <u>ONE HUNDRED THIRTY</u> DOLLARS CENTS	130 ⁰⁰	561,600 ⁰⁰
2	170 TONS	ASPHALT CONCRETE, WARM MIX ASPHALT MIX PA-5 (PG 64-22), PER TON. <u>ONE HUNDRED TWENTY FIVE</u> DOLLARS CENTS	125 ⁰⁰	21,250 ⁰⁰ 5,775⁰⁰
3	1,100 TONS	ASPHALT CONCRETE MIX I-2A, PER TON. <u>ONE HUNDRED SEVENTEEN</u> DOLLARS CENTS	117 ⁰⁰	128,700 ⁰⁰
4	1,325 TONS	PLANT MIX MACADAM, PER TON. <u>ONE HUNDRED</u> DOLLARS CENTS	100 ⁰⁰	132,500 ⁰⁰
5	23,100 SY	TACK COAT, PER SQUARE YARD. <u>ZERO</u> DOLLARS <u>TWENTY FIVE</u> CENTS	0 ²⁵	5775 ⁰⁰
6	1,315 SY	MILLING, 2" BELOW FINISHED GRADE, PER SQUARE YARD. <u>SIX</u> DOLLARS <u>THIRTY</u> CENTS	6 ³⁰	8,284 ⁵⁰
7	8,100 SY	MILLING, 3" BELOW EXISTING GRADE, PER SQUARE YARD. <u>SIX</u> DOLLARS <u>THIRTY</u> CENTS	6 ³⁰	51,030 ⁰⁰
8	8,700 SY	MILLING, 3" TO 6" BELOW EXISTING GRADE, PER SQUARE YARD. <u>SIX</u> DOLLARS <u>THIRTY</u> CENTS	6 ³⁰	54,810 ⁰⁰

TJM

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK

Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
9	1,900 TONS	DENSE GRADED AGGREGATE BASE COURSE, PER TON. <u>Eighteen</u> DOLLARS <u>Fifty</u> CENTS	18 ⁰⁰	35,150 ⁰⁰
10	3,600 LF	SAWCUT EXISTING PAVEMENT, PER LINEAR FOOT. <u>Two</u> DOLLARS CENTS	2 ⁰⁰	7,200 ⁰⁰
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹			1,006,299 ⁵⁰	

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

PROCUREMENT
(MAIL CENTER)

2012 OCT -9 PM 3:07

II. LUMP SUM FOR UNCLASSIFIED WORK

Writing	Figures
<p>NINE HUNDRED FIFTY SIX THOUSAND SEVEN HUNDREDDollars</p> <p>FIFTYCents</p>	<p>956,700 ⁵⁰</p>

III. RECAPITULATION

	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.....	1,006,299 ⁵⁰
LUMP SUM FOR UNCLASSIFIED WORK.....	956,700 ⁵⁰
ESTIMATED TOTAL CONTRACT PRICE:	²² 1,963,000 ⁵⁰

The following provisions are applicable to the Schedule of Unit Prices for Classified Work. The quantity for payment described in the following provisions shall be the quantity of Classified Work furnished, installed, performed and/or placed in accordance with the Specifications, as shown on the Contract Drawings and where ordered by the Engineer.

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified Work.

CHAPTER II

COMPENSATION AND PAYMENTS

23. UNIT PRICES AND LUMP SUM

The following Schedule of Unit Prices for Classified Work does not constitute an outline of the Work required by the Contract Drawings and Specifications in their present form, but is merely a list of all the items of Classified Work to be used in computing the Contractor's compensation insofar as it is based upon Classified Work, together with the rates at which such compensation will be computed. In the case of each item of Classified Work, the Work performed will be measured and the Contractor's compensation will be computed as hereinafter provided in this numbered clause. In case of discrepancy between the prices quoted in writing and those quoted in figures, the writing shall control.

The Estimated Total Contract Price is solely for the purpose of fixing the amount of security to be maintained by the Contractor for the faithful performance of the Work. Prior to the signature of the Contract by the parties, it was for the purpose of facilitating the comparison of Proposals and of computing damages in the event of a default by the successful bidder in the agreement created by the acceptance of his Proposal. The estimated quantities are given solely as a basis for the computation of the Estimated Total Contract Price. The Authority makes no representation as to what the actual quantities will be and shall not be held responsible even though the estimated quantities are not even approximately correct. Insofar as the Contractor's compensation is based upon Classified Work, it will be computed from the actual quantities of Work performed, whether greater or less than the estimated quantities.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1	55,100 SY	MILLING ASPHALT CONCRETE PAVEMENT, PER SQUARE YARD. <u>four</u> DOLLARS <u>ten</u> CENTS	4.10	225,910.00
2	11,800 TONS	ASPHALT CONCRETE MIX PA-5 PG 64-22, PER TON. <u>one hundred sixteen</u> DOLLARS <u>zero</u> CENTS	116	1,368,800.00
3	600 TONS	PLANT MIX MACADAM, PER TON <u>ninety seven</u> DOLLARS <u>zero</u> CENTS	97	58,200.00
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹				1,652,910.00

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

PROCUREMENT
(MAIL CENTER)

2012 OCT 22 PM 3:05

II. LUMP SUM FOR UNCLASSIFIED WORK	
Writing	Figures
one million eight hundred twenty two thousand nine hundred forty six Dollars zero Cents	1,822,946.00

III. RECAPITULATION	
	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.....	1,652,910.00
LUMP SUM FOR UNCLASSIFIED WORK.....	1,822,946.00
ESTIMATED TOTAL CONTRACT PRICE:	²² 3,475,856.00

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified Work.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1	45,000 SY	MILLING ASPHALT CONCRETE PAVEMENT, 3" BELOW FINISHED GRADE, PER SQUARE YARD. <u>EIGHT</u> DOLLARS CENTS	8 ⁰⁰	\$ 360,000 ⁻
2	8,050 SY	MILLING ASPHALT CONCRETE PAVEMENT, 4" BELOW FINISHED GRADE, PER SQUARE YARD. <u>TEN</u> DOLLARS CENTS	10 ⁰⁰	\$ 80,500 ⁻
3	8,962 TONS	ASPHALT CONCRETE OVERLAY, MIX I-5 PG 64-22, PER TON. <u>One hundred Twenty Five</u> DOLLARS CENTS	125 ⁰⁰	\$ 1,120,250 ⁻
4	56 TONS	ASPHALT CONCRETE TOP COURSE, MODIFIED ASPHALT PG 76-22, PER TON. <u>One hundred fifty</u> DOLLARS CENTS	150 ⁰⁰	\$ 8,400 ⁻
5	74 TONS	PLANT MIX MACADAM, PER TON. <u>Two hundred</u> DOLLARS CENTS	200 ⁰⁰	\$ 14,800 ⁻
6	31,300 SF	PAVEMENT MARKINGS, PER SQUARE FOOT. <u>One</u> DOLLARS CENTS	1 ⁻	\$ 31,300 ⁻
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹				\$ 1,615,250 ⁻

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

II. LUMP SUM FOR UNCLASSIFIED WORK	
Writing	Figures
<i>One Million Seven hundred Eight Seven</i> <i>thousand, Six hundred Sixty Seven</i>Dollars <i>: 01</i>Cents	<i>\$1,787,667⁹</i>

III. RECAPITULATION	
	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.	<i>\$1,615,250⁸¹</i>
LUMP SUM FOR UNCLASSIFIED WORK.	<i>\$1,787,667¹⁰</i>
ESTIMATED TOTAL CONTRACT PRICE:	<i>\$3,402,917²²</i>

2012 OCT 22 PM 3:20
 PROCUREMENT
 (MAIL CENTER)

The following provisions are applicable to the Schedule of Unit Prices for Classified Work. The quantity for payment described in the following provisions shall be the quantity of Classified Work furnished, installed, performed and/or placed in accordance with the Specifications, as shown on the Contract Drawings and where ordered by the Engineer.

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified Work.

CHAPTER II

COMPENSATION AND PAYMENTS

23. UNIT PRICES AND LUMP SUM

The following Schedule of Unit Prices for Classified Work does not constitute an outline of the Work required by the Contract Drawings and Specifications in their present form, but is merely a list of all the items of Classified Work to be used in computing the Contractor's compensation insofar as it is based upon Classified Work, together with the rates at which such compensation will be computed. In the case of each item of Classified Work, the Work performed will be measured and the Contractor's compensation will be computed as hereinafter provided in this numbered clause. In case of discrepancy between the prices quoted in writing and those quoted in figures, the writing shall control.

The Estimated Total Contract Price is solely for the purpose of fixing the amount of security to be maintained by the Contractor for the faithful performance of the Work. Prior to the signature of the Contract by the parties, it was for the purpose of facilitating the comparison of Proposals and of computing damages in the event of a default by the successful bidder in the agreement created by the acceptance of his Proposal. The estimated quantities are given solely as a basis for the computation of the Estimated Total Contract Price. The Authority makes no representation as to what the actual quantities will be and shall not be held responsible even though the estimated quantities are not even approximately correct. Insofar as the Contractor's compensation is based upon Classified Work, it will be computed from the actual quantities of Work performed, whether greater or less than the estimated quantities.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1	3,318 TONS	ASPHALT CONCRETE MIX PA-5 WITH MODIFIED ASPHALT (PG 76-22), PER TON <i>ONE HUNDRED THIRTY FIVE DOLLARS ZERO CENTS</i>	<i>135.00</i>	<i>447,930.00</i>
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹				

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

II. LUMP SUM FOR UNCLASSIFIED WORK	
Writing	Figures
THREE HUNDRED THIRTY FOUR THOUSAND	334,000 ⁰⁰
.....Dollars	
2000	
.....Cents	

III. RECAPITULATION	
	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.....	447,930 ⁰⁰
LUMP SUM FOR UNCLASSIFIED WORK.....	334,000 ⁰⁰
ESTIMATED TOTAL CONTRACT PRICE:	²² 781,930 ⁰⁰

The following provisions are applicable to the Schedule of Unit Prices for Classified Work. The quantity for payment described in the following provisions shall be the quantity of Classified Work furnished, installed, performed and/or placed in accordance with the Specifications, as shown on the Contract Drawings and where ordered by the Engineer.

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified Work.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1	1,425 TON	ASPHALT CONCRETE MIX PA-5 (PG 76-22) WITH MODIFIED ASPHALT) PER TON <u>One Hundred Fifty</u> DOLLARS <u>zero</u> CENTS	150. ⁰⁰	213,750. ⁰⁰
2	385 TON	ASPHALT CONCRETE, WARM MIX ASPHALT, MIX PA-5 (PG 64-22), PER TON <u>One Hundred Fourty</u> DOLLARS <u>zero</u> CENTS	140. ⁰⁰	53,900. ⁰⁰
3	1,460 TON	PLANT MIX MACADAM, PER TON <u>One Hundred Twenty Five</u> DOLLARS <u>zero</u> CENTS	125. ⁰⁰	182,500. ⁰⁰
4	8,805 S.Y.	TACK COAT, PER SQUARE YARD <u>One</u> DOLLARS <u>zero</u> CENTS	1.00	8,805. ⁰⁰
5	1,310 S.Y.	MILL EXISTING ASPHALT CONCRETE TO 1" BELOW EXISTING GRADE, PER SQUARE YARD <u>Ten</u> DOLLARS <u>zero</u> CENTS	10.00	13,100. ⁰⁰
6	3,960 S.Y.	MILL EXISTING ASPHALT CONCRETE TO 2" BELOW FINISHED GRADE, PER SQUARE YARD <u>Fifteen</u> DOLLARS <u>zero</u> CENTS	15.00	59,400. ⁰⁰
7	2,350 TON	DENSE GRADED AGGREGATE BASE COURSE, PER TON <u>Twenty Five</u> DOLLARS <u>zero</u> CENTS	25. ⁰⁰	58,750. ⁰⁰
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹			\$ 590,205. ⁰⁰	

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

II. LUMP SUM FOR UNCLASSIFIED WORK

Writing	Figures
One Million Two Hundred Twenty Thousand Eight Hundred Ninety ThreeDollars Sixty FourCents	1,220,893. ⁶⁴ 1,220,893. (280) (JF)

64
 (JF)

III. RECAPITULATION

	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.....	590,205.00
LUMP SUM FOR UNCLASSIFIED WORK.....	1,220,893.64
ESTIMATED TOTAL CONTRACT PRICE:	²² 1,811,098.64

2012 AUG 21 AM 3:57
 PROCUPEMENT
 (MAIL CENTER)

The following provisions are applicable to the Schedule of Unit Prices for Classified Work. The quantity for payment described in the following provisions shall be the quantity of Classified Work furnished, installed, performed and/or placed in accordance with the Specifications, as shown on the Contract Drawings and where ordered by the Engineer.

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified Work.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1	33,300 S.Y.	MILL EXISTING ASPHALT CONCRETE TO A DEPTH OF 3" BELOW FINISHED GRADE", PER SQUARE YARD. <u>five</u> DOLLARS <u>zero</u> CENTS	5.00	166,500 ⁰⁰
2	6,700 TON	ASPHALT CONCRETE MIX 3 WITH MODIFIED ASPHALT (PG 76-22), PER TON. <u>One Hundred thirty</u> DOLLARS <u>zero</u> CENTS	130.00	879,000 ⁰⁰
3	6,400 TON	ASPHALT CONCRETE MIX 3 (PG 64-22), PER TON. <u>One Hundred twenty seven</u> DOLLARS <u>zero</u> CENTS	127.00	812,800 ⁰⁰
4	1,400 TON	PLANT MIX MACADAM, PER TON. <u>fifty</u> DOLLARS <u>zero</u> CENTS	90.00	126,000 ⁰⁰
5	1,000 C.Y.	DENSE GRADED AGGREGATE BASE COURSE, PER CUBIC YARD. <u>Twenty five</u> DOLLARS <u>zero</u> CENTS	25.00	25,000 ⁰⁰
6	50,500 S.Y.	TACK COAT, PER SQUARE YARD. <u>zero</u> DOLLARS <u>Forty five</u> CENTS	.45	22,725 ⁰⁰
7	30,600 S.F.	AIRFIELD PAVEMENT MARKINGS, PER SQUARE FOOT. <u>one</u> DOLLARS <u>zero</u> CENTS	1.00	30,600 ⁰⁰
8	53 EA	ELEVATED TAXIWAY RETROREFLECTIVE EDGE MARKER, PER EACH. <u>One Hundred</u> DOLLARS <u>zero</u> CENTS	100.00	5,300 ⁰⁰

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
9	2,700 L.F.	MICRO-MILL PAVEMENT MARKINGS, PER LINEAR FOOT. <u>ONE</u> — DOLLARS <u>Fifty</u> — CENTS	1.50	4050 ⁰⁰
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹				

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

REQUIREMENT

2012 FEB 23 PM 3:28

II. LUMP SUM FOR UNCLASSIFIED WORK	
Writing	Figures
ONE MILLION EIGHT HUNDRED	1,824,800 ⁰⁰
Twenty Four Thousand Eight HundredDollars	
ZEROCents	

III. RECAPITULATION	
	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.....	2,063,975 ⁰⁰
LUMP SUM FOR UNCLASSIFIED WORK.....	1,824,800 ⁰⁰
ESTIMATED TOTAL CONTRACT PRICE:	^{22 DT} 2 , 888,775 ⁰⁰ 3

The following provisions are applicable to the Schedule of Unit Prices for Classified Work. The quantity for payment described in the following provisions shall be the quantity of Classified Work furnished, installed, performed and/or placed in accordance with the Specifications, as shown on the Contract Drawings and where ordered by the Engineer.

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified Work.

I. SCHEDULE OF UNIT PRICES FOR CLASSIFIED WORK				
Item No.	Estimated Quantities	Items of Classified Work With Unit Prices Written	Figures	
			Unit Prices	Amounts ²⁰
1	20,200 S.Y.	MILL EXISTING ASPHALT CONCRETE TO A DEPTH OF 3" BELOW FINISHED GRADE, PER SQUARE YARD. FIVE DOLLARS No CENTS	5.00	101,000.00
2	2,700 TON	ASPHALT CONCRETE MIX 3 WITH MODIFIED ASPHALT (PG 76-22), PER TON. ONE HUNDRED FIFTY DOLLARS No CENTS	150.00	405,000.00
3	2,000 TON	ASPHALT CONCRETE MIX 3 (PG 64-22), PER TON. ONE HUNDRED THIRTY TWO DOLLARS No CENTS	132.00	264,000.00
4	22,900 SY	TACK COAT, PER SQUARE YARD. No DOLLARS THIRTY FIVE CENTS	0.35	8,015.00
5	37 EA	ELEVATED TAXIWAY RETROREFLECTIVE EDGE MARKER, PER EACH. SEVENTY FIVE DOLLARS No CENTS	75.00	2,775.00
6	13,200 S.F.	AIRFIELD PAVEMENT MARKINGS, PER SQUARE FOOT. No DOLLARS SEVENTY FIVE CENTS	0.75	9,900.00
ESTIMATED TOTAL FOR CLASSIFIED WORK ²¹				790,690.00

²⁰ The amount for each item shall be computed by multiplying the estimated quantity of that item by the unit price for the item.

²¹ The Estimated Total for Classified Work shall be computed by totaling the amounts inserted in the "Amounts" column.

II. LUMP SUM FOR UNCLASSIFIED WORK	
	Figures
Writing	
TWO MILLION, FORTY EIGHT THOUSAND, THREE.....	2,048,314.00
HUNDRED FOURTEEN.....Dollars	
NO.....Cents	

III. RECAPITULATION	
	Figures
ESTIMATED TOTAL FOR CLASSIFIED WORK.....	790,690.00
LUMP SUM FOR UNCLASSIFIED WORK.....	2,048,314.00
ESTIMATED TOTAL CONTRACT PRICE:	²² 2,839,004.00

The following provisions are applicable to the Schedule of Unit Prices for Classified Work. The quantity for payment described in the following provisions shall be the quantity of Classified Work furnished, installed, performed and/or placed in accordance with the Specifications, as shown on the Contract Drawings and where ordered by the Engineer.

²² The Estimated Total Contract Price shall be computed by adding the Estimated Total for Classified Work to the Lump Sum for Unclassified Work.